
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 3, 2025 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #35: 8630-00-70, WISC 2026048   

Glenwood City - Colfax  
Red Cedar River Bridge B-17-0002   
STH 170     
Dunn County 

 

 
Letting Of November 11, 2025 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Proposal 
Quantity 

Change (-) 

Proposal 
Total After 
Addendum 

506.3020 
Welded Stud Shear Connectors 7/8x7-
inch 

EACH 162 324 486 

643.0300 Traffic Control Drums DAY 2733 504 3237 
643.0420 Traffic Control Barricades Type III DAY 1599 307 1906 
643.0715 Traffic Control Warning Lights Type C DAY 2033 384 2417 
643.0900 Traffic Control Signs DAY 6028 1149 7177 
643.1070 Traffic Control Cones 42-Inch DAY 1260 240 1500 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 

Proposal 
Total Prior 

to 
Addendum 

Quantity 
Added 

Proposal 
Total After 
Addendum 

517.0601 Painting Epoxy System B-17-2 EACH 0 1 1 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 

18 Miscellaneous Quantities – revised traffic control quantities 
97 General Notes and Quantities – revised bid item 506.3020, add bid item 517.0601 

 
 



 
 

Other 

Revise Contract Completion Time from 60 working days to 70 working days (an increase of 10 working 
days). 

 

 

Schedule of Items 
Attached, dated November 3, 2025, are the revised Schedule of Items Pages 1 – 6. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 18 and 97. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 11/03/2025 12:58:26

Proposal ID: 20251111035 Project(s): 8630-00-70

Federal ID(s): WISC  2026048

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 203.0270

Removing Structure Over Waterway
Debris Capture (structure) 01. B-17-0002

EACH

1.000

_________._____ _________._____

0004 204.0110

Removing Asphaltic Surface SY

190.000

_________._____ _________._____

0006 204.0115

Removing Asphaltic Surface Butt Joints SY

12.000

_________._____ _________._____

0008 204.0120

Removing Asphaltic Surface Milling SY

289.000

_________._____ _________._____

0010 204.0150

Removing Curb & Gutter LF

63.000

_________._____ _________._____

0012 204.0155

Removing Concrete Sidewalk SY

33.000

_________._____ _________._____

0014 205.0100

Excavation Common CY

5.000

_________._____ _________._____

0016 206.1001

Excavation for Structures Bridges
(structure) 01. B-17-0002

EACH

1.000

_________._____ _________._____

0018 213.0100

Finishing Roadway (project) 01. 8630-
00-70

EACH

1.000

_________._____ _________._____

0020 305.0110

Base Aggregate Dense 3/4-Inch TON

65.000

_________._____ _________._____

0022 305.0120

Base Aggregate Dense 1 1/4-Inch TON

40.000

_________._____ _________._____

0024 415.0410

Concrete Pavement Approach Slab SY

117.000

_________._____ _________._____

0026 455.0605

Tack Coat GAL

21.000

_________._____ _________._____

0028 465.0105

Asphaltic Surface TON

75.000

_________._____ _________._____

0030 465.0310

Asphaltic Curb LF

61.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 6



Wisconsin Department of Transportation 11/03/2025 12:58:26

Proposal ID: 20251111035 Project(s): 8630-00-70

Federal ID(s): WISC  2026048

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 502.0100

Concrete Masonry Bridges CY

275.000

_________._____ _________._____

0034 502.3101

Expansion Device LF

78.300

_________._____ _________._____

0036 502.3200

Protective Surface Treatment SY

750.000

_________._____ _________._____

0038 502.3210

Pigmented Surface Sealer SY

80.000

_________._____ _________._____

0040 502.4204

Adhesive Anchors No. 4 Bar EACH

364.000

_________._____ _________._____

0042 502.4205

Adhesive Anchors No. 5 Bar EACH

68.000

_________._____ _________._____

0044 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

51,840.000

_________._____ _________._____

0046 505.0904

Bar Couplers No. 4 EACH

794.000

_________._____ _________._____

0048 506.0605

Structural Steel HS LB

30,325.000

_________._____ _________._____

0050 506.2610

Bearing Pads Elastomeric Laminated EACH

7.000

_________._____ _________._____

0052 506.3020

Welded Stud Shear Connectors 7/8x7-
Inch

EACH

486.000

_________._____ _________._____

0054 506.5000

Bearing Assemblies Fixed (structure) 01.
B-17-0002

EACH

1.000

_________._____ _________._____

0056 506.6000

Bearing Assemblies Expansion
(structure) 01. B-17-0002

EACH

2.000

_________._____ _________._____

0058 509.1500

Concrete Surface Repair SF

150.000

_________._____ _________._____

0060 513.4061

Railing Tubular Type M LF

218.200

_________._____ _________._____

Proposal Schedule of Items Page 2 of 6



Wisconsin Department of Transportation 11/03/2025 12:58:26

Proposal ID: 20251111035 Project(s): 8630-00-70

Federal ID(s): WISC  2026048

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0062 513.7093

Railing Steel Type 3T LF

216.600

_________._____ _________._____

0064 517.0901.S

Preparation and Coating of Top Flanges
(structure) 01. B-17-0002

EACH

1.000

_________._____ _________._____

0066 601.0409

Concrete Curb & Gutter 30-Inch Type A LF

43.000

_________._____ _________._____

0068 601.0411

Concrete Curb & Gutter 30-Inch Type D LF

47.000

_________._____ _________._____

0070 602.0405

Concrete Sidewalk 4-Inch SF

351.000

_________._____ _________._____

0072 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

627.000

_________._____ _________._____

0074 603.8125

Concrete Barrier Temporary Precast
Installed

LF

1,782.000

_________._____ _________._____

0076 603.8505

Anchoring Concrete Barrier Temporary
Precast on Bridge Decks

LF

220.000

_________._____ _________._____

0078 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

2.000

_________._____ _________._____

0080 614.0200

Steel Thrie Beam Structure Approach LF

42.000

_________._____ _________._____

0082 614.0305

Steel Plate Beam Guard Class A LF

37.500

_________._____ _________._____

0084 614.0345

Steel Plate Beam Guard Short Radius LF

62.500

_________._____ _________._____

0086 614.0390

Steel Plate Beam Guard Short Radius
Terminal

EACH

2.000

_________._____ _________._____

0088 614.0905

Crash Cushions Temporary EACH

6.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 6



Wisconsin Department of Transportation 11/03/2025 12:58:26

Proposal ID: 20251111035 Project(s): 8630-00-70

Federal ID(s): WISC  2026048

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0090 614.0920

Salvaged Rail LF

170.000

_________._____ _________._____

0092 614.2500

MGS Thrie Beam Transition LF

80.000

_________._____ _________._____

0094 618.0100

Maintenance and Repair of Haul Roads
(project) 01. 8630-00-70

EACH

1.000

_________._____ _________._____

0096 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0098 624.0100

Water MGAL

1.000

_________._____ _________._____

0100 628.1504

Silt Fence LF

565.000

_________._____ _________._____

0102 628.1520

Silt Fence Maintenance LF

1,130.000

_________._____ _________._____

0104 628.1905

Mobilizations Erosion Control EACH

4.000

_________._____ _________._____

0106 628.1910

Mobilizations Emergency Erosion Control EACH

4.000

_________._____ _________._____

0108 628.7015

Inlet Protection Type C EACH

1.000

_________._____ _________._____

0110 638.2102

Moving Signs Type II EACH

8.000

_________._____ _________._____

0112 638.4000

Moving Small Sign Supports EACH

8.000

_________._____ _________._____

0114 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0116 643.0300

Traffic Control Drums DAY

3,237.000

_________._____ _________._____

0118 643.0420

Traffic Control Barricades Type III DAY

1,906.000

_________._____ _________._____

0120 643.0715

Traffic Control Warning Lights Type C DAY

2,417.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 6



Wisconsin Department of Transportation 11/03/2025 12:58:26

Proposal ID: 20251111035 Project(s): 8630-00-70

Federal ID(s): WISC  2026048

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0122 643.0900

Traffic Control Signs DAY

7,177.000

_________._____ _________._____

0124 643.1000

Traffic Control Signs Fixed Message SF

96.000

_________._____ _________._____

0126 643.1070

Traffic Control Cones 42-Inch DAY

1,500.000

_________._____ _________._____

0128 643.3165

Temporary Marking Line Paint 6-Inch LF

5,836.000

_________._____ _________._____

0130 643.3850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

78.000

_________._____ _________._____

0132 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0134 644.1810

Temporary Pedestrian Barricade LF

508.000

_________._____ _________._____

0136 646.2020

Marking Line Epoxy 6-Inch LF

3,720.000

_________._____ _________._____

0138 646.9000

Marking Removal Line 4-Inch LF

2,790.000

_________._____ _________._____

0140 650.4500

Construction Staking Subgrade LF

56.000

_________._____ _________._____

0142 650.5000

Construction Staking Base LF

56.000

_________._____ _________._____

0144 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

90.000

_________._____ _________._____

0146 650.6501

Construction Staking Structure Layout
(structure) 01. B-17-0002

EACH

1.000

_________._____ _________._____

0148 650.9500

Construction Staking Sidewalk (project)
01. 8630-00-70

EACH

1.000

_________._____ _________._____

0150 650.9911

Construction Staking Supplemental
Control (project) 01. 8630-00-70

EACH

1.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/03/2025 12:58:26

Proposal ID: 20251111035 Project(s): 8630-00-70

Federal ID(s): WISC  2026048

Total Bid: _________._____

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0152 661.0101

Temporary Traffic Signals for Bridges
(structure) 01. B-17-0002

EACH

1.000

_________._____ _________._____

0154 690.0150

Sawing Asphalt LF

35.000

_________._____ _________._____

0156 690.0250

Sawing Concrete LF

12.000

_________._____ _________._____

1.00000

0158 715.0502

Incentive Strength Concrete Structures DOL

1,650.000

1,650.00

0160 999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 6+86.49

EACH

1.000

_________._____ _________._____

5.00000

0162 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

300.000

1,500.00

5.00000

0164 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

300.000

1,500.00

0166 SPV.0060

Special 01. Temporary Vehicle Detection
B-17-0002

EACH

1.000

_________._____ _________._____

0168 517.0601

Painting Epoxy System (structure) 01. B-
17-2

EACH

1.000

_________._____ _________._____

Section: 0001 Total: _________._____
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