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Effective with November 2025 Letting ASP-6

TABLE 710-4 OPTIONS FOR HES CONCRETE

SCENARIO MIXTURE MODIFICATION
When the contract requires, or the HES is OPTION 111 Add 94 to 282 Ib/cy of cement 12
directed by the department OPTION 2 Use Type IIl cement

When the engineer allows H!ES V\(hen Add up to 282 Ib/cy of cement 12
requested by the contractor in writing

1 Adjust water to maintain workability without raising the w/cm ratio.
21 Add to a previously accepted mixture.

710.5.6.2 Contractor Control Charts
710.5.6.2.1 General
Replace subsection with the following effective with the November 2025 letting.

() Test aggregate gradations during concrete production except as allowed for small quantities under 710.2.
Perform required contractor testing using non-random samples.

2 Sample aggregates from either the conveyor belt or from the working face of the stockpiles.

@ Complete aggregate testing as specified in table 710-5. Submit one pre-placement test within five days
before anticipated placement. Include this gradation on the control charts.

@ Report gradation test results and provide control charts to the engineer within 1 business day of obtaining the
sample. Submit results to the engineer and electronically into MRS as specified in 701.1.2.7.

) Conduct aggregate testing at the minimum frequency specified in table 710-5 for each mix design, except as
allowed for small quantities in 710.2. The contractor’s concrete production tests can be used for the same
mix design on multiple contracts.

TABLE 710-5 QC AGGREGATE TESTING FREQUENCY

CONCRETE CLASSIFICATION PRE-PLACEMENT PLACEMENT TESTING
TESTING
Hand Placement: One test per cumulative
< 250 CY 250 CY
. > 250 CY One test per day
Class I Pavement Slip Formed Placement [
One pre-placement < 1500 CY One test per day
test per aggregate > 1500 CY Two tests per day
source . -
Class I Structures 12 31 4] One test per cumulative 12(;;3Y, maximum one test per
One test per cumulative
<
Class I: Cast-in Place Barrier s 250Cv 250 CY
> 250 CY
One test per day
Class II: Base One test per calendar week of production
Class II: Structure Repair - Joints One test per cumulative 150 CY, maximum one test per
Class Il: Concrete Overlay day
Class Il: Pavement Repair One pre-placement
] test per aggregate
Class II: Pavement Replacement source One test per 400 CY, minimum one test per 10 business
Class II: Base Patching days, maximum one test per day
Class II: Ancillary
Class Il: Structure Repair — Curb & Preplacement testing onl
Surface [ P g only

[l Frequency is based on project daily production rate.

[21 Aggregate gradation testing must be performed on a per contract basis. If multiple structures are on the same

contract and use the same aggregate source, then the samples must be collected based on cumulative concrete
contract quantities within the same concrete classification.

B WTM T255 (Fine and Coarse) required for each aggregate sample.

page 15 of 20



Effective with November 2025 Letting ASP-6

4 Calculate trial batch weights for each mix design when production begins and whenever the moisture content of the
fine or coarse aggregate changes by more than 0.5 percent, adjust the batch weights to maintain the design w/cm
ratio.

151 Aggregate gradation must meet the gradation previously approved by the engineer.

710.5.6.3 Department Acceptance Testing
Replace subsection with the following effective with the November 2025 letting.

() Department testing frequency is based on the quantity of each mix design placed under each individual
WisDOT contract as specified table 710-6. Aggregate gradation testing must be performed on a per contract
basis.

@ The department will split each sample, test for acceptance, and retain the remainder for a minimum of 10
calendar days.

@ The department will obtain the sample and deliver to the regional testing lab in the same day. The
department will report gradation test results to the contractor within 1 business day of being delivered to the
lab. The department and contractor can agree to an alternative test result reporting timeframe. Document
alternative timeframes in the contractor's quality control plan.

@ Additional samples may be taken at the engineer’s discretion due to a changed condition.

®) If multiple bid items on the same contract use the same aggregate source, then the samples must be
collected based on cumulative concrete contract quantities within the same concrete classification.

© Department will test small quantities at the minimum frequency specified in table 710-7.

TABLE 710-6 QV AGGREGATE TESTING FREQUENCY
CONCRETE CLASSIFICATION PLACEMENT TESTING

One test per placement day for first 5 days of placement.

- If all samples are passing, reduced testing frequency is
applied.

- Reduced frequency: One test per calendar week of placement
One test per 250 CY placed.
Class I: Structures - Minimum of one test per contract for substructure
- Minimum of one test per contract for superstructure

Class |I: Pavement

Class I: Cast-in-Place Barrier One test per 500 CY placed

One test per 250 CY
- Maximum one test per day

Class II: Concrete Overlay

Class II: Base
Class Il: Structure Repair
Class Il: Pavement Repair
Class II: Pavement Replacement
Class Il: Base Patching
Class II: Ancillary

No minimum testing

TABLE 710-7 QV AGGREGATE TESTING FREQUENCY FOR SMALL QUANTITIES
CONCRETE CLASSIFICATION PLACEMENT TESTING

Class I: Pavement

Class I: Structures One test on the first day of placement.

Class |: Cast-in-Place Barrier

710.5.7 Corrective Action

710.5.7.1 Optimized Aggregate Gradations
Replace subsection with the following effective with the November 2025 letting.

@ If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by less than or equal to 1.0 percent on a single sieve size or limits listed in
the additional requirements for optimized aggregate gradation in 501.2.7.4.2 table 501-4, notify the other
party immediately and do the following:

Option A:
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Effective with November 2025 Letting ASP-6

1. Perform corrective action documented in the QC plan or as the engineer approves.
2. Document and provide corrective action results to the engineer as soon as they are available.

3. Department will conduct two tests within the next business day after corrective action. Department will provide
test results to contractor after each test is complete.

4. If blended aggregate gradations are within the tarantula curve limits by the second department test:
- Continue with concrete production.
- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

5. If blended aggregate gradations are not within the tarantula curve limits by the second department test:

- If the contract does not require optimized aggregate gradation under 501.2.7.4.2.1(2), stop concrete
production and submit either a modified optimized aggregate gradation mix design or a new optimized
aggregate gradation mix design or a new combined aggregate gradation mix design.

- If the contract requires optimized aggregate gradations under 501.2.7.4.2.1(2), stop concrete production
and submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation
mix design.
Option B:
1. Submit a modified optimized aggregate gradation mix design or a new optimized aggregate gradation mix design.
2. Restart control charts for new mix design.

@ If the contractor's 4-point running average or a department test result of the volumetric percent retained
exceeds the tarantula curve limits by more than 1.0 percent on one or more sieves, stop concrete production
and submit a modified mix design or a new mix design.

@ Both the department and contractor must sample and test aggregate of the modified mix design or a new mix
design at the frequency specified in 710.5.6.1.
710.5.7.2 Combined Aggregate Gradations

Replace subsection with the following effective with the November 2025 letting.

@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by less than or equal to 1.0 percent on a single sieve size,
do the following:

1. Notify the other party immediately.
. Perform corrective action documented in the QC plan or as the engineer approves.
. Document and provide corrective action results to the engineer as soon as they are available.
. The department will conduct two tests within the next business day after corrective action is complete.

. If blended aggregate gradations are within the combined aggregate gradation limits by the second department
test:

a b~ 0N

- Continue with concrete production.
- Include a break in the 4-point running average.

- For Class | Pavements: The department will discontinue reduced frequency testing and will test at a
frequency of 1 test per placement day. Once 5 consecutive samples are passing at the 1 test per
placement day frequency, the reduced frequency testing will be reapplied.

6. If blended aggregate gradations are not within the combined aggregate gradation limits by the second department
test, stop concrete production and submit a modified mix design or a new mix design.
@ If the contractor's 4-point running average or a department test result of the percent passing by weight
exceeds the combined aggregate gradation limits by more than 1.0 percent on one or more sieves, stop
concrete production and submit a modified mix design or a new mix design.

@ Both the department and contractor must sample and test aggregate of the modified mix design or a new mix
design at the frequency specified in 710.5.6.1.

715 QMP Concrete Pavement, Cast-in-Place Barrier and Structures
715.3.1.2 Lot and Sublot Definition

715.3.1.2.1 General
Replace subsection with the following effective with the November 2025 letting.

() Designate the location and size of all lots before placing concrete. Ensure that no lot contains concrete of
more than one mix design or placement method defined as follows:
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Effective with November 2025 Letting ASP-6

Mix design change A modification to the mix requiring the engineer's approval under 710.4(5).

For paving and barrier mixes, follow 710.4(4) and 710.4(5) for concrete
mixture design modifications.

Placement method Either slip-formed, not slip-formed, or placed under water.
@ Lots and sublots include ancillary concrete placed integrally with the class | concrete.

715.3.1.2.3 Lots by Cubic Yard
Replace paragraph (3) with the following effective with the November 2025 letting.

@ An undersized lot is eligible for incentive payment under 715.5 if the lot has 4 or more sublots for that lot.

715.3.2 Strength Evaluation
715.3.2.1 General
Replace subsection with the following effective with the November 2025 letting.

() The department will make pay adjustments for strength on a lot-by-lot basis using the compressive strength
of contractor QC cylinders or the flexural strength of contractor QC beams.

@ The department will evaluate the sublot for possible removal and replacement if the 28-day sublot average
strength is:

- Pavement (Compressive): < 2500 psi
- Pavement (Flexural): < 500 psi
- Structure: < f'c - 500 psi [
- Cast-in-Place Barrier: < f'c - 500 psi [
[ fc is design strength found in plans or specials.

715.5 Payment
715.5.1 General
Replace paragraph (4) and add paragraphs (8) and (9) effective with the November 2025 letting.
@ The department will adjust pay for each lot using PWL of the 28-day sublot average strengths for that lot.
The department will measure PWL relative to strength lower specification limits as follows:
- Compressive strength of 3700 psi for pavements.
- Flexural strength of 650 psi for pavements.
- Compressive strength of 4000 psi for super structures and barrier, or as shown in the plan details.
- Compressive strength of 3500 psi for substructures and culverts, or as shown in the plan details.
) The department will not pay a strength incentive for concrete that is nonconforming in another specified

property, for ancillary concrete accepted based on tests of class | concrete, or for high early strength
concrete unless placed in pavement gaps as allowed under 715.3.1.2.2.

© Submit test results to the department electronically using MRS software. The department will verify
contractor data before determining pay adjustments.

@ All coring and testing costs under 715.3.2.2 including filling core holes and providing traffic control during
coring are incidental to the contract.

@ If the contractor combines concrete of varying specified strengths in a single lot/sublot, the highest specified
strength of the related concrete shall be used to calculate pay incentive/disincentive.

© The department will apply one price adjustment to a given quantity of material. If the quantity in question is
subject to more than one nonconforming test, apply the adjustment with the greater price reduction. In the
absence of exact quantities affected by the sublot test results, pay reductions will be applied to the entire
sublot.

715.5.4 Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time
Add subsection 715.5.4 (Pay Adjustments for Nonconforming Air Content, Temperature, and Delivery Time)
effective with the November 2025 letting.

@ The department will adjust pay for each sublot with nhonconforming QC air content and temperature test
results as specified in table 715-2 and table 715-3. If the quantity in question is subject to more than one of
the following conditions, apply the adjustment with the greater price reduction.

@ For high temperatures, the engineer may consider the effectiveness of the contractor's temperature control
plan and the contractor's compliance with their temperature control plan before taking a price reduction.

@) A 25% price reduction to the concrete invoice price will be applied if concrete is placed after the delivery time
exceeds the limit specified in 501.3.5.2.
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Effective with November 2025 Letting ASP-6

TABLE 715-2 PRICE REDUCTIONS FOR NONCONFORMING AIR CONTENT

PERCENT PRICE REDUCTION OF THE
o,
LIMITS (%) CONTRACT UNIT PRICE
>=0.511 10
Above Specification
0.1t0 0.4 [ 5
0.1t0 0.5 20
Below Specification 0.6t0 1.0 30
>1.0 50 or remove and replace

[l Evaluate the strength data. If the strengths are acceptable, do not take a price reduction for high air content.
Contractor is responsible to provide additional strength data, if necessary.

TABLE 715-3 PRICE REDUCTIONS FOR NONCONFORMING TEMPERATURE

PERCENT PRICE REDUCTION OF THE
[1]
L) CONTRACT UNIT PRICE
<=5 10
>5 25

[ Applies only for Concrete Structures and Cast-in-Place Barrier.

716 QMP Ancillary Concrete

716.2 Materials

716.2.1 Class Il Concrete
Replace paragraph (2) with the following effective with the November 2025 letting.
@ Perform random QC testing at the following frequencies:

1. Test air content, temperature, and slump a minimum of once per 100 cubic yards for each mix design and
placement method.

2. Cast one set of 3 cylinders per 200 cubic yards for each mix design and placement method. Cast a minimum of
one set of 3 cylinders per contract for each mix design and placement method. Random 28-day compressive
strength cylinders are not required for HES or SHES concrete.

3. For deck overlays, perform tests and cast cylinders once per 50 cubic yards of grade E concrete placed.
4. For concrete base, one set of tests and one set of cylinders per 250 cubic yards.

The department will allow concrete startup test results for small quantities as specified in 710.2(1). Cast one
set of 3 cylinders if using startup testing for acceptance.

716.2.2 Class lll Concrete
Replace paragraph (1) with the following effective with the November 2025 letting.
() Acceptance of class Il concrete is based on DT2220/ DT2221 certification page. Submit the certificate of

compliance at least 3 business days before producing concrete along with the initial concrete mix
documentation as required under 710.4(2).

Bid ltems
600 Bid Iltems
Add the following bid items effective with the November 2025 letting.
| 611.0613 Inlet Covers Type DW EACH
Remove the following bid items effective with the November 2025 letting.
621.0100 Landmark Reference Monuments EACH
621.1100 Landmark Reference Monuments and Cast-Iron Covers EACH
621.1200 Landmark Reference Monuments and Aluminum Covers EACH
Remove the following bid items effective with the November 2025 letting.
643.0405 Traffic Control Barricades Type | DAY
643.0410 Traffic Control Barricades Type Il DAY
643.0800 Traffic Control Arrow Boards DAY
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Effective with November 2025 Letting ASP-6

Add the following bid items effective with the November 2025 letting.

643.0810 Traffic Control Connected Arrow Boards DAY
643.1220 Traffic Control Connected Work Zone Start and End Location Markers DAY
Add the following bid items effective with the November 2025 letting.
680.0100 Public Land Survey Monument Verify and Reset EACH
682.0100 Salvage Geodetic Survey Disk EACH
682.0200 Geodetic Survey Monuments EACH
ERRATA

204.3.1.3 Salvaging or Disposal of Materials
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) Dispose of concrete, stone, brick, and other material not designated for salvage as specified for disposing of
materials under 203.3.5.

204.3.2.3 Removing Buildings
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Buildings removed and materials resulting from building removal become the contractor’s property unless the
contract specifies otherwise. Dispose of unclaimed and removed material as specified for disposing of
materials in 203.3.5.

335.3.2 Rubblizing

Replace paragraph (6) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

© Remove reinforcing steel exposed at the surface by cutting below the surface and disposing of the steel as
specified in 203.3.5. Do not remove unexposed reinforcing steel.

335.3.3 Compacting
Replace paragraph (2) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

@ Remove loose asphaltic patching material, joint fillers, expansion material, or other similar materials from the
compacted surface. Also remove pavement or patches that have a maximum dimension greater than or
equal to 6 inches that are either not well seated or projecting more than one inch. Dispose of removed
material as specified in 203.3.5.

460.3.3.2 Pavement Density Determination

Replace change description annotation with the following to revise implementation date. This change is effective

with the November 2025 letting.
Add information to 460.3.3.2(1) and (3). Add reference to CMM, WTM, and WTP H-002. WTP H-002
contains the sublot layouts formerly in CMM 815. Definition of a lot is now defined here (460.3.3.2(3)) instead
of CMM. This change was implemented via ASP-6 with the February 2024 letting.

602.3.6 Concrete Rumble Strips

Replace paragraph (5) to correct link from 203.3.4 to 203.3.5 effective with the November 2024 letting.

) At the end of each workday, move equipment and material out of the clear zone and sweep or vacuum the
traveled way pavement and shoulder areas. Sweep away or vacuum up milling debris before opening
adjacent lanes to traffic. Dispose of waste material as specified in 203.3.5; do not place on the finished
shoulder surface.

604.2 Materials
Replace paragraph (1) with the following information to remove line and link for crushed aggreqate effective with
the November 2024 letting. The crushed aggreqgate gradation information for slope paving is now found in

604.2(3).

@) Furnish materials conforming to the following:

LTAT = (T 501.2
S YCY (Yo e AU L] a=Te B g =T (= = 312.2
(070] 3 (o111 (=PRI 501
L [ (o] goT=T g 1 T=T0 | AN 505
EXPANSION JOINT fIlIET ....eeiiiiiieeee et e e e e e e et e e e e e e ea st e e e e e e e snsaeaeeaeeesensnnees 415.2.3
Asphaltic Materials ... ———— 455.2
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Effective with October 2025 Letting

DOMESTIC MATERIALS PREFERENCE PROVISION

Domestic Materials Preference (in accordance with the Buy America Act per 23 CFR 635.410, and the
Build America-Buy America Act (BABA) per 2 CER Part 184, and 2 CER Part 200) shall be articles,
materials, or supplies permanently incorporated in this project as classified in the following four
categories, and as described in the Construction and Materials Manual (CMM):

1. lIron and Steel

To be considered domestic, all steel and iron products used, and all products predominantly manufactured
from steel or iron must be produced in the United States in accordance with the steel and iron product
standards in 23 CFR 635.410.

This includes smelting, coating, bending, shaping, and all other manufacturing processes performed on the
product. Coating includes all processes which protect or enhance the value of the material to which the
coating is applied.

Products that are predominantly iron or steel or a combination of both as defined in 23 CFR 635.410 are
considered Steel and Iron products and must comply with this section.

2. Construction Materials

To be considered domestic, all construction materials used must be produced in the United States in
accordance with the construction material standards in 2 CFR 184.6:

Non-ferrous metals: All manufacturing processes, from initial smelting or melting through final
shaping, coating, and assembly, occurred in the United States.

Plastic and polymer-based products: All manufacturing processes, from initial combination of
constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials,
until the item is in its final form, occurred in the United States.

Glass. All manufacturing processes, from initial batching and melting of raw materials through
annealing, cooling, and cutting, occurred in the United States.

Fiber optic cable (including drop cable): All manufacturing processes, from the initial ribboning (if
applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others.

Optical fiber: All manufacturing processes, from the initial preform fabrication stage through the
completion of the draw, occurred in the United States.

Lumber: All manufacturing processes, from initial debarking through treatment and planning,
occurred in the United States.

Drywall: All manufacturing processes, from initial blending of mined or synthetic gypsum plaster
and additives through cutting and drying of sandwiched panels, occurred in the United States.
Engineered wood: All manufacturing processes from the initial combination of constituent materials
until the wood product is in its final form, occurred in the United States.

3. Manufactured Products

To be considered domestic, all manufactured products used must be produced in the United States as
defined in 23 CFR 635.410(c)(1)(vii):

For projects with let dates on or after October 1, 2025, the final step in the manufacturing process

must occur in the United States.

For projects with let dates on or after October 1, 2026, the final step in the manufacturing process

must occur in the United States and the cost of the components of the manufactured product that

are mined, produced, or manufactured in the United States must be greater than 55 percent of the
total cost of all components of the manufactured product.

Manufactured products means articles, materials, or supplies that have been processed into a specific
form and shape, or combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies. If an item is classified as an iron or steel
product, an excluded material, or construction material, then it is not a manufactured product. An article,
material, or supply classified as a manufactured product may include components that are iron or steel
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Effective with October 2025 Letting

products, excluded materials, or construction materials. Mixtures of excluded materials delivered to a
work site without final form for incorporation into a project are not a manufactured product.

Items that consist of two or more construction materials that have been combined together through a
manufacturing process, and items that include at least one construction material combined with a material
that is not a construction material (including steel/iron) through a manufacturing process are treated as
manufactured products, rather than as construction materials.

Products that are classified as predominantly iron or steel do not meet the definition of a manufactured
product and must comply with section 1.

With respect to precast concrete products that are classified as manufactured products, components
of precast concrete products that consist wholly or predominantly of iron or steel or a combination of both
shall meet the requirements of section 1. The cost of such components shall be included in the applicable
calculation for purposes of determining whether the precast concrete product is produced in the United
States.

With respect to intelligent transportation systems and other electronic hardware systems that are installed
in the highway right of way or other real property and classified as manufactured products, the
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a
combination of both shall meet the requirements of section 1. The cost of cabinets or other enclosures
shall be included in the applicable calculation for purposes of determining whether systems referred to in
the preceding sentence are produced in the United States.

4. Temporary and Excluded Materials

Temporary materials, and excluded materials meeting the definition of Section 70917(c) Materials as defined
in 2 CFER 184, do not have any domestic materials requirements. Section 70917(c) Materials means cement
and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or
additives. Mixtures of excluded materials delivered to a work site without final form for incorporation into a
project are not a manufactured product.

The classification of an article, material, or supply as falling into one of the categories listed in this section
will be made based on its status at the time it is brought to the work site for incorporation into the project.
Except as otherwise provided, an article, material, or supply incorporated into an infrastructure project
must meet the Domestic Material Preference for only the single category in which it is classified.

Requirements do not preclude a minimal use of foreign steel and iron provided the cost of such materials
do not exceed 0.1 percent (0.1%) of the total contract cost or $2500 whichever is greater. The total
contract cost is the contract amount at award.

For each iron or steel product subject to meeting domestic materials requirements, that doesn’t fully meet
Buy America Act requirements, the following documentation must be provided by the Contractor to verify
the foreign steel value. Ensure the threshold is not exceeded and place the documentation in the project
files.

+ Pay Item,

» Description of associated foreign iron or steel product, or component,

» Invoiced cost of associated foreign iron or steel product, or component, and

» Current cumulative list of all foreign iron or steel products with the total dollar amount of

foreign products in relation to the total contract amount.

The minimal use of foreign iron or steel under the minimal usage threshold must be approved by the
Engineer prior to incorporation into the project and any associated payment under the contract. The use
of foreign iron or steel under the minimal usage threshold does not need to be approved by FHWA. This
amount is not considered a waiver to the domestic materials requirements. The Contractor must ensure
that the minimal usage amount is not exceeded.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Domestic Material provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
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Effective with October 2025 Letting

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, construction materials, and manufactured products conform to this domestic material

provision.
Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of foreign iron or steel and their associated costs to the certification form using the Domestic
Material Exemption Tracking Tool, available at:

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xIsx
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Proposal Schedule of Items Page 1 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 203.0211.8 1.000
Abatement of Asbestos Containing EACH
Material (structure) 01. B-17-78
0004 203.0335 1.000
Debris Containment Over Waterway EACH
(structure) 01. B-17-78
0006 204.0150 157.000
Removing Curb & Gutter LF
0008 204.0165 383.000
Removing Guardrail LF
0010 204.0220 4.000
Removing Inlets EACH
0012 205.0100 378.000
Excavation Common CcY
0014 213.0100 1.000
Finishing Roadway (project) 01. 7881- EACH
05-74
0016 305.0110 25.000
Base Aggregate Dense 3/4-Inch TON
0018 305.0120 700.000
Base Aggregate Dense 1 1/4-Inch TON
0020 455.0605 39.000
Tack Coat GAL
0022 460.2000 110.000
Incentive Density HMA Pavement DOL 1.00000 110.00
0024 460.5223 75.000
HMA Pavement 3 LT 58-28 S TON
0026 460.5244 96.000
HMA Pavement 4 LT 58-34 S TON
0028 502.3200 1,047.000
Protective Surface Treatment SY
0030 502.3205 254.000
Pigmented Surface Sealer Reseal SY
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Proposal Schedule of Items Page 2 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0032 509.0301 405.000
Preparation Decks Type 1 SY
0034 509.0302 162.000
Preparation Decks Type 2 SY
0036 509.0500 1,047.000
Cleaning Decks SY
0038 509.1500 90.000
Concrete Surface Repair SF
0040 509.2000 2.000
Full-Depth Deck Repair SY
0042 509.2500 80.000
Concrete Masonry Overlay Decks CY
0044 521.1012 2.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0046 530.0112 43.000
Culvert Pipe Corrugated Polyethylene LF
12-Inch
0048 601.0452 101.000
Concrete Curb & Gutter Integral 30-Inch LF
Type D
0050 601.0588 76.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type TBT
0052 606.0200 5.000
Riprap Medium CY
0054 608.0312 66.000
Storm Sewer Pipe Reinforced Concrete LF
Class Il 12-Inch
0056 611.0654 4.000
Inlet Covers Type V EACH
0058 611.3220 4.000
Inlets 2x2-FT EACH
0060 614.2300 233.000
MGS Guardrail 3 LF
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Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;rlrr:lfer "0 Quantity and Unit Price Bid Amount
Description Units
0062 614.2610 1.000
MGS Guardrail Terminal EAT EACH
0064 618.0100 1.000
Maintenance and Repair of Haul Roads EACH
(project) 01. 7881-05-74
0066 619.1000 1.000
Mobilization EACH
0068 624.0100 20.000
Water MGAL
0070 625.0500 675.000
Salvaged Topsoil SY
0072 628.1504 730.000
Silt Fence LF
0074 628.1520 640.000
Silt Fence Maintenance LF
0076 628.1905 3.000
Mobilizations Erosion Control EACH
0078 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0080 628.2002 670.000
Erosion Mat Class | Type A SY
0082 628.6005 640.000
Turbidity Barriers SY
0084 628.7005 4.000
Inlet Protection Type A EACH
0086 628.7015 4.000
Inlet Protection Type C EACH
0088 630.0120 20.000
Seeding Mixture No. 20 LB
0090 630.0200 20.000
Seeding Temporary LB
0092 633.5200 2.000
Markers Culvert End EACH
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Proposal Schedule of Items Page 4 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;rlrr:lfer "0 Quantity and Unit Price Bid Amount
Description Units
0094 642.5001 1.000
Field Office Type B EACH
0096 643.0300 660.000
Traffic Control Drums DAY
0098 643.0420 1,188.000
Traffic Control Barricades Type lll DAY
0100 643.0705 1,848.000
Traffic Control Warning Lights Type A DAY
0102 643.0900 924.000
Traffic Control Signs DAY
0104 643.1050 14.000
Traffic Control Signs PCMS DAY
0106 643.5000 1.000
Traffic Control EACH
0108 645.0113 324.000
Geotextile Type DF Schedule C SY
0110 645.0120 12.000
Geotextile Type HR SY
0112 646.2020 1,485.000
Marking Line Epoxy 6-Inch LF
0114 650.4000 6.000
Construction Staking Storm Sewer EACH
0116 650.4500 317.000
Construction Staking Subgrade LF
0118 650.5000 317.000
Construction Staking Base LF
0120 650.5500 177.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0122 650.9911 1.000
Construction Staking Supplemental EACH

Control (project) 01. 7881-05-74
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Proposal Schedule of Items Page 5 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID it Pri ;
Nll;rlrr:lfer e"-‘ : Quantity and Unit Price Bid Amount
Description Units
0124 650.9920 317.000
Construction Staking Slope Stakes LF
0126 690.0150 466.000
Sawing Asphalt LF
0128 999.2005.S 1.000
Maintaining Bird Deterrent System EACH
(station) 01. 10+00
0130 SPV.0035 116.000
Special 01. Scour Repair Grout Bags CYy
0132 SPV.0060 1.000
Special 01. Foam Void Filling B-17-78 EACH
0134 SPV.0060 3.000
Special 02. MGS Guardrail Terminal EAT EACH
TL-2
0136 SPV.0090 81.000
Special 01. MGS Thrie Beam Transition LF
TL-2
Section: 0001 Total:

Total Bid:




PLEASE ATTACH ADDENDA HERE
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October 28, 2025

NOTICE TO ALL CONTRACTORS:

Proposal #31:

7881-05-74
Weston — Menomonie

Red Cedar River Bridge B-17-0078

CTHD
Dunn County

Letting of November 11, 2025

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Division of Transportation Systems

Development
Bureau of Project Development

4822 Madison Yards Way, 4" Floor South
Madison, WI 53705

Telephone:
Facsimile (FAX): (608) 266-8459

(608) 266-1631

Revised Bid Item Quantities
Proposal Proposal Proposal

: - . Total Prior Quantity Total After

Bid ltem Item Description Unit to Change (-) | Addendum
Addendum
614.2300 MGS Guardrail 3 LF 233 -158 75
SPV.0060 02. MGS Guardrail Terminal EAT TL-2 EA 3 -2 1
Added Bid Item Quantities
Proposal Quantity Proposal

: _ . Total Prior Added Total After

Bid Item Item Description Unit to Addendum
Addendum
204.0245 Removing Storm Sewer 01. 12-Inch LF 0 66 66
204.0245 Removing Storm Sewer 02. 15-Inch LF 0 37 37
614.2350 MGS Guardrail Short Radius LF 0 158 158
614.2630 MGS Guardrail Short Radius Terminal EA 0 2 2
Plan Sheets:
Revised Plan Sheets
Plan Sheet Plan Sheet Title (brief description of changes to sheet)

10 Plan Details (revised notes for guardrail types, updated labels)

11 Storm Sewer (revised to include rim elevations for inlets)

14 Miscellaneous Quantities (revised to include bid item for storm sewer pipe removals and

guardrail quantity revisions)

Version 02-2017

Solving tomorrow’s transportation challenges




Added Plan Sheets
Plan Sheet Plan Sheet Title (brief description of why sheet was added)
Standard Detail Drawings for Short Radius Beam Guard (MGS) Short Radius Terminal
36A-1 (MGS)

Schedule of Items
Attached, dated October 28, 2025, are the revised Schedule of Iltems Pages 1 — 5.

Plan Sheets

The following 8% x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 10, 11 and 14.

Added: 36A - 36l.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the
prime contractor.

Sincerely,

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM
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Proposal Schedule of Items Page 1 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 203.0211.8 1.000
Abatement of Asbestos Containing EACH
Material (structure) 01. B-17-78
0004 203.0335 1.000
Debris Containment Over Waterway EACH
(structure) 01. B-17-78
0006 204.0150 157.000
Removing Curb & Gutter LF
0008 204.0165 383.000
Removing Guardrail LF
0010 204.0220 4.000
Removing Inlets EACH
0012 205.0100 378.000
Excavation Common CcY
0014 213.0100 1.000
Finishing Roadway (project) 01. 7881- EACH
05-74
0016 305.0110 25.000
Base Aggregate Dense 3/4-Inch TON
0018 305.0120 700.000
Base Aggregate Dense 1 1/4-Inch TON
0020 455.0605 39.000
Tack Coat GAL
0022 460.2000 110.000
Incentive Density HMA Pavement DOL 1.00000 110.00
0024 460.5223 75.000
HMA Pavement 3 LT 58-28 S TON
0026 460.5244 96.000
HMA Pavement 4 LT 58-34 S TON
0028 502.3200 1,047.000
Protective Surface Treatment SY
0030 502.3205 254.000
Pigmented Surface Sealer Reseal SY
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Proposal Schedule of Items Page 2 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0032 509.0301 405.000
Preparation Decks Type 1 SY
0034 509.0302 162.000
Preparation Decks Type 2 SY
0036 509.0500 1,047.000
Cleaning Decks SY
0038 509.1500 90.000
Concrete Surface Repair SF
0040 509.2000 2.000
Full-Depth Deck Repair SY
0042 509.2500 80.000
Concrete Masonry Overlay Decks CY
0044 521.1012 2.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0046 530.0112 43.000
Culvert Pipe Corrugated Polyethylene LF
12-Inch
0048 601.0452 101.000
Concrete Curb & Gutter Integral 30-Inch LF
Type D
0050 601.0588 76.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type TBT
0052 606.0200 5.000
Riprap Medium CY
0054 608.0312 66.000
Storm Sewer Pipe Reinforced Concrete LF
Class Ill 12-Inch
0056 611.0654 4.000
Inlet Covers Type V EACH
0058 611.3220 4.000
Inlets 2x2-FT EACH
0060 614.2300 75.000
MGS Guardrail 3 LF
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Proposal Schedule of Items Page 3 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Riopsssl Approximate
i Item ID o .
Nllj-rl:lger 10 Quantity and Unit Price Bid Amount
Description Units
0062 614.2610 1.000
MGS Guardrail Terminal EAT EACH
0064 618.0100 1.000
Maintenance and Repair of Haul Roads EACH
(project) 01. 7881-05-74
0066 619.1000 1.000
Mobilization EACH
0068 624.0100 20.000
Water MGAL
0070 625.0500 675.000
Salvaged Topsoil SY
0072 628.1504 730.000
Silt Fence LF
0074 628.1520 640.000
Silt Fence Maintenance LF
0076 628.1905 3.000
Mobilizations Erosion Control EACH
0078 628.1910 2.000
Mobilizations Emergency Erosion Control EACH
0080 628.2002 670.000
Erosion Mat Class | Type A SY
0082 628.6005 640.000
Turbidity Barriers SY
0084 628.7005 4.000
Inlet Protection Type A EACH
0086 628.7015 4.000
Inlet Protection Type C EACH
0088 630.0120 20.000
Seeding Mixture No. 20 LB
0090 630.0200 20.000
Seeding Temporary LB
0092 633.5200 2.000
Markers Culvert End EACH
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Proposal Schedule of Items Page 4 of 5
Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Riopsssl Approximate
i Item ID o .
Nllj-rl:lger 10 Quantity and Unit Price Bid Amount
Description Units
0094 642.5001 1.000
Field Office Type B EACH
0096 643.0300 660.000
Traffic Control Drums DAY
0098 643.0420 1,188.000
Traffic Control Barricades Type lll DAY
0100 643.0705 1,848.000
Traffic Control Warning Lights Type A DAY
0102 643.0900 924.000
Traffic Control Signs DAY
0104 643.1050 14.000
Traffic Control Signs PCMS DAY
0106 643.5000 1.000
Traffic Control EACH
0108 645.0113 324.000
Geotextile Type DF Schedule C SY
0110 645.0120 12.000
Geotextile Type HR SY
0112 646.2020 1,485.000
Marking Line Epoxy 6-Inch LF
0114 650.4000 6.000
Construction Staking Storm Sewer EACH
0116 650.4500 317.000
Construction Staking Subgrade LF
0118 650.5000 317.000
Construction Staking Base LF
0120 650.5500 177.000
Construction Staking Curb Gutter and LF
Curb & Gutter
0122 650.9911 1.000
Construction Staking Supplemental EACH

Control (project) 01. 7881-05-74
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Proposal ID: 20251111031  Project(s): 7881-05-74
Federal ID(s): N/A
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0124 650.9920 317.000
Construction Staking Slope Stakes LF
0126 690.0150 466.000
Sawing Asphalt LF
0128 999.2005.S 1.000
Maintaining Bird Deterrent System EACH
(station) 01. 10+00
0130 SPV.0035 116.000
Special 01. Scour Repair Grout Bags CY
0132 SPV.0060 1.000
Special 01. Foam Void Filling B-17-78 EACH
0134 SPV.0060 1.000
Special 02. MGS Guardrail Terminal EAT EACH
TL-2
0136 SPV.0090 81.000
Special 01. MGS Thrie Beam Transition LF
TL-2
0138 204.0245 66.000
Removing Storm Sewer (size) 01. 12- LF
Inch
0140 204.0245 37.000
Removing Storm Sewer (size) 02. 15- LF
Inch
0142 614.2350 158.000
MGS Guardrail Short Radius LF
0144 614.2630 2.000
MGS Guardrail Short Radius Terminal EACH
Section: 0001 Total:

Total Bid:









