



## Wisconsin Department of Transportation

---

December 2, 2025

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #10: 5978-00-75**  
**Town of Ironton, Pickel Road**  
**Br Narrows Creek Bridge B-56-0253**  
**LOC STR**  
**Sauk County**

### Letting of December 9, 2025

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

Revised Special Provisions	
Article No.	Description
5	Utilities

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**5978-00-75**

**December 3, 2025**

**Special Provisions**

**5. Utilities.**

*Replace entire section titled **Reedsburg Utility Commission** with the following:*

**Reedsburg Utility Commission** has a buried fiber optic communication line along the southern edge of Pickel Road. In spring 2026, prior to construction, this line will be relocated via directional drilling to the southern edge of the proposed right-of-way between Station 9+00 and Station 11+00. The existing fiber optic line between Station 9+00 and Station 11+00 will be removed but the existing conduit will be discontinued in place. Work is anticipated to be completed in 2 working days.

END OF ADDENDUM