



## Wisconsin Department of Transportation

December 2, 2025

**Division of Transportation Systems  
Development**

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #24: 6517-16-71, WISC 2026105**  
**STH 15 – CTH JJ**  
**Everglade Road – CTH JJ**  
**STH 76**  
**Outagamie County**

### Letting of December 9, 2025

This is Addendum No. 01, which provides for the following:

#### Special Provisions:

<b>Revised Special Provisions</b>	
Article No.	Description
9	Work By Others – Private Utility

#### Schedule of Items:

<b>Added Bid Item Quantities</b>					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
511.1300.01	Temporary Shoring (.01 STA. 213+50, LT)	SF	0	1,275	1,275

#### Plan Sheets:

<b>Revised Plan Sheets</b>	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
324	Miscellaneous Quantities (Added Temporary Shoring bid item)

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**ADDENDUM NO. 01**

**6517-16-71**

**December 2, 2025**

**Special Provisions**

**9. Work by Others – Private Utility.**

*Replace paragraph two with the following:*

Hortonville School District has underground fiber optic facilities on the north side of County JJ that will be relocated during construction to not conflict with the highway improvement project. This work is anticipated to start April 1, 2026, and anticipated to be complete May 31, 2026. The utility permit includes additional detailed information regarding the location of known discontinued, relocated, or removed utility facilities. These can be requested from the department during the bid preparation process, or from the project engineer after the contract has been awarded and executed.

**Schedule of Items**

Attached, dated December 2, 2025, are the revised Schedule of Items Page 18.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 324

END OF ADDENDUM

APRON ENDWALLS									
CATEGORY	STRUCTURE NO.	STATION	LOCATION	APRON ENDWALLS FOR CULVERT PIPE 12-INCH EACH	APRON ENDWALLS FOR CULVERT PIPE 24-INCH EACH	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 12-INCH EACH	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 15-INCH EACH	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 36-INCH EACH	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 42-INCH EACH
				520.1036	520.1042	522.1015	522.1036	522.1042	522.2624 APRON ENDWALLS FOR CULVERT PIPE
<b>3</b>	<b>STAGE 1</b>								
0010	0.0	210+61.72	36.8' RT	-	-	-	1	-	-
0010	6.0	218+43.7	35.7' RT	-	-	-	-	1	-
0010	10.0	227+83.82	71.2' RT	1	-	-	-	-	1
0010	10.2	228+03.83	72.7' RT	1	-	-	-	-	1
0010	11.0	228+31.25	61.5' RT	1	-	-	-	-	1
0010	C-1.0A	226+47.69	43.2' RT	-	-	-	-	-	-
0010	C-1.0B	226+55.40	44.0' RT	-	-	-	-	-	-
0010	C-1.1A	226+56.2	42.3' LT	-	-	-	-	-	-
0010	C-1.0C	226+61.11	44.6' RT	-	-	-	-	-	-
0010	C1.1B	226+63.94	41.5' LT	-	-	-	-	-	-
0010	C1.1C	226+71.65	40.7' LT	-	-	-	-	-	-
0010	C2.0	243+63.28'NB	59.7' RT	-	-	-	-	-	-
0010	C2.1	244+15.55'NB	52.3' LT	-	-	-	-	-	-
0010	C5.0	251+43.12'TSB	58.2' LT	1	-	-	-	-	-
0010	C6.0	252+46.93'NB	39.9' RT	-	-	-	-	-	-
0010	C7.0	254+40.66'TSB	61.9' LT	1	-	-	-	-	-
		STAGE 1 TOTALS	2	3	0	0	1	1	1
<b>STAGE 2</b>									
0010	41.0	60+28.71'RWB	45.0' LT	1	-	-	-	-	-
0010	44.0	56+04.43'RWB	29.4' LT	1	-	-	-	-	-
0010	46.0	63+24.67'RWB	29.2' LT	-	1	-	-	-	-
		STAGE 2 TOTALS	0	2	0	1	0	0	1
		TOTAL 0010	2	5	0	1	0	1	3
<b>STAGE 1</b>									
0070	100	254+56.71'TSB	60.8' LT	-	-	-	-	-	-
0070	107	272+75.99	42.9' RT	-	-	1	-	1	-
		STAGE 1 TOTALS	0	0	1	0	0	2	2
		TOTAL 0070	0	0	1	0	0	0	2
		<b>TOTALS</b>	<b>2</b>	<b>5</b>	<b>1</b>	<b>1</b>	<b>1</b>	<b>2</b>	<b>2</b>

\*ADDITIONAL QUANTITIES FOUND ELSEWHERE

Addendum No. 01  
ID 6517-16-71  
Revised Sheet 324  
December 2, 2025

PROJECT NO.: 6517-16-71 HWY: STH 76 COUNTY: OUTAGAMIE PLOT DATE: 2/12/2025 6:18 AM

FILE NAME: G:\\001029\\S00937\\202401\\C301\\65171600\\SHEETS\\PLAN\\0393201-NQ\\FORER.Dwg  
LAYOUT NAME: Q03031.mgt PLOT NAME: JASON DOLENS

3 SHEET 324 E

511.1300.01  
TEMPORARY SHORING  
(LOCATION)  
(01. STA. 213+50, LT SF)

CATEGORY STATION TO STATION LOCATION  
**STAGE 1** 0010 213+00 - 214+06.33 LT STAGE 1 TOTAL 1,275  
TOTAL 1,275

TEMPORARY SHORING

FILE NAME: G:\\001029\\S00937\\202401\\C301\\65171600\\SHEETS\\PLAN\\0393201-NQ\\FORER.Dwg  
LAYOUT NAME: Q03031.mgt PLOT NAME: JASON DOLENS

3 SHEET 324 E

WSDOT\\C301\\SHEET42



## Proposal Schedule of Items

Page 18 of 18

**Proposal ID:** 20251209024    **Project(s):** 6517-16-71**Federal ID(s):** WISC 2026105**SECTION:** 0001

Contract Items

**Alt Set ID:****Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0494	SPV.0085 Special 01. Seeding Low Maintenance Fescue	25.000 LB	_____.	_____.
0496	SPV.0090 Special 01. Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 38x60-Inc	258.000 LF	_____.	_____.
0498	SPV.0090 Special 02. Concrete Curb & Gutter 30-Inch Type D Special	110.000 LF	_____.	_____.
0500	SPV.0090 Special 03. Concrete Curb & Gutter 24-Inch Type D Special	46.000 LF	_____.	_____.
0502	SPV.0090 Special 04. Mini Storm Sewer Lateral 4-Inch	470.000 LF	_____.	_____.
0504	SPV.0090 Special 05. Mini Storm Sewer Trunk 6-Inch	2,325.000 LF	_____.	_____.
0506	SPV.0090 Special 06. Pipe Underdrain Railroad 6-Inch	100.000 LF	_____.	_____.
0508	SPV.0165 Special 01. Insulation Board (2-Inch)	200.000 SF	_____.	_____.
0510	511.1300 Temporary Shoring (location) 01. STA. 213+50, LT	1,275.000 SF	_____.	_____.
	<b>Section:</b> 0001		<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.