Wisconsin Department of Transportation

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

October 1, 2026

NOTICE TO ALL CONTRACTORS:

Proposal #10:

1130-66-71, WISC 2027011
Appleton - De Pere
I-41 Mainline, Holland-CTH N
IH 41
Outagamie County

1130-66-72
Appleton - De Pere
I-41 Mainline, CTH N - CTH JJ
IH 41
Outagamie County

1130-66-77, WISC 2027012
Appleton - De Pere
STH 55 Intchg
IH 41
Outagamie County

1130-66-84, WISC 2027013
Appleton - De Pere
Maloney Rd
IH 41
Outagamie County

Letting of October 13, 2026

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
205.0100	Excavation Common	CY	616,541	3,391	619,932
305.0120	Base Aggregate Dense 1 ¼-Inch	Ton	261,450	13,240	274,690
311.0110	Breaker Run	TON	2,216	20	2,236
312.0010	Select Crushed Material	Ton	923,963	88,159	1,012,122
455.0605	Tack Coat	GAL	4,376	6,732	11,108
624.0100	Water	MGAL	4,440	3	4,443
634.0614	Posts Wood 4x6-Inch x 14-FT	Each	58	-36	22
634.0616	Posts Wood 4x6-Inch x 16-FT	Each	30	1	31
637.2210	Signs Type II Reflective Type H	SF	1,309.83	0.5	1,310.33
645.0140	Geotextile Type SAS	SY	261,375	-81,625	179,750
646.2020	Marking Line Epoxy 6-Inch	LF	4,065	4,830	8,895
646.4020	Marking Line Epoxy 10-Inch	LF	957	260	1,217
646.5020	Marking Arrow Epoxy	EACH	25	6	31
SPV.0035.0100	Roadway Embankment	CY	156,174	18,452	174,626

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Quantity Added	Proposal Total After Addendum
634.0808	Posts Tubular Steel 2x2-Inch x 8-FT	EACH	0	31	31
646.5320	Marking Railroad Crossing Epoxy	EACH	0	2	2
646.6120	Marking Stop Line Epoxy 18-Inch	LF	0	82	82

Plan Sheets:

Revised Plan Sheets (1130-66-71)	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
274-281	Permanent Signing (added note to mount Enhanced Reference Markers on 2”x2” steel posts)
329	Traffic Control General Notes (added note to indicate temporary ramp pavement structure)
437	Miscellaneous Quantities (added Excavation Common quantity for Relief Trenches)
438	Miscellaneous Quantities (revised Base Aggregate Dense 1 ¼-Inch, Select Crushed Material, and Geotextile Type SAS)
439	Miscellaneous Quantities (Revised Tack Coat quantity in the Asphaltic Items Table)
456	Miscellaneous Quantities (added notes to Type I signing table, moved Type II signing table to new sheet, Revised Type II signing table to include Posts Tubular Steel 2x2-Inch x 8-FT)

Revised Plan Sheets (1130-66-72)	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
336-347	Permanent Signing (added note to mount Enhanced Reference Markers on 2”x2” steel posts)
647	Miscellaneous Quantities (Updated Earthwork Summary Table to add DGD Surcharge to Stage 1A)
649	Miscellaneous Quantities (Added EBS Backfill row)
651	Miscellaneous Quantities (Revised Tack Coat quantity in the Asphaltic Items Table)
672-673	Miscellaneous Quantities (Revised Type II signing table to include Posts Tubular Steel 2x2-Inch x 8-FT)
679	Miscellaneous Quantities (Added table for CTH J and CTH OO intersection signing and marking)
1080	B-44-0041 revisions
1081-1082	B-44-0043 revisions
1284	Earthwork (Added DGD end area table)

Revised Plan Sheets (1130-66-77)	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
692	Miscellaneous Quantities (added Roadway Embankment, updated DGNB bid items)
1308	Earthwork (revised to include temporary widening)

Revised Plan Sheets (1130-66-84)	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
712	Miscellaneous Quantities (added Roadway Embankment)

Added Plan Sheets (1130-66-71)	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
456a	Miscellaneous Quantities (revised Signs Type II Reflective Type H, removed Posts Wood 4x6-Inch x 14-FT, added Posts Tubular Steel 2x2-Inch x 8-FT)

Added Plan Sheets (1130-66-72)	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
452a	Pavement Markings - CTH J and CTH OO Intersection
452b	Pavement Markings - CTH J and CTH OO Intersection

Schedule of Items
Attached, dated September 30, 2026, are the revised Schedule of Items Pages 1 - 37.

Plan Sheets
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised:
ID 1130-66-71: 274, 275, 276, 277, 278, 279, 280, 281, 329, 437, 438, 439, 456
ID 1130-66-72: 336, 337, 338, 339, 340, 341, 342, 343, 344, 345, 346, 347, 647, 649, 651, 672, 673, 679, 1020 – 1022, 1284
ID 1130-66-77: 692, 1308
ID 1130-66-84: 712


Added:
ID 1130-66-71: 456a
ID 1130-66-72: 452a, 452b

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,


Mike Coleman
Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 274	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023201-ps
PLOT DATE : 9/23/2026 2:27 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42



Addendum No. 01
ID 1130-66-71
Revised Sheet 275
October 1, 2026

TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

LEGEND

TYPE II SIGN - WOOD POST

TYPE I SIGN - STEEL SUPPORT


SIGN - NEW INSTALL

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 275	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023202-ps

PLOT DATE : 9/23/2026 2:29 PM PLOT BY : SIKORSKI, ERIC T PLOT NAME : PLOT SCALE : 1 IN:100 FT

WISDOT/CADDS SHEET 42



LEGEND

- TYPE II SIGN - WOOD POST
- TYPE I SIGN - STEEL SUPPORT
- (1) SIGN - NEW INSTALL

TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1


***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

Addendum No. 01
ID 1130-66-71
Revised Sheet 276
October 1, 2026

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 276	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023203-ps
PLOT DATE : 9/23/2026 2:30 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SC
WISDOT/CADDS SHEET 42

Addendum No. 01
ID 1130-66-71
Revised Sheet 277
October 1, 2026



TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

LEGEND


TYPE II SIGN - WOOD POST

TYPE I SIGN - STEEL SUPPORT

SIGN - NEW INSTALL

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 277


FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023204-ps
PLOT DATE : 9/23/2026 2:32 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT



Addendum No. 01
ID 1130-66-71
Revised Sheet 278
October 1, 2026


PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 278	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023205-ps
PLOT DATE : 9/23/2026 2:33 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT



PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 279	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023206-ps
PLOT DATE : 9/23/2026 2:34 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT



TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

LEGEND

TYPE II SIGN - WOOD POST

TYPE I SIGN - STEEL SUPPORT


SIGN - NEW INSTALL

Addendum No. 01
ID 1130-66-71
Revised Sheet 280
October 1, 2026

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 280	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023207-ps
PLOT DATE : 9/23/2026 2:36 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT

Addendum No. 01
ID 1130-66-71
Revised Sheet 281
October 1, 2026



TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

LEGEND

TYPE II SIGN - WOOD POST

TYPE I SIGN - STEEL SUPPORT

SIGN - NEW INSTALL

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 281	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306671\023201-PS.DWG
LAYOUT NAME - 023208-ps
PLOT DATE : 9/23/2026 2:37 PM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT

GENERAL NOTES FOR TRAFFIC CONTROL

1. THE EXACT NUMBER, LOCATION, AND SPACING OF ALL SIGNS AND DEVICES SHALL BE ADJUSTED TO FIT FIELD CONDITIONS AS DIRECTED BY THE ENGINEER.
2. DRAWINGS SHOW TRAFFIC CONTROL FOR A TYPICAL SITUATION. ADDITIONAL TRAFFIC CONTROL DEVICES MAY BE REQUIRED AND/OR LAYOUT DETAILS MODIFIED DEPENDING ON CONTRACTORS METHODS OR SEQUENCES OF OPERATION.
3. ADJUST SPACING BETWEEN SIGNS TO NOT CONFLICT WITH AND TO PROVIDE A MINIMUM OF 200 FEET (500 FEET DESIRABLE) DISTANCE TO EXISTING SIGNS.
4. REMOVE OR COVER ANY TEMPORARY SIGNS WHICH CONFLICT WITH TRAFFIC CONTROL "IN-USE" AS NEEDED OR AS APPROVED BY THE ENGINEER. NO WARNING LIGHTS SHALL BE WORKING ON "COVERED" OR "DOWNED" SIGNS.
5. EXISTING TRAFFIC SIGNS MAY REQUIRE RELOCATION DURING STAGES OF CONSTRUCTION AND SHALL BE LOCATED AS REQUIRED BY THE ENGINEER IN THE FIELD.
6. MAINTAIN AND MOVE EXISTING ENHANCED ROUTE MARKER SIGNS (D10-5) DURING CONSTRUCTION. MOVING SIGNS TYPE II REQUIRED FOR MOVING EXISTING ENHANCED ROUTE MARKER SIGNS. INSTALL ON TEMPORARY OR PERMANENT TRAFFIC CONTROL SIGN SUPPORT TO REQUIRED MOUNTING HEIGHT. SIGN SUPPORT IS INCIDENTAL TO MOVING SIGNS TYPE II. SEE EXISTING SIGNING PLANS FOR EXISTING SIGN LOCATIONS AND MOVE AS FOLLOWS:
   - -STAGE 1B: MOVE NB MARKER SIGNS TO OUTSIDE OF NB ROADWAY, MOVE SB MARKER SIGNS TO OUTSIDE OF SB ROADWAY
   - -STAGE 2: MOVE SB MARKER SIGNS TO OUTSIDE OF TEMPORARY SB ROADWAY
   - -WINTER 2: MOVE SB MARKER SIGNS TO OUTSIDE OF SB ROADWAY
   - -STAGE 3: MOVE NB MARKER SIGNS TO OUTSIDE OF TEMPORARY NB ROADWAY
7. CONSIDER GEOMETRICS WHEN LOCATING SIGNS, ARROW BOARDS AND SIGN MESSAGE BOARDS SO THE DRIVER HAS A CLEAR VIEW OF THE ARROW BOARDS, SIGN MESSAGE BOARDS, AND LANE CLOSURE DRUMS FOR A MINIMUM OF 1500 FEET IN FRONT OF THE DEVICE.
8. INSTALL LANE CLOSURE SERIES AS A COMPLETE UNIT WHICH INCLUDES ALL ADVANCED WARNING SIGNS, DRUMS, AND ARROW BOARDS.
9. FOR ANY LANE CLOSURES THAT ARE IN PLACE LESS THAN 7 CONTINUOUS DAYS AND NIGHTS, THE ADVANCED WARNING SIGNS MAY BE MOUNTED ON PORTABLE SUPPORTS. TRAFFIC CONTROL SIGNS MOUNTED ON PORTABLE SUPPORTS MUST BE MOUNTED AT A MINIMUM OF 5 FEET FROM THE TOP OF PAVEMENT TO THE BOTTOM OF SIGN.
10. THE TURNING OF TRAFFIC CONTROL DEVICES WHEN NOT IN USE TO OBSCURE THE MESSAGE WILL NOT BE ALLOWED.
11. PAVEMENT MARKING CONFLICTING WITH STAGED TRAFFIC PATTERNS SHALL BE REMOVED.
12. USE ROAD MACHINERY, TRUCK ENTRANCE, FLAGGERS AHEAD, ETC., SIGNS AS NEEDED AND REMOVE OR COVER THEM WHEN THE ACTIVITY OR CONDITION DOES NOT EXIST. NO WARNING LIGHT SHALL BE USED WITH A COVERED SIGN.
13. ALL SIGNS ARE 48" X 48" UNLESS OTHERWISE NOTED.
14. "WO" SIGNS ARE THE SAME AS "W" SIGNS EXCEPT THE BACKGROUND IS ORANGE.
15. DETAILS OF TRAFFIC CONTROL NOT SHOWN SHALL CONFORM TO THE PERTINENT REQUIREMENTS OF THE STANDARD SPECIFICATIONS, APPLICABLE SPECIAL PROVISIONS,THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES, AND THE WISCONSIN SUPPLEMENT TO THE MUTCD.
16. FOR NIGHTTIME OPERATION ALL DRUMS IN LANE DROPS AND SHIFTING TAPERS SHALL HAVE A TRAFFIC CONTROL WARNING LIGHTS TYPE C.
17. ALL TYPE III BARRICADES SHALL BE 8' WIDE, UNLESS OTHERWISE NOTED, AND EQUIPPED WITH TWO TRAFFIC CONTROL WARNING LIGHTS TYPE A.
18. ANCHOR CONCRETE BARRIER TEMPORARY PRECAST PER SDD "CONCRETE BARRIER TEMPORARY PRECAST". REFER TO MISCELLANEOUS QUANTITIES FOR APPROXIMATE LOCATIONS.
19. CONCRETE BARRIER TEMPORARY PRECAST LOCATIONS IN TRAFFIC CONTROL PLANS ARE TYPICAL AND MAY VARY.
20. TEMPORARY SHORING LOCATIONS AND LENGTHS SHOWN ON THE PLANS ARE FOR INFORMATIONAL PURPOSE ONLY. CONTRACTOR TO VERIFY LOCATION AND SIZE OF TEMPORARY SHORING.
21. PROTECTION OF THE EXCAVATION IS THE CONTRACTORS RESPONSIBILITY AND IS INCIDENTAL TO THE OPERATION FOR WHICH IT IS REQUIRED.
22. CONTRACTORS EQUIPMENT AND MATERIAL STOCKPILES MAY NOT BE STORED WITH IN THE MEDIAN OR CLEAR ZONE OF IH 41 UNLESS PROTECTED BY CONCRETE BARRIER TEMPORARY PRECAST.
23. PROTECT EXPOSED ENDS OF CONCRETE BARRIER TYPE S42 DURING ANY STAGING GAPS, UNTIL CONCRETE BARRIER TYPE S42 CONSTRUCTION CONTINUES, OR UNTIL FINAL PERMANENT CRASH CUSHIONS ARE INSTALLED.
24. CONTRACTOR INGRESS/EGRESS SHOWN ON PLANS IS FOR REFERENCE. ADDITIONAL TEMPORARY INGRESS/EGRESS LOCATIONS TO BE SUBMITTED AND APPROVED BY THE ENGINEER, SEE SDD 15D47-03 FOR FURTHER INFORMATION.
25. TEMPORARY RAMP PAVEMENT STRUCTURE SHALL CONSIST OF 5" ASPHALTIC SURFACE TEMPORARY OVER 6" BASE AGGREGATE DENSE 1 1/4-INCH OVER 16" SELECT CRUSHED MATERIAL. SEE GENERAL NOTES SHEET FOR ASPHALTIC MIXTURE REQUIREMENTS.

LEGEND

- TRAFFIC CONTROL BARRICADES TYPE II / III
- TRAFFIC CONTROL BARRICADES TYPE II / III WITH ATTACHED SIGN
- TRAFFIC CONTROL DRUMS
- TRAFFIC CONTROL DRUMS WITH WARNING LIGHTS TYPE C
- TRAFFIC CONTROL SIGN (PERMANENT SUPPORT)
- TRAFFIC CONTROL SIGN (TEMPORARY SUPPORT)
- TRAFFIC CONTROL FLEXIBLE TUBULAR MARKER
- TRAFFIC CONTROL CONES 42-INCH
- (A)(B)(C) TRAFFIC CONTROL WARNING LIGHTS TYPE A / B / C
- (55) TEMPORARY MARKING LINE PAINT 6-INCH
- (56) TEMPORARY MARKING LINE PAINT 6-INCH (YELLOW)
- (57) TEMPORARY MARKING LINE PAINT 6-INCH (DASHED) (3 FT LINE 9 FT SKIP.)
- (58) TEMPORARY MARKING LINE PAINT 6-INCH (DASHED) (12.5 FT LINE 37.5 FT SKIP.)
- (59) TEMPORARY MARKING LINE EPOXY 6-INCH
- (60) TEMPORARY MARKING LINE EPOXY 6-INCH (YELLOW)
- (61) TEMPORARY MARKING LINE EPOXY 6-INCH (DASHED) (3 FT LINE 9 FT SKIP.)
- (62) TEMPORARY MARKING LINE EPOXY 6-INCH (DASHED) (12.5 FT LINE 37.5 FT SKIP.)
- (71) TEMPORARY MARKING LINE PAINT 10-INCH
- (74) TEMPORARY MARKING LINE EPOXY 10-INCH
- CONNECTED ARROW BOARD

- DIRECTION OF TRAFFIC
- CONCRETE BARRIER TEMPORARY PRECAST
- CONCRETE BARRIER TEMPORARY PRECAST (LEFT FROM PREVIOUS STAGE)
- CC CRASH CUSHION TEMPORARY
- CC CRASH CUSHION TEMPORARY (LEFT FROM PREVIOUS STAGE)
- WORK AREA
- WORK AREA FROM ADJACENT PROJECT
- TEMPORARY PAVEMENT PLACED
- TEMPORARY PAVEMENT (FROM PREVIOUS STAGE)
- TEMPORARY MARKING RAISED PAVEMENT MARKER TYPE 1 (ONE WAY REFLECTOR)
- MB TRAFFIC CONTROL SIGNS PCMS
- TEMPORARY SHORING
- XXXX SAWING ASPHALT
- SPEED LIMIT XX DIGITAL SPEED LIMIT TRAILER (DSLT)
- (S) WZ START LOCATION MARKER
- (E) WZ END LOCATION MARKER

Addendum No. 01
ID 1130-66-71
Revised Sheet 329
October 1, 2026

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	TRAFFIC CONTROL - GENERAL NOTES & LEGEND	SHEET 329	E

FILE NAME : C:\USERS\EGS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\1 1306670\SHEETS\11306671\025100-TC.DWG
LAYOUT NAME - 025100-tc
PLOT DATE : 9/25/2026 2:59 PM PLOT BY : ETHAN SMETANA PLOT NAME : PLOT SCALE : 1 IN:20 FT
WISDOT/CADDS SHEET 42

DIVISION	FROM/TO STATION	205.0100 EXCAVATION COMMON (1) CUT (2)	205.0100 EXCAVATION COMMON (1) EBS EXCAVATION (3)	SPV.0035.0100 ROADWAY EMBANKMENT (4)	MASS ORDINATE +/- (5)
STAGE 1A					
STAGE 1A NB 958+00-1039+00	958+00.10/1039+00.00	19,433	8,151	2,502	16,931
STAGE 1A NB 1039+00-1077+00	1039+00.00/1077+00.00	4,461	2,952	1,133	3,328
STAGE 1A RAMP NA	1022+35.51/1027+36.28	349	472	110	239
STAGE 1A RAMP NB	1003+65.84/1011+08.39	1,123	1,282	296	827
STAGE 1A RAMP TNC	1010+00.00/1015+43.45	301	0	1,033	-732
STAGE 1A DITCH B	20+26.65/20+71.83	43	0	0	43
STAGE 1A DITCH C	10+50.00/14+83.39	724	0	107	617
	STAGE 1A SUBTOTAL		39,291	5,181	21,253
STAGE 1B					
STAGE 1B MEDIAN 958+00-1039+00	982+72.70/1039+00.00	17,678	22,120	740	16,938
STAGE 1B NB 1039+00-1077+00	1039+00.00/1077+00.00	2,306	15,046	0	2,306
STAGE 1B RAMP TNC	1011+80.00/1015+75.86	507	468	21	486
STAGE 1B RAMP TND	1019+30.00/1021+80.00	712	379	1,125	-413
	STAGE 1B SUBTOTAL		59,216	1,886	19,317
STAGE 2					
STAGE 2 SB 958+00-1039+00	958+00.00/1038+99.99	50,592	6,753	6,263	44,329
STAGE 2 SB 1039+00-1077+00	1039+00.00/1077+00.00	19,669	3,732	2,374	17,295
STAGE 2 DITCH A	10+41.05/16+34.92	1,708	0	0	1,708
STAGE 2 RAMP NC	1006+35.37/1016+41.77	4,108	535	213	3,895
STAGE 2 RAMP ND	1018+25.00/1029+16.58	2,108	1,268	718	1,390
STAGE 2 RAMP TNA	1018+04.05/1030+00.00	255	0	1,751	-1,496
STAGE 2 RAMP TNB	1005+00.00/1015+99.73	840	0	918	-78
RELIEF TRENCHES	958+00/1039+00	1,552	0	0	1,552
	STAGE 2 SUBTOTAL		93,120	12,237	68,595
STAGE 3					
STAGE 3 NB 958+00-1039+00	958+00.00/1039+00.00	56,962	0	1,607	55,355
STAGE 3 NB 1039+00-1077+00	1039+00.00/1077+00.00	22,614	0	98	22,516
STAGE 3 RAMP NA	1017+25.31/1027+36.28	2,791	0	162	2,629
STAGE 3 RAMP NB	1004+05.29/1014+25.00	3,960	0	559	3,401
	STAGE 3 SUBTOTAL		86,327	2,426	83,901
STAGE 4					
STAGE 4 MEDIAN	998+53.64/1037+77.83	778	0	0	778
STAGE 4 SB	996+81.89/1035+08.40	980	0	0	980
STAGE 4 RAMP NC	1006+35.37/1011+67.70	41	0	0	41
	STAGE 4 SUBTOTAL		1,799	0	1,799
PARK & RIDE					
PARK & RIDE		2,467	0	0	2,467
			2,467		
VANDENBROEK POND					
VANDENBROEK POND		10,750	0	0	10,750
			10,750		
	TOTAL COMMON EXC		292,970	21,730	208,082

NOTES:
(1) COMMON EXCAVATION IS THE SUM OF THE CUT AND EBS EXCAVATION COLUMNS. ITEM NUMBER 205.0100
(2) SALVAGED/UNSUABLE PAVEMENT MATERIAL IS INCLUDED IN CUT.
(3) EBS EXCAVATION TO BE BACKFILLED WITH SELECT CRUSHED MATERIAL. SEE BASE AGGREGATE DENSE MQ TABLE FOR SELECT CRUSHED MQS
(4) EMBANKMENT= FILL
(5) MASS ORDINATE = EXCAVATION COMMON - ROADWAY EMBANKMENT. THE MASS ORDINATE IS FOR INFORMATION PURPOSES ONLY

Addendum No. 01
ID 1130-66-71
Revised Sheet 437
October 1, 2026

BASE AGGREGATE ITEMS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	305.0110 BASE AGGREGATE DENSE 3/4-INCH TON	305.0120 BASE AGGREGATE DENSE 1 1/4-INCH TON	312.0110 SELECT CRUSHED MATERIAL TON	645.0140 GEOTEXTILE TYPE SAS SY	645.0145.S GEOGRID TYPE SR-2 SY
1000	1	IH 41	958+00		991+00	--	2,260	7,230	11,240	1,570
		IH 41	991+00		1039+00	--	6,960	20,480	12,950	3,840
		RAMP TNC	995+00		1016+55	--	1,470	4,560	--	--
		RAMP TND	1017+46		1035+00	--	1,100	3,420	--	--
		IH 41	1039+00		1077+00	540	6,500	15,610	21,790	1,160
		EBS BACKFILL				--	--	90,720	--	--
		VOID FILL				--	--	4,240	--	--
STAGE 1 SUBTOTAL						540	18,290	146,260	45,980	17,570
	2	IH 41	958+00		991+00	240	11,200	27,680	2,600	2,600
		IH 41	991+00		1039+00	330	15,720	39,000	6,470	6,470
		RAMP TNB	995+00		1015+96	--	1,060	3,320	--	--
		RAMP NC	1007+17.86		1015+29.40	90	1,380	3,640	--	--
		RAMP TNA	1017+04		1030+00	--	1,390	4,330	--	--
		RAMP ND	1018+43.12		1028+37.32	110	1,430	3,820	--	--
		IH 41	1039+00		1077+00	270	12,590	26,950	4,280	4,280
		RELIEF TRENCHES				--	--	1,390	--	--
		EBS BACKFILL				--	--	24,210	--	--
		VOID FILL				--	--	1,840	--	--
STAGE 2 SUBTOTAL						1,040	44,770	136,180	13,350	13,350
	3	IH 41	958+00		991+00	240	9,200	23,370	--	--
		IH 41	991+00		1039+00	330	15,080	38,550	--	--
		RAMP NB	1004+84.55		1014+08.51	110	1,490	4,678	--	--
		RAMP NA	1017+50.75		1026+37.20	90	990	2,670	--	--
		IH 41	1039+00		1077+00	250	13,760	28,200	--	--
		VOID FILL				--	--	1,380	--	--
STAGE 3 SUBTOTAL						1,020	40,520	98,848	--	--
	4	IH 41	958+00		991+00	--	--	--	--	--
		IH 41	991+00		1039+00	--	--	--	--	--
		IH 41	1039+00		1077+00	--	--	--	--	--
STAGE 4 SUBTOTAL						--	--	--	--	--
		CTH N PARK & RIDE				20	1,670	2,120	--	1,020
		UNDISTRIBUTED				520	10,530	--	--	--
CATEGORY TOTAL						3,140	115,780	383,408	59,330	35,940
1600		UNDISTRIBUTED				--	1	--	--	--
CATEGORY TOTAL						--	1	--	--	--
1610		UNDISTRIBUTED				--	1	--	--	--
CATEGORY TOTAL						--	1	--	--	--
1620		UNDISTRIBUTED				--	1	--	--	--
CATEGORY TOTAL						--	1	--	--	--
PROJECT TOTAL						3,140	115,783	383,408	59,330	35,940

CONCRETE PAVEMENT ITEMS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	SPV.0180.0100 CONCRETE PAVEMENT 10 1/2-INCH SPECIAL SY
1000	1	IH 41	958+00		991+00	--
		IH 41	991+00		1039+00	--
		IH 41	1039+00		1077+00	--
STAGE 1 SUBTOTAL						--
	2	IH 41	958+00		991+00	19,187
		IH 41	991+00		1039+00	31,260
		RAMP NC	1007+17.86		1011+79.25	783
		RAMP ND	1022+32.10		1028+37.32	1,018
		IH 41	1039+00		1077+00	22,098
STAGE 2 SUBTOTAL						74,346
	3	IH 41	958+00		991+00	19,189
		IH 41	991+00		1039+00	31,050
		RAMP NB	1004+84.55		1011+42.05	1,767
		RAMP NA	1022+08.74		1026+37.20	727
		IH 41	1039+00		1077+00	22,190
STAGE 3 SUBTOTAL						74,923
	4	IH 41	958+00		991+00	--
		IH 41	991+00		1039+00	--
		IH 41	1039+00		1077+00	118
STAGE 4 SUBTOTAL						118
PROJECT TOTAL						149,387

Addendum No. 01
ID 1130-66-71
Revised Sheet 438
October 1, 2026

DRILLED BAR ITEMS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	416.0620 DRILLED DOWEL BARS EACH
1000	1	IH 41	958+00		991+00	--
			991+00		1039+00	--
			1039+00		1077+00	--
STAGE 1 SUBTOTAL						--
	2	IH 41	958+00		991+00	25
			991+00		1039+00	84
			1039+00		1077+00	--
STAGE 2 SUBTOTAL						109
	3	IH 41	958+00		991+00	25
			991+00		1039+00	36
			1039+00		1077+00	--
STAGE 3 SUBTOTAL						61
	4	IH 41	958+00		991+00	--
			991+00		1039+00	--
			1039+00		1077+00	--
STAGE 4 SUBTOTAL						--
PROJECT TOTAL						170

ASPHALTIC ITEMS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	450.4000 HMA COLD WEATHER PAVING TON	455.0605 TACK COAT GAL	460.5223 HMA PAVEMENT 3 LT 58-28 S TON	460.5224 HMA PAVEMENT 4 LT 58-28 S TON	460.6223 HMA PAVEMENT 3 MT 58-28 S TON	460.6224 HMA PAVEMENT 4 MT 58-28 S TON	465.0125 ASPHALTIC SURFACE TEMPORARY TON	495.1000.S COLD PATCH TON
1000	1	IH 41	958+00		991+00	550	350	--	--	--	--	1,710	--
		IH 41	991+00		1039+00	3,860	1,210	--	--	--	--	5,270	--
		RAMP TNC	995+00		1016+55	--	240	--	--	--	--	950	--
		RAMP TND	1017+46		1035+00	--	180	--	--	--	--	710	--
		IH 41	1039+00		1077+00	610	820	--	--	--	--	4,610	--
STAGE 1 SUBTOTAL						5,020	2,800	--	--	--	--	13,250	--
	2	IH 41	958+00		991+00	--	720	--	--	620	410	840	--
		IH 41	991+00		1039+00	--	520	--	--	630	420	--	--
		RAMP TNB	995+00		1015+96	--	170	--	--	--	--	670	--
		RAMP NC	1007+17.86		1015+29.40	--	120	--	--	--	100	330	--
		RAMP TNA	1017+04		1030+00	--	220	--	--	--	--	880	--
		RAMP ND	1018+43.12		1028+37.32	--	80	--	--	--	120	170	--
		IH 41	1039+00		1077+00	--	270	--	--	710	470	320	--
STAGE 2 SUBTOTAL						--	2,100	--	--	1,960	1,520	3,210	--
	3	IH 41	951+00		958+00	--	20	--	--	--	--	70	--
		IH 41	958+00		991+00	--	530	620	410	--	--	50	--
		IH 41	991+00		1039+00	--	710	640	430	--	--	720	--
		RAMP NB	1004+84.55		1014+08.51	--	30	--	90	--	--	--	--
		RAMP NA	1017+50.75		1026+37.20	--	30	--	100	--	--	--	--
		IH 41	1039+00		1077+00	--	10	690	460	--	--	50	--
STAGE 3 SUBTOTAL						--	1,310	1,950	1,490	--	--	890	--
	4	IH 41	958+00		991+00	--	--	--	--	--	--	--	--
		IH 41	991+00		1039+00	--	--	--	--	--	--	--	--
		IH 41	1039+00		1077+00	--	--	--	--	--	--	--	--
STAGE 4 SUBTOTAL						--	--	--	--	--	--	--	--
		CTH N PARK & RIDE LOT				--	350	--	1,110	--	--	--	--
		UNDISTRIBUTED				--	--	--	--	--	--	--	20
PROJECT TOTAL						5,020	6,560	1,950	2,600	1,960	1,520	17,350	20

RUMBLE STRIPS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	465.0510 ASPHALTIC RUMBLE STRIPS, SHOULDER DIVIDED ROADWAY LF	602.3210 CONCRETE RUMBLE STRIPS, SHOULDER DIVIDED ROADWAY LF
1000	1	IH 41	958+00		991+00	--	--
		IH 41	991+00		1039+00	--	--
		IH 41	1039+00		1077+00	--	--
STAGE 1 SUBTOTAL						--	--
	2	IH 41	958+00		991+00	--	6,600
		IH 41	991+00		1039+00	900	6,567
		IH 41	1039+00		1077+00	--	7,600
STAGE 2 SUBTOTAL						900	20,767
	3	IH 41	958+00		991+00	--	6,600
		IH 41	991+00		1039+00	564	6,836
		IH 41	1039+00		1077+00	336	7,260
STAGE 3 SUBTOTAL						900	20,696
	4	IH 41	949+00		958+00	--	1,800
		IH 41	958+00		991+00	--	--
		IH 41	991+00		1039+00	--	--
		IH 41	1039+00		1077+00	--	--
STAGE 4 SUBTOTAL						--	1,800
PROJECT TOTAL						1,800	43,263

CONCRETE BARRIER ITEMS

CATEGORY	STAGE	LOCATION	STATION	TO	STATION	SPV.0090.0120 CONCRETE BARRIER TYPE S56 SPECIAL LF
1000	1	IH 41	958+00		991+00	--
		IH 41	991+00		1039+00	--
		IH 41	1039+00		1077+00	--
STAGE 1 SUBTOTAL						--
	2	IH 41	958+00		991+00	2,825
		IH 41	991+00		1039+00	1,685
		IH 41	1039+00		1077+00	3,460
STAGE 2 SUBTOTAL						7,970
	3	IH 41	958+00		991+00	2,600
		IH 41	991+00		1039+00	2,495
		IH 41	1039+00		1077+00	3,550
STAGE 3 SUBTOTAL						8,645
	4	IH 41	949+00		958+00	1,800
		IH 41	958+00		991+00	1,175
		IH 41	991+00		1039+00	5,420
		IH 41	1039+00		1077+00	590
STAGE 4 SUBTOTAL						8,985
PROJECT TOTAL						25,600

Addendum No. 01
ID 1130-66-71
Revised Sheet 439
October 1, 2026

PROJECT NO: 1130-66-71	HWY: IH 41	COUNTY: OUTAGAMIE	MISCELLANEOUS QUANTITIES	SHEET 439	E

FILE NAME : C:\USERS\EGS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\1130667O\SHEETS\11306671\030201-MQ.DWG
LAYOUT NAME - 05
PLOT DATE : 9/25/2026 3:25 PM PLOT BY : ETHAN SMETANA PLOT NAME : PLOT SCALE : 1" = 1'
WISDOT/CADDS SHEET 42

3

3

ERECTION & REMOVAL OF PERMANENT SIGNING, TYPE I

SIGN NO.	LOCATION	SIGN CODE	W X H	637.1220 SIGNS TYPE I REFLECTIVE TYPE SH S.F.	TYPE/SIZE OF STEEL AND BASES	531.1100 CONCRETE MASONRY ANC. STR TYPE NS CY*	531.1140 STEEL REINF. HS ANC. STRUCTURES TYPE NS LB*	531.2024 DRILLING SHAFT 24-INCH LF*	635.0200 SIGN SUPPORTS STRUCT. STEEL HIGH-STRENGTH LB*	INFO ONLY - POST LENGTH TO BE VERIFIED BY CONTRACTOR POST NO. 1 LENGTH FT	POST NO. 2 LENGTH FT	POST NO. 3 LENGTH FT	NOTES
100	IH 41, S. OF VANDENBROEK RD	E8-1	276" X 96"	184.0	---	---	---	---	---	---	---	---	BUTTERFLY S-44-0381
101	"	E8-1	264" X 96"	176.0	---	---	---	---	---	---	---	---	BUTTERFLY S-44-0381
103	"	E3-1	156" X 60"	65.0	W12X26	2.4	360	20	1,500	21.0	23.0	---	
104	"	E7-2	168" X 90"	105.0	W12X26	2.4	360	20	1,200	18.5	20.0	23.5	
105	"	E1-5P	108" X 30"	22.5	---	---	---	---	---	---	---	---	MOUNT ABOVE SIGN 104
106	IH 41, S. OF CTH N	E7-2	180" X 120"	150.0	---	---	---	---	---	---	---	---	S-44-342
107	"	E1-5P	108" X 30"	22.5	---	---	---	---	---	---	---	---	MOUNT ABOVE SIGN 106
108	IH 41, N. OF CTH N	E6-1	180" X 120"	150.0	---	---	---	---	---	---	---	---	S-44-385
109	"	E1-5P	108" X 30"	22.5	---	---	---	---	---	---	---	---	MOUNT ABOVE SIGN 108
110	IH 41, N. OF CTH N	E6-51	204" X 114"	161.5	W12X26	2.4	360	20	1,500	21.0	23.0	---	
111	"	E1-5P	108" X 30"	22.5	---	---	---	---	---	---	---	---	MOUNT ABOVE SIGN 110
112	"	E3-1	156" X 60"	65.0	W12X26	2.4	360	20	1,500	21.0	23.0	---	
113	"	E3-1	192" X 84"	112.0	W12X26	2.4	360	20	1,500	21.0	23.0	---	
115	"	E8-1	264" X 96"	176.0	---	---	---	---	---	---	---	---	BUTTERFLY S-44-0381
116	"	E8-1	240" X 96"	160.0	---	---	---	---	---	---	---	---	BUTTERFLY S-44-0381
	PROJECT TOTALS			**1594.5**		**12.0**	**1800**	**100**	**7200**				


*THESE QUANTITIES ARE ESTIMATES.
ACTUAL SIZE/NUMBER/LENGTH/WEIGHT OF STEEL SUPPORTS/REINFORCEMENT/CONCRETE BASES
ARE TO BE DETERMINED BY CONTRACTOR, BASED ON SURVEY OF FIELD CONDITIONS, FINAL GRADE AND SIGN LOCATION.
SURVEY REQUIRED FOR DETERMINATION IS THE RESPONSIBILITY OF THE CONTRACTOR, INCIDENTAL TO THE CONTRACT.
FOLLOW SIGN DETAIL A-PLATES - A3-1, A3-2, A3-3, A4-1

Addendum No. 01
ID 1130-66-71
Revised Sheet 456
October 1, 2026

ERECTION & REMOVAL OF PERMANENT SIGNING, TYPE II


SIGN NO.	LOCATION	SIGN CODE	W X H	637.2210 SIGNS TYPE II REFLECTIVE TYPE H S.F.	637.2230 SIGNS TYPE II REFLECTIVE TYPE F S.F.	634.0616 POSTS WOOD 4x6-INCH X 16-FT EACH	634.0618 POSTS WOOD 4x6-INCH X 18-FT EACH	634.0808 POSTS TUBULAR STEEL 2x2-INCH X 8-FT EACH	REMARKS
1A	IH 41, S. OF VANDENBROEK RD	D10-5	21" X 60"	8.75	---	---	---	1	
1B	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 1A
1	"	D10-5	21" X 60"	8.75	---	---	---	1	
2	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 1
3	"	D10-5	21" X 60"	8.75	---	---	---	1	
4	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 3
5	"	D10-5	21" X 60"	8.75	---	---	---	1	
6	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 5
7	"	J4-2	72" X 54"	27.00	---	---	2	---	SEE PLAN SHEETS
8	IH 41, N. OF VANDENBROEK RD	R2-1	48" X 60"	20.00	---	---	2	---	70 MPH
9	"	D10-5	21" X 60"	8.75	---	---	---	1	
10	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 9
11	IH 41, S. OF CTH N	D10-5	21" X 60"	8.75	---	---	---	1	
12	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 11
12A	"	E5-1A	90" X 60"	37.50	---	2	---	---	EXIT 146
12B	"	W3-3	36" X 36"	---	9.00	1	---	---	
12C		D4-56R	36" X 36"	9.00	---	---	---	---	
13	"	W4-1R	48" X 48"	---	16.00	---	2	---	
14	IH 41, N. OF CTH N	W4-1R	48" X 48"	---	16.00	---	2	---	
15	"	D10-5	21" X 60"	8.75	---	---	---	1	
16	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 15
16A	"	E5-1A	90" X 60"	37.50	---	2	---	---	EXIT 146
16B	"	D10-5	21" X 60"	8.75	---	---	---	1	
16C	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 16B
16D	IH 41 OFF RAMP TO CTH N	W3-3	36" X 36"	---	9.00	1	---	---	
17	IH 41, S. OF BUCHANAN ST	D10-5	21" X 60"	8.75	---	---	---	1	
18	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 17
19	IH 41, N. OF BUCHANAN ST	D10-5	21" X 60"	8.75	---	---	---	1	
20	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 19
20A	"	J4-2	72" X 54"	27.00	---	---	2	---	SEE PLAN SHEETS
20B	"	R2-1	48" X 60"	20.00	---	---	2	---	70 MPH
21	"	D10-5	21" X 60"	8.75	---	---	---	1	
22	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 21
23	"	D10-5	21" X 60"	8.75	---	---	---	1	
24	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 23
	TOTALS			**388.00**	**50.00**	**6**	**12**	**12**	

Addendum No. 01
ID 1130-66-71
Added Sheet 456A
October 1, 2026




PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 336	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023201-ps
PLOT DATE : 9/24/2026 11:40 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42



PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 337	E


FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023202-ps
PLOT DATE : 9/24/2026 11:41 AM PLOT BY : SIKORSKI, ERIC T PLOT NAME : PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42



Addendum No. 01
ID 1130-66-72
Revised Sheet 338
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 338	E


FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023203-ps
PLOT DATE : 9/24/2026 11:42 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
WISDOT/CADDS SHEET 42



Addendum No. 01
ID 1130-66-72
Revised Sheet 339
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 339	E


FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023204-ps
PLOT DATE : 9/24/2026 11:44 AM PLOT BY : SIKORSKI, ERIC T PLOT NAME : PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42



Addendum No. 01
ID 1130-66-72
Revised Sheet 340
October 1, 2026


PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 340	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023205-ps
PLOT DATE : 9/24/2026 11:45 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42



PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 341	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023206-ps
PLOT DATE : 9/24/2026 11:47 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42



TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

LEGEND

TYPE II SIGN - WOOD POST


TYPE I SIGN - STEEL SUPPORT

SIGN - NEW INSTALL

Addendum No. 01
ID 1130-66-72
Revised Sheet 342
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 342	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023207-ps
PLOT DATE : 9/24/2026 11:48 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT S
WISDOT/CADDS SHEET 42



TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10

LEGEND

TYPE II SIGN - WOOD POST

TYPE I SIGN - STEEL SUPPORT

SIGN - NEW INSTALL


Addendum No. 01
ID 1130-66-72
Revised Sheet 343
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 343	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023208-ps
PLOT DATE : 9/24/2026 11:49 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :

WISDOT/CADDS SHEET 42

Addendum No. 01
ID 1130-66-72
Revised Sheet 344
October 1, 2026



TYPE II SIGN POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND USE POST LENGTH NECESSARY FOR EACH SIGN.

TYPE I POST LENGTHS ARE ESTIMATED. CONTRACTOR TO VERIFY FIELD CONDITIONS AND SIGN LOCATION FOR CORRECT POST LENGTH/TYPE PER SIGN PLATES A3-1, A3-2, A3-3, A4-1

***MOUNT ENHANCED REFERENCE MARKERS ON 2"X2" STEEL POSTS. BACK TO BACK ON HIGHEST BARRIER USING SIGN PLATE A4-10


LEGEND

- TYPE II SIGN - WOOD POST
- TYPE I SIGN - STEEL SUPPORT
- SIGN - NEW INSTALL

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 344	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023209-ps
PLOT DATE : 9/24/2026 11:51 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT


Addendum No. 01
ID 1130-66-72
Revised Sheet 345
October 1, 2026



PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 345	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023210-ps
PLOT DATE : 9/24/2026 11:52 AM PLOT BY : SIKORSKI, ERIC T PLOT NAME : PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42


Addendum No. 01
ID 1130-66-72
Revised Sheet 346
October 1, 2026



PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 346	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023211-ps
PLOT DATE : 9/24/2026 11:53 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42

Addendum No. 01
ID 1130-66-72
Revised Sheet 347
October 1, 2026



PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PERMANENT SIGNING	SHEET 347	E

FILE NAME : C:\USERS\DOTETS\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\023201-PS.DWG
LAYOUT NAME - 023212-ps
PLOT DATE : 9/24/2026 11:55 AM
PLOT BY : SIKORSKI, ERIC T
PLOT NAME :
PLOT SCALE : 1 IN:100 FT
WISDOT/CADDS SHEET 42


NOTES:
MATCH EXISTING PAVEMENT MARKING LOCATION, LANE AND SHOULDER WIDTHS ON CTH OO / HYLAND AVE.

MATCH EXISTING EDGE LINE LOCATION AND SHOULDER WIDTH ON CTH J / LAWE ST.

SEE STANDARD DETAIL DRAWING "PERMANENT LONGITUDINAL PAVEMENT MARKINGS" FOR FURTHER DETAIL.

SEE STANDARD DETAIL DRAWING "PAVEMENT MARKING (TURN LANES)" FOR FURTHER DETAIL.

SEE STANDARD DETAIL DRAWING "STOP LINE AND CROSSWALK PAVEMENT MARKING" FOR FURTHER DETAIL.



Addendum No. 01
ID 1130-66-72
Added Sheet 452A
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PAVEMENT MARKINGS - CTH J / CTH OO INTERSECTION	SHEET 452a	E

FILE NAME : C:\USERS\BRADE\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\024501-PM-OO.DWG
LAYOUT NAME - 024501-pm-oo
PLOT DATE : 9/29/2026 11:50 AM
PLOT BY : EDERER, BRAD
PLOT NAME :
PLOT SCALE : 1 IN:50 FT
WISDOT/CADDS SHEET 42


NOTES:
MATCH EXISTING PAVEMENT MARKING LOCATION, LANE AND SHOULDER WIDTHS ON CTH J / LAWE ST.

SEE STANDARD DETAIL DRAWING "PERMANENT LONGITUDINAL PAVEMENT MARKINGS" FOR FURTHER DETAIL.

SEE STANDARD DETAIL DRAWING "PAVEMENT MARKING (TURN LANES)" FOR FURTHER DETAIL.

SEE STANDARD DETAIL DRAWING "STOP LINE AND CROSSWALK PAVEMENT MARKING" FOR FURTHER DETAIL.

SEE STANDARD DETAIL DRAWING "SIGNING AND PAVEMENT MARKING DETAILS FOR RAILROAD - HIGHWAY GRADE CROSSINGS" FOR FURTHER DETAIL.



Addendum No. 01
ID 1130-66-72
Added Sheet 452B
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	PAVEMENT MARKINGS - CTH J / CTH OO INTERSECTION	SHEET 452b	E

FILE NAME : C:\USERS\BRADE\DC\ACCDOCS\WISDOT\11306301\PROJECT FILES\DSGN\11306670\SHEETS\11306672\024501-PM-OO.DWG
LAYOUT NAME - 024502-pm-oo
PLOT DATE : 9/29/2026 11:50 AM
PLOT BY : EDERER, BRAD
PLOT NAME :
PLOT SCALE : 1 IN:50 FT

WISDOT/CADDS SHEET 42

EARTHWORK SUMMARY TABLE

DIVISION	FROM/TO STATION	LOCATION	205.0100 EXCAVATION COMMON (1) CUT (2)	205.0100 EXCAVATION COMMON (1) EBS EXCAVATION (3)	SALVAGED/UNUSABLE PAVEMENT MATERIAL	AVAILABLE MATERIAL (4)	REDUCED EBS IN FILL (5) FACTOR 0.80	FILL (8)	SPV.0035.0100 ROADWAY EMBANKMENT (6)	MASS ORDINATE +/- (7)	WASTE (9)	BORROW (10)	*624.0100 WATER
DIVISION 1 - STAGE 1A													
S1A-NB-1077-1123	1077+00.00/1123+55.00	RT	2,734	12,347	259	2,475	9,878	4,383	4,383	7,970			30.2
S1A-NB-1125-1135	1124+86.16/1135+10.55	RT	847	1,301	54	793	1,041	3,543	3,543	-1,709			4.3
S1A-NB-1136-1250	1136+28.00/1250+32.36	RT	13,663	24,490	518	13,145	19,592	13,850	13,850	18,887			76.0
DGD SURCHARGE	1128+00.00/1135+00.00	LT/RT	1,678	0	0	1,678	0	17,938	17,938	-16,260			3.0
POND 1215+00	1213+36.62/1216+83.98	RT	12,416	0	0	12,416	0	133	133	12,283			25.0
DIVISION 1 SUBTOTAL			31,338	38,138	831	30,507	30,510	39,847	39,847	21,170	21,170	0	138.5
DIVISION 2 - STAGE 1B													
S1B-NB-1077-1123	1077+00.00/1123+40.00	LT/RT	3,017	20,297	0	3,017	16,238	2,886	2,886	16,369			47.0
S1B-NB-1125-1135	1124+70.00/1135+30.00	LT/RT	605	4,699	0	605	3,759	669	669	3,695			11.0
S1B-NB-1136-1250	1136+60.00/1231+19.38	LT/RT	5,787	34,935	0	5,787	27,948	0	0	33,735			81.0
S1B-NB-JC-T	1180+15.04/1186+50.00	LT/RT	423	0	0	423	0	464	464	-41			0.8
S1B-NB-JD-T	1189+76.04/1195+86.65	LT/RT	469	0	0	469	0	1,522	1,522	-1,053			0.9
DIVISION 2 SUBTOTAL			10,301	59,931	0	10,301	47,946	5,541	5,541	52,706	52,706	0	140.7
DIVISION 3 - STAGE 2													
S2-SB-1077-1122	1077+00.00/1122+50.00	LT/RT	13,280	7,328	3,299	9,981	5,862	10,383	10,383	5,460			41.0
S2-SB-1125-1135	1124+75.00/1135+00.00	LT/RT	250	209	883	-633	167	9,241	9,241	-9,707			0.9
S2-SB-1137-1250	1136+76.50/1249+82.37	LT/RT	22,624	22,138	6,976	15,648	17,710	41,352	41,352	-7,994			90.0
S2-DGC	1111+30.00/1119+03.85	LT/RT	1,404	2,973	254	1,150	2,378	779	779	2,749			8.8
S2-DGD	1125+44.13/1135+06.43	LT/RT	5,172	530	237	4,935	424	1,186	1,186	4,173			11.0
S2-DGDR	1125+26.41/1128+04.51	LT/RT	733	397	131	602	318	189	189	731			2.3
S2-JC	1175+00.08/1185+77.79	LT/RT	1,198	767	0	1,198	614	1,310	1,310	502			3.9
S2-JD	1189+72.35/1198+32.94	LT/RT	1,554	2,590	0	1,554	2,072	2,668	2,668	958			8.3
S2-JB-T	1178+80.09/1184+30.07	LT/RT	345	0	0	345	0	472	472	-127			0.7
KELSO ROAD	1236+34.76/1243+67.10	LT/RT	1,182	0	0	1,182	0	154	154	1,028			2.4
RELIEF TRENCHES	1077+00.00/1250+00.00	LT/RT	2,966	0	0	2,966	0	0	0	2,966			5.9
POND CTH J	1198+78.95/1203+12.94	LT	7,723	0	0	7,723	0	3,029	3,029	4,694			15.4
DIVISION 3 SUBTOTAL			58,431	36,932	11,780	46,651	29,546	70,763	70,763	5,434	5,434	0	190.6
DIVISION 4 - STAGE 3													
S3-NB-1077-1123	1077+00.00/1123+00.00	LT/RT	13,064	0	3,438	9,626	0	5,219	5,219	4,407			26.0
S3-NB-1125-1135	1125+04.39/1135+00.00	LT/RT	402	0	700	-298	0	6,684	6,684	-6,982			0.8
S3-NB-1137-1250	1136+75.00/1250+20.00	LT/RT	39,800	0	7,337	32,463	0	13,266	13,266	19,197			80.0
S3-DGA	1126+48.46/1134+99.19	LT/RT	528	3,367	347	181	2,694	6,752	6,752	-3,877			7.8
S3-DGB	1111+55.73/1123+39.70	LT/RT	2,204	2,905	419	1,785	2,324	1,228	1,228	2,881			10.2
S3-DGB-L	1120+95.73/1122+30.18	LT/RT	494	0	87	407	0	0	0	407			1.0
S3-JA	1190+50.00/1198+53.34	LT/RT	597	650	0	597	520	1,120	1,120	-3			2.5
S3-JB	1174+51.09/1183+00.00	LT/RT	1,664	373	0	1,664	298	639	639	1,323			4.1
S3-JA-T	1188+83.84/1193+12.22	LT/RT	89	0	0	89	0	1,197	1,197	-1,108			0.2
RELIEF TRENCHES	1077+00.00/1250+00.00	LT/RT	900	0	0	900	0	0	0	900			1.8
POND STH 55	1126+30.96/1128+39.78	RT	10,806	0	0	10,806	0	34	34	10,772			21.6
DIVISION 4 SUBTOTAL			70,548	7,295	12,328	58,220	5,836	36,139	36,139	27,917	27,917	0	156.0
DIVISION 5 - STAGE 4													
S4-NB-1101-1109	1100+80.43/1109+12.57	LT	669	0	0	669	0	0	0	669			1.3
S4-NB-1153-1165	1153+00.85/1165+50.00	LT	1,449	0	0	1,449	0	0	0	1,449			2.9
S4-NB-1172-1175	1172+13.91/1175+62.08	LT	274	0	0	274	0	0	0	274			0.5
S4-SB-1103-1111	1102+83.22/1111+33.09	LT	1,207	0	0	1,207	0	0	0	1,207			2.4
S4-DGC	1111+30.00/1116+71.40	LT	252	0	0	252	0	0	0	252			0.5
S4-JA	1189+15.50/1194+26.53	LT	407	0	0	407	0	92	92	315			0.8
S4-JB	1181+62.49/1183+00.00	LT	6	0	0	6	0	0	0	6			0.0
DIVISION 5 SUBTOTAL			4,264	0	0	4,264	0	92	92	4,172	4,172	0	8.4
GRAND TOTAL			174,882	142,296	24,939	149,943	113,838	152,382	152,382	111,399	111,399	0	634.2
TOTAL COMMON EXC			317,178										

*ADDITIONAL QUANTITY LISTED ELSEWHERE

SEE NEXT PAGE FOR NOTES

Addendum No. 01
ID 1130-66-72
Revised Sheet 647
October 1, 2026

PROJECT NO: 1130-66-72	HWY: IH 41	COUNTY: OUTAGAMIE	MISCELLANEOUS QUANTITIES	SHEET: 647	E

FILE NAME : _____ PLOT DATE : _____ PLOT BY : _____ PLOT NAME : PLOT SCALE : 1" = 1" WISDOT/CADDS SHEET 42

BASE AGGREGATE SUMMARY

CATEGORY	STAGE	STATION	-	STATION	LOCATION	305.0105* BASE AGGREGATE DENSE 3/4-INCH TON	305.0120 BASE AGGREGATE DENSE 1 1/4-INCH TON	312.0110 SELECT CRUSHED MATERIAL TON	624.0100* WATER MGAL	645.0140 GEOTEXTILE TYPE SAS SY	645.0145.S GEOGRID TYPE SR-2 SY
1000	1A	1077+00 'NB'	-	1130+00 'NB'	RT	342	4,180	10,226	71.0	7,470	7,470
		1130+00 'NB'	-	1190+00 'NB'	RT	421	2,820	10,028	48.0	10,650	10,650
		1190+00 'NB'	-	1231+20 'NB'	RT	446	4,320	11,661	73.0	5,330	5,330
		EBS BACKFILL			LT/RT	---	---	64,985	---	---	---
		STAGE 1A SUBTOTALS				1,209	11,320	96,900	192.0	23,450	23,450
	1B	1077+00 'NB'	-	1130+00 'NB'	LT/RT	464	4,480	3,122	76.0	23,400	---
		1130+00 'NB'	-	1190+00 'NB'	LT/RT	432	5,390	3,819	92.0	27,200	---
		1190+00 'NB'	-	1231+20 'NB'	LT/RT	286	3,370	1,997	57.0	13,100	---
		1177+04 'JC TEMP'	-	1186+51 'JC TEMP'	LT/RT	102	830	1,690	14.0	---	---
		1189+76 'JD TEMP'	-	1198+64 'JD TEMP'	LT/RT	102	810	1,660	14.0	---	---
		EBS BACKFILL			LT/RT	---	---	121,812	---	---	---
		STAGE 1B SUBTOTALS				1,386	14,880	134,100	253.0	63,700	0
	2A	1077+00 'SB'	-	1112+75 'SB'	LT	331	11,420	24,406	194.0	5,130	5,130
		1113+90 'SB'	-	1180+35 'SB'	LT/RT	399	19,840	42,010	337.0	12,900	12,900
		1180+04 'SB'	-	1195+04 'SB'	LT/RT	71	4,430	9,466	75.0	1,280	1,280
		1194+73 'SB'	-	1250+41 'SB'	LT/RT	886	14,500	35,442	246.0	5,500	5,500
		1111+30 'DGC'	-	1114+67 'DGC'	LT	77	550	1,225	9.3	1,610	1,610
		1125+26 'DGDR'	-	1135+06 'DGD'	LT	263	2,000	3,617	34.0	400	400
		1175+00 'JC'	-	1183+00 'JC'	LT/RT	188	1,380	2,801	23.0	950	950
		1192+00 'JD'	-	1198+35 'JD'	LT/RT	153	1,150	2,382	20.0	1,020	1,020
		1236+91 'WFR'	-	1242+99 'WFR'	LT/RT	103	720	1,788	12.0	---	---
		RELIEF TRENCHES			LT	---	---	5,360	---	---	---
		EBS BACKFILL			LT/RT	---	---	99,003	---	---	---
		STAGE 2A SUBTOTALS				2,471	55,990	227,500	950.3	28,790	28,790
	2B	1098+21 'SB'	-	1116+40 'SB'	LT/RT	6	2,070	4,200	35.0	---	---
		1155+29 'SB'	-	1181+54 'SB'	LT/RT	21	3,000	6,170	51.0	---	---
		1193+79 'SB'	-	1204+89 'SB'	LT/RT	11	1,200	2,600	20.0	---	---
		1114+67 'DGC'	-	1119+04 'DGC'	LT/RT	111	850	1,680	14.0	---	---
		1178+27 'JB TEMP'	-	1184+30 'JB TEMP'	LT/RT	83	510	1,010	8.7	---	---
		1181+65 'JC'	-	1185+78 'JC'	RT	31	10	---	0.2	---	---
		1191+65 'JD'	-	1193+86 'JD'	RT	3	10	---	0.1	---	---
		RELIEF TRENCHES			LT	---	---	280	---	---	---
		STAGE 2B SUBTOTALS				266	7,650	15,940	129.0	0	0
	3A	1077+00 'NB'	-	1111+87 'NB'	LT/RT	54	8,660	20,213	147.0	---	---
		1110+50 'NB'	-	1177+27 'NB'	LT/RT	448	21,750	44,562	370.0	---	---
		1178+00 'NB'	-	1250+97 'NB'	LT/RT	83	15,910	32,754	271.0	---	---
		1126+82 'DGA'	-	1134+99 'DGA'	LT/RT	198	1,530	2,662	26.0	780	780
		1111+55 'DGB'	-	1120+70 'DGB'	RT	0	310	911	5.2	2,980	2,980
		1174+51 'JB'	-	1181+60 'JB'	LT/RT	581	1,080	2,073	18.0	490	490
		1188+84 'JA TEMP'	-	1193+93 'JA TEMP'	LT/RT	69	470	924	8.0	---	---
		EBS BACKFILL			LT/RT	---	---	16,531	---	---	---
		RELIEF TRENCHES			LT/RT	---	---	1,610	---	---	---
		STAGE 3A SUBTOTALS				1,433	49,710	122,240	845.2	4,250	4,250
	3B	1100+75 'NB'	-	1115+75 'NB'	RT	4	1,630	3,380	28.0	---	---
		1172+00 'NB'	-	1180+00 'NB'	RT	16	1,370	2,830	23.0	---	---
		1193+80 'NB'	-	1250+97 'NB'	RT	363	8,200	16,950	139.0	---	---
		1111+55 'DGB'	-	1123+40 'DGB'	LT/RT	451	1,420	3,050	24.0	---	---
		1190+50 'JA'	-	1198+54 'JA'	LT/RT	212	1,370	2,564	23.0	230	230
		1177+27 'JB'	-	1183+67 'JB'	LT	30	60	25	1.0	---	---
		EBS BACKFILL			LT/RT	---	---	1,285	---	---	---
		RELIEF TRENCHES			LT/RT	---	---	100	---	---	---
		STAGE 3B SUBTOTALS				1,076	14,050	30,185	238.0	230	230
	4	1189+16 'JA'	-	1190+50 'JA'	LT	13	0	0	0.0	---	---
		STAGE 4 SUBTOTALS				13	0	0	0	0	0
1630		UNDISTRIBUTED				0	1	0	0	0	0
1640		UNDISTRIBUTED				0	1	0	0	0	0
					TOTALS	7,854	153,602	626,865	2,607.5	120,420	56,720

*ADDITIONAL QUANTITIES LISTED ELSEWHERE

DRILLED TIE BARS

CATEGORY	STAGE	STATION	-	STATION	LOCATION	416.0610 EACH
1000	2B	1077+00 'SB'	-	1130+00 'SB'	LT/RT	310
		1130+00 'SB'	-	1190+00 'SB'	LT/RT	750
		1190+00 'SB'	-	1250+00 'SB'	LT/RT	650
				STAGE 2B SUBTOTAL		1,710
	3B	1077+00 'NB'	-	1130+00 'NB'	LT/RT	1,230
		1130+00 'NB'	-	1190+00 'NB'	LT/RT	330
		1190+00 'NB'	-	1250+00 'NB'	LT/RT	2,780
				STAGE 3B SUBTOTAL		4,340
	4	1077+00 'SB'	-	1130+00 'SB'	RT	420
		1130+00 'NB'	-	1190+00 'NB'	LT	500
		1130+00 'SB'	-	1190+00 'SB'	RT	800
		1253+10 'NB'	-	1273+10 'NB'	LT	1,000
		1253+10 'SB'	-	1273+10 'SB'	RT	1,000
				STAGE 4 SUBTOTAL		3,720
				TOTAL		9,770

Addendum No. 01
ID 1130-66-72
Revised Sheet 649
October 1, 2026

ASPHALTIC ITEMS

CATEGORY	STAGE	STATION		STATION	LOCATION	450.4000 HMA COLD WEATHER PAVING TON	455.0605 TACK COAT GAL	460.5223 HMA PAVEMENT 3 LT 58-28 S TON	460.5224 HMA PAVEMENT 4 LT 58-28 S TON	460.6223 HMA PAVEMENT 3 MT 58-28 S TON	460.6224 HMA PAVEMENT 4 MT 58-28 S TON	465.0125 ASPHALTIC SURFACE TEMPORARY TON
1000	1A	1077+00 'NB'	-	1130+00 'NB'	RT	---	679	---	---	---	---	3,800
		1130+00 'NB'	-	1190+00 'NB'	RT	---	668	---	---	---	---	3,740
		1190+00 'NB'	-	1231+20 'NB'	RT	---	760	---	---	---	---	4,250
				STAGE 1A SUBTOTALS		0	2,107	0	0	0	0	11,790
	1B	1077+00 'NB'	-	1130+00 'NB'	LT/RT	665	475	---	---	---	---	2,660
		1130+00 'NB'	-	1190+00 'NB'	LT/RT	899	642	---	---	---	---	3,600
		1190+00 'NB'	-	1231+20 'NB'	LT/RT	501	358	---	---	---	---	2,000
		1180+11 'JC TEMP'	-	1186+51 'JC TEMP'	LT/RT	102	73	---	---	---	---	407
		1189+62 'JD TEMP	-	1195+42 'JD TEMP'	LT/RT	86	61	---	---	---	---	344
				STAGE 1B SUBTOTALS		689	492	0	0	0	0	9,011
	2A	1077+00 'SB'	-	1130+00 'SB'	LT	---	257	---	---	693	462	285
		1130+00 'SB'	-	1190+00 'SB'	LT/RT	---	328	---	---	970	647	217
		1190+00 'SB'	-	1231+20 'SB'	LT	---	61	---	---	168	112	63
		1113+61 'DGC'	-	1116+72 'DGC'	LT	---	3	---	---	10	6	---
		1125+44 'DGD'	-	1134+12 'DGD'	LT	---	7	---	---	23	164	---
		1125+26 'DGDR'	-	1128+05 'DGDR'	LT/RT	---	---	---	---	---	35	---
		1177+22 'JC'	-	1183+00 'JC'	LT/RT	---	4	---	---	14	83	---
		1192+00 'JD'	-	1197+47 'JD'	LT/RT	---	4	---	---	13	83	---
		1236+91 'WFR'	-	1242+99 'WFR'	LT/RT	---	66	---	---	242	130	---
				STAGE 2A SUBTOTALS		0	730	0	0	2,133	1,722	565
	2B	1077+00 'SB'	-	1130+00 'SB'	LT/RT	78	61	---	---	17	11	311
		1130+00 'SB'	-	1190+00 'SB'	LT/RT	93	78	---	---	37	25	373
		1190+00 'SB'	-	1231+20 'SB'	LT	---	12	---	---	40	27	---
		1114+65 'DGC'	-	1119+04 'DGC'	LT/RT	---	2	---	---	7	67	---
		1178+60 'JB TEMP'	-	1184+06 'JB TEMP'	LT/RT	---	56	---	---	---	---	316
		1183+66 'JC'	-	1185+78 'JC'	RT	---	---	---	---	---	14	---
				STAGE 2B SUBTOTALS		171	209	0	0	101	144	1,000
	3A	1077+00 'NB'	-	1130+00 'NB'	LT/RT	44	124	310	206	---	---	176
		1130+00 'NB'	-	1190+00 'NB'	LT/RT	70	336	959	639	---	---	281
		1190+00 'NB'	-	1231+20 'NB'	RT	---	24	79	53	---	---	---
		1126+81 'DGA'	-	1134+65 'DGA'	LT/RT	---	37	126	113	---	---	---
		1175+55 'JB'	-	1181+50 'JB'	LT/RT	---	5	16	84	---	---	---
		1188+84 'JA TEMP'	-	1193+80 'JA TEMP'	RT	70	50	---	---	---	---	281
				STAGE 3A SUBTOTALS		184	576	1,490	1,095	0	0	738
	3B	1077+00 'NB'	-	1130+00 'NB'	RT	---	5	18	12	---	---	---
		1130+00 'NB'	-	1190+00 'NB'	RT	---	15	51	34	---	---	---
		1190+00 'NB'	-	1231+20 'NB'	RT	---	263	884	589	---	---	---
		1114+50 'DGB'	-	1123+40 'DGB'	LT/RT	---	---	---	77	---	---	---
		1150+95 'DGBL'	-	1122+30 'DGBL'	LT/RT	---	---	---	10	---	---	---
		1190+50 'JA'	-	1196+31 'JA'	LT/RT	---	6	20	114	---	---	---
				STAGE 3B SUBTOTALS		0	289	973	836	0	0	0
	4	1189+16 'JA'	-	1190+33 'JA'	LT	---	---	---	8	---	---	---
		1181+70 'JB'	-	1183+67 'JB'	LT	---	---	---	13	---	---	---
				STAGE 4 SUBTOTALS		0	0	0	21	0	0	0
					TOTALS	1,044	4,403	2,463	1,952	2,234	1,866	23,104

COLD PATCH

CATEGORY	PROJECT	495.1000.S TON
1000	UNDISTRIBUTED	20

TEMPORARY SHORING

CATEGORY	STAGE	STATION		STATION	511.1100 SF
1000	1A	1081+81 NB'	-	1082+31 NB'	300
		1187+28 NB'	-	1187+90 NB'	372
		STAGE 1B SUBTOTAL			672
	1B	1111+89 'NB'	-	1112+12 'NB'	225
		1122+42 'NB'	-	1123+42 'NB'	1,000
		1124+62 'NB'	-	1125+43 'NB'	800
		1134+46 'NB'	-	1135+39 'NB'	930
		1136+50 'NB'	-	1137+34 'NB'	830
		1172+13 'NB'	-	1173+17 'NB'	520
		STAGE 1B SUBTOTAL			4,305
	2A	1090+68 'NB'	-	1091+88 'NB'	720
		1090+68 'NB'	-	1091+88 'NB'	720
		1100+11 'NB'	-	1101+01 'NB'	890
		1100+16 'NB'	-	1101+05 'NB'	890
		1114+00 'NB'	-	1116+50 'NB'	1,500
		1122+42 'NB'	-	1123+41 'NB'	784
		1116+38 'NB'	-	1116+60 'NB'	110
		1116+39 'NB'	-	1116+62 'NB'	115
		1124+63 'NB'	-	1135+39 'NB'	3,520
		1136+50 'NB'	-	1137+34 'NB'	830
		1172+12 'NB'	-	1173+16 'NB'	1,040
		1172+12 'NB'	-	1173+16 'NB'	1,040
		1181+15 'NB'	-	1181+38 'NB'	240
		1195+74 'NB'	-	1196+40 'NB'	660
		1195+77 'NB'	-	1196+42 'NB'	660
		1219+94 'NB'	-	1220+21 'NB'	260
		1219+94 'NB'	-	1220+21 'NB'	260
		1232+50 'NB'	-	1249+55 'NB'	2,700
		STAGE 2A SUBTOTAL			16,939
	2B	1100+16 'NB'	-	1101+05 'NB'	890
		1100+16 'NB'	-	1101+05 'NB'	890
		1134+43 'NB'	-	1135+36 'NB'	930
		1134+96 'NB'	-	1134+98 'NB'	100
		1195+34 'NB'	-	1196+29 'NB'	950
		1195+35 'NB'	-	1196+29 'NB	950
		STAGE 2B SUBTOTAL			4710
	3A	1195+29 'NB'	-	1196+12 'NB'	830
		1195+30 'NB'	-	1196+13 'NB'	820
		1220+00 'NB'	-	1220+22 'NB'	200
		1220+00 'NB'	-	1220+23 'NB'	200
		STAGE 3A SUBTOTAL			2,050
	W2	1091+16 'NB'	-	1091+37 'NB'	220
		1172+13 'NB'	-	1173+17 'NB'	1,040
		1219+97 'NB'	-	1220+20 'NB'	200
		STAGE W2 SUBTOTALS			1,460
				TOTAL	30,136

Addendum No. 01
ID 1130-66-72
Revised Sheet 651
October 1, 2026

ERECTION & REMOVAL OF PERMANENT SIGNING, TYPE II

SIGN NO.	LOCATION	SIGN CODE	W X H	637.2210* SIGNS TYPE II REFLECTIVE TYPE H S.F.	637.2230 SIGNS TYPE II REFLECTIVE TYPE F S.F.	634.0616 POSTS WOOD 4x6-INCH X 16-FT EACH	634.0618 POSTS WOOD 4x6-INCH X 18-FT EACH	634.0808 POSTS TUBULAR STEEL 2x2-INCH X 8-FT EACH	REMARKS
1	IH 41, S. OF CTH CC	D10-5	21" X 60"	8.75	---	---	---	1	
2	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 1
3	IH 41, N. OF CTH CC	R2-1	48" X 60"	20.00	---	---	2	---	70 MPH
4	"	J4-2	72" X 54"	27.00	---	---	2	---	SEE PLAN SHEETS
5	"	D10-5	21" X 60"	8.75	---	---	---	1	
6	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 5
7	"	D10-5	21" X 60"	8.75	---	---	---	1	
8	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 7
9	IH 41, S. OF STH 55	D10-5	21" X 60"	8.75	---	---	---	1	
10	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 9
11	"	E5-1A	90" X 60"	37.50	---	2	---	---	EXIT 148
12	"	W2-6	30" X 30"	---	6.25	---	1	---	
13	"	W13-1	18" X 18"	---	2.25	---	---	---	MOUNT BELOW SIGN 12
14	IH 41 NB OFF RAMP TO STH 55	R3-8IR	36" X 30"	7.50	---	---	---	---	MOUNT TO SIGN STRUCTURE UPRIGHT
15	"	R3-8IR	36" X 30"	7.50	---	---	---	---	MOUNT TO SIGN STRUCTURE UPRIGHT
16	"	W12-1D	24" X 24"	---	4.00	---	---	1	
17	IH 41, S. OF STH 55	D10-5	21" X 60"	8.75	---	---	---	1	
18	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 17
19	"	W4-3R	48" X 48"	---	16.00	---	2	---	
20	IH 41, N. OF STH 55	W4-1R	48" X 48"	---	16.00	---	2	---	
21	IH 41 SB OFF RAMP TO STH 55	W12-1D	24" X 24"	---	4.00	1	---	---	
22	"	R3-8IR	36" X 30"	7.50	---	---	---	---	MOUNT TO SIGN STRUCTURE UPRIGHT
23	"	R3-8IR	36" X 30"	7.50	---	---	---	---	MOUNT TO SIGN STRUCTURE UPRIGHT
24	"	W2-6	30" X 30"	---	6.25	---	1	---	
25	"	W13-1	18" X 18"	---	2.25	---	---	---	MOUNT BELOW SIGN 24
26	"	E5-1A	90" X 60"	37.50	---	2	---	---	EXIT 148
27	IH 41, N. OF STH 55	D10-5	21" X 60"	8.75	---	---	---	1	
28	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 27
29	IH 41, N. OF MALONEY RD	J4-2	72" X 54"	27.00	---	---	2	---	
30	"	R2-1	48" X 60"	20.00	---	---	2	---	
31	"	D10-5	21" X 60"	8.75	---	---	---	1	
32	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 31
33	"	D10-5	21" X 60"	8.75	---	---	---	1	
34	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 33
35	"	D10-5	21" X 60"	8.75	---	---	---	1	
36	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 35
37	IH 41, S. OF CTH J	D10-5	21" X 60"	8.75	---	---	---	1	
38	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 37
39	"	R2-1	48" X 60"	20.00	---	---	2	---	
40	"	J4-2	72" X 54"	27.00	---	---	2	---	
41	IH 41 NB OFF RAMP TO CTH J	E5-1A	90" X 60"	37.50	---	2	---	---	EXIT 150
42	"	W2-6	30" X 30"	---	6.25	---	1	---	
43	"	W13-1	18" X 18"	---	2.25	---	---	---	MOUNT BELOW SIGN 42
44	IH 41, S. OF CTH J	D10-5	21" X 60"	8.75	---	---	---	1	
45	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 44

CON'T. ON NEXT PAGE

3

3

Addendum No. 01
ID 1130-66-72
Revised Sheet 672
October 1, 2026

ERECTION & REMOVAL OF PERMANENT SIGNING, TYPE II (CON'T.)

SIGN NO.	LOCATION	SIGN CODE	W X H	637.2210* SIGNS TYPE II REFLECTIVE TYPE H S.F.	637.2230 SIGNS TYPE II REFLECTIVE TYPE F S.F.	634.0616 POSTS WOOD 4x6-INCH X 16-FT EACH	634.0618 POSTS WOOD 4x6-INCH X 18-FT EACH	634.0808 POSTS TUBULAR STEEL 2x2-INCH X 8-FT EACH	REMARKS
46	"	W4-3R	48" X 48"	---	16.00	---	2	---	
47	IH 41, N. OF CTH J	D10-5	21" X 60"	8.75	---	---	---	1	
48	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 47
49	"	W4-1R	48" X 48"	---	16.00	---	2	---	
50	IH 41 SB OFFF RAMP TO CTH J	W2-6	30" X 30"	---	6.25	---	1	---	
51	"	W13-1	18" X 18"	---	2.25	---	---	---	MOUNT BELOW SIGN 50
52	"	E5-1A	90" X 60"	37.50	---	2	---	---	EXIT 150
53	IH 41, N. OF CTH J	D10-5	21" X 60"	8.75	---	---	---	1	
54	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 53
55	"	D10-5	21" X 60"	8.75	---	---	---	1	
56	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 55
57	"	J4-2	72" X 54"	27.00	---	---	2	---	
58	"	R2-1	48" X 60"	20.00	---	---	2	---	
59	"	D10-5	21" X 60"	8.75	---	---	---	1	
60	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 59
61	"	D10-5	21" X 60"	8.75	---	---	---	1	
62	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 61
63	"	D10-5	21" X 60"	8.75	---	---	---	1	
64	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 63
65	"	D10-5	21" X 60"	8.75	---	---	---	1	
66	"	D10-5	21" X 60"	8.75	---	---	---	---	MOUNT TO BACK OF SIGN 65
	TOTALS			**683.00**	**106.00**	**9**	**28**	**19**	

*ADDITIONAL QUANTITIES LISTED ELSEWHERE.

Addendum No. 01
ID 1130-66-72
Revised Sheet 673
October 1, 2026

CTH J AND CTH OO INTERSECTION SIGNING AND MARKING

CATEGORY	LOCATION	SIGN CODE	W X H	634.06140 POSTS WOOD 4X6-INCH X 14-FT EACH	637.2210* SIGNS TYPE II REFLECTIVE TYPE H SF	646.2020* MARKING LINE EPOXY 6-INCH (WHITE) LF	(YELLOW) LF	(YELLOW, 12.5'LINE, 37.5'GAP) LF	(DOUBLE YELLOW) LF	646.4020 MARKING LINE EPOXY 10-INCH (WHITE) LF	(WHITE, 3' LINE, 9' GAP) LF	646.5020 MARKING LINE ARROW (TYPE II) EACH	(TYPE III) EACH	646.6120 MARKING STOP LINE EPOXY 18-INCH LF	646.5320 MARKING RAILROAD CROSSING EPOXY EACH
1000	CTH J/CTH OO INTERSECTION	R3-8LF	36" X 30"	1	7.5	2,305	232	86	2,207	230	30	3	3	82	2
	SUBTOTALS					2,305	232	86	2,207	230	30	3	3		
	TOTALS			1	7.5			4,830			260		6	82	2

* ADDITIONAL QUANTITIES LISTED ELSEWHERE.

SAWING SUMMARY

CATEGORY	STAGE	STATION		STATION	LOCATION	690.0150 ASPHALT LF	690.0250 CONCRETE LF
1000	1A	1077+00 'NB'	-	1130+00 'NB'	RT	4,130	---
		1130+00 'NB'	-	1190+00 'NB'	RT	5,300	---
		1190+00 'NB'	-	1250+00 'NB'	RT	4,010	100
					STAGE 1A SUBTOTAL	13,440	100
	1B	1077+00 'NB'	-	1130+00 'NB'	LT/RT	5,380	---
		1130+00 'NB'	-	1190+00 'NB'	LT/RT	6,390	---
		1190+00 'NB'	-	1250+00 'NB'	LT/RT	3,810	---
					STAGE 1B SUBTOTAL	15,580	0
	2A	1077+00 'SB'	-	1130+00 'SB'	LT/RT	105	405
		1130+00 'SB'	-	1190+00 'SB'	LT/RT	30	305
		1190+00 'SB'	-	1250+00 'SB'	LT/RT	1,070	280
		1236+91 'WFR'	-	1242+99 'WFR'	LT/RT	635	---
		1124+53 'DGD'	-	1125+44 'DGD'	LT/RT	---	42
					STAGE 2A SUBTOTAL	1,840	1,032
	2B	1077+00 'SB'	-	1130+00 'SB'	RT	2,000	---
		1130+00 'SB'	-	1190+00 'SB'	LT/RT	1,580	---
		1190+00 'SB'	-	1250+00 'SB'	RT	670	---
					STAGE 2B SUBTOTAL	4,250	0
	3A	1077+00 'NB'	-	1130+00 'NB'	RT	470	630
		1130+00 'NB'	-	1190+00 'NB'	RT	192	150
		1190+00 'NB'	-	1250+41 'NB'	LT/RT	1,691	4,980
		1189+16 'JA'	-	1190+33 'JA'	LT/RT	117	---
					STAGE 3A SUBTOTAL	2,470	5,760
	4	1192+70 'NB'	-	1194+00 'NB'	RT	130	---
					STAGE 4 SUBTOTAL	130	0
		UNDISTRIBUTED				3,800	680
					TOTALS	41,510	7,572

MARKING AERIAL ENFORCEMENT BAR EPOXY

CATEGORY	STATION	646.5420 EACH
1000	1188+00 'NB'	3
	1194+60 'NB'	3
	1259+40 'NB'	3
	1266+00 'NB'	3
	1272+60 'NB'	3
	1279+20 'NB'	3
	TOTAL	18

ADJUSTING SANITARY MANHOLE COVERS

CATEGORY	STAGE	STATION		LOCATION	SPV.0060.0106 EACH
1000	2A	1162+48	'SB'	80' LT	1
	3B	1193+94	'JA'	51' RT	1
				TOTAL CATEGORY 1000	2
1700	2A	1122+39	'SB'	75' LT	1
	3A	1123+32	'NB'	75' RT	1
				TOTAL CATEGORY 1700	2
				PROJECT TOTAL	4

CPM PROGRESS SCHEDULE

CATEGORY	PROJECT	SPV.0060.0105 BASELINE CPM PROGRESS SCHEDULE EACH	SPV.0060.0110 CPM PROGRESS SCHEDULE AND ACCEPTED REVISIONS EACH
1000	1130-66-72	1	33

CONSTRUCTION STAKING SURVEY PROJECT 1130-66-72

CATEGORY	SPV.0060.0101 EACH
1000	1

EMERGENCY RESPONSE TO TRAFFIC INVOLVING CONCRETE BARRIER TEMPORARY

CATEGORY	PROJECT	SPV.0060.0305 EACH
1000	1130-66-72	46

EMERGENCY RESPONSE TO TRAFFIC INVOLVING CRASH CUSHION TEMPORARY

CATEGORY	PROJECT	SPV.0060.0310 EACH
1000	1130-66-72	46

TEMPORARY CONCRETE BARRIER GATE, 24-FT

CATEGORY	STAGE	STATION	LOCATION	SPV.0060.0320 EACH
1800	2A	1145+60.63'NB'	22' RT	1

Addendum No. 01
ID 1130-66-72
Revised Sheet 679
October 1, 2026

EARTHWORK SUMMARY

DIVISION	FROM/TO STATION	LOCATION	205.0100 EXCAVATION COMMON (1) CUT (2)	205.0100 EXCAVATION COMMON (1) EBS EXCAVATION (3)	SALVAGED/UNUSABLE PAVEMENT MATERIAL	AVAILABLE MATERIAL (4)	UNEXPANDED FILL	EXPANDED FILL (5) FACTOR 1.25	SPV.0035.0100 ROADWAY EMBANKMENT (6)	MASS ORDINATE +/- (7)	WASTE (8) (9)	*311.0110 BREAKER RUN	*312.0110 SELECT CRUSHED MATERIAL	*624.0100 WATER
DIVISION 1														
RD BT-DG	0+59.50/3+50.74	LT/RT	1,394	70	636	758	10	13	13	746		154	---	2.9
SB-EOP	5+14.82/5+59.07	LT/RT	97	5	21	76	1	1	1	75		11	---	0.2
DGNB	101+10.43/108+88.61	LT/RT	1,044	52	351	693	9	11	11	682		114	---	2.2
DGSB	12+33.27/19+38.54	LT/RT	3,877	194	377	3,500	20	25	25	3,475		427	---	8.1
DGB	1123+39.70/1124+73.17	LT/RT	471	23	104	367	37	46	46	321		---	44	1.0
DIVISION 1 SUBTOTAL			6,883	344	1,489	5,394	77	96	96	5,298	5,642	706	44	14.4
GRAND TOTAL			6,883	344	1,489	5,394	77	96	96	5,298	5,642	706	44	14.4
	TOTAL COMMON EXC		7,227											

*ADDITIONAL QUANTITIES LISTED ELSEWHERE

NOTES:

(1) COMMON EXCAVATION IS THE SUM OF THE CUT AND EBS EXCAVATION COLUMNS. ITEM NUMBER 205.0100
(2) SALVAGED/UNSUABLE PAVEMENT MATERIAL IS INCLUDED IN CUT.
(3) EBS EXCAVATION TO BE BACKFILLED WITH EITHER BREAKER RUN (ITEM NUMBER 311.0110) OR SELECT CRUSHED MATERIAL (ITEM NUMBER 312.0110). SEE EARTHWORK SUMMARY TABLE FOR BACKFILL MATERIAL
(4) AVAILABLE MATERIAL = CUT - SALVAGED/UNUSABLE PAVEMENT MATERIAL
(5) EXPANDED FILL = (UNEXPANDED FILL)*EXPANDED FILL FACTOR. EXPANDED FILL FACTOR = 1.25
(6) EMBANKMENT FILL = EXPANDED FILL
(7) MASS ORDINATE: MASS ORDINATE = CUT-SALVAGED/UNUSABLE PAVEMENT MATERIAL-EXPANDED FILL
THE MASS ORDINATE +OR - QTY CALCULATED FOR THE DIVISION. PLUS QUANTITY INDICATES AN EXCESS OF MATERIAL WITHIN THE DIVISION. MINUS INDICATES A SHORTAGE OF MATERIAL WITHIN THE DIVISION.
(8) WASTE = MASS ORDINATE + EBS EXCAVATION
(9) FACTORS USED TO COMPUTE ANTICIPATED WASTE AND THE COMPUTED WASTE VOLUME IDENTIFIED ARE FOR GENERAL INFORMATION ONLY

Addendum No. 01
ID 1130-66-72
Revised Sheet 682
October 1, 2026

3

3

EARTHWORK SUMMARY

DIVISION	FROM/TO STATION	LOCATION	205.0100 EXCAVATION COMMON (1) CUT	205.0100 EXCAVATION COMMON (1) EBS EXCAVATION (2)(3)	AVAILABLE MATERIAL (4)	UNEXPANDED FILL	EXPANDED FILL (5) FACTOR 1.25	SPV.0035.0100 EMBANKMENT FILL (6)	MASS ORDINATE +/- (7)	WASTE (8) (9)	312.0110 SELECT CRUSHED MATERIAL	*624.0100 Water
MALONEY	49+78.93 MAL/55+00.00 MAL	LT/RT	2,435	122	2,435	334	418	418	2,018	2,140	232	5.1
GRAND TOTAL			2,435	122	2,435	334	418	418	2,018	2,140	232	5.1
	ITEM TOTAL		2,557									

*ADDITIONAL QUANTITIES LISTED ELSEWHERE.

NOTES:

(1) COMMON EXCAVATION IS THE SUM OF THE CUT AND EBS EXCAVATION COLUMNS. ITEM NUMBER 205.0100

(2) EBS EXCAVATION TO BE BACKFILLED WITH SELECT CRUSHED MATERIAL. ITEM NUMBER 312.0110

(3)EBS CALCUALTED AS 5 PERCENT OF CUT.

(4) AVAILABLE MATERIAL = CUT - SALVAGED/UNUSUABLE PAVEMENT MATERIAL

(5) EXPANDED FILL = (UNEXPANDED FILL)*EXPANDED FILL FACTOR. EXPANDED FILL FACTOR = 1.25

(6) EMBANKMENT FILL = EXPANDED FILL


(7) MASS ORDINATE: MASS ORDINATE = CUT-SALVAGED/UNUSABLE PAVEMENT MATERIAL-EXPANDED FILL
THE MASS ORDINATE + OR - QTY CALCULATED FOR THE DIVISION. PLUS QUANTITY INDICATES AN EXCESS OF MATERIAL WITHIN THE DIVISION. MINUS INDICATES A SHORTAGE OF MATERIAL WITHIN THE DIVISION.

(8) WASTE = MASS ORDINATE + EBS EXCAVATION

(9) FACTORS USED TO COMPUTE ANTICIPATED WASTE AND THE COMPUTED WASTE VOLUME IDENTIFIED ARE FOR GENERAL INFORMATION ONLY.

Addendum No. 01
ID 1130-66-72
Revised Sheet 712
October 1, 2026

STATE PROJECT NUMBER
1130-66-72



CROSS SECTION THRU BRIDGE WIDENING


SHOWING STAGE 2A CONFIGURATION
LOOKING EAST AT PIERS
DIMENSIONS ARE NORMAL TO R/L IH 41 'NB' UNLESS NOTED OTHERWISE

WISCONSIN
ANTHONY J. CASTLE
E-43345
OAK CREEK
WI
PROFESSIONAL ENGINEER

9/29/26

JLR
09/29/2026

Addendum No. 01
ID 1130-66-72
Revised Sheet 1080
October 1, 2026



SECTION THRU PARAPET

GENERAL NOTES

DRAWINGS SHALL NOT BE SCALED.

DIMENSIONS SHOWN ARE BASED ON THE ORIGINAL STRUCTURE PLANS UNLESS SHOWN OR NOTED OTHERWISE.

CONCRETE REMOVAL AT THE SUPERSTRUCTURE REMOVAL LINE SHALL BE DEFINED BY A 2½ INCH DEEP SAWCUT.

UTILIZE EXISTING BAR STEEL REINFORCEMENT WHERE POSSIBLE AND EXTEND 24 DIAMETERS INTO NEW WORK.

PAYMENT FOR SAWCUTS AND ALL REMOVALS IS INCLUDED IN THE BID ITEM "REMOVING STRUCTURE B-44-41".

ALL WORK AND MATERIALS NECESSARY TO WIDEN THE EXISTING BRIDGE, INCLUDING EXCAVATION, BACKFILL, ABUTMENT, PIER, AND SLAB WIDENING, TEMPORARY SUPPORT, SHORING, AND DESIGN IS INCLUDED IN THE BID ITEM "TEMPORARY BRIDGE WIDENING B-44-41". SEE SPECIAL PROVISIONS FOR ADDITIONAL DETAILS.

FOR TRAFFIC CONTROL STAGING ON IH 41, SEE ROADWAY PLANS AND SPECIAL PROVISIONS.

TOTAL ESTIMATED QUANTITIES

BID ITEM NUMBER	BID ITEMS	UNIT	TOTALS
203.0220	REMOVING STRUCTURE B-44-41	EACH	1
SPV.0060	TEMPORARY BRIDGE WIDENING B-44-41	EACH	1

ALL TEMPORARY B-44-41 BID ITEMS ARE CATEGORY 2070

LEGEND

G01 EXISTING LONGITUDINAL CONSTRUCTION JOINT.

G02 ¾" V-GROOVE REQUIRED. EXTEND TO 6" FROM FRONT FACE OF ABUTMENT DIAPHRAGM.

G03 TEMPORARY PRECAST CONCRETE BARRIER WALL PINNED TO SLAB. SEE ROADWAY PLANS AND STANDARD DETAIL DRAWINGS FOR DETAILS. PAID UNDER ROADWAY BID ITEMS.

G04 CONST. JOINT. - STRIKE OFF AS SHOWN.

G05 REMOVE EXISTING PARAPET AND CONCRETE OVERLAY. CUT OFF EXISTING PARAPET VERTICAL REINFORCING STEEL 1½" BELOW SURFACE OF NEW CONCRETE OVERLAY. WORK TO BE INCLUDED IN BID ITEM "REMOVING STRUCTURE B-44-41".

1 G06 NEW 1½" MIN. CONCRETE OVERLAY. MATERIAL AND WORK INCLUDED IN BID ITEM "TEMPORARY BRIDGE WIDENING B-44-41". FURNISH CONCRETE TO CONFORM TO STANDARD SPECIFICATION 509.

G07 REMOVE DETERIORATED CONCRETE ON VERTICAL EDGE. ROUGHEN SURFACE OF CONCRETE TO A ¼" MIN. AMPLITUDE AT ALL AREAS OF NEW TO EXISTING CONCRETE CONTACT. WORK INCLUDED IN BID ITEM "REMOVING STRUCTURE B-44-41".

LIMITS OF SUPERSTRUCTURE REMOVAL

NO.	DATE	REVISION	BY
1	09/29/26	ADDENDUM 1	AJC

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

STRUCTURE B-44-41

DRAWN BY VJD | PLANS CK'D AJC

TEMPORARY WIDENING DETAILS

SHEET 2 OF 2


1080

8

8


C:\Users\ajc\DC\ACCDocs\WisDOT\11306301\Project Files\Dsgn\11306670\strc\B-44-0041\Sheets\B-44-0041_pln.dwg, 9/29/2026 9:11:42 AM, WisDOT PDF.pc3

STATE PROJECT NUMBER
1130-66-72



PLAN

TEMPORARY WIDENING - 3 SPAN CONCRETE HAUNCHED SLAB



ELEVATION

LOOKING NORTH
NORMAL TO EXIST. C/L MALONEY RD

DESIGN DATA

LIVE LOAD:

TAKEN FROM HSI, 10/06/2025
DESIGN LOADING: HS-20
INVENTORY RATING: HS = 14
OPERATING RATING: HS = 23
WISCONSIN STANDARD PERMIT VEHICLE (WIS-SPV): 250 (KIPS)

MATERIAL PROPERTIES:

CONCRETE MASONRY:
SUPERSTRUCTURE ——— f'_c = 4,000 PSI
ALL OTHER ——— f'_c = 3,500 PSI

BAR STEEL REINFORCEMENT
GRADE 60 ——— f_y = 60,000 PSI

LEGEND

- (X) INDICATES WING WALL NUMBER. WING NUMBERS ARE FROM THE ORIGINAL STRUCTURE PLANS.
- ● POINT OF TEMPORARY MINIMUM VERT. CLEAR.
- ✳ PROVIDE FOR THRIE BEAM GUARD RAIL ATTACHMENT. WORK INCLUDED IN BID ITEM "TEMPORARY BRIDGE WIDENING B-44-43".
- SE SEMI-EXPANSION BEARING
- F FIXED BEARING
- ☆ DIMENSION TAKEN AT C/L BRG. AND NORMAL TO R/L IH 41 'NB'. DIMENSIONS ARE TO EDGE OF SLAB.
- ⊠ ELEVATIONS SHOWN ARE READ FROM THE ORIGINAL STRUCTURE PLANS.
- LIMITS OF SUPERSTRUCTURE REMOVAL
- ▲ HORIZONTAL CLEARANCE

Addendum No. 01
ID 1130-66-72
Revised Sheet 1081
October 1, 2026

TRAFFIC DATA

IH 41 (WIS 55 - CTH J):
ADT = 49,870 (2025)
ADT = 67,310 (2045)
R.D.S. = 75 MPH

MALONEY RD:
ADT = 5,700 (2025)
ADT = 6,100 (2045)
R.D.S. = 35 MPH

LIST OF DRAWINGS:

1. TEMPORARY WIDENING
2. TEMPORARY WIDENING DETAILS

SCOPE OF WORK

- REMOVE EXISTING STRUCTURE TO THE EXTENDS SHOWN.
- WIDEN CONCRETE HAUNCH SLAB BRIDGE. TO BE DESIGNED AND DETAILED BY THE CONTRACTOR. ALL COST ASSOCIATED TO DESIGN AND CONSTRUCTION OF THE WIDENING IS INCLUDED IN BID ITEM "TEMPORARY BRIDGE WIDENING B-44-43". SEE SPECIAL PROVISIONS.

WISCONSIN
ANTHONY J. CASTLE
E-43345
OAK CREEK
WI
PROFESSIONAL ENGINEER

9/29/26

09/29/2026

STRUCTURE DESIGN CONTACTS:

CONSULTANT: TONY CASTLE	414-935-5740
BRIDGE OFFICE: AARON BONK	608-261-0261

NO.	DATE	REVISION	BY
1	09/29/26	ADDENDUM 1	AJC

emcs

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

ACCEPTED _____ _____
CHIEF STRUCTURES DESIGN ENGINEER — DATE

STRUCTURE B-44-43

IH 41 NB OVER MALONEY ROAD

COUNTY	CITY
OUTAGAMIE	KAUKAUNA

DESIGN SPEC.
REHABILITATION N/A

DESIGNED BY	DESIGN CK'D	DRAWN BY	PLANS CK'D
AJC	VJD	VJD	AJC

TEMPORARY WIDENING


SHEET 1 OF 2

1081

I.D. 1130-63-01 DATE: 4/30/2026

8 8

STATE PROJECT NUMBER
1130-66-72



CROSS SECTION THRU BRIDGE WIDENING

SHOWING STAGE 2A CONFIGURATION
LOOKING EAST AT PIERS
DIMENSIONS ARE NORMAL TO R/L IH 41 'NB' UNLESS NOTED OTHERWISE

GENERAL NOTES

DRAWINGS SHALL NOT BE SCALED.

DIMENSIONS SHOWN ARE BASED ON THE ORIGINAL STRUCTURE PLANS UNLESS SHOWN OR NOTED OTHERWISE.

CONCRETE REMOVAL AT THE SUPERSTRUCTURE REMOVAL LINE SHALL BE DEFINED BY A 2½ INCH DEEP SAWCUT.

UTILIZE EXISTING BAR STEEL REINFORCEMENT WHERE POSSIBLE AND EXTEND 24 DIAMETERS INTO NEW WORK.

PAYMENT FOR SAWCUTS AND ALL REMOVALS IS INCLUDED IN THE BID ITEM "REMOVING STRUCTURE B-44-43".

ALL WORK AND MATERIALS NECESSARY TO WIDEN THE EXISTING BRIDGE, INCLUDING EXCAVATION, BACKFILL, ABUTMENT, PIER, AND SLAB WIDENING, TEMPORARY SUPPORT, SHORING, AND DESIGN IS INCLUDED IN THE BID ITEM "TEMPORARY BRIDGE WIDENING B-44-43". SEE SPECIAL PROVISIONS FOR ADDITIONAL DETAILS.

MALONEY ROAD WILL BE CLOSED TO TRAFFIC DURING CONSTRUCTION OF THE WIDENING. SEE ROADWAY PLANS AND SPECIAL PROVISIONS FOR MORE TRAFFIC DETAILS.

FOR TRAFFIC CONTROL STAGING ON IH 41, SEE ROADWAY PLANS AND SPECIAL PROVISIONS.

TOTAL ESTIMATED QUANTITIES

BID ITEM NUMBER	BID ITEMS	UNIT	TOTALS
203.0220	REMOVING STRUCTURE B-44-43	EACH	1
SPV.0060	TEMPORARY BRIDGE WIDENING B-44-43	EACH	1

ALL TEMPORARY B-44-43 BID ITEMS ARE CATEGORY 2080

LEGEND

☆ DIMENSION TAKEN AT C/L BRG. AND NORMAL TO R/L IH 41 'NB'. DIMENSIONS ARE TO EDGE OF SLAB.

1 DIMENSION TAKEN NORMAL TO EXISTING EDGE OF SLAB.

G01 EXISTING LONGITUDINAL CONSTRUCTION JOINT.

G02 ¾" V-GROOVE REQUIRED. EXTEND TO 6" FROM FRONT FACE OF ABUTMENT DIAPHRAGM.

G03 TEMPORARY PRECAST CONCRETE BARRIER WALL. SEE ROADWAY PLANS AND STANDARD DETAIL DRAWINGS FOR DETAILS. PAID UNDER ROADWAY BID ITEMS.

G04 CONST. JOINT. - STRIKE OFF AS SHOWN.

G05 REMOVE EXISTING PARAPET AND CONCRETE OVERLAY. CUT OFF EXISTING PARAPET VERTICAL REINFORCING STEEL 1½" BELOW SURFACE OF NEW CONCRETE OVERLAY. WORK TO BE INCLUDED IN BID ITEM "REMOVING STRUCTURE B-44-43".

1 G06 NEW 1½" MIN. CONCRETE OVERLAY. MATERIAL AND WORK INCLUDED IN BID ITEM "TEMPORARY BRIDGE WIDENING B-44-43". FURNISH CONCRETE TO CONFORM TO STANDARD SPECIFICATION 509.

G07 REMOVE DETERIORATED CONCRETE ON VERTICAL EDGE. ROUGHEN SURFACE OF CONCRETE TO A ¼" MIN. AMPLITUDE AT ALL AREAS OF NEW TO EXISTING CONCRETE CONTACT. WORK INCLUDED IN BID ITEM "REMOVING STRUCTURE B-44-43".

G08 MATCH EXISTING SLOPE OF DECK


LIMITS OF SUPERSTRUCTURE REMOVAL

WISCONSIN
ANTHONY J. CASTLE
E-43345
OAK CREEK
WI
PROFESSIONAL ENGINEER

9/29/26

JLR
09/29/2026

Addendum No. 01
ID 1130-66-72
Revised Sheet 1082
October 1, 2026



SECTION THRU PARAPET

NO.	DATE	REVISION	BY
1	09/29/26	ADDENDUM 1	AJC

STATE OF WISCONSIN
DEPARTMENT OF TRANSPORTATION

STRUCTURE B-44-43

DRAWN BY VJD | PLANS CK'D AJC

TEMPORARY WIDENING DETAILS

SHEET 2 OF 2

1082

8

8

DIVISION 1 - S1A-NB-1136-1250

CON'T ON PREVIOUS SHEET

STATION	DISTANCE	AREA (SF)			INCREMENTAL VOL (CY) (UNADJUSTED)			CUMULATIVE VOL (CY)		
		CUT	FILL	EBS	CUT	FILL	EBS	CUT 1.00	FILL 1.00	MASS ORDINATE
					NOTE 1	NOTE 3	NOTE 4	NOTE 1		NOTE 5
1226+00.00	100.00	9.48	16.35	122.36	35	74	437	11607	11897	-290
1227+00.00	100.00	9.56	3.47	134.29	35	37	475	11642	11934	-292
1228+00.00	100.00	8.76	22.14	135.15	34	47	499	11676	11981	-305
1229+00.00	100.00	23.31	33.00	0.00	59	102	250	11735	12083	-348
1230+00.00	100.00	23.80	55.32	0.00	87	164	0	11822	12247	-425
1231+00.00	100.00	24.26	42.95	0.00	89	182	0	11911	12429	-518
1232+00.00	100.00	27.32	17.16	0.00	96	111	0	12007	12540	-533
1233+00.00	100.00	28.29	2.10	0.00	103	36	0	12110	12576	-466
1234+00.00	100.00	27.25	3.43	0.00	103	10	0	12213	12586	-373
1235+00.00	100.00	21.84	6.14	0.00	91	18	0	12304	12604	-300
1236+00.00	100.00	22.22	12.81	0.00	82	35	0	12386	12639	-253
1237+00.00	100.00	22.85	11.38	0.00	83	45	0	12469	12684	-215
1238+00.00	100.00	20.97	22.80	0.00	81	63	0	12550	12747	-197
1239+00.00	100.00	21.98	14.36	0.00	80	69	0	12630	12816	-186
1240+00.00	100.00	15.84	43.38	0.00	70	107	0	12700	12923	-223
1241+00.00	100.00	11.00	38.85	0.00	50	152	0	12750	13075	-325
1242+00.00	100.00	11.00	43.62	0.00	41	153	0	12791	13228	-437
1243+00.00	100.00	11.00	81.78	0.00	41	232	0	12832	13460	-628
1243+79.46	79.46	11.01	113.52	0.00	32	287	0	12864	13747	-883
1244+60.26	0.00	10.53	0.00	0.00	0	0	0	12864	13747	-883
1245+00.00	39.74	34.77	0.00	0.00	33	0	0	12897	13747	-850
1246+00.00	100.00	27.68	5.65	0.00	116	10	0	13013	13757	-744
1247+00.00	100.00	32.51	11.46	0.00	111	32	0	13124	13789	-665
1248+00.00	100.00	33.99	5.76	0.00	123	32	0	13247	13821	-574
1249+00.00	100.00	43.54	0.69	0.00	144	12	0	13391	13833	-442
1250+00.00	100.00	62.47	0.00	0.00	196	1	0	13587	13834	-247
1250+32.36	32.36	63.87	27.23	0.00	76	16	0	13663	13850	-187
	COLUMN TOTALS				13,663	13,850	24,490			

DIVISION 1 - DGD-OCO-6670

STATION	DISTANCE	AREA (SF)			INCREMENTAL VOL (CY) (UNADJUSTED)			CUMULATIVE VOL (CY)		
		CUT	FILL	EBS	CUT	FILL	EBS	CUT 1.00	FILL 1.00	MASS ORDINATE
					NOTE 1	NOTE 3	NOTE 4	NOTE 1		NOTE 5
1128+00.00	0.00	6.45	221.74	0.00	0	0	0	0	0	0
1128+50.00	50.00	13.70	428.89	0.00	19	602	0	19	602	-583
1129+00.00	50.00	5.34	638.40	0.00	18	988	0	37	1590	-1553
1129+50.00	50.00	15.01	824.76	0.00	19	1355	0	56	2945	-2889
1130+00.00	50.00	54.53	882.55	0.00	64	1581	0	120	4526	-4406
1130+50.00	50.00	87.46	916.40	0.00	131	1666	0	251	6192	-5941
1131+00.00	50.00	115.21	809.29	0.00	188	1598	0	439	7790	-7351
1131+50.00	50.00	147.01	818.88	0.00	243	1508	0	682	9298	-8616
1132+00.00	50.00	152.03	801.40	0.00	277	1500	0	959	10798	-9839
1132+50.00	50.00	120.40	773.75	0.00	252	1458	0	1211	12256	-11045
1133+00.00	50.00	73.64	720.93	0.00	180	1384	0	1391	13640	-12249
1133+50.00	50.00	47.10	661.84	0.00	112	1280	0	1503	14920	-13417
1134+00.00	50.00	36.90	603.28	0.00	78	1171	0	1581	16091	-14510
1134+50.00	50.00	23.44	455.31	0.00	56	980	0	1637	17071	-15434
1135+00.00	50.00	20.95	481.28	0.00	41	867	0	1678	17938	-16260
	COLUMN TOTALS				1,678	17,938	0			

NOTES:

1) CUT: CUT INCLUDES SALVAGED/UNUSABLE PAVEMENT MATERIAL
2) SALVAGED/UNUSABLE PAVEMENT MATERIAL: NOT SHOWN IN CROSS SECTIONS
3) FILL: FILL DOES NOT INCLUDE SALVAGED/UNUSABLE PAVEMENT MATERIAL
4) NO UNDISTRIBUTED QUANTITY OF EBS INCLUDED IN THIS TABLE
5) MASS ORDINATE: MASS ORDINATE = CUT-SALVAGED/UNUSABLE PAVEMENT MATERIAL-FILL

Addendum No. 01
ID 1130-66-72
Revised Sheet 1284
October 1, 2026

DIVISION 1 - RDBT-DG

STATION	DISTANCE	AREA (SF)			INCREMENTAL VOL (CY) (UNADJUSTED)			CUMULATIVE VOL (CY)		
		CUT	FILL	EBS	CUT NOTE 1	FILL NOTE 3	EBS	CUT 1.00 NOTE 1	EXPANDED FILL 1.25	MASS ORDINATE NOTE 8
0+59.50	0.00	0.00	0.00	0.00	0	0	0	0	0	0
0+79.70	20.20	127.67	12.44	6.38	48	5	2	48	6	42
1+00.00	20.30	86.56	0.09	4.33	81	5	4	129	13	117
1+02.88	2.88	66.23	0.00	3.31	8	0	0	137	13	125
1+50.00	47.12	102.62	0.00	5.13	147	0	7	284	13	272
2+00.00	50.00	217.84	0.01	10.89	297	0	15	581	13	569
2+50.00	50.00	120.35	0.00	6.02	313	0	16	894	13	882
2+78.43	28.43	171.93	0.00	8.60	154	0	8	1048	13	1036
3+00.00	21.57	161.17	0.00	8.06	133	0	7	1181	13	1169
3+50.00	50.00	66.66	0.00	3.33	211	0	11	1392	13	1380
3+50.74	0.74	66.66	0.00	3.33	2	0	0	1394	13	1382
	COLUMN TOTALS				1,394	10	70			

DIVISION 1 - DGNB

STATION	DISTANCE	AREA (SF)			INCREMENTAL VOL (CY) (UNADJUSTED)			CUMULATIVE VOL (CY)		
		CUT	FILL	EBS	CUT NOTE 1	FILL NOTE 3	EBS	CUT 1.00 NOTE 1	EXPANDED FILL 1.25	MASS ORDINATE NOTE 8
101+10.43	0.00	44.15	0.00	2.21	0	0	0	0	0	0
101+50.00	39.57	73.93	0.00	3.70	87	0	4	87	0	87
102+00.00	50.00	92.95	0.00	4.65	155	0	8	242	0	242
102+50.00	50.00	103.66	0.00	5.18	182	0	9	424	0	424
102+82.61	32.61	114.95	0.00	5.75	132	0	7	556	0	556
104+96.19	0.00	12.88	0.00	0.64	0	0	0	556	0	556
105+00.00	3.81	23.51	0.32	1.18	3	0	0	559	0	559
105+50.00	50.00	31.23	1.13	1.56	51	1	3	610	1	609
106+00.00	50.00	40.43	0.73	2.02	66	2	3	676	4	672
106+50.00	50.00	39.37	0.74	1.97	74	1	4	750	5	745
107+00.00	50.00	33.95	0.60	1.70	68	1	3	818	6	812
107+50.00	50.00	38.06	0.60	1.90	67	1	3	885	8	878
108+00.00	50.00	40.26	0.65	2.01	73	1	4	958	9	949
108+50.00	50.00	23.92	0.74	1.20	59	1	3	1017	10	1007
108+88.61	38.61	14.31	0.00	0.72	27	1	1	1044	11	1033
	COLUMN TOTALS				1,044	9	52			

NOTES:

1) CUT: CUT INCLUDES SALVAGED/UNUSABLE PAVEMENT MATERIAL
2) SALVAGED/UNUSABLE PAVEMENT MATERIAL: NOT SHOWN IN CROSS SECTIONS
3) FILL: FILL DOES NOT INCLUDE SALVAGED/UNUSABLE PAVEMENT MATERIAL
4) EBS CALCULATED AS 5 PERCENT OF CUT
5) MASS ORDINATE: MASS ORDINATE = CUT - EXPANDED FILL

Addendum No. 01
ID 1130-66-77
Revised Sheet 1308
October 1, 2026

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	161.000 STA	_____.____	_____.____
0004	201.0205 Grubbing	161.000 STA	_____.____	_____.____
0006	203.0100 Removing Small Pipe Culverts	34.000 EACH	_____.____	_____.____
0008	203.0220 Removing Structure (structure) 0001. B-44-40	1.000 EACH	_____.____	_____.____
0010	203.0220 Removing Structure (structure) 0002. C-44-20	1.000 EACH	_____.____	_____.____
0012	203.0220 Removing Structure (structure) 0003. B-44-41	1.000 EACH	_____.____	_____.____
0014	203.0220 Removing Structure (structure) 0004. C-44-25	1.000 EACH	_____.____	_____.____
0016	203.0220 Removing Structure (structure) 0005. B-44-43	1.000 EACH	_____.____	_____.____
0018	203.0220 Removing Structure (structure) 0006. B-44-42	1.000 EACH	_____.____	_____.____
0020	203.0220 Removing Structure (structure) 0007. R-44-24	1.000 EACH	_____.____	_____.____
0022	203.0220 Removing Structure (structure) 0008. R-44-25	1.000 EACH	_____.____	_____.____
0024	203.0220 Removing Structure (structure) 0009. C-44-26	1.000 EACH	_____.____	_____.____
0026	203.0220 Removing Structure (structure) 0041. B-44-41	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0028	203.0220 Removing Structure (structure) 0043. B-44-43	1.000 EACH	_____.____	_____.____
0030	204.0100 Removing Concrete Pavement	166,710.000 SY	_____.____	_____.____
0032	204.0120 Removing Asphaltic Surface Milling	24,611.000 SY	_____.____	_____.____
0034	204.0150 Removing Curb & Gutter	1,225.000 LF	_____.____	_____.____
0036	204.0155 Removing Concrete Sidewalk	2,100.000 SY	_____.____	_____.____
0038	204.0165 Removing Guardrail	16,330.000 LF	_____.____	_____.____
0040	204.0167 Removing Cable Barrier	12,291.000 LF	_____.____	_____.____
0042	204.0170 Removing Fence	55,970.000 LF	_____.____	_____.____
0044	204.0180 Removing Delineators and Markers	137.000 EACH	_____.____	_____.____
0046	204.0190 Removing Surface Drains	1.000 EACH	_____.____	_____.____
0048	204.0195 Removing Concrete Bases	10.000 EACH	_____.____	_____.____
0050	204.0220 Removing Inlets	26.000 EACH	_____.____	_____.____
0052	204.0245 Removing Storm Sewer (size) 0001. 18-Inch or Less	1,843.000 LF	_____.____	_____.____
0054	204.0245 Removing Storm Sewer (size) 0002. 24-Inch	105.000 LF	_____.____	_____.____
0056	204.0245 Removing Storm Sewer (size) 0003. 30-Inch	300.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0058	204.0245 Removing Storm Sewer (size) 0004. 36-Inch	330.000 LF	_____.____	_____.____
0060	204.0245 Removing Storm Sewer (size) 0005. 42-Inch	160.000 LF	_____.____	_____.____
0062	204.0246 Removing Ancillary Structure (structure) 0001. S-44-144	1.000 EACH	_____.____	_____.____
0064	204.0246 Removing Ancillary Structure (structure) 0002. S-44-201	1.000 EACH	_____.____	_____.____
0066	204.0246 Removing Ancillary Structure (structure) 0003. S-44-202	1.000 EACH	_____.____	_____.____
0068	204.0270 Abandoning Culvert Pipes	1.000 EACH	_____.____	_____.____
0070	204.0280 Sealing Pipes	16.000 EACH	_____.____	_____.____
0072	204.0291.S Abandoning Sewer	44.100 CY	_____.____	_____.____
0074	204.9060.S Removing (item description) 0002. Business Sign and Base	1.000 EACH	_____.____	_____.____
0076	204.9060.S Removing (item description) 0003. Inlet Covers	1.000 EACH	_____.____	_____.____
0078	204.9060.S Removing (item description) 0501. Street Light Assembly	9.000 EACH	_____.____	_____.____
0080	204.9060.S Removing (item description) 0502. Lighting Control	1.000 EACH	_____.____	_____.____
0082	204.9060.S Removing (item description) 0503. Luminaires	10.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0084	204.9060.S Removing (item description) 0504. Temporary Wood Poles	4.000 EACH	_____.____	_____.____
0086	204.9060.S Removing (item description) 0701. Communication Vault	27.000 EACH	_____.____	_____.____
0088	204.9090.S Removing (item description) 0001. Drain Slotted Vane	2,361.000 LF	_____.____	_____.____
0090	204.9090.S Removing (item description) 0501. Electrical Conductors From Existing Conduit	2,053.000 LF	_____.____	_____.____
0092	204.9090.S Removing (item description) 0502. Or Abandoning Existing Conduit	540.000 LF	_____.____	_____.____
0094	205.0100 Excavation Common	619,932.000 CY	_____.____	_____.____
0096	205.0501.S Excavation, Hauling, and Disposal of Petroleum Contaminated Soil	150.000 TON	_____.____	_____.____
0098	205.3000.S Temporary Emergency Pullouts	1.000 EACH	_____.____	_____.____
0100	206.1001 Excavation for Structures Bridges (structure) 0001. B-44-334	1.000 EACH	_____.____	_____.____
0102	206.1001 Excavation for Structures Bridges (structure) 0002. B-44-335	1.000 EACH	_____.____	_____.____
0104	206.1001 Excavation for Structures Bridges (structure) 0003. B-44-336	1.000 EACH	_____.____	_____.____
0106	206.1001 Excavation for Structures Bridges (structure) 0004. B-44-337	1.000 EACH	_____.____	_____.____
0108	206.2001 Excavation for Structures Culverts (structure) 0001. C-44-148	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0110	206.2001 Excavation for Structures Culverts (structure) 0002. C-44-149	1.000 EACH	_____.____	_____.____
0112	206.2001 Excavation for Structures Culverts (structure) 0007. C-44-150	1.000 EACH	_____.____	_____.____
0114	209.0300.S Backfill Coarse Aggregate (size) 0001. No. 1	700.000 CY	_____.____	_____.____
0116	210.1500 Backfill Structure Type A	2,420.000 TON	_____.____	_____.____
0118	210.2500 Backfill Structure Type B	6,937.000 TON	_____.____	_____.____
0120	211.0201 Prepare Foundation for Concrete Pavement (project) 0001. 1130-66-77	1.000 EACH	_____.____	_____.____
0122	211.0400 Prepare Foundation for Asphaltic Shoulders	24.000 STA	_____.____	_____.____
0124	213.0100 Finishing Roadway (project) 0001. 1130-66-71	1.000 EACH	_____.____	_____.____
0126	213.0100 Finishing Roadway (project) 0002. 1130-66-72	1.000 EACH	_____.____	_____.____
0128	213.0100 Finishing Roadway (project) 0003. 1130-66-77	1.000 EACH	_____.____	_____.____
0130	213.0100 Finishing Roadway (project) 0004. 1130-66-84	1.000 EACH	_____.____	_____.____
0132	305.0110 Base Aggregate Dense 3/4-Inch	11,854.000 TON	_____.____	_____.____
0134	305.0120 Base Aggregate Dense 1 1/4-Inch	274,693.000 TON	_____.____	_____.____
0136	310.0110 Base Aggregate Open-Graded	6.000 TON	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0138	311.0110 Breaker Run	2,236.000 TON	_____.____	_____.____
0140	312.0110 Select Crushed Material	1,012,653.000 TON	_____.____	_____.____
0142	320.0105 Concrete Base 4-Inch	13,802.000 SY	_____.____	_____.____
0144	405.0100 Coloring Concrete WisDOT Red	378.000 CY	_____.____	_____.____
0146	415.0090 Concrete Pavement 9-Inch	9,015.000 SY	_____.____	_____.____
0148	415.0095 Concrete Pavement 9 1/2-Inch	2,800.000 SY	_____.____	_____.____
0150	415.0410 Concrete Pavement Approach Slab	1,152.000 SY	_____.____	_____.____
0152	415.2010 Concrete Truck Apron 12-Inch	805.000 SY	_____.____	_____.____
0154	415.4100 Concrete Pavement Joint Filling	4,783.000 SY	_____.____	_____.____
0156	416.0610 Drilled Tie Bars	10,309.000 EACH	_____.____	_____.____
0158	416.0620 Drilled Dowel Bars	302.000 EACH	_____.____	_____.____
0160	450.4000 HMA Cold Weather Paving	6,064.000 TON	_____.____	_____.____
0162	455.0605 Tack Coat	11,108.000 GAL	_____.____	_____.____
0164	460.2000 Incentive Density HMA Pavement	11,190.000 DOL	1.00000	11,190.00
0166	460.5223 HMA Pavement 3 LT 58-28 S	4,849.000 TON	_____.____	_____.____
0168	460.5224 HMA Pavement 4 LT 58-28 S	4,814.000 TON	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0170	460.6223 HMA Pavement 3 MT 58-28 S	4,194.000 TON	_____.____	_____.____
0172	460.6224 HMA Pavement 4 MT 58-28 S	3,386.000 TON	_____.____	_____.____
0174	465.0125 Asphaltic Surface Temporary	40,773.000 TON	_____.____	_____.____
0176	465.0315 Asphaltic Flumes	7.000 SY	_____.____	_____.____
0178	465.0510 Asphaltic Rumble Strips, Shoulder Divided Roadway	4,090.000 LF	_____.____	_____.____
0180	495.1000.S Cold Patch	40.000 TON	_____.____	_____.____
0182	501.1000.S Ice Hot Weather Concreting	18,949.000 LB	_____.____	_____.____
0184	502.0100 Concrete Masonry Bridges	1,502.800 CY	_____.____	_____.____
0186	502.3200 Protective Surface Treatment	5,895.000 SY	_____.____	_____.____
0188	502.3210 Pigmented Surface Sealer	859.000 SY	_____.____	_____.____
0190	503.0137 Prestressed Girder Type I 36W-Inch	4,291.000 LF	_____.____	_____.____
0192	504.0100 Concrete Masonry Culverts	851.000 CY	_____.____	_____.____
0194	505.0400 Bar Steel Reinforcement HS Structures	189,870.000 LB	_____.____	_____.____
0196	505.0600 Bar Steel Reinforcement HS Coated Structures	643,740.000 LB	_____.____	_____.____
0198	505.0800.S Bar Steel Reinforcement HS Stainless Structures	9,500.000 LB	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0200	506.2605 Bearing Pads Elastomeric Non-Laminated	140.000 EACH	_____.____	_____.____
0202	506.4000 Steel Diaphragms (structure) 0001. B-44-334	24.000 EACH	_____.____	_____.____
0204	506.4000 Steel Diaphragms (structure) 0002. B-44-335	24.000 EACH	_____.____	_____.____
0206	506.4000 Steel Diaphragms (structure) 0003. B-44-336	18.000 EACH	_____.____	_____.____
0208	506.4000 Steel Diaphragms (structure) 0004. B-44-337	18.000 EACH	_____.____	_____.____
0210	509.5100.S Polymer Overlay	12,143.000 SY	_____.____	_____.____
0212	511.1100 Temporary Shoring	32,446.000 SF	_____.____	_____.____
0214	511.1200 Temporary Shoring (structure) 0001. B-44-336	1,260.000 SF	_____.____	_____.____
0216	511.1200 Temporary Shoring (structure) 0002. B-44-337	1,260.000 SF	_____.____	_____.____
0218	511.1200 Temporary Shoring (structure) 0003. C-44-148	1,080.000 SF	_____.____	_____.____
0220	511.1200 Temporary Shoring (structure) 0004. C-44-149	1,200.000 SF	_____.____	_____.____
0222	511.1200 Temporary Shoring (structure) 0005. B-44-334	1,260.000 SF	_____.____	_____.____
0224	511.1200 Temporary Shoring (structure) 0006. B-44-335	1,260.000 SF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0226	511.1200 Temporary Shoring (structure) 0007. C-44-150	750.000 SF	_____.____	_____.____
0228	516.0500 Rubberized Membrane Waterproofing	240.000 SY	_____.____	_____.____
0230	517.1010.S Concrete Staining (structure) 0001. B-44-334	4,117.000 SF	_____.____	_____.____
0232	517.1010.S Concrete Staining (structure) 0002. B-44-335	4,117.000 SF	_____.____	_____.____
0234	517.1010.S Concrete Staining (structure) 0003. B-44-336	6,035.000 SF	_____.____	_____.____
0236	517.1010.S Concrete Staining (structure) 0004. B-44-337	5,990.000 SF	_____.____	_____.____
0238	520.1012 Apron Endwalls for Culvert Pipe 12-Inch	26.000 EACH	_____.____	_____.____
0240	520.1015 Apron Endwalls for Culvert Pipe 15-Inch	4.000 EACH	_____.____	_____.____
0242	520.1030 Apron Endwalls for Culvert Pipe 30-Inch	1.000 EACH	_____.____	_____.____
0244	520.2012 Culvert Pipe Temporary 12-Inch	2,617.000 LF	_____.____	_____.____
0246	520.2015 Culvert Pipe Temporary 15-Inch	292.000 LF	_____.____	_____.____
0248	520.2018 Culvert Pipe Temporary 18-Inch	751.000 LF	_____.____	_____.____
0250	520.2024 Culvert Pipe Temporary 24-Inch	51.000 LF	_____.____	_____.____
0252	520.2030 Culvert Pipe Temporary 30-Inch	190.000 LF	_____.____	_____.____
0254	520.2036 Culvert Pipe Temporary 36-Inch	40.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0256	520.2042 Culvert Pipe Temporary 42-Inch	26.000 LF	_____.____	_____.____
0258	520.8000 Concrete Collars for Pipe	27.000 EACH	_____.____	_____.____
0260	522.0118 Culvert Pipe Reinforced Concrete Class III 18-Inch	80.000 LF	_____.____	_____.____
0262	522.0124 Culvert Pipe Reinforced Concrete Class III 24-Inch	192.000 LF	_____.____	_____.____
0264	522.0130 Culvert Pipe Reinforced Concrete Class III 30-Inch	386.000 LF	_____.____	_____.____
0266	522.0136 Culvert Pipe Reinforced Concrete Class III 36-Inch	270.000 LF	_____.____	_____.____
0268	522.0154 Culvert Pipe Reinforced Concrete Class III 54-Inch	432.000 LF	_____.____	_____.____
0270	522.0418 Culvert Pipe Reinforced Concrete Class IV 18-Inch	104.000 LF	_____.____	_____.____
0272	522.0430 Culvert Pipe Reinforced Concrete Class IV 30-Inch	300.000 LF	_____.____	_____.____
0274	522.1015 Apron Endwalls for Culvert Pipe Reinforced Concrete 15-Inch	75.000 EACH	_____.____	_____.____
0276	522.1018 Apron Endwalls for Culvert Pipe Reinforced Concrete 18-Inch	23.000 EACH	_____.____	_____.____
0278	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	15.000 EACH	_____.____	_____.____
0280	522.1027 Apron Endwalls for Culvert Pipe Reinforced Concrete 27-Inch	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0282	522.1030 Apron Endwalls for Culvert Pipe Reinforced Concrete 30-Inch	13.000 EACH	_____.____	_____.____
0284	522.1036 Apron Endwalls for Culvert Pipe Reinforced Concrete 36-Inch	9.000 EACH	_____.____	_____.____
0286	522.1054 Apron Endwalls for Culvert Pipe Reinforced Concrete 54-Inch	4.000 EACH	_____.____	_____.____
0288	522.2324 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 24x38-Inch	492.000 LF	_____.____	_____.____
0290	522.2329 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 29x45-Inch	542.000 LF	_____.____	_____.____
0292	522.2424 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 24x38-Inch	336.000 LF	_____.____	_____.____
0294	522.2429 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-IV 29x45-Inch	180.000 LF	_____.____	_____.____
0296	522.2619 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 19x30-Inch	8.000 EACH	_____.____	_____.____
0298	522.2624 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 24x38-Inch	8.000 EACH	_____.____	_____.____
0300	522.2629 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 29x45-Inch	6.000 EACH	_____.____	_____.____
0302	522.2638 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 38x60-Inch	2.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0304	524.0612 Apron Endwalls for Culvert Pipe Salvaged 12-Inch	1.000 EACH	_____.____	_____.____
0306	524.0615 Apron Endwalls for Culvert Pipe Salvaged 15-Inch	4.000 EACH	_____.____	_____.____
0308	524.0618 Apron Endwalls for Culvert Pipe Salvaged 18-Inch	12.000 EACH	_____.____	_____.____
0310	524.0624 Apron Endwalls for Culvert Pipe Salvaged 24-Inch	2.000 EACH	_____.____	_____.____
0312	524.0630 Apron Endwalls for Culvert Pipe Salvaged 30-Inch	4.000 EACH	_____.____	_____.____
0314	524.0636 Apron Endwalls for Culvert Pipe Salvaged 36-Inch	1.000 EACH	_____.____	_____.____
0316	524.0642 Apron Endwalls for Culvert Pipe Salvaged 42-Inch	1.000 EACH	_____.____	_____.____
0318	531.1100 Concrete Masonry Ancillary Structures Type NS	26.400 CY	_____.____	_____.____
0320	531.1140 Steel Reinforcement HS Ancillary Structures Type NS	3,960.000 LB	_____.____	_____.____
0322	531.2024 Drilling Shaft 24-Inch	220.000 LF	_____.____	_____.____
0324	531.2030 Drilling Shaft 30-Inch	120.000 LF	_____.____	_____.____
0326	531.2036 Drilling Shaft 36-Inch	466.000 LF	_____.____	_____.____
0328	531.4050 Foundation Camera Pole 50-FT	2.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0330	531.5030 Foundation Two-Shaft Butterfly Type B-I (structure) 0001. S-44-336	1.000 EACH	_____.____	_____.____
0332	531.5030 Foundation Two-Shaft Butterfly Type B-I (structure) 0002. S-44-381	1.000 EACH	_____.____	_____.____
0334	531.5030 Foundation Two-Shaft Butterfly Type B-I (structure) 0003. S-44-386	1.000 EACH	_____.____	_____.____
0336	531.5030 Foundation Two-Shaft Butterfly Type B-I (structure) 0004. S-44-393	1.000 EACH	_____.____	_____.____
0338	531.5420 Foundation Single-Shaft Type TF-II (structure) 0001. S-44-389	2.000 EACH	_____.____	_____.____
0340	531.5420 Foundation Single-Shaft Type TF-II (structure) 0002. S-44-388	2.000 EACH	_____.____	_____.____
0342	531.5420 Foundation Single-Shaft Type TF-II (structure) 0003. S-44-390	2.000 EACH	_____.____	_____.____
0344	531.6010 Foundation Two-Shaft Type FC-I (structure) 0001. S-44-335	1.000 EACH	_____.____	_____.____
0346	531.6010 Foundation Two-Shaft Type FC-I (structure) 0002. S-44-382	1.000 EACH	_____.____	_____.____
0348	531.6010 Foundation Two-Shaft Type FC-I (structure) 0003. S-44-385	1.000 EACH	_____.____	_____.____
0350	531.6010 Foundation Two-Shaft Type FC-I (structure) 0004. S-44-387	1.000 EACH	_____.____	_____.____
0352	531.6020 Foundation Two-Shaft Type FC-II (structure) 0003. S-44-391	1.000 EACH	_____.____	_____.____
0354	531.6020 Foundation Two-Shaft Type FC-II (structure) 0004. S-44-392	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0356	531.6020 Foundation Two-Shaft Type FC-II (structure) 0005. S-44-394	1.000 EACH	_____.____	_____.____
0358	531.6020 Foundation Two-Shaft Type FC-II (structure) 0006. S-44-395	1.000 EACH	_____.____	_____.____
0360	531.6120 Foundation Two-Shaft Type FF-II (structure) 0001. S-44-404	2.000 EACH	_____.____	_____.____
0362	532.5020 Butterfly 2-Chord NS (structure) 0001. S-44-336	1.000 EACH	_____.____	_____.____
0364	532.5020 Butterfly 2-Chord NS (structure) 0002. S-44-381	1.000 EACH	_____.____	_____.____
0366	532.5020 Butterfly 2-Chord NS (structure) 0003. S-44-386	1.000 EACH	_____.____	_____.____
0368	532.5020 Butterfly 2-Chord NS (structure) 0004. S-44-393	1.000 EACH	_____.____	_____.____
0370	532.5420 Truss Full Span 2-Chord Type II (structure) 0001. S-44-388	1.000 EACH	_____.____	_____.____
0372	532.5420 Truss Full Span 2-Chord Type II (structure) 0002. S-44-389	1.000 EACH	_____.____	_____.____
0374	532.5420 Truss Full Span 2-Chord Type II (structure) 0003. S-44-390	1.000 EACH	_____.____	_____.____
0376	532.6010 Truss Cantilever 4-Chord Type I (structure) 0001. S-44-335	1.000 EACH	_____.____	_____.____
0378	532.6010 Truss Cantilever 4-Chord Type I (structure) 0002. S-44-382	1.000 EACH	_____.____	_____.____
0380	532.6010 Truss Cantilever 4-Chord Type I (structure) 0003. S-44-385	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0382	532.6010 Truss Cantilever 4-Chord Type I (structure) 0004. S-44-387	1.000 EACH	_____.____	_____.____
0384	532.6020 Truss Cantilever 4-Chord Type II (structure) 0003. S-44-391	1.000 EACH	_____.____	_____.____
0386	532.6020 Truss Cantilever 4-Chord Type II (structure) 0004. S-44-392	1.000 EACH	_____.____	_____.____
0388	532.6020 Truss Cantilever 4-Chord Type II (structure) 0005. S-44-394	1.000 EACH	_____.____	_____.____
0390	532.6020 Truss Cantilever 4-Chord Type II (structure) 0006. S-44-395	1.000 EACH	_____.____	_____.____
0392	532.6120 Truss Full Span 4-Chord Type II (structure) 0001. S-44-404	1.000 EACH	_____.____	_____.____
0394	541.0300.S Noise Barriers Double-Sided Sound Absorptive (structure) 0001. N-44-18	73,639.000 SF	_____.____	_____.____
0396	550.1120 Piling Steel HP 12-Inch x 53 Lb	19,030.000 LF	_____.____	_____.____
0398	601.0409 Concrete Curb & Gutter 30-Inch Type A	2,869.000 LF	_____.____	_____.____
0400	601.0411 Concrete Curb & Gutter 30-Inch Type D	1,045.000 LF	_____.____	_____.____
0402	601.0551 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type A	708.000 LF	_____.____	_____.____
0404	601.0588 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	92.000 LF	_____.____	_____.____
0406	601.0590 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	63.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0408	601.0600 Concrete Curb Pedestrian	130.000 LF	_____.____	_____.____
0410	602.0405 Concrete Sidewalk 4-Inch	25,800.000 SF	_____.____	_____.____
0412	602.0505 Curb Ramp Detectable Warning Field Yellow	40.000 SF	_____.____	_____.____
0414	602.0515 Curb Ramp Detectable Warning Field Natural Patina	120.000 SF	_____.____	_____.____
0416	602.3010 Concrete Surface Drains	5.000 CY	_____.____	_____.____
0418	602.3210 Concrete Rumble Strips, Shoulder Divided Roadway	109,193.000 LF	_____.____	_____.____
0420	603.1242 Concrete Barrier Type S42A	512.000 LF	_____.____	_____.____
0422	603.8000 Concrete Barrier Temporary Precast Delivered	174,935.000 LF	_____.____	_____.____
0424	603.8125 Concrete Barrier Temporary Precast Installed	302,985.000 LF	_____.____	_____.____
0426	603.8500 Anchoring Concrete Barrier Temporary Precast	19,080.000 LF	_____.____	_____.____
0428	603.8505 Anchoring Concrete Barrier Temporary Precast on Bridge Decks	238.000 LF	_____.____	_____.____
0430	604.0400 Slope Paving Concrete	2,273.000 SY	_____.____	_____.____
0432	604.0600 Slope Paving Select Crushed Material	335.000 SY	_____.____	_____.____
0434	606.0100 Riprap Light	3,312.000 CY	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0436	606.0200 Riprap Medium	1,129.000 CY	_____.____	_____.____
0438	606.0300 Riprap Heavy	137.000 CY	_____.____	_____.____
0440	608.0312 Storm Sewer Pipe Reinforced Concrete Class III 12-Inch	1,294.000 LF	_____.____	_____.____
0442	608.0315 Storm Sewer Pipe Reinforced Concrete Class III 15-Inch	3,524.000 LF	_____.____	_____.____
0444	608.0318 Storm Sewer Pipe Reinforced Concrete Class III 18-Inch	1,333.000 LF	_____.____	_____.____
0446	608.0324 Storm Sewer Pipe Reinforced Concrete Class III 24-Inch	3,054.000 LF	_____.____	_____.____
0448	608.0330 Storm Sewer Pipe Reinforced Concrete Class III 30-Inch	266.000 LF	_____.____	_____.____
0450	608.0336 Storm Sewer Pipe Reinforced Concrete Class III 36-Inch	564.000 LF	_____.____	_____.____
0452	608.0412 Storm Sewer Pipe Reinforced Concrete Class IV 12-Inch	746.000 LF	_____.____	_____.____
0454	608.0415 Storm Sewer Pipe Reinforced Concrete Class IV 15-Inch	3,320.000 LF	_____.____	_____.____
0456	608.0418 Storm Sewer Pipe Reinforced Concrete Class IV 18-Inch	1,717.000 LF	_____.____	_____.____
0458	608.0424 Storm Sewer Pipe Reinforced Concrete Class IV 24-Inch	2,918.000 LF	_____.____	_____.____
0460	608.0427 Storm Sewer Pipe Reinforced Concrete Class IV 27-Inch	637.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0462	608.0430 Storm Sewer Pipe Reinforced Concrete Class IV 30-Inch	68.000 LF	_____.____	_____.____
0464	608.0512 Storm Sewer Pipe Reinforced Concrete Class V 12-Inch	116.000 LF	_____.____	_____.____
0466	608.0515 Storm Sewer Pipe Reinforced Concrete Class V 15-Inch	11.000 LF	_____.____	_____.____
0468	608.2338 Storm Sewer Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 38x60-Inch	119.000 LF	_____.____	_____.____
0470	611.0530 Manhole Covers Type J	3.000 EACH	_____.____	_____.____
0472	611.0535 Manhole Covers Type J-Special	3.000 EACH	_____.____	_____.____
0474	611.0606 Inlet Covers Type B	2.000 EACH	_____.____	_____.____
0476	611.0612 Inlet Covers Type C	4.000 EACH	_____.____	_____.____
0478	611.0613 Inlet Covers Type DW	4.000 EACH	_____.____	_____.____
0480	611.0624 Inlet Covers Type H	3.000 EACH	_____.____	_____.____
0482	611.0639 Inlet Covers Type H-S	4.000 EACH	_____.____	_____.____
0484	611.0642 Inlet Covers Type MS	8.000 EACH	_____.____	_____.____
0486	611.0656 Inlet Covers Type VV-B	295.000 EACH	_____.____	_____.____
0488	611.2003 Manholes 3-FT Diameter	3.000 EACH	_____.____	_____.____
0490	611.2005 Manholes 5-FT Diameter	288.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0492	611.2006 Manholes 6-FT Diameter	4.000 EACH	_____.____	_____.____
0494	611.2008 Manholes 8-FT Diameter	1.000 EACH	_____.____	_____.____
0496	611.3003 Inlets 3-FT Diameter	32.000 EACH	_____.____	_____.____
0498	611.3004 Inlets 4-FT Diameter	3.000 EACH	_____.____	_____.____
0500	611.3220 Inlets 2x2-FT	2.000 EACH	_____.____	_____.____
0502	611.3230 Inlets 2x3-FT	9.000 EACH	_____.____	_____.____
0504	611.3260 Inlets 2x3.5-FT	7.000 EACH	_____.____	_____.____
0506	611.3901 Inlets Median 1 Grate	2.000 EACH	_____.____	_____.____
0508	611.3902 Inlets Median 2 Grate	4.000 EACH	_____.____	_____.____
0510	611.8115 Adjusting Inlet Covers	1.000 EACH	_____.____	_____.____
0512	611.8120.S Cover Plates Temporary	12.000 EACH	_____.____	_____.____
0514	611.9710 Salvaged Inlet Covers	6.000 EACH	_____.____	_____.____
0516	611.9900.S Drain Slotted Vane	7.000 EACH	_____.____	_____.____
0518	612.0106 Pipe Underdrain 6-Inch	110.000 LF	_____.____	_____.____
0520	612.0206 Pipe Underdrain Unperforated 6-Inch	685.000 LF	_____.____	_____.____
0522	612.0406 Pipe Underdrain Wrapped 6-Inch	1,877.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0524	612.0806 Apron Endwalls for Underdrain Reinforced Concrete 6-Inch	9.000 EACH	_____.____	_____.____
0526	614.0150 Anchor Assemblies for Steel Plate Beam Guard	8.000 EACH	_____.____	_____.____
0528	614.0397 Guardrail Mow Strip Emulsified Asphalt	5,088.000 SY	_____.____	_____.____
0530	614.0905 Crash Cushions Temporary	61.000 EACH	_____.____	_____.____
0532	614.2300 MGS Guardrail 3	10,596.000 LF	_____.____	_____.____
0534	614.2330 MGS Guardrail 3 K	100.000 LF	_____.____	_____.____
0536	614.2340 MGS Guardrail 3 L	902.000 LF	_____.____	_____.____
0538	614.2500 MGS Thrie Beam Transition	252.600 LF	_____.____	_____.____
0540	614.2610 MGS Guardrail Terminal EAT	25.000 EACH	_____.____	_____.____
0542	614.2620 MGS Guardrail Terminal Type 2	19.000 EACH	_____.____	_____.____
0544	616.0206 Fence Chain Link 6-FT	56,420.000 LF	_____.____	_____.____
0546	616.0700.S Fence Safety	1,350.000 LF	_____.____	_____.____
0548	618.0100 Maintenance and Repair of Haul Roads (project) 0001. 1130-66-71	1.000 EACH	_____.____	_____.____
0550	618.0100 Maintenance and Repair of Haul Roads (project) 0002. 1130-66-72	1.000 EACH	_____.____	_____.____
0552	618.0100 Maintenance and Repair of Haul Roads (project) 0003. 1130-66-77	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0554	618.0100 Maintenance and Repair of Haul Roads (project) 0004. 1130-66-84	1.000 EACH	_____.____	_____.____
0556	619.1000 Mobilization	1.000 EACH	_____.____	_____.____
0558	620.0200 Concrete Median Blunt Nose	547.000 SF	_____.____	_____.____
0560	620.0300 Concrete Median Sloped Nose	235.000 SF	_____.____	_____.____
0562	624.0100 Water	4,443.000 MGAL	_____.____	_____.____
0564	625.0500 Salvaged Topsoil	515,459.000 SY	_____.____	_____.____
0566	627.0200 Mulching	110,500.000 SY	_____.____	_____.____
0568	628.1504 Silt Fence	13,180.000 LF	_____.____	_____.____
0570	628.1520 Silt Fence Maintenance	51,990.000 LF	_____.____	_____.____
0572	628.1530.S Silt Fence Heavy Duty	2,960.000 LF	_____.____	_____.____
0574	628.1535.S Silt Fence Heavy Duty Maintenance	2,960.000 LF	_____.____	_____.____
0576	628.1905 Mobilizations Erosion Control	34.000 EACH	_____.____	_____.____
0578	628.1910 Mobilizations Emergency Erosion Control	50.000 EACH	_____.____	_____.____
0580	628.2004 Erosion Mat Class I Type B	462,855.000 SY	_____.____	_____.____
0582	628.2006 Erosion Mat Urban Class I Type A	985.000 SY	_____.____	_____.____
0584	628.2008 Erosion Mat Urban Class I Type B	7,485.000 SY	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0586	628.2023 Erosion Mat Class II Type B	36,400.000 SY	_____.____	_____.____
0588	628.2037 Erosion Mat Class III Type C	170.000 SY	_____.____	_____.____
0590	628.2039 Erosion Mat Class III Type D	229.000 SY	_____.____	_____.____
0592	628.7005 Inlet Protection Type A	348.000 EACH	_____.____	_____.____
0594	628.7010 Inlet Protection Type B	362.000 EACH	_____.____	_____.____
0596	628.7015 Inlet Protection Type C	11.000 EACH	_____.____	_____.____
0598	628.7020 Inlet Protection Type D	120.000 EACH	_____.____	_____.____
0600	628.7504 Temporary Ditch Checks	2,342.000 LF	_____.____	_____.____
0602	628.7555 Culvert Pipe Checks	295.000 EACH	_____.____	_____.____
0604	628.7560 Tracking Pads	31.000 EACH	_____.____	_____.____
0606	628.7570 Rock Bags	352.000 EACH	_____.____	_____.____
0608	629.0210 Fertilizer Type B	414.300 CWT	_____.____	_____.____
0610	630.0130 Seeding Mixture No. 30	25,340.500 LB	_____.____	_____.____
0612	630.0200 Seeding Temporary	220.000 LB	_____.____	_____.____
0614	630.0300 Seeding Borrow Pit	63.900 LB	_____.____	_____.____
0616	630.0500 Seed Water	25,771.500 MGAL	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0618	633.0100 Delineator Posts Steel	224.000 EACH	_____.____	_____.____
0620	633.0500 Delineator Reflectors	602.000 EACH	_____.____	_____.____
0622	633.1000 Delineators Barrier Wall	769.000 EACH	_____.____	_____.____
0624	633.5200 Markers Culvert End	164.000 EACH	_____.____	_____.____
0626	634.0614 Posts Wood 4x6-Inch x 14-FT	22.000 EACH	_____.____	_____.____
0628	634.0616 Posts Wood 4x6-Inch x 16-FT	31.000 EACH	_____.____	_____.____
0630	634.0618 Posts Wood 4x6-Inch x 18-FT	40.000 EACH	_____.____	_____.____
0632	635.0200 Sign Supports Structural Steel HS	16,400.000 LB	_____.____	_____.____
0634	637.1220 Signs Type I Reflective SH	4,586.500 SF	_____.____	_____.____
0636	637.2210 Signs Type II Reflective H	1,310.330 SF	_____.____	_____.____
0638	637.2230 Signs Type II Reflective F	160.000 SF	_____.____	_____.____
0640	638.2101 Moving Signs Type I	3.000 EACH	_____.____	_____.____
0642	638.2102 Moving Signs Type II	72.000 EACH	_____.____	_____.____
0644	638.2601 Removing Signs Type I	17.000 EACH	_____.____	_____.____
0646	638.2602 Removing Signs Type II	149.000 EACH	_____.____	_____.____
0648	638.3000 Removing Small Sign Supports	185.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0650	638.3100 Removing Structural Steel Sign Supports	24.000 EACH	_____.____	_____.____
0652	640.1303.S Pond Liner Clay	10,355.000 CY	_____.____	_____.____
0654	643.0300 Traffic Control Drums	356,626.000 DAY	_____.____	_____.____
0656	643.0370.S Digital Speed Reduction System (DSRS)	2,042.000 DAY	_____.____	_____.____
0658	643.0420 Traffic Control Barricades Type III	33,873.000 DAY	_____.____	_____.____
0660	643.0500 Traffic Control Flexible Tubular Marker Posts	1,928.000 EACH	_____.____	_____.____
0662	643.0600 Traffic Control Flexible Tubular Marker Bases	1,928.000 EACH	_____.____	_____.____
0664	643.0705 Traffic Control Warning Lights Type A	67,746.000 DAY	_____.____	_____.____
0666	643.0715 Traffic Control Warning Lights Type C	47,915.000 DAY	_____.____	_____.____
0668	643.0810 Traffic Control Connected Arrow Boards	2,337.000 DAY	_____.____	_____.____
0670	643.0900 Traffic Control Signs	266,968.000 DAY	_____.____	_____.____
0672	643.0910 Traffic Control Covering Signs Type I	71.000 EACH	_____.____	_____.____
0674	643.0920 Traffic Control Covering Signs Type II	79.000 EACH	_____.____	_____.____
0676	643.1000 Traffic Control Signs Fixed Message	1,441.750 SF	_____.____	_____.____
0678	643.1050 Traffic Control Signs PCMS	105.000 DAY	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0680	643.1051 Traffic Control Signs PCMS with TMC Communications	447.000 DAY	_____.____	_____.____
0682	643.1220 Traffic Control Connected Work Zone Start and End Location Markers	2,295.000 DAY	_____.____	_____.____
0684	643.3165 Temporary Marking Line Paint 6-Inch	375,688.000 LF	_____.____	_____.____
0686	643.3170 Temporary Marking Line Epoxy 6-Inch	238,227.000 LF	_____.____	_____.____
0688	643.3180 Temporary Marking Line Removable Tape 6-Inch	14,560.000 LF	_____.____	_____.____
0690	643.3265 Temporary Marking Line Paint 10-Inch	13,898.000 LF	_____.____	_____.____
0692	643.3270 Temporary Marking Line Epoxy 10-Inch	11,730.000 LF	_____.____	_____.____
0694	643.3520 Temporary Marking Arrow Epoxy	8.000 EACH	_____.____	_____.____
0696	643.3620 Temporary Marking Word Epoxy	3.000 EACH	_____.____	_____.____
0698	643.3760 Temporary Marking Raised Pavement Marker Type I	1,722.000 EACH	_____.____	_____.____
0700	643.3920 Temporary Marking Diagonal Epoxy 12-Inch	283.000 LF	_____.____	_____.____
0702	643.3950 Temporary Marking Diagonal Removable Tape 12-Inch	150.000 LF	_____.____	_____.____
0704	643.5000 Traffic Control	1.000 EACH	_____.____	_____.____
0706	644.1410 Temporary Pedestrian Surface Asphalt	1,960.000 SF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0708	644.1810 Temporary Pedestrian Barricade	2,568.000 LF	_____.____	_____.____
0710	644.1900.S Temporary Audible Message Devices	1,832.000 DAY	_____.____	_____.____
0712	645.0105 Geotextile Type C	1,560.000 SY	_____.____	_____.____
0714	645.0111 Geotextile Type DF Schedule A	619.000 SY	_____.____	_____.____
0716	645.0120 Geotextile Type HR	3,957.000 SY	_____.____	_____.____
0718	645.0130 Geotextile Type R	2,802.000 SY	_____.____	_____.____
0720	645.0140 Geotextile Type SAS	179,750.000 SY	_____.____	_____.____
0722	645.0145.S Geogrid Type SR-2	92,660.000 SY	_____.____	_____.____
0724	646.2020 Marking Line Epoxy 6-Inch	8,895.000 LF	_____.____	_____.____
0726	646.2040 Marking Line Grooved Wet Ref Epoxy 6-Inch	153,026.000 LF	_____.____	_____.____
0728	646.2050 Marking Line Grooved Permanent Tape 6-Inch	71,210.000 LF	_____.____	_____.____
0730	646.4020 Marking Line Epoxy 10-Inch	1,217.000 LF	_____.____	_____.____
0732	646.4040 Marking Line Grooved Wet Ref Epoxy 10-Inch	450.000 LF	_____.____	_____.____
0734	646.4050 Marking Line Grooved Permanent Tape 10-Inch	14,445.000 LF	_____.____	_____.____
0736	646.5020 Marking Arrow Epoxy	31.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0738	646.5120 Marking Word Epoxy	8.000 EACH	_____.____	_____.____
0740	646.5220 Marking Symbol Epoxy	4.000 EACH	_____.____	_____.____
0742	646.5420 Marking Aerial Enforcement Bar Epoxy	26.000 EACH	_____.____	_____.____
0744	646.6020 Marking Stop Line Epoxy 12-Inch	57.000 LF	_____.____	_____.____
0746	646.6320 Marking Dotted Extension Epoxy 18-Inch	112.000 LF	_____.____	_____.____
0748	646.7220 Marking Chevron Epoxy 24-Inch	623.000 LF	_____.____	_____.____
0750	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	398.000 LF	_____.____	_____.____
0752	646.8320 Marking Parking Stall Epoxy	2,650.000 LF	_____.____	_____.____
0754	646.9002 Marking Removal Line 6-Inch	85,220.000 LF	_____.____	_____.____
0756	646.9010 Marking Removal Line Water Blasting 4-Inch	945.000 LF	_____.____	_____.____
0758	646.9012 Marking Removal Line Water Blasting 6-Inch	21,480.000 LF	_____.____	_____.____
0760	646.9102 Marking Removal Line 10-Inch	6,110.000 LF	_____.____	_____.____
0762	646.9110 Marking Removal Line Water Blasting 8-Inch	570.000 LF	_____.____	_____.____
0764	646.9310 Marking Removal Special Marking Water Blasting	5.000 EACH	_____.____	_____.____
0766	652.0125 Conduit Rigid Metallic 2-Inch	72.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0768	652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch	45,878.000 LF	_____.____	_____.____
0770	652.0235 Conduit Rigid Nonmetallic Schedule 40 3-Inch	4,086.000 LF	_____.____	_____.____
0772	652.0325 Conduit Rigid Nonmetallic Schedule 80 2-Inch	80.000 LF	_____.____	_____.____
0774	652.0335 Conduit Rigid Nonmetallic Schedule 80 3-Inch	1,299.000 LF	_____.____	_____.____
0776	652.0615 Conduit Special 3-Inch	1,244.000 LF	_____.____	_____.____
0778	652.0700.S Install Conduit into Existing Item	21.000 EACH	_____.____	_____.____
0780	653.0154 Pull Boxes Non-Conductive 24x36-Inch	4.000 EACH	_____.____	_____.____
0782	653.0164 Pull Boxes Non-Conductive 24x42-Inch	72.000 EACH	_____.____	_____.____
0784	653.0222 Junction Boxes 18x12x6-Inch	2.000 EACH	_____.____	_____.____
0786	653.0905 Removing Pull Boxes	26.000 EACH	_____.____	_____.____
0788	654.0101 Concrete Bases Type 1	1.000 EACH	_____.____	_____.____
0790	654.0105 Concrete Bases Type 5	28.000 EACH	_____.____	_____.____
0792	654.0107 Concrete Bases Type 7	26.000 EACH	_____.____	_____.____
0794	654.0230 Concrete Control Cabinet Bases Type L30	1.000 EACH	_____.____	_____.____
0796	655.0610 Electrical Wire Lighting 12 AWG	80,863.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0798	655.0615 Electrical Wire Lighting 10 AWG	16,609.000 LF	_____.____	_____.____
0800	655.0625 Electrical Wire Lighting 6 AWG	1,828.000 LF	_____.____	_____.____
0802	655.0630 Electrical Wire Lighting 4 AWG	63,410.000 LF	_____.____	_____.____
0804	655.0635 Electrical Wire Lighting 2 AWG	132.000 LF	_____.____	_____.____
0806	656.0201 Electrical Service Meter Breaker Pedestal (location) 0001. MB7-2	1.000 EACH	_____.____	_____.____
0808	656.0201 Electrical Service Meter Breaker Pedestal (location) 0002. MD7-1	1.000 EACH	_____.____	_____.____
0810	656.0501 Electrical Service Breaker Disconnect Box (location) 0001. CB7-2	1.000 EACH	_____.____	_____.____
0812	656.0501 Electrical Service Breaker Disconnect Box (location) 0002. CB7-3	1.000 EACH	_____.____	_____.____
0814	656.0501 Electrical Service Breaker Disconnect Box (location) 0003. CB8-1	1.000 EACH	_____.____	_____.____
0816	657.0100 Pedestal Bases	1.000 EACH	_____.____	_____.____
0818	657.0210 Transformer Bases Breakaway 15-17 Inch Bolt Circle	32.000 EACH	_____.____	_____.____
0820	657.0255 Transformer Bases Breakaway 11 1/2-Inch Bolt Circle	35.000 EACH	_____.____	_____.____
0822	657.0322 Poles Type 5-Aluminum	35.000 EACH	_____.____	_____.____
0824	657.0337 Poles Type 17-Aluminum	32.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0826	657.0605 Luminaire Arms Single Member 4 1/2-Inch Clamp 4-FT	3.000 EACH	_____.____	_____.____
0828	657.0620 Luminaire Arms Single Member 6-Inch Clamp 4-FT	32.000 EACH	_____.____	_____.____
0830	657.0640 Luminaire Arms Single Member 6-Inch Clamp 15-FT	4.000 EACH	_____.____	_____.____
0832	657.0710 Luminaire Arms Truss Type 4 1/2-Inch Clamp 12-FT	29.000 EACH	_____.____	_____.____
0834	659.0601 Underdeck Lighting (structure) 0001. B-44-334	1.000 EACH	_____.____	_____.____
0836	659.0601 Underdeck Lighting (structure) 0002. B-44-335	1.000 EACH	_____.____	_____.____
0838	659.0601 Underdeck Lighting (structure) 0003. B-44-336	1.000 EACH	_____.____	_____.____
0840	659.0601 Underdeck Lighting (structure) 0004. B-44-337	1.000 EACH	_____.____	_____.____
0842	659.1120 Luminaires Utility LED B	46.000 EACH	_____.____	_____.____
0844	659.1125 Luminaires Utility LED C	32.000 EACH	_____.____	_____.____
0846	659.1210 Luminaires Underdeck LED B	6.000 EACH	_____.____	_____.____
0848	659.5000.S Lamp, Ballast, LED, Switch Disposal by Contractor	27.000 EACH	_____.____	_____.____
0850	670.0101 Field System Integrator	1.000 EACH	_____.____	_____.____
0852	670.0201 ITS Documentation	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0854	671.0132 Conduit HDPE 3-Duct 2-Inch	24,019.000 LF	_____.____	_____.____
0856	671.0232 Conduit HDPE Directional Bore 3-Duct 2-Inch	4,449.000 LF	_____.____	_____.____
0858	671.0300 Fiber Optic Cable Marker	104.000 EACH	_____.____	_____.____
0860	673.0105 Communication Vault Type 1	14.000 EACH	_____.____	_____.____
0862	673.0110 Communication Vault Type Round	5.000 EACH	_____.____	_____.____
0864	673.0200 Tracer Wire Marker Posts	38.000 EACH	_____.____	_____.____
0866	673.1225.S Install Pole Mounted Cabinet	15.000 EACH	_____.____	_____.____
0868	674.0200 Cable Microwave Detector	14,901.000 LF	_____.____	_____.____
0870	674.0300 Remove Cable	29,404.000 LF	_____.____	_____.____
0872	675.0300 Install Mounted Controller Microwave Detector Assembly	13.000 EACH	_____.____	_____.____
0874	677.0150 Install Camera Pole 50-FT	2.000 EACH	_____.____	_____.____
0876	677.0200 Install Camera Assembly	2.000 EACH	_____.____	_____.____
0878	677.9051.S Removing 50-FT Camera Pole	1.000 EACH	_____.____	_____.____
0880	678.0012 Install Fiber Optic Cable Outdoor Plant 12-CT	5,335.000 LF	_____.____	_____.____
0882	678.0072 Install Fiber Optic Cable Outdoor Plant 72-CT	31,180.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0884	678.0100.S Install Overhead Freeway DMS Full Matrix	1.000 EACH	_____.____	_____.____
0886	678.0200 Fiber Optic Splice Enclosure	8.000 EACH	_____.____	_____.____
0888	678.0300 Fiber Optic Splice	384.000 EACH	_____.____	_____.____
0890	678.0400 Fiber Optic Termination	28.000 EACH	_____.____	_____.____
0892	678.0501 Communication System Testing	2.000 EACH	_____.____	_____.____
0894	678.0600 Install Ethernet Switches	5.000 EACH	_____.____	_____.____
0896	678.0700 Install Wireless Antennas	3.000 EACH	_____.____	_____.____
0898	690.0150 Sawing Asphalt	74,593.000 LF	_____.____	_____.____
0900	690.0250 Sawing Concrete	11,750.000 LF	_____.____	_____.____
0902	715.0502 Incentive Strength Concrete Structures	29,298.000 DOL	1.00000	29,298.00
0904	715.0603 Incentive Strength Concrete Barrier	35,101.000 DOL	1.00000	35,101.00
0906	715.0715 Incentive Flexural Strength Concrete Pavement	117,141.000 DOL	1.00000	117,141.00
0908	ASP.1T0A On-the-Job Training Apprentice at $5.00/HR	2,100.000 HRS	5.00000	10,500.00
0910	ASP.1T0G On-the-Job Training Graduate at $5.00/HR	5,760.000 HRS	5.00000	28,800.00
0912	SPV.0035 Special 0100. Roadway Embankment	174,626.000 CY	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0914	SPV.0035 Special 0800. HPC Masonry Structures	2,529.000 CY	_____.____	_____.____
0916	SPV.0055 Special 0100. Incentive IRI Ride PCC Surfaces	162,492.000 DOL	1.00000	162,492.00
0918	SPV.0060 Special 0041. Temporary Bridge Widening B-44-41	1.000 EACH	_____.____	_____.____
0920	SPV.0060 Special 0043. Temporary Bridge Widening B-44-43	1.000 EACH	_____.____	_____.____
0922	SPV.0060 Special 0100. Construction Staking Survey Project 1130-66-71	1.000 EACH	_____.____	_____.____
0924	SPV.0060 Special 0101. Construction Staking Survey Project 1130-66-72	1.000 EACH	_____.____	_____.____
0926	SPV.0060 Special 0102. Construction Staking Survey Project 1130-66-77	1.000 EACH	_____.____	_____.____
0928	SPV.0060 Special 0103. Construction Staking Survey Project 1130-66-84	1.000 EACH	_____.____	_____.____
0930	SPV.0060 Special 0105. Baseline CPM Progress Schedule	4.000 EACH	_____.____	_____.____
0932	SPV.0060 Special 0106. Adjusting Sanitary Manhole Covers	6.000 EACH	_____.____	_____.____
0934	SPV.0060 Special 0110. CPM Progress Schedule and Accepted Revisions	132.000 EACH	_____.____	_____.____
0936	SPV.0060 Special 0155. Temporary Water Diversion C-44-148	1.000 EACH	_____.____	_____.____
0938	SPV.0060 Special 0201. STH 55 Ramp A Pond Outlet Storm Sewer Structure	1.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0940	SPV.0060 Special 0202. CTH J Ramp D Pond Outlet Storm Sewer Structure	1.000 EACH	_____.____	_____.____
0942	SPV.0060 Special 0203. 66-1218-RT Pond Outlet Storm Sewer Structure	1.000 EACH	_____.____	_____.____
0944	SPV.0060 Special 0204. Pond In-situ Clay Liner, STH 55 Ramp A	1.000 EACH	_____.____	_____.____
0946	SPV.0060 Special 0211. Storm Sewer Tap	1.000 EACH	_____.____	_____.____
0948	SPV.0060 Special 0230. Median Inlet Cover Type Y	32.000 EACH	_____.____	_____.____
0950	SPV.0060 Special 0295. Inlet Marker	295.000 EACH	_____.____	_____.____
0952	SPV.0060 Special 0296. Installing Inlet Covers	14.000 EACH	_____.____	_____.____
0954	SPV.0060 Special 0297. Removing Cover Plates	14.000 EACH	_____.____	_____.____
0956	SPV.0060 Special 0305. Emergency Response to Traffic Involving Concrete Barrier Temporary	82.000 EACH	_____.____	_____.____
0958	SPV.0060 Special 0310. Emergency Response to Traffic Involving Crash Cushion Temporary	77.000 EACH	_____.____	_____.____
0960	SPV.0060 Special 0320. Temporary Concrete Barrier Gate, 24-FT	1.000 EACH	_____.____	_____.____
0962	SPV.0060 Special 0400. Fixed Message Sign Portable Support	27.000 EACH	_____.____	_____.____
0964	SPV.0060 Special 0501. Concrete Bases Type 7 Tall	114.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0966	SPV.0060 Special 0502. Transport and install State Furnished 277/480 Lighting Control Cabinet	1.000 EACH	_____.____	_____.____
0968	SPV.0060 Special 0503. Anchor Bolt Cover Shroud	108.000 EACH	_____.____	_____.____
0970	SPV.0060 Special 0504. Lighting Control Cabinets 277/480 30-Inch 3-Phase	1.000 EACH	_____.____	_____.____
0972	SPV.0060 Special 0505. Electrical Service Main Lugs Only Meter Pedestal 3-Phase 600V	1.000 EACH	_____.____	_____.____
0974	SPV.0060 Special 0506. Concrete Transformer Pad	2.000 EACH	_____.____	_____.____
0976	SPV.0060 Special 0507. Temporary Street Lighting System	2.000 EACH	_____.____	_____.____
0978	SPV.0060 Special 0508. Temporary Wood Poles 40-Foot	4.000 EACH	_____.____	_____.____
0980	SPV.0060 Special 0509. Concrete Bases Type 5 Tall	4.000 EACH	_____.____	_____.____
0982	SPV.0060 Special 0510. Transport and Install State Furnished Main Lugs Only Meter Pedestal	1.000 EACH	_____.____	_____.____
0984	SPV.0060 Special 0511. Concrete Control Cabinet Bases Type 10 NE Region Special	1.000 EACH	_____.____	_____.____
0986	SPV.0060 Special 0512. Electrical Service Meter Breaker Pedestal Special	1.000 EACH	_____.____	_____.____
0988	SPV.0060 Special 0701. Removing Ground Mount Dynamic Message Sign	1.000 EACH	_____.____	_____.____
0990	SPV.0060 Special 0702. Install Ethernet Extender	24.000 EACH	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0992	SPV.0060 Special 0703. Remove Poles Wood	1.000 EACH	_____.____	_____.____
0994	SPV.0060 Special 0704. Remove and Reinstall ITS Equipment	1.000 EACH	_____.____	_____.____
0996	SPV.0060 Special 0705. Wood Pole, 50-FT	1.000 EACH	_____.____	_____.____
0998	SPV.0060 Special 0706. Traffic Signal Standards Aluminum 6-FT	1.000 EACH	_____.____	_____.____
1000	SPV.0060 Special 0707. Salvaging Wireless Antennas	4.000 EACH	_____.____	_____.____
1002	SPV.0060 Special 0708. Adjusting Communication Vaults	1.000 EACH	_____.____	_____.____
1004	SPV.0075 Special 0100. Street Sweeping	2,194.000 HRS	_____.____	_____.____
1006	SPV.0075 Special 0105. Animal Carcass Removal	542.000 HRS	_____.____	_____.____
1008	SPV.0075 Special 0106. Roadway Debris Removal	542.000 HRS	_____.____	_____.____
1010	SPV.0090 Special 0001. SSPRC Horizontal Elliptical Class HE-IV 38x60-Inch	165.000 LF	_____.____	_____.____
1012	SPV.0090 Special 0002. Pipe Underdrain (6-Inch) with Geotextile Fabric and Aggregate	5,865.000 LF	_____.____	_____.____
1014	SPV.0090 Special 0003. Concrete Curb and Gutter 4-Inch Sloped 36-Inch Type R	240.000 LF	_____.____	_____.____
1016	SPV.0090 Special 0004. Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-V 14x23-In	293.000 LF	_____.____	_____.____

Proposal ID: 20261013010 **Project(s):** 1130-66-71, 1130-66-72, 1130-66-77, 1130-66-84

Federal ID(s): WISC 2027011, N/A, WISC 2027012, WISC 2027013

SECTION: 0001 Contract Items

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
1018	SPV.0090 Special 0100. HMA Longitudinal Joint Repair	56,580.000 LF	_____.____	_____.____
1020	SPV.0090 Special 0115. Concrete Barrier Type S42 Special	7,856.000 LF	_____.____	_____.____
1022	SPV.0090 Special 0120. Concrete Barrier Type S56 Special	63,430.000 LF	_____.____	_____.____
1024	SPV.0090 Special 0305. Glare Screens Temporary	6,855.000 LF	_____.____	_____.____
1026	SPV.0090 Special 0501. Temporary Overhead Cable Triplex 6 AWG	576.000 LF	_____.____	_____.____
1028	SPV.0090 Special 0800. Removing Existing Timber Piling	1,050.000 LF	_____.____	_____.____
1030	SPV.0165 Special 0800. Longitudinal Grooving Bridge Deck	49,310.000 SF	_____.____	_____.____
1032	SPV.0180 Special 0100. Concrete Pavement 10 1/2-Inch Special	378,741.000 SY	_____.____	_____.____
1034	634.0808 Posts Tubular Steel 2x2-Inch x 8-FT	31.000 EACH	_____.____	_____.____
1036	646.5320 Marking Railroad Crossing Epoxy	2.000 EACH	_____.____	_____.____
1038	646.6120 Marking Stop Line Epoxy 18-Inch	82.000 LF	_____.____	_____.____
	Section: 0001		**Total:**	_____.____

Total Bid: _____.____