Wisconsin Department of Transportation

Division of Transportation Systems Development
Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

October 7, 2026

NOTICE TO ALL CONTRACTORS:

Proposal #22:

1020-05-63, WISC 2027009
Menomonie – Eau Claire
Wilson Creek to Red Cedar River
IH 094
Dunn County

1021-01-78
Baldwin - Menomonie
East Br Wilson Cr Bridge B-17-0051
IH 094
Dunn County

Letting of October 13, 2026

This is Addendum No. 03, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
646.9000	Marking Removal Line 4-Inch	LF	78,310	-77,890	420

Schedule of Items
Attached, dated October 7, 2026, are the revised Schedule of Items Page 13.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman
Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Proposal ID: 20261013022 **Project(s):** 1020-05-63, 1021-01-78

Federal ID(s): WISC 2027009, N/A

SECTION: 0001 Roadway Construction

Alt Set ID: **Alt Mbr ID:**

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0354	646.5120 Marking Word Epoxy	2.000 EACH	_____.____	_____.____
0356	646.6120 Marking Stop Line Epoxy 18-Inch	90.000 LF	_____.____	_____.____
0358	646.7120 Marking Diagonal Epoxy 12-Inch	135.000 LF	_____.____	_____.____
0360	646.7220 Marking Chevron Epoxy 24-Inch	1,190.000 LF	_____.____	_____.____
0362	646.8120 Marking Curb Epoxy	125.000 LF	_____.____	_____.____
0364	646.8320 Marking Parking Stall Epoxy	618.000 LF	_____.____	_____.____
0366	646.9000 Marking Removal Line 4-Inch	420.000 LF	_____.____	_____.____
0368	646.9002 Marking Removal Line 6-Inch	3,295.000 LF	_____.____	_____.____
0374	650.4000 Construction Staking Storm Sewer	1.000 EACH	_____.____	_____.____
0376	650.5500 Construction Staking Curb Gutter and Curb & Gutter	282.000 LF	_____.____	_____.____
0378	650.6000 Construction Staking Pipe Culverts	1.000 EACH	_____.____	_____.____
0380	650.6501 Construction Staking Structure Layout (structure) 01. B-17-51	1.000 EACH	_____.____	_____.____
0382	650.7000 Construction Staking Concrete Pavement	486.000 LF	_____.____	_____.____
0384	650.7500 Construction Staking Concrete Barrier	149.000 LF	_____.____	_____.____
0386	650.8000 Construction Staking Resurfacing Reference	38,626.000 LF	_____.____	_____.____