HIGHWAY WORK PROPOSAL

Wisconsin Department of Transportation Proposal Number: O 1 9
DT1502 01/2020 s.66.0901(7) Wis. Stats

STATE ID FEDERAL ID PROJECT DESCRIPTION HIGHWAY COUNTY

1440-41-71 WISC 2027033 Fond Du Lac - Sheboygan, STH 023 Sheboygan
CTHP - STH 32

1440-41-72 WISC 2027061 Fond Du Lac - Sheboygan, STH 023 Sheboygan

CTH Tt Intersection

This proposal, submitted by the undersigned bidder to the Wisconsin Department of Transportation, is in accordance with the advertised
request for proposals. The bidder is to furnish and deliver all materials, and to perform all work for the improvement of the designated
project in the time specified, in accordance with the appended Proposal Requirements and Conditions.

Proposal Guaranty Required: ~ $290,000.00

Attach P I G t back of this PAGE.
Payable to: Wisconsin Department of Transportation ach Froposalisuaranty on back of this

Bid Submittal Firm Name, Address, City, State, Zip Code

Date: November 10, 2026

Time (Local Time):  11:00 am SAM P LE
Contract Completion Time NOT FOR BIDDING PURPOSES
October 20, 2027

Assigned Disadvantaged Business Enterprise Goal 0% This contract is exempt from federal oversight.

This certifies that the undersigned bidder, duly sworn, is an authorized representative of the firm named above; that the bidder has
examined and carefully prepared the bid from the plans, Highway Work Proposal, and all addenda, and has checked the same in detail
before submitting this proposal or bid; and that the bidder or agents, officer, or employees have not, either directly or indirectly, entered
into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal bid.

Do not sign, notarize, or submit this Highway Work Proposal when submitting an electronic bid on the Internet.

Subscribed and sworn to before me this date

(Signature, Notary Public, State of Wisconsin) (Bidder Signature)
(Print or Type Name, Notary Public, State Wisconsin) (Print or Type Bidder Name)
(Date Commission Expires) (Bidder Title)
Notary Seal
Type of Work: For Department Use Only

Removals, Milling, Grading, Aggregate, Concrete Pavement, Asphalt Pavement, Structure Rehabilitation, Culvert Pipe, Curb and Guitter,
Concrete Sidewalk, Storm Sewer, Beam Guard, Erosion Control, Permanent Signing, Traffic Control, Pavement Marking, Lighting,
Restoration.

Notice of Award Dated Date Guaranty Returned




PLEASE ATTACH
PROPOSAL GUARANTY HERE



Effective with November 2007 Letting Proposal Requirements

PROPOSAL REQUIREMENTS AND CONDITIONS

The bidder, signing and submitting this proposal, agrees and declares as a condition thereof, to be bound
by the following conditions and requirements.

If the bidder has a corporate relationship with the proposal design engineering company, the bidder
declares that it did not obtain any facts, data, or other information related to this proposal from the design
engineering company that was not available to all bidders.

The bidder declares that they have carefully examined the site of, and the proposal, plans, specifications
and contract forms for the work contemplated, and it is assumed that the bidder has investigated and is
satisfied as to the conditions to be encountered, as to the character, quality, and quantities of work to be
performed and materials to be furnished, and as to the requirements of the specifications, special
provisions and contract. It is mutually agreed that submission of a proposal shall be considered conclusive
evidence that the bidder has made such examination.

The bidder submits herewith a proposal guaranty in proper form and amount payable to the party as
designated in the advertisement inviting proposals, to be retained by and become the property of the owner
of the work in the event the undersigned shall fail to execute the contract and contract bond and return the
same to the office of the engineer within fourteen (14) days after having been notified in writing to do so;
otherwise to be returned.

The bidder declares that they understand that the estimate of quantities in the attached schedule is
approximate only and that the attached quantities may be greater or less in accordance with the
specifications.

The bidder agrees to perform the said work, for and in consideration of the payment of the amount
becoming due on account of work performed, according to the unit prices bid in the following schedule,
and to accept such amounts in full payment of said work.

The bidder declares that all of the said work will be performed at their own proper cost and expense, that they
will furnish all necessary materials, labor, tools, machinery, apparatus, and other means of construction in
the manner provided in the applicable specifications and the approved plans for the work together with all
standard and special designs that may be designed on such plans, and the special provisions in the
contract of which this proposal will become a part, if and when accepted. The bidder further agrees that the
applicable specifications and all plans and working drawings are made a part hereof, as fully and
completely as if attached hereto.

The bidder, if awarded the contract, agrees to begin the work not later than ten (10) days after the date of
written notification from the engineer to do so, unless otherwise stipulated in the special provisions.

The bidder declares that if they are awarded the contract, they will execute the contract agreement and
begin and complete the work within the time named herein, and they will file a good and sufficient surety
bond for the amount of the contract for performance and also for the full amount of the contract for payment.
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Effective with November 2007 Letting Proposal Requirements

The bidder, if awarded the contract, shall pay all claims as required by Section 779.14, Statutes of
Wisconsin, and shall be subject to and discharge all liabilities for injuries pursuant to Chapter 102 of the
Statutes of Wisconsin, and all acts amendatory thereto. They shall further be responsible for any damages to
property or injury to persons occurring through their own negligence or that of their employees or agents,
incident to the performance of work under this contract, pursuant to the Standard Specifications for Road
and Bridge Construction applicable to this contract.

In connection with the performance of work under this contract, the contractor agrees to comply with all
applicable state and federal statutes relating to non-discrimination in employment. No otherwise qualified
person shall be excluded from employment or otherwise be subject to discrimination in employment in
any manner on the basis of age, race, religion, color, gender, national origin or ancestry, disability, arrest
or conviction record (in keeping with s.111.32), sexual orientation, marital status, membership in the military
reserve, honesty testing, genetic testing, and outside use of lawful products. This provision shall include,
but not be limited to the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation, and selection
for training, including apprenticeship. The contractor further agrees to ensure equal opportunity in
employment to all applicants and employees and to take affirmative action to attain a representative
workforce.

The contractor agrees to post notices and posters setting forth the provisions of the nondiscrimination
clause, in a conspicuous and easily accessible place, available for employees and applicants for
employment.

If a state public official (section 19.42, Stats.) or an organization in which a state public official holds at
least a 10% interest is a party to this agreement, this contract is voidable by the state unless appropriate
disclosure is made to the State of Wisconsin Ethics Board.
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Effective with August 2015 Letting Bid Preparation

BID PREPARATION

Preparing the Proposal Schedule of ltems

. General

@

@

©)

4)

®)

(6)

@)

Obtain bidding proposals as specified in section 102 of the standard specifications prior to
11:45 AM of the last business day preceding the letting. Submit bidding proposals using one of
the following methods:

1. Electronic bid on theinternet.
2. Electronic bid on a printout with accompanying diskette or CD ROM.
3. Paper bid under a waiver of the electronic submittal requirements.

Bids submitted on a printout with accompanying diskette or CD ROM or paper bids submitted
under a waiver of the electronic submittal requirements govern over bids submitted on the
internet.

The department will provide bidding information through the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

The contractor is responsible for reviewing this web site for general notices as well as

information regarding proposals in each letting. The department will also post special notices
of all addenda to each proposal through this web site no later than 4:00 PM local time on the
Thursday before the letting. Check the department’s web site after 5:00 PM local time on the
Thursday before the letting to ensure all addenda have been accounted for before preparing

the bid. When bidding using methods 1 and 2 above, check the Bid ExpressTM on-line
bidding exchange at http://www.bidx.com/ after 5:00 PM local time on the Thursday before
the letting to ensure that the latest schedule of items Expedite file (*.ebs or *.00x) is used to
submit the final bid.

Interested parties can subscribe to the Bid ExpressTM on-line bidding exchange by following
the instructions provided at the www.bidx.com web site or by contacting:

Info Tech Inc.

5700 SW 34th Street, Suite 1235
Gainesville, FL 32608-5371

email: mailto:customer.support@bidx.com

The department will address equipment and process failures, if the bidder can demonstrate
that those failures were beyond their control.

Contractors are responsible for checking on the issuance of addenda and for obtaining the
addenda. Notice of issuance of addenda is posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

or by calling the department at (608) 266-1631. Addenda can ONLY be obtained from the
department’s web site listed above or by picking up the addenda at the Bureau of Highway
Construction, 4th floor, 4822 Madison Yards Way, Madison, WI, during regular business hours.

Addenda posted after 5:00 PM on the Thursday before the letting will be emailed to the eligible
bidders for that proposal. All eligible bidders shall acknowledge receipt of the addenda
whether they are bidding on the proposal or not. Not acknowledging receipt may jeopardize
the awarding of the project.
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Effective with August 2015 Letting Bid Preparation

B. Submitting Electronic Bids

B.10n the Internet

@
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Do the following before submitting the bid:
4. Have a properly executed annual bid bond on file with the department.

5. Have a digital ID on file with and enabled by Info Tech Inc. Using this digital ID will constitute the bidder's
signature for proper execution of the bidding proposal.

In lieu of preparing, delivering, and submitting the proposal as specified in 102.6 and 102.9 of
the standard specifications, submit the proposal on the internet as follows:

1. Download the latest schedule of items reflecting all addenda from the Bid ExpressTM web site.
2. Use ExpediteTM software to enter a unit price for every item in the schedule of items.

3. Submit the bid according to the requirements of ExpediteTM software and the Bid ExpressTM web site. Do not
submit a bid on a printout with accompanying diskette or CD ROM or a paper bid. If the bidder does submit a
bid on a printout with accompanying diskette or a paper bid in addition to the internet submittal, the
department will disregard the internet bid

4. Submit the bid before the hour and date the Notice to Contractors designates
5. Do not sign, notarize, and return the bidding proposal described in 102.2 of the standard specifications.

The department will not consider the bid accepted until the hour and date the Notice to
Contractors designates.

B.20n a Printout with Accompanying Diskette or CD ROM

@

@)

©)

4)

Download the latest schedule of items from the Wisconsin pages of the Bid Express web site
reflecting the latest addenda posted on the department’s web site at:

https://wisconsindot.gov/Pages/doing-bus/contractors/hcci/bid-let.aspx

Use ExpediteTM software to prepare and print the schedule of items. Provide a valid amount for all

price fields. Follow instructions and review the help screens provided on the Bid ExpressTM web site to
assure that the schedule of items is prepared properly.

Staple an 8 1/2 by 11 inch printout of the Expedite ][ generated schedule of items to the other
proposal documents submitted to the department as a part of the bidder's sealed bid. As a
separate submittal, not in the sealed bid envelop but due at the same time and place as the
sealed bid, also provide the ExpediteTM generated schedule of items on a 3 1/2 inch computer
diskette or CD ROM. Label each diskette or CD ROM with the bidder's name, the 4 character
department-assigned bidder identification code from the top of the bidding proposal, and a list
of the proposal numbers included on that diskette or CD ROM as indicated in the following
example:

Bidder Name
BNOO
Proposals: 1,12, 14, & 22

If bidding on more than one proposal in the letting, the bidder may include all proposals for that
letting on one diskette or CD ROM. Include only submitted proposals with no incomplete or
other files on the diskette or CD ROM.

The bidder-submitted printout of the Expedite1[] generated schedule of items is the governing
contract document and must conform to the requirements of section 102 of the standard
specifications. If a printout needs to be altered, cross out the printed information with ink or
typewriter and enter the new information and initial it in ink. If there is a discrepancy between
the printout and the diskette or CD ROM, the department will analyze the bid using the printout
information.
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Effective with August 2015 Letting Bid Preparation

®)

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The check code printed on the bottom of the printout of the ExpediteTM generated schedule of items is not
the same on each page.

2. The check code printed on the printout of the ExpediteTM generated schedule of items is not the same as the
check code for that proposal provided on the diskette or CD ROM.

3. The diskette or CD ROM is not submitted at the time and place the department designates.

B Waiver of Electronic Submittal

@

@)

©)
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The bidder may request a waiver of the electronic submittal requirements. Submit a written
request for a waiver in lieu of bids submitted on the internet or on a printout with
accompanying diskette or CD ROM. Use the waiver that was included with the paper bid
document sent to the bidder or type up a waiver on the bidder’s letterhead. The department
will waive the electronic submittal requirements for a bidding entity (individual, partnership,
joint venture, corporation, or limited liability company) for up to 4 individual proposals in a
calendar year. The department may allow additional waivers for equipment malfunctions.

Submit a schedule of items on paper conforming to section 102 of the standard specifications.
The department charges the bidder a $75 administrative fee per proposal, payable at the time
and place the department designates for receiving bids, to cover the costs of data entry. The
department will accept a check or money order payable to: "Wisconsin, Dept. of
Transportation."

In addition to the reasons specified in section 102 of the standard specifications, proposals are
irregular and the department may reject them for one or more of the following:

1. The bidder fails to provide the written request for waiver of the electronic submittal requirements.

2. The bidder fails to pay the $75 administrative fee before the time the department designates for the opening
of bids unless the bidder requests on the waiver that they be billed for the $75.

3. The bidder exceeds 4 waivers of electronic submittal requirements within a calendar year.

In addition to the reasons specified in section 102 of the standard specifications, the
department may refuse to issue bidding proposals for future contracts to a bidding entity that
owes the department administrative fees for a waiver of electronic submittal requirements.
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PROPOSAL BID BOND
DT1303  1/2006

Wisconsin Department of Transportation

Proposal Number Project Number Letting Date

Name of Principal

Name of Surety State in Which Surety is Organized

We, the above-named Principal and the above-named Surety, are held and firmly bound unto the State of Wisconsin in the sum
equal to the Proposal Guaranty for the total bid submitted for the payment to be made; we jointly and severally bind ourselves, our
heirs, executors, administrators, successors and assigns. The condition of this obligation is that the Principal has submitted a bid
proposal to the State of Wisconsin acting through the Department of Transportation for the improvement designated by the Proposal
Number and Letting Date indicated above.

If the Principal is awarded the contract and, within the time and manner required by law after the prescribed forms are presented
for signature, enters into a written contract in accordance with the bid, and files the bond with the Department of Transportation to
guarantee faithful performance and payment for labor and materials, as required by law, or if the Department of Transportation shall
reject all bids for the work described, then this obligation shall be null and void; otherwise, it shall be and remain in full force and effect.
In the event of failure of the Principal to enter into the contract or give the specified bond, the Principal shall pay to the Department of
Transportation within 10 business days of demand a total equal to the Proposal Guaranty as liquidated damages; the liability of the
Surety continues for the full amount of the obligation as stated until the obligation is paid in full.

The Surety, for value received, agrees that the obligations of it and its bond shall not be impaired or affected by any extension of
time within which the Department of Transportation may accept the bid; and the Surety does waive notice of any such extension.

IN WITNESS, the Principal and Surety have agreed and have signed by their proper officers and have caused their corporate seals
to be affixed this date: (DATE MUST BE ENTERED)

PRINCIPAL

(Company Name)  (Affix Corporate Seal)

(Signature and Title)

(Company Name)

(Signature and Title)

(Company Name)

(Signature and Title)

(Name of Surety) (Affix Seal)

(Company Name)

(Signature and Title)

NOTARY FOR PRINCIPAL

(Signature of Attorney-in-Fact)

NOTARY FOR SURETY

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Date)
State of Wisconsin )
) ss.
County )

On the above date, this instrument was acknowledged before me by the
named person(s).

(Signature, Notary Public, State of Wisconsin)

(Signature, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Print or Type Name, Notary Public, State of Wisconsin)

(Date Commission Expires)

Notary Seal

(Date Commission Expires)

Notary Seal

IMPORTANT: A certified copy of Power of Attorney of the signatory agent must be attached to the bid bond.



CERTIFICATE OF ANNUAL BID BOND Wisconsin Department of Transportation
DT1305  8/2003

Time Period Valid (From/To)

Name of Surety

Name of Contractor

Certificate Holder
Wisconsin Department of Transportation

This is to certify that an annual bid bond issued by the above-named Surety is currently on file with the
Wisconsin Department of Transportation.

This certificate is issued as a matter of information and conveys no rights upon the certificate holder
and does not amend, extend or alter the coverage of the annual bid bond.

Cancellation: Should the above policy be cancelled before the expiration date, the issuing surety will
give thirty (30) days written notice to the certificate holder indicated above.

(Signature of Authorized Contractor Representative) (Date)



Effective with March 2010 Letting

LIST OF SUBCONTRACTORS

Section 66.0901(7), Wisconsin Statutes, provides that as a part of the proposal, the bidder also shall
submit a list of the subcontractors the bidder proposes to contract with and the class of work to be
performed by each. In order to qualify for inclusion in the bidder's list a subcontractor shall first submit a
bid in writing, to the general contractor at least 48 hours prior to the time of the bid closing. The list may
not be added to or altered without the written consent of the municipality. A proposal of a bidder is not
invalid if any subcontractor and the class of work to be performed by the subcontractor has been omitted
from a proposal; the omission shall be considered inadvertent or the bidder will perform the work
personally.

No subcontract, whether listed herein or later proposed, may be entered into without the written consent
of the Engineer as provided in Subsection 108.1 of the Standard Specifications.

Name of Subcontractor Class of Work Estimated Value




Effective with December 2000 Letting Debarment Certification

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, AND OTHER
RESPONSIBILITY MATTERS - PRIMARY COVERED TRANSACTIONS

Instructions for Certification

1. By signing and submitting this proposal, the prospective contractor is providing the certification set
out below.
2. The inability of a person to provide the certification required below will not necessarily result in

denial of participation in this covered transaction. The prospective contractor shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter
into this transaction. However, failure of the prospective contractor to furnish a certification or an
explanation shall disqualify such person from participation in this transaction.

3. The certification in this clause is a material representation of fact upon which reliance was placed
when the department determined to enter into this transaction. If it is later determined that the
contractor knowingly rendered an erroneous certification in addition to other remedies available to
the Federal Government the department may terminate this transaction for cause or default.

4, The prospective contractor shall provide immediate written notice to the department to whom this
proposal is submitted if at any time the prospective contractor learns that its certification was
erroneous when submitted or has become erroneous by reason of changed circumstances.

5. The terms "covered transaction, suspended,"” "ineligible," "lower tier covered
transaction,” "participant,” "person,” "primary covered transaction,” "principal,” "proposal,” and
"voluntarily excluded,” as used in this clause, have the meanings set out in the Definitions and
Coverage sections of the rules implementing Executive Order 12549. You may contact the
department to which this proposal is being submitted for assistance in obtaining a copy of those
regulations.

debarred,

6. The prospective contractor agrees by submitting this proposal that, should this contract be entered
into, it shall not knowingly enter into any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered
transaction, unless authorized by the department entering into this transaction.

7. The prospective contractor further agrees by submitting this proposal that it will include the clause
titted "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower
Tier Covered Transaction," which is included as an addendum to PR- 1273 - "Required Contract
Provisions Federal Aid Construction Contracts,” without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

8. The contractor may rely upon a certification of a prospective subcontractor/materials supplier that it
is not debarred, suspended, ineligible, or voluntarily excluded from the covered transaction, unless
it knows that the certification is erroneous. A contractor may decide the method and frequency by
which it determines the eligibility of its principals. Each contractor may, but is not required to,
check the Disapproval List (telephone # 608/266/1631).
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Effective with December 2000 Letting Debarment Certification

10.

Nothing contained in the foregoing shall be construed to require establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of a contractor is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

Except for transactions authorized under paragraph 6 of these instructions, if a contractor in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department may terminate
this transaction for cause or default.

Certification Regarding Debarment, Suspension, and Other Responsibility Matters - Primary Covered

Transactions

1.

2.

The prospective contractor certifies to the best of its knowledge and belief, that it and its
principals:

(@)

(b)

(©

(d)

Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal department or agency;

Have not within a three-year period preceding this proposal been convicted of or had a
civil judgment rendered against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing a public (Federal, State or
local) transaction or contract under a public transaction; violation of Federal or State
antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or
destruction of records, making false statements or receiving stolen property;

Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offense enumerated in
paragraph (1)(b) of this certification; and

Have not within a three-year period preceding this proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Where the prospective contractor is unable to certify to any of the statements in this certification,
such prospective contractor shall attach an explanation to this proposal.
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Installing and Maintaining Bird Deterrent System Station 1607+50°’EB’, Item 999.2000.S.04. ................. 42
Embedded Galvanic Anodes, Item SPV.0060.07T. ......coiiiiiiiiiieiie e 45
Concrete Control Cabinet Bases Type 10 NE Region Special, ltem SPV.0060.02............cccovveveeeiinnneee. 46
Manholes 7-FT Diameter, ltem SPV.0060.03. .........ooiiiiiiiiiiee e 46
Remove, Salvage and Replace Steel Plate Beam Guard Energy Absorbing Terminal, Item

SPV.00B0.04. ...ttt ettt e e et e e e et e e e e e b —e e e e et ——a e e et —e e e e e taeeeaateeeeaanteeeeaanteeaeannreeeeanreeeeanees 46
Concrete Joint and Crack Cleaning and Repair, Iltem SPV.0090.01. ... 47
Removing Rumble Strips, Item SPV.0090.02. ... e e e e 47
Pedestrian Overhead Protection, ltem SPV.0090.03. ... e e e e e e eees 48
Mounting Conduit to Exterior of Structure, Item SPV.0060.01. ... 48
Removing Loose Concrete, ltem SPV.01685.07. ..ot a e e 49
Select Crushed Material for Travel Corridor, [tem SPV.0195.01. .....cooiiiiii i 50
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STSP’S Revised July 1, 2026
SPECIAL PROVISIONS

General.

Perform the work under this construction contract for the following projects:

1440-41-71 1440-41-72

Fond du Lac - Sheboygan Fond du Lac - Sheboygan
CTHP —STH 32 CTH TT Intersection

STH 23 STH 23

Sheboygan County Sheboygan County

Perform the work as the plans show and execute the work as specified in the State of Wisconsin,
Department of Transportation, Standard Specifications for Highway and Structure Construction, 2027
Specification Reorganization Pilot Edition, as published by the department, and these special provisions.

If all or a portion of the plans and special provisions are developed in the S| metric system and the
schedule of prices is developed in the US standard measure system, the department will pay for the work
as bid in the US standard system.

100-005 (20260701)

Scope of Work.

The work under this contract shall consist of asphaltic surface milling, removing concrete pavement,
concrete pavement repair, base aggregate dense, select crushed material, excavation common, concrete
curb and gutter, concrete surface drains, HMA pavement, shoulder rumble strips, culvert pipe, storm
sewer, guardrail, structure joint repairs, bridge girder painting, pavement marking, and all incidental items
necessary to complete the work as shown on the plans and included in the proposal and contract.

104-005 (20090901)

Prosecution and Progress.
Begin work within 10 calendar days after the engineer issues a written notice to do so.

Provide the start date to the engineer in writing within a month after executing the contract but at least 14
calendar days before the preconstruction conference. Upon approval, the engineer will issue the notice to
proceed within ten calendar days before the approved start date.

To revise the start date, submit a written request to the engineer at least two weeks before the intended
start date. The engineer will approve or deny that request based on the conditions cited in the request
and its effect on the department’s scheduled resources.

General

Perform all shoulder work including milling and paving with an adjacent lane closure.

Perform all material and equipment delivery within a lane closure.

Provide an even cross sectional profile of the roadway within 72-hours of paving adjacent lanes
Schedule of Operations

Conform to the schedule of operations described below and as described under the Traffic article, unless
modifications are approved in writing by the engineer.

All work stages can be completed concurrently provided that no continuous single lane closure is longer
than five miles in one direction of travel without a minimum two mile gap provided before starting another
lane closure.

A general description of the construction staging plan is as follows:
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Stage 1A

Close the outside (right) lane and shoulder to traffic using temporary barrier for Structure B-59-0093 over
STH 57.

Complete joint replacement for outside lane/shoulder for Structure B-59-0093.
Stage 1B

Close the inside (left) lane and shoulder to traffic using temporary barrier for Structure B-59-0093 over
STH 57.

Complete joint replacement for inside lane/shoulder for Structure B-59-0093.
Stage 2A

Close the outside (right) lanes and shoulders to traffic and begin concrete base patching,
repair/replacement, concrete surface drain, and guardrail grading work along STH 23 eastbound and
westbound closed lanes. No work to be conducted along the STH 23 eastbound outside lane and
shoulder between Sunset Road and CTH TT.

Close the Old Plank Road Trail between Sunset Road and CTH TT and detour pedestrian traffic along the
STH 23 eastbound outside lane as shown in the project plans. Complete the trail realignment and close
the trail without a detour in place for a maximum of 14 calendar days to complete final trail connections.

Close Sunset Road (north and south approaches) and begin construction of the intersection approaches.

Close CTH TT (north and south approaches) and begin construction of CTH TT realignment and
westbound RCUT bulb.

Begin joint replacement for outside lane/shoulder for Structure B-59-0091 using temporary barriers. Close
the STH 67 on ramp to STH 23 eastbound and sign detour as shown in plans. Begin ramp work for STH
67 on ramp to STH 23 eastbound during this closure.

Begin work on Structures B-59-088 and B-59-0123 and complete prior to Stage 4.
Stage 2B

Continue the outside (right) lane and shoulder closures and complete concrete base patching,
repair/replacement, concrete surface drain, and guardrail grading work along STH 23 eastbound and
westbound closed lanes. Complete concrete base patching work along the STH 23 eastbound outside
lane and shoulder between Sunset Road and CTH TT.

Complete Sunset Road (north and south approaches).

Complete work on the CTH TT (north and south approaches) realignment. Complete the westbound and
eastbound RCUT bulbs.

Complete joint replacement for outside lane/shoulder for Structure B-59-0091 using temporary barriers.
Close the STH 67 on-ramp to STH 23 eastbound and sign detour as shown in plans. Complete all ramp
work for STH 67 on ramp to STH 23 eastbound during this closure.

Stage 3

Close the inside (left) lanes and shoulders to traffic and complete concrete base patching,
repair/replacement, concrete surface drain, and guardrail grading work along STH 23 eastbound and
westbound closed lanes.

Restrict access from CTH TT and Sunset Road intersections to right-in/right-out only.

Complete median work for the Sunset Road intersection and the CTH TT RCUT.

Complete joint replacement for inside lane/shoulder for Structure B-59-0091 using temporary barriers.
Stage 4A

Close the inside (left) lanes and shoulders to traffic and complete HMA overlay, guardrail
removal/replacement, concrete surface drain, shouldering, and pavement marking work along STH 23
eastbound and westbound closed lanes.

Begin bridge painting work for Structure B-59-0097. Sunset Drive and Superior-Riverview Road are to be
closed to traffic for these operations. Coordinate painting operations to avoid closing both Sunset Drive
and Superior-Riverview Drive at the same time. Both segments of the Old Plank Road Trail are to remain
open at all times utilizing Pedestrian Overhead Protection as shown in the plans.
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Stage 4B

Close the outside (right) lanes and shoulders to traffic and complete HMA overlay, guardrail
removal/replacement, concrete surface drain, shouldering, and pavement marking work along STH 23
eastbound and westbound closed lanes.

Complete bridge painting work for Structure B-59-0097.

Close ramps and complete work as specified in the Traffic article. Do not close consecutive ramps at the
same time.

Interim Completion and Liquidated Damages — Stage 1A & 1B, Structure B-59-0093: May 27, 2027
Complete construction operations for Stage 1A and 1B for Structure B-59-0093 by May 27, 2027.

If the contractor fails to complete the work necessary to complete B-59-0093 by May 27, 2027, the
department will assess the contractor $1,000 in interim liquidated damages for each calendar day the
contract work remains incomplete beyond 12:01 AM on May 28, 2027. An entire calendar day will be
charged for any period of time within a calendar day that the road remains closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

Interim Completion and Liquidated Damages — Old Plank Road Trail Closure: 14 Calendar Days

At the beginning of final Old Plank Road Trail connection operations, close trail to all traffic without a
detour for a maximum of 14 calendar days. Do not reopen until completing the final connection to include
HMA pavement and shouldering.

If the contractor fails to complete the work necessary to reopen the Old Plank Road Trail to pedestrian
traffic within 14 calendar days, the department will assess the contractor $1,000 in interim liquidated
damages for each calendar day the contract work remains incomplete beyond 14 calendar days. An
entire calendar day will be charged for any period of time within a calendar day that the road remains
closed beyond 12:01 AM.

If contract time expires prior to completing all work specified in the contract, additional liquidated
damages will be affixed according to standard spec 108.11.

Fish Spawning

There shall be no instream disturbance of the Sheboygan River at Station 1608+00 ‘EB’ as a result of
construction activity under or for this contract, from March 1 to June 15 both dates inclusive, in order to
avoid adverse impacts upon the spawning of fish.

Any change to this limitation will require submitting a written request by the contractor to the engineer,
subsequent review and concurrence by the Department of Natural Resources in the request, and final
approval by the engineer. The approval will include all conditions to the request as mutually agreed upon
by WisDOT and DNR.

Protection of Endangered Bats

Federally protected bats have the potential to inhabit the project limits because they roost in trees,
bridges, culverts, and other structures. Roosts may not have been observed on this project, but
conditions to support the species exist. The species and all active roosts are protected by the federal
Endangered Species Act. If an individual bat or active roost is encountered during construction
operations, stop work, and notify the engineer and the WisDOT Regional Environmental Coordinator
(REC).

Ensure all operators, employees, and subcontractors working in areas of known or presumed bat habitat
are aware of environmental commitments and avoidance and minimization measures (AMMSs) to protect
both bats and their habitat.

Direct temporary lighting, if used, away from wooded areas during the bat active season April 15 to
October 31, both dates inclusive.

Tree Clearing/Trimming:

To avoid adverse impacts upon protected bats, do not perform tree clearing/trimming between April 15
and October 31, both dates inclusive. If the required tree clearing/trimming is not completed by April 14,
the department will suspend all tree clearing/trimming and associated work directly impacted by
clearing/trimming. Tree clearing/trimming is limited to that which is specified in the plans. Contractor
means and methods to remove additional trees/branches will not be allowed. If it is determined that
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additional trees with a 3-inch or greater diameter at breast height (dbh), or branches of any size on those
sized trees, need to be removed beyond contractor means and methods, notify the engineer to coordinate
with the WisDOT REC to determine if consultation with United States Fish and Wildlife Service (USFWS)
is required. The contractor must be aware that the WisDOT REC and/or USFWS may not permit
modifications.

Avoid conducting tree removal/trimming outside documented habitat for the Indiana bat, NLEB beyond
100 ft of the road/rail surface during the pup season.

Reinitiation of project-level consultation is required if the amount or extent of incidental take of 5 NLEBs
or 1.64 acres of suitable habitat removal is exceeded.

Due to potential for erosion, do not perform grubbing operations at the time of tree clearing unless
grading activities will commence in those areas immediately following the tree clearing, or as otherwise
approved by the engineer. Provide information for the grubbing and grading activities, including the
schedule of operations, in the Erosion Control Implementation Plan (ECIP).

Submit a schedule and description of clearing operations with the ECIP 14 days prior to any clearing
operations. The department will determine, based on schedule and scope of work, what additional
erosion control measures shall be implemented prior to the start of clearing operations, and list those
additional measures in the ECIP.

Branch trimming is incidental to other work if no other tree clearing work is necessary.

Upon approval from the engineer, working day assessments may be suspended once clearing/trimming
operations are completed by April 14.

Bridge Deck Sealing/Overlay

To avoid affecting bats that may be roosting under or within structures, do not allow construction equipment,
sealants, polymer overlays, or other materials from reaching the underside off the end of the structure or
through any other openings on the structure.

Reporting Dead or Injured Bats

Take care when handling dead or injured NLEB, TCB, or any other federally listed species that are found
at the project site to preserve biological material in the best possible condition and to protect the handler
from exposure to diseases, such as rabies. Project personnel are responsible for ensuring that any
evidence about determining the cause of death or injury is not unnecessarily disturbed. Reporting the
discovery of dead or injured listed species is required in all cases to enable the USFWS to determine
whether the level of incidental take exempted by this Biological Opinion has been exceeded, and to
ensure that the terms and conditions are appropriate and effective. Parties finding a dead, injured, or sick
specimen of any endangered or threatened species must promptly notify the WisDOT REC, Rachel
Leonard, 920-360-0271, Rachel.leonard@dot.wi.gov and submit a Post Assessment Discovery form to
the Service Office within 2 working days of the incident.

Migratory Birds

No evidence of swallow or other migratory bird nests have been observed on or under the following
structures(s) during the preconstruction inspection. However, if nesting is later observed prior to or during
construction, the contractor shall implement avoidance/deterrent measures when feasible, as directed by
the engineer. Measures may include removal of unoccupied or partially constructed nests by scraping or
pressure washing. The engineer will determine if the avoidance/deterrent measures cannot be reasonably
implemented.

The nesting season for swallows and other birds is from April 15 to August 31. All active nests (when
eggs or young are present) of migratory birds are protected from purposeful take under the federal
Migratory Bird Treaty Act. Prior to any activity that may result in active nest take, the engineer will contact
the WisDOT region environmental coordinator to complete coordination with the U.S. Fish and Wildlife
Service (USFWS). The engineer will complete any required follow up notification to USFWS for FAST Act
compliance.

e B-59-97

Swallow or other migratory bird nests have been observed on or under the existing structure(s) listed
below. All active nests (when eggs or young are present) of migratory birds are protected from purposeful
take under the federal Migratory Bird Treaty Act. The nesting season for swallows and other birds is from
April 15 to August 31.

1440-41-71, 1440-41-72 6 of 50


mailto:Rachel.leonard@dot.wi.gov

Either prevent active nests from becoming established or prevent birds from nesting by installing and/or
maintaining one suitable deterrent device on the following structure(s) prior to nesting season under the
bid item Installing and Maintaining Bird Deterrent System:

e B-59-91
e B-59-93

Swallow or other migratory bird nests have been observed on the following structures; however, deterrent
is not needed because (1) construction activities that may affect the underside or interior of structure(s)
will not occur during the migratory bird nesting season, or (2) it has been determined that anticipated
construction activities on the structure will not directly impact active nests.

If it is later determined during construction that the nests will be impacted the contractor shall implement
avoidance/deterrent measures when feasible, as directed by the engineer. Measures may include
removal of unoccupied or partially constructed nests by scraping or pressure washing. The engineer will
determine if the avoidance/deterrent measures cannot be reasonably implemented.

The nesting season for swallows and other birds is from April 15 to August 31. All active nests (when
eggs or young are present) of migratory birds are protected from purposeful take under the federal
Migratory Bird Treaty Act. Prior to any activity that may result in active nest take, the engineer will contact
the WisDOT region environmental coordinator to complete coordination with the U.S. Fish and Wildlife
Service (USFWS). The engineer will complete any required follow up notification to USFWS for FAST Act
compliance.

e B-59-88
e B-59-123

Lane Rental Fee Assessment.
A General

The contract designates some lane closures to perform the work. The contractor will not incur a Lane
Rental Fee Assessment for closing lanes during the allowable lane closure times. The contractor will incur
a Lane Rental Fee Assessment for each lane closure outside of the allowable lane closure times. If a lane
is obstructed at any time due to contractor operations, it is considered a closure. The purpose of lane
rental is to enforce compliance of lane restrictions and discourage unnecessary closures.

The allowable lane closure times are shown in the Traffic article.

Submit the dates of the proposed ramp restrictions to the engineer as part of the progress schedule.
B Lane Rental Fee Assessment

The Lane Rental Fee Assessment incurred for each ramp closure per direction of travel, is as follows:

e STH 23 EB on ramp from STH 57:
$500 per ramp, per direction of travel, per hour broken into 15-minute increments
e STH 23 EB off ramp to STH 32:
$400 per ramp, per direction of travel, per hour broken into 15-minute increments
e STH 23 EB off ramp to STH 57, STH 23 WB off ramp to STH 57:
$300 per ramp, per direction of travel, per hour broken into 15-minute increments
e STH 23 WB on ramp from STH 32, STH 23 WB on ramp from STH 57, STH 23 EB to CTH 67 off ramp:
$250 per ramp, per direction of travel, per hour broken into 15-minute increments

The Lane Rental Fee Assessment represents a portion of the cost of the interference and inconvenience
to the road users for each closure. All ramp closure event increments 15 minutes and less will be
assessed as a 15-minute increment.

The engineer, or designated representative, will be the sole authority in determining time period length for
the Lane Rental Fee Assessment.

Lane Rental Fee Assessments will not be assessed for closures due to crashes, accidents, or
emergencies not initiated by the contractor.

The department will assess Lane Rental Fee Assessment by the dollar under the administrative item
Failing to Open Road to Traffic. The total dollar amount of Lane Rental Fee Assessment will be computed
by multiplying the Lane Rental Assessment Rate by the number of 15-minute increments of each lane
closure event as described above.
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Lane Rental Fee Assessment will be in effect from the time of the Notice to Proceed until the department
issues final acceptance. If interim completion time or contract time expires before the completion of
specified work in the contract, additional liquidated damages will be assessed as specified in standard
spec 108.11 or as specified within this contract.

stp-108-065 (20161130)

Traffic.

Construct STH 23 under traffic utilizing lane closures. Limit lane closures to a maximum of five miles for
paving operations, base patching operations, and concrete repair and replacement operations.
Consecutive lane closures cannot be closer than 2 miles.

Do not place cones in live lane when no work is occurring. When work in a location is occurring, cones
may be moved to the other side of the lane line.

Keep STH 23 and local roads open to through traffic at all times for the duration of this project except
where noted below and in the Prosecution and Progress article.

Do not deliver or store materials and equipment within open travel lanes or open side roads during any
stage of construction.

Wisconsin Lane Closure System Advance Notification

Provide the following advance notification to the engineer for incorporation into the Wisconsin Lane
Closure System (LCS).

TABLE 108-1 CLOSURE TYPE AND REQUIRED MINIMUM ADVANCE NOTIFICATION

Closure type with height, weight, or width restrictions

(available width, all lanes in one direction < 16 feet) MINIMUM NOTIFICATION

Lane and shoulder closures 7 calendar days
Full roadway closures 7 calendar days
Ramp closures 7 calendar days
Detours 7 calendar days
Closure e wifiout eht weIght o i estietns | MNMUM NOTIFICATION
Shoulder Closures 3 calendar days
Lane closures 3 business days
Ramp closures 3 business days
Modifying all closure types 3 business days

Discuss LCS completion dates and provide changes in the schedule to the engineer at weekly project
meetings in order to manage closures nearing their completion date.

Ramp Closures

Close each of the following ramps for up to 12-hours, consecutively, one time for concrete repairs, and up
to 12-hours, consecutively, one time for HMA overlay.

Eastbound on and off ramps at STH 57
Westbound on and off ramps at STH 57
Eastbound off ramp at STH 32
Westbound on ramp at STH 32
Eastbound off ramp at STH 67

STH 23 closures at the STH 67, STH 57 and STH 32 interchanges may be permitted during off-peak
hours as defined below. Times listed for ramp closures include setup and breakdown of any equipment
and traffic control devices.
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Permitted STH 23 Ramp Closure Times

Day of the Week Hours
12:00 AM —2:00 PM
6:00 PM —11:59 PM
12:00 AM —12:00 PM
6:00 PM —11:59 PM
Saturday - Sunday All day

Monday - Thursday

Friday

Keep ramps open to traffic when work is not occurring on it.

Failure to reopen the roadway at the required times shall be subject to assessments specified under the
Lane Rental Fee Assessment article.

Notification of Emergency and Local Officials

Notify the following emergency and local officials forty-eight (48) hours in advance of the start of work,
closures of existing streets, and prior to traffic control changes. Notifications must be given by 4:00 p.m.
on Thursday for any such work to be done on the following Monday.

- Wisconsin State Patrol

- Sheboygan County Sheriff Department

- Sheboygan County Highway Department

- City of Plymouth Police Department

- City of Plymouth and City of Sheboygan Falls Fire Department
- Plymouth School District

- Sheboygan Falls School District

Private Driveways

Maintain access to all business driveways and private residence driveways on a minimum of base
aggregate dense surface at all times.

Temporary Regulatory Speed Limit Reduction

A reduction of the posted regulatory speed limit from 65 mph to 55 mph is required when any of the
following conditions are created within the project limits: 1. Lane(s) closed and workers are present within
12 feet of live traffic without positive protection. 2. When Old Plan Road Trail users are detoured onto the
STH 23 eastbound outside lanes.

No portion of sign text shall be visible when not in use, regardless if it is temporary or permanent
regulatory speed limit sign.

During approved temporary regulatory speed limit reductions, install regulatory speed limit signs on the
inside and outside shoulders of the roadway at the beginning of the reduced regulatory speed zone, after
all locations where traffic may enter the highway segment or every 1/2 mile within the reduced regulatory
speed zone. Signs shall be installed at the end of the temporary regulatory speed zone to designate the
end of the temporary regulatory speed zone and inform drivers the posted regulatory speed limit reverts
back to the original posted speed limit. To minimize possible confusion to the traveling public and to
ensure appropriate speed enforcement, enhanced attention to placement and changing of speed limit
signs is required.

During periods of no work activity when devices are pulled back and lanes re-opened, restore speed limit
to normal posted speed.

When construction activities impede the location of a post mounted regulatory speed limit sign, mount the
regulatory speed limit sign on portable supports that meet the "crashworthy" definition and height criteria
in the Manual on Uniform Traffic Control Devices for Streets and Highways (MUTCD).

ner-643-055 (20210921)
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Temporary Work Zone Clear Zone Working Restrictions.

Park equipment and store materials, including stockpiles, a minimum of 18-feet from the edge of the
traveled way. Equipment may be parked and material stored in the median if it meets the minimum
distance requirement from both traveled ways or if it is protected by concrete barrier temporary precast.

If unsure whether an individual work operation will meet the safety requirements for working within the
clear zone, review the proposed work operation with the engineer before proceeding with the work.

Portable Changeable Message Signs - Message Prior Approval

After coordinating with department construction field staff, notify the Northeast Region Traffic Section at
920-366-8033 (secondary contact number is 920-360-3107) 3 business days before deploying or
changing a message on a PCMS to obtain approval of the proposed message. The Northeast Region
Traffic Unit will review the proposed message and either approve the message or make necessary
changes.

PCMS boards must be deployed 7 days before the closure of STH 23, interchange ramps, or local roads.
ner-643-035 (20171213)
Freight Width Restriction

STH 23 is a designated WisDOT Freight Network Route, WisDOT Wind Tower Route, and WisDOT
OSOW Truck Route. Maintain a width restriction no less than 16 feet at all times in each direction.
Movement of OSOW freight is scheduled to occur during this construction project that will require a
minimum of 16 feet of horizontal clearance.

Enter in the correct minimum width restriction in Wisconsin Lane Closure System.

Width will be restricted during Stage 1A work for B-59-0091 to a width less than 16 feet and will require
signing for OSOW traffic to use the exit ramp at STH 57 and the entrance ramp from STH 57 to continue
along STH 23. See plan for details.

Holiday and Special Event Work Restrictions.

Do not perform work on, nor haul materials of any kind along or across any portion of the highway
carrying STH 23 traffic, and entirely clear the traveled way and shoulders of such portions of the highway
of equipment, barricades, signs, lights, and any other material that might impede the free flow of traffic
during the following holiday and special event periods:

- From noon Friday, May 28, 2027 to 6:00 AM Tuesday, June 1, 2027 for Memorial Day;

- From noon Friday, June 18, 2027 to 6:00 AM Tuesday, June 22, 2027 for Indy Car Races at Road America;

- From noon Friday, July 2, 2027 to 6:00 AM Tuesday, July 6, 2027 for Independence Day;

- From noon Thursday, July 29, 2027 to 6:00 AM Monday, August 2, 2027 for IMSA Races at Road America;

- From noon Wednesday, September 2 to 6:00 AM Tuesday, September 7, 2027 for Labor Day and the

Sheboygan County Fair.

stp-107-005 (20210113)

Utilities.
This contract comes under the provision of Administrative Rule Trans 220.

Some of the utility work described below is dependent on prior work being performed by the contractor at
a specific site. In such situations, provide the engineer and the affected utility a good faith notice of when
the utility is to start work at the site. Provide this notice 14 to 16 calendar days in advance of when the
prior work will be completed and the site will be available to the utility owner. Follow-up with a
confirmation notice to the engineer and the utility owner not less than three working days before the site
will be ready for the utility owner to begin its work.

The utility work plan includes additional detailed information regarding the location of known discontinued,
relocated, or removed utility facilities. These can be requested from the department during the bid
preparation process, or from the project engineer after the contract has been awarded and executed.

stp-107-065 (20240703)
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Any utility facility locations (stations, offsets, elevations, depths) listed in this article are approximate.
Project 1440-41-71

ANR Pipeline Co (TC Energy) has two underground gas facility crossings at STH 23 approx. 1,150 ft
and 1,210 ft west of Bridgewood Rd. No anticipated conflicts.

Contact the TC Energy/ANR Pipeline field representative to arrange for a site watch to be present during
any work within 100 ft of TC Energy pipeline crossings or right of way at approx. station 1507+00 —
1508+00.

AT&T Wisconsin (communication) has an underground facility that runs along the east side of Sunset
Road and crosses STH 23 between Stations 1573+75 and 1574+75. AT&T will discontinue this facility
and will remove all associated pedestals. Work will be completed prior to construction.

Frontier Communications of WI (communication) has an underground fiber optic facility crossing STH
23 at Station 1194+83 ‘EB’ that is in conflict with the median guardrail. Frontier will discontinue the
existing fiber crossing and bore a new line at the same location at least 12 feet in depth crossing STH 23
from existing handhole to existing handhole. Work will be completed prior to construction.

The following utility companies have facilities within the project area; however, no adjustments are
anticipated:

Alliant Energy (electricity)

ATC Management Inc (electricity transmission)

Bluebird Fiber (communication)

Kohler Municipal Water Utility (water)

Net Lec LLC (communication)

Plymouth Utilities Co (communication)

Plymouth Utilities Co (electricity)

City of Sheboygan Falls Utilities (water)
Spectrum (communication)

Village of Kohler (sewer)

Wisconsin Public Service Corporation (gas)
Project 1440-41-72

Alliant Energy (electricity) has an overhead crossing over CTH TT at Station 43+33 that will be
discontinued and a new underground line will be bored under the road at the same location. The pole
west of the road at Station 43+27 will be removed and replaced with an underground pedestal. Facilities
will be relocated prior to construction.

AT&T Wisconsin (communication) has an underground facility that runs crosses CTH TT at Station
43+50’TT’. AT&T will discontinue this facility and will remove all associated pedestals. Work will be
completed prior to construction.

Net Lec LLC (communication) has underground lines along the east side of CTH TT for both the south
and north legs of the intersection and crossing STH 23 at Station 1603+55. Along the north leg of CTH
TT, between Stations 53+00°TT’ to 59+00°TT’, Net Lec will discontinue their existing facilities and run a
new underground facility along the east right-of-way of CTH TT. Facilities will be relocated prior to
construction.

The existing line that runs above the existing culvert at Station 1603+00 RT will remain in place.

Spectrum (communication) has an underground crossing of STH 23 at Station 161+45 EB that is
discontinued. The line is discontinued between Station 43+00'TT’ to the end of project limits on the north
leg of CTH TT.

Spectrum will move the pedestal at Station 43+75 LT that falls within the grading limits to near the
existing AT&T ped outside of the grading limits prior to construction.
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10.

11.

12.

The following utility companies have facilities within the project area; however, no adjustments are
anticipated:

Wisconsin Public Service Corporation (gas)

Work by Others - Lighting.

At the intersection of STH 23 & CTH TT the Wisconsin Department of Transportation Northeast Region
Electrical Unit, (920) 360-4749, will perform the following work:

e Provide and install the lighting control cabinet
e Terminate all electrical wire in the lighting control cabinet

Work by Others — CTH TT Detour Signing.

The Sheboygan County Highway Department will sign the detour for the CTH TT intersection closure.
Contact Bryan Olson, Sheboygan County Transportation Director, at 920-459-3822 at least 14 days prior
to the needed closure for the CTH TT intersection work.

Work By Others - Utilities.

TDS Metrocom LLC (communication) has been permitted separately from this project to perform
installation of new facilities within the limits of the project. This work is not replacing existing lines nor will
be impacted by the project.

TDS Metrocom LLC installed underground fiber optic facilities at the following locations:

e TDS Metrocom has facilities along the west side of Sunset Drive west of the trail at approximately
1219’EB’+00, 30 feet to 40 feet inside right of way of Sunset Drive.

The work is to be completed prior to construction.

For more information, contact:

Utility Contact Permitting Authority Contact
Russ Kenny Aimee Stoffregen

TDS Metrocom LLC WisDOT NE Region

(715) 391-9644 (920) 492-4121

dot.dtsd.ne.utility@dot.wi.gov

Coordination with WSOR Railroad.

Coordinate bridge painting operations for B-59-0097 with Cole Schulz, Roadmaster, at 414-750-6430 at
least 30 calendar days prior to beginning work. WSOR plans to close the railroad and flagging will not be
required. WSOR is allowing up to 35 calendar days for the closure of their lines.

Stage operations for B-59-0097 so joint repair work is completed prior to commencing with painting
operations.

Stage the painting operations in order to keep both segments of the Old Plank Road Trail open to
pedestrians at all times and to avoid closing both Sunset Drive and Superior-Riverview Drive at the same
time.

Information to Bidders, U.S. Army Corps of Engineers Section 404 Permit.

The department has assumed coverage under the U.S. Army Corps of Engineers Section 404
Transportation Regional General Permit (TRGP). The department has determined that a pre-construction
notification (permit application) to U.S. Army Corps of Engineers and their written verification of TRGP
coverage is not necessary for this project.
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14.

A copy of the Section 404 Transportation Regional General Permit can be obtained on USACE’s website:

https://www.mvp.usace.army.mil/Portals/57/docs/requlatory/RGP/Transportation.pdf

If the contractor requires work outside the proposed slope intercepts, based on their method of operation
to construct the project, it is the contractor’s responsibility to determine whether a pre-construction
notification (permit application) and written verification from U.S. Army Corps of Engineers under the
Section 404 Transportation Regional General permit is required. If written verification under the TRGP is
necessary, submit a pre-construction notification to U.S. Army Corps of Engineers and obtain written
verification of permit coverage prior to beginning construction operations requiring the permit. No time
extensions as discussed in standard spec 108.10 will be granted for the time required to apply for and
obtain the written verification of permit coverage. The contractor must be aware that the U.S. Army Corps
of Engineers may not grant the permit request.

stp-107-054 (20230629)

Information to Bidders, WPDES Transportation Construction General Permit (TCGP) for
Storm Water Discharges.

The following Project IDs have one acre or more of land disturbing construction activity and are required
to obtain coverage under the TCGP. The permit requirements are part of the contract:

Project ID Design Calculated Amount of Land Disturbing Construction Activity
(acres)

1140-41-71 4.88

1140-41-72 12.32

This permit is the Wisconsin Pollutant Discharge Elimination System, Transportation Construction
General Permit, (WPDES Permit No. WI-S066796-2) and is located at:

https://widnr.widen.net/s/s5mwp2qgd7s/finalsignedwisdotcsgp

The department will apply for coverage under the TCGP upon submittal of the complete ECIP from the
contractor, and concurrent with the department providing the ECIP to the Department of Natural
Resources (DNR). The DNR will convey permit coverage upon the department’s approval of the ECIP
and DNR concurrence that the project has met the requirements for coverage under the TCGP.

Do not begin land disturbing construction activity until the ECIP is approved and the DNR conveys TCGP
coverage for the project.

A “Certificate of Permit Coverage” will be provided by the DNR upon conveyance of coverage under the
permit. Post the “Certificate of Permit Coverage” in a conspicuous place at the construction site.

Stormwater discharge permit coverage for additional land disturbing construction activities related to
contractor means and methods, including temporary support activity sites, will be considered as part of
the ECIP review and approval process. Coverage under the TCGP for additional land disturbance areas
will be considered if the areas meet all of the following:

e  Must meet the TCGP applicability criteria.
e  Must be for the exclusive use of WisDOT projects.

e Land disturbance first commences after the ECIP approval, and the areas are fully restored to meet the final
stabilization criteria of the TCGP upon completion of the work.

Obtain any permits for areas that are not approved by the department for coverage under the TCGP.
stp-107-056 (20260701)

Environmental Protection, Dewatering.
Add the following to standard spec 107.18:

If dewatering is required, treat the water to remove suspended sediments by filtration, settlement or other
appropriate best management practice before discharge. The means and methods proposed to be used

during construction shall be submitted for approval as part of the Erosion Control Implementation Plan for
dewatering at each location it is required. The submittal shall also include the details of how the intake will
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16.

be managed to not cause an increase in the background level turbidity before treatment and any
additional erosion controls necessary to prevent sediments from reaching the project limits or wetlands
and waterways. Guidance on dewatering can be found on the Wisconsin Department of Natural
Resources website located in the Storm Water Construction Technical Standards, Dewatering Code
#1061, “Dewatering”. This document can be found at the WisDNR website:

http://dnr.wi.gov/topic/stormwater/standards/const_standards.html

The cost of all work and materials associated with water treatment and/or dewatering is incidental to the
bid items the work is associated.

ner-107-040 (20180212)

Environmental Protection, Aquatic Exotic Species Control.

Exotic invasive organisms such as VHS, zebra mussels, purple loosestrife, and Eurasian water milfoil are
becoming more prolific in Wisconsin and pose adverse effects to waters of the state. Wisconsin State
Statutes 30.07, "Transportation of Aquatic Plants and Animals; Placement of Objects in Navigable
Waters", details the state law that requires the removal of aquatic plants and zebra mussels each time
equipment is put into state waters.

At construction sites that involve navigable water or wetlands, use the follow cleaning procedures to
minimize the chance of exotic invasive species infestation. Use these procedures for all equipment that
comes in contact with waters of the state and/or infested water or potentially infested water in other
states.

Ensure that all equipment that has been in contact with waters of the state, or with infested or potentially
infested waters, has been decontaminated for aquatic plant materials and zebra mussels before being
used in other waters of the state. Before using equipment on this project, thoroughly disinfect all
equipment that has come into contact with potentially infested waters. Guidelines from the Wisconsin
Department of Natural Resources for disinfection are available at:

http://dnr.wi.gov/topic/invasives/disinfection.html

Use the following inspection and removal procedures:
1. Before leaving the contaminated site, wash machinery and ensure that the machinery is free of all soil and
other substances that could possibly contain exotic invasive species;

2. Drain all water from boats, trailers, bilges, live wells, coolers, bait buckets, engine compartments, and any
other area where water may be trapped;

3. Inspect boat hulls, propellers, trailers and other surfaces. Scrape off any attached mussels, remove any
aquatic plant materials (fragments, stems, leaves, seeds, or roots), and dispose of removed mussels and
plant materials in a garbage can before leaving the area or invested waters; and

4. Disinfect your boat, equipment and gear by either:

4.1. Washing with ~212 F water (steam clean), or

4.2. Drying thoroughly for five days after cleaning with soap and water and/or high pressure water, or

4.3. Disinfecting with either 200 ppm (0.5 oz per gallon or 1 Tablespoon per gallon) Chlorine for
10-minute contact time or 1:100 solution (38 grams per gallon) of Virkon Aquatic for 20- to 30-minute
contact time. Note: Virkon is not registered to kill zebra mussel veligers nor invertebrates like spiny
water flea. Therefore, this disinfect should be used in conjunction with a hot water (>104° F)
application.

Complete the inspection and removal procedure before equipment is brought to the project site and
before the equipment leaves the project site.

stp-107-055 (20130615)

Notice to Contractor, Mandatory Training.

Participate in department-sponsored mandatory AWP and specification reorganization training. Ensure
that all personnel including subcontractors responsible for construction materials sampling, testing, and
documenting complete the training. Participation in the mandatory training is considered incidental, and
no separate payment will be made for participating in the training.
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Notice to Contractor, Old Plank Road Trail Signing.

Contact the Sheboygan County Planning and Conservation Director, Aaron Brault, at 920-459-3060, at
least 14 days prior to the Old Plank Road Trail reopening. The County will place new signing along the
relocated trail to replace the existing signs removed by the contractor. The County will also replace the
existing Knowles-Nelson sign they removed prior to construction.

Notice to Contractor, Contamination Beyond Construction Limits.

The department completed testing for soil and ground water contamination for locations within this project
where excavation is required. Testing indicated that petroleum-contaminated soil may be present at the
following sites:

1. Station 1186+00’EB’ to 1210+00’EB’ from O feet LT of centerline to 60 feet LT of centerline.
2. Station 1264+00'WB’ to 1282+00'WB’ from 0 feet LT of centerline to 34 feet LT of centerline.
3. Station 1302+00'WB’ to 1324+00°'WB’ from 0 feet LT of centerline to 34 feet LT of centerline.

The contaminated soils at the above sites are expected to be beyond the excavation limits necessary to
complete the work under this project. Control construction operations at these locations to ensure that
they do not extend beyond the excavation limits indicated in the plans. If contaminated soils are
encountered at these sites or elsewhere on the project during excavation, terminate excavation in the
area and notify the engineer.

The Hazardous Materials Report is available by contacting: Tim Verhagen, 920-362-1267,
Timothy.Verhagen@dot.wi.gov.

Notice to Contractor, Asbestos Containing Materials on Structure.

Kyle Griswold, License Number All-303370, inspected Structure B-59-0091 for asbestos on April 24,
2026. Regulated Asbestos Containing Material (RACM) was found on this structure in the following
locations and quantities: gray caulk located on gaps in the concrete parapets, approximately 225 linear
feet.

Kyle Griswold, License Number All-303370, inspected Structure B-59-0093 for asbestos on April 24,
2026. Regulated Asbestos Containing Material (RACM) was found on this structure in the following
locations and quantities: gray caulk located on gaps in the concrete parapets, approximately 160 linear
feet.

Kyle Griswold, License Number All-303370, inspected Structure B-59-0123 for asbestos on April 24,
2026. Regulated Asbestos Containing Material (RACM) was found on this structure in the following
locations and quantities: gray caulk located on gaps in the concrete parapets, approximately 120 linear
feet.

A copy of the inspection report is available from Rachel Leonard, 920-492-3510,
Rachel.Leonard@dot.wi.gov. Locations of asbestos containing material are noted on the plan set. Do not
disturb any asbestos containing material. Should asbestos containing material be disturbed, stop work
immediately, notify the engineer, and the engineer will notify the department’s Bureau of Technical
Services at (608) 266-1476 for an emergency response as specified in standard spec 107.24. Keep
material wet until it is abated.

stp-107-120 (20220628)

Notice to Contractor, Notification of Demolition and/or Renovation No Asbestos Found.

Kyle Griswold, License Number All-303370, inspected Structure B-59-0088 and B-59-0097 for asbestos
on April 24, 2026. No Regulated Asbestos Containing Material (RACM) was found on this structure. A
copy of the inspection report is included with the bid package or available from Rachel Leonard, 920-492-
3510, Rachel.Leonard@dot.wi.gov.

According to NR447 and DHS159, ensure that DNR or DHS receives a completed Notification of
Demolition and/or Renovation (DNR Form 4500-113 (R 03/20), or subsequent revision) via U.S. mail,
hand-delivery, or using the online notification system at least 10 working days before beginning any
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construction or demolition. Pay all associated fees. Provide a copy of the completed 4500-113 form to
Rachel Leonard, 920-492-3510, Rachel.Leonard@dot.wi.gov and via e-mail to dothazmatunit@dot.wi.gov
or via U.S. mail to DOT BTS-ESS attn: Hazardous Materials Specialist, 5 South S.513.12, PO Box 7965,
Madison, WI 53707-7965. In addition, comply with all local or municipal asbestos requirements.

Use the following information to complete WisDNR form 4500-113:

- Site Name: Structure B-59-0088, STH 23 Eastbound over Sheboygan River

- Site Address: 43.751311, -87.848263

- Ownership Information: WisDOT Transportation NE Region, 944 Vanderperren Way, Green Bay, WI 54304
- Contact: Timothy Verhagen

- Phone: 920-492-7162

- Age: 42 years old. This structure was constructed in 1984

- Area: 9113 SF of deck

- Site Name: Structure B-59-0097, STH 23 Eastbound over Sunset Drive/Railroad

- Site Address: 43.761790, -87.991988

- Ownership Information: WisDOT Transportation NE Region, 944 Vanderperren Way, Green Bay, WI 54304
- Contact: Timothy Verhagen

- Phone: 920-492-7162

- Age: 41 years old. This structure was constructed in 1985

- Area: 13,085 SF of deck

Insert the following paragraph in Section 6.9.:

If asbestos not previously identified is found or previously non-friable asbestos becomes crumbled,
pulverized, or reduced to a powder, stop work immediately, notify the engineer, and the engineer will
notify the department’s Bureau of Technical Services at (608) 266-1476 for an emergency response
as specified in standard spec 107.24. Keep material wet until it is abated or until it is determined to be
non-asbestos containing material.

stp-107-125 (20220628)

Notice to Contractor — Electronic Load Tickets.
Replace standard spec 109.1.4.3 (1) with the following:

(1) Submit an electronic ticket for each load of material for the following bid items:

e 450.5224 HMA Pavement 4 LT 58-28S
e 450.6223 HMA Pavement 3 MT 58-28S
e 450.6224 HMA Pavement 4 MT 58-28S

Include the information as specified in 109.1.4.2 on each electronic ticket. If there is a failure in the
electronic ticket system, provide a printed ticket for each load of material as a substitute for electronic
tickets.

stp-107-230 (20250108)

Construction Over or Adjacent to Navigable Waters.

The Sheboygan River is classified as a state navigable waterway under standard spec 107.19.
stp-107-060 (20171130)

Electrical Meetings.

Arrange and conduct an on-site electrical kickoff meeting, no later than 5 working days prior to starting
any electrical installation construction activities, between the contractor, engineer, region electrical unit,
and electrical subcontractors to discuss the construction of the electrical elements of the project including
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traffic signals, roadway lighting systems, Intelligent Transportation Systems (ITS), and all other electrical
facilities.

During the electrical kickoff meeting, the contractor may be requested to provide additional workplan
information related to the electrical installation activities. Upon completion of the electrical kickoff meeting
and acceptance of any additional requested workplan information, the contractor will be given
authorization to proceed with electrical construction activities.

Arrange and conduct additional electrical progress meetings no later than 5 working days prior to
energizing new systems, opening the roadway, and final inspection.

The contractor and electrical subcontractor are required to attend all electrical meetings. Electrical
meetings are considered incidental to the electrical work.

Removing Apron Endwalls, Item 204.9060.S.01.

A Description

This special provision describes removing apron endwalls conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Apron Endwalls as each unit of work acceptably completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER DESCRIPTION UNIT
204.9060.S.01 Removing Apron Endwalls Each

stp-204-025 (20230113)

Removing Underdrain 6-Inch, Item 204.9090.S.

A Description

This special provision describes removing underdrain 6-inch conforming to standard spec 204.
B (Vacant)

C (Vacant)

D Measurement

The department will measure Removing Underdrain 6-Inch as each linear foot removed, acceptably
completed.

E Payment

Add the following to standard spec 204.5:

ITEM NUMBER  DESCRIPTION UNIT
204.9090.S Removing Underdrain 6-Inch LF

stp-204-025 (20230113)

Removing Concrete Surface Partial Depth, Item 204.0109.S.
A Description

This special provision describes removing a portion of concrete surfaces as the plans show and
conforming to standard spec 204.

B (Vacant)
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C Construction
C.1 Equipment

Use a machine that provides a surface finish acceptable to the engineer. Shroud the machine to prevent
discharge of any loosened material into adjacent work areas or live traffic lanes.

Use a machine that is equipped with electronic devices that provide accurate depth, grade and slope
control, and acceptable dust control system.

C.2 Methods

Remove existing concrete to the depths as shown on the plan by grinding, planing, chipping, sawing,
milling, or by using other methods approved by the engineer.

Perform the removal operation in such a manner as to preclude damage to the remaining pavement and
results in a reasonable uniform plane surface free of excessive large scarification marks and having a
uniform transverse slope.

The sequence of removal operations shall be such that no exposed longitudinal joints 2 inches or more in
depth remain during non-working hours. Windrowing or storing of the removed material on the roadway
will only be permitted in conjunction with a continuous removal and pick-up operation. During non-working
hours, clear the roadway of all materials and equipment.

Removed pavement becomes the property of the contractor. Properly dispose of it as specified in
standard spec 204.3.1.3.

D Measurement

The department will measure Removing Concrete Surface Partial Depth in area by the square foot of
surface area removed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0109.8 Removing Concrete Surface Partial Depth SF

Payment is in full compensation for removing the concrete; and for disposing of materials.
stp-204-041 (20080902)

Abandoning Sewer, Item 204.0291.S.01.
A Description

This special provision describes abandoning existing sewer by filling it with flowable grout as the plans
show and conforming to standard spec 204 and standard spec 501 as modified in this special provision.

B Materials
B.1 Cement

Furnish cement meeting the requirements of standard spec 501.2.4.1 for Type | or Il Portland Cement or
Type IL Portland-Limestone Cement.

B.2 Fly Ash
Furnish Class C or F Fly Ash meeting the requirements of standard spec 501.2.4.2.2.
B.3 Sand

Furnish natural sand meeting the fine aggregate requirements of standard spec 501.2.7.2 and the size
requirements of standard spec 501.2.7 except the percent passing the number 200 sieve shall be 0-5
percent by weight.

B.4 Water
Furnish water meeting the requirements of standard spec 501.2.6.
B.5 Mix Design

Use the basic proportions of dry materials per cubic yard of grout as follows:
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—  Cement 100 pounds
—  Fly Ash 400 pounds
—  Fine Aggregate 2600 pounds

or an engineer approved equal.

In addition the grout shall conform to the following:

Compressive Strength ASTM C495 300 psi @ 28 day min
Density ASTM C495 (no oven drying) 50 pcf min
Shrinkage ASTM C157 1% by volume
Flow ASTM C939 35 sec max

Air entraining and chemical admixtures to control fluidity of the grout are allowable. Ten days before
placement, furnish to the engineer a design mix detailing all components and their proportions in the mix.

B.6 Cellular Grout

Alternatively, the contractor may use, or if the manufacturer recommends, an engineer-approved
commercial cellular concrete grout conforming to the following:

Cement ASTM C150/ ASTM C595 Type | or ll/Type IL
Density ASTM C495 (no oven drying) 50 pcf min
Compressive Strength ASTM C495 Sgggiisgnz;dsgurgn
Shrinkage ASTM C157 1% by volume
Flow ASTM C939 35 sec max

C Construction

Fill the abandoned sewer pipe with flowable grout as the engineer directs. In the event that the sewer
cannot be completely filled from existing manholes, tap the sewer where necessary and fill from these
locations.

D Measurement

The department will measure Abandoning Sewer in volume by the cubic yard as specified in standard
spec 109.1.3.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
204.0291.S Abandoning Sewer cY

Payment is full compensation for furnishing all materials and excavating and backfilling where necessary.
stp-204-050 (20260101)

Select Borrow, Item 208.1100.
Conform to standard spec 208 as modified in this special provision.
Material

Furnish and use material that consists of granular material meeting the following requirements: No more
than 25% P-200 of that portion of the #4 sieve.

stp-208-005 (20031103)
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QMP HMA Pavement Nuclear Density.
A Description
Replace standard spec 450.3.3.2 (1) and standard spec 450.3.3.2 (4) with the following:

() This special provision describes density testing of in-place HMA pavement with the use of nuclear density

gauges. Conform to standard spec 450 except as modified in this special provision.

@ Provide and maintain a quality control program defined as all activities and documentation of the

following:

1. Selection of test sites.

2. Testing.

3. Necessary adjustments in the process.
4. Process control inspection.

@ Chapter 8 of the department’s construction and materials manual (CMM) provides additional detailed

guidance for QMP work and describes required procedures.

https://wisconsindot.gov/rdwy/cmm/cm-08-00.pdf

@ The department’s Materials Reporting System (MRS) software allows contractors to submit data to the

department electronically, estimate pay adjustments, and print selected reports. Qualified personnel may
obtain MRS software from the department’s web site at:

http://www.atwoodsystems.com/

B Materials

B.1 Personnel

@ Nuclear gauge owners and personnel using nuclear gauges shall comply with WisDOT requirements

according to 450.3.3 and CMM 815.
B.2 Testing

(1) Conform to WTM T355 and CMM 815 for density testing and gauge monitoring methods. Conform to

CMM 815.10.4 for test duration and gauge placement.
B.3 Equipment
B.3.1 General

@) Furnish nuclear gauges according to CMM 815.2.

@ Furnish nuclear gauges from the department’s approved product list at

https://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rsrces/tools/appr-prod/default.aspx

B.3.2 Comparison of Nuclear Gauges

B.3.2.1 Comparison of QC and QV Nuclear Gauges

@1y Compare QC and QV nuclear gauges according to WTM T355.

B.3.2.2 Reference Site Monitoring

(1) Conduct reference site monitoring for both QC and QV gauges according to WTM T355.

B.4 Quality Control Testing and Documentation
B.4.1 Lot and Sublot Requirements

B.4.1.1 Mainline Traffic Lanes, Shoulders, and Appurtenances

) Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.
) Determine required number of tests according to CMM 815.10.2.1.

3 Determine random testing locations according to CMM 815.10.3.

B.4.1.2 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts

() Divide the pavement into lots and sublots for nuclear density testing according to CMM 815.10.2.

2 Determine required number of tests according to CMM 815.10.2.2.
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)

()

@)

@)

)

(4)

©®)

(6)

(1

Determine random testing locations according to CMM 815.10.3.

B.4.2 Pavement Density Determination

B.4.2.1 Mainline Traffic Lanes and Appurtenances

Calculate the average sublot densities using the individual test results in each sublot.

If all sublot averages are no more than one percent below the target density, calculate the daily lot density
by averaging the results of each random QC test taken on that day’s material.

If any sublot average is more than one percent below the target density, do not include the individual test
results from that sublot when computing the lot average density and remove that sublot’s tonnage from
the daily quantity for incentive. The tonnage from any such sublot is subject to disincentive pay as
specified in standard spec 450.5.2.2.

B.4.2.2 Mainline Shoulders

B.4.2.2.1 Width Greater Than 5 Feet

Determine the pavement density as specified in B.4.2.1.
B.4.2.2.2 Width of 5 Feet or Less

If all sublot test results are no more than 3.0 percent below the minimum target density, calculate the daily
lot density by averaging all individual test results for the day.

If a sublot test result is more than 3.0 percent below the target density, the engineer may require the
unacceptable material to be removed and replaced with acceptable material or allow the nonconforming
material to remain in place with a 50 percent pay reduction. Determine the limits of the unacceptable
material according to B.4.3.

B.4.2.3 Side Roads, Crossovers, Turn Lanes, Ramps, and Roundabouts
Determine the pavement density as specified in B.4.2.1.
B.4.2.4 Documentation

Document QC density test data as specified in CMM 815. Provide the engineer with the data for each lot
within 24 hours of completing the QC testing for the lot.

B.4.3 Corrective Action

Notify the engineer immediately when an individual test is more than 3.0 percent below the specified
minimum in standard spec 450.3.3.1. Investigate and determine the cause of the unacceptable test result.

The engineer may require unacceptable material specified in B.4.3(1) to be removed and replaced with
acceptable material or allow the nonconforming material to remain in place with a 50 percent pay
reduction. Determine limits of the unacceptable area by measuring density of the layer at 50-foot
increments both ahead and behind the point of unacceptable density and at the same offset as the
original test site. Continue testing at 50-foot increments until a point of acceptable density is found as
specified in standard spec 450.5.2.2(1). Removal and replacement of material may be required if
extended testing is in a previously accepted sublot. Testing in a previously accepted sublot will not be
used to recalculate a new lot density.

Compute unacceptable pavement area using the product of the longitudinal limits of the unacceptable
density and the full sublot width within the traffic lanes or shoulders.

Retesting and acceptance of replaced pavement will be as specified in standard spec 105.3.

Tests indicating density more than 3.0 percent below the specified minimum, and further tests taken to
determine the limits of unacceptable area, are excluded from the computations of the sublot and lot
densities.

If two consecutive sublot averages within the same paving pass and same target density are more than
one percent below the specified target density, notify the engineer and take necessary corrective action.
Document the locations of such sublots and the corrective action that was taken.

B.5 Department Testing

B.5.1 Verification Testing

The department will have a HTCP certified technician, or ACT working under a certified technician,
perform verification testing. The department will test randomly at locations independent of the contractor’s
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QC work. The department will perform verification testing at a minimum frequency of 10 percent of the
sublots and a minimum of one sublot per mix design. The sublots selected will be within the active work
zone. The contractor will supply the necessary traffic control for the department’s testing activities.

@ The QV tester will test each selected sublot using the same testing requirements and frequencies as the
QC tester.

@ If the verification sublot average is not more than one percent below the specified minimum target
density, use the QC tests for acceptance.

@ If the verification sublot average is more than one percent below the specified target density, compare the
QC and QV sublot averages. If the QV sublot average is within 1.0 Ib/ft® of the QC sublot average, use
the QC tests for acceptance.

) If the first QV/QC sublot average comparison shows a difference of more than 1.0 Ib/ft3 each tester will
perform an additional set of tests within that sublot. Combine the additional tests with the original set of
tests to compute a new sublot average for each tester. If the new QV and QC sublot averages compare to
within 1.0 Ib/ft3, use the original QC tests for acceptance.

© If the QV and QC sublot averages differ by more than 1.0 Ib/ft? after a second set of tests, resolve the
difference with dispute resolution specified in B.6. The engineer will notify the contractor immediately
when density deficiencies or testing precision exceeding the allowable differences are observed.

B.5.2 Independent Assurance Testing

() Independent assurance is unbiased testing the department performs to evaluate the department’s
verification and the contractor's QC sampling and testing including personnel qualifications, procedures,
and equipment. The department will perform the independent assurance review according to the
department’s independent assurance program.

B.6 Dispute Resolution

() The testers may perform investigation in the work zone by analyzing the testing, calculation, and
documentation procedures. The testers may perform gauge comparison according to B.3.2.1.

@ The testers may use comparison monitoring according to B.3.2.2 to determine if one of the gauges is out
of tolerance. If a gauge is found to be out of tolerance with its reference value, remove the gauge from the
project and use the other gauge’s test results for acceptance.

@ If the testing discrepancy cannot be identified, the contractor may elect to accept the QV sublot density
test results or retesting of the sublot in dispute within 48 hours of paving. Traffic control costs will be split
between the department and the contractor.

@ If investigation finds that both gauges are in error, the contractor and engineer will reach a decision on
resolution through mutual agreement.

B.7 Acceptance

() The department will not accept QMP HMA Pavement Nuclear Density if a non-compared gauge is used
for contractor QC tests.

C (Vacant)
D (Vacant)
E Payment
E.1 QMP Testing

() Costs for all sampling, testing, and documentation required under this special provision are incidental
to the work. If the contractor fails to perform the work required under this special provision, the
department may reduce the contractor’s pay. The department will administer pay reduction under the
Non-performance of QMP administrative item.

E.2 Disincentive for HMA Pavement Density
() The department will administer density disincentives as specified in standard spec 450.5.2.2.
E.3 Incentive for HMA Pavement Density

() The department will administer density incentives as specified in standard spec 450.5.2.3.
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31.

Notice to Contractor, Containment System.

Provide a rigid containment system throughout bridge construction over live traffic lanes and pedestrian
facilities capable of protecting underlying facilities and vehicles from falling construction debris. Design,
detail, install, and maintain the containment system to catch construction debris between exterior girders
without extending below the bottom of the girders at the containment system’s maximum deflection. The
containment system is not intended to be a secondary falsework/formwork system. Put the containment
system in place before beginning construction operations that may generate debris over live traffic or
active pedestrian facilities. Operations may include, but are not limited to: full or partial deck removals,
falsework installation, deck repairs, and deck pours. This containment system is not required if
construction operations are performed when the facilities below are under full closure. This containment
system does not replace any requirements under standard spec 203. Include details of the proposed
containment system in the falsework submittal per standard spec 502.3.2. The containment system is
incidental to the bridge construction items.

stp-502-015 (20250701)

Epoxy Injection Crack Repair, Item 509.9025.S;
Cored Holes 2-Inch Diameter, Item 509.9026.S.

A Description

This special provision describes repairing structural cracks in concrete structures using the epoxy
injection method, and coring 2 inch diameter core samples the repaired cracks.

Conform to standard spec 509 as modified in this special provision.
B Materials

Furnish epoxy injection material and surface seal material specifically designed for concrete crack
injection.

Furnish epoxy injection material that is insensitive to the presence of water and is composed of a two-
component epoxy resin designed specifically for structurally re-bonding cracks in Portland cement
concrete. The epoxy injection material shall conform to the following physical properties at 77 degrees F:

Unmixed Mixed
Component A Component B
(Resin) (Catalyst)
Weight per gallon, Ibs 9.15 0.1 8.2 +0.1 9.15 0.1
Viscosity, cps 500-700 120-160 275-350
Specific Gravity, g/cc 1.128 £0.012 0.984 +0.012 1.099 +0.012
Color Straw Straw Straw Straw
Shelf Life (closed containers) 2 years 2 years -—-
Solids by Weight - - 100%
Pot Life (200 gram mass) - - 12-15 mins.
Mixing Ratio (by weight) 80% 20% -
Mixing Ratio (by volume) 78% 22% -
Bond Strength -—- -—- 2000 psi min
Shrinkage Resistance -—- -—- ASTM C883
Thermal Compatibility - - ASTM C884

Furnish surface seal material for confining the injected epoxy resin in the cracks that meets the following
requirements:

1.

2.
3.

Adequate strength to hold the injection fittings firmly in place to resist injection pressures and prevent

leakage during injection.
Non-sag consistency.

Insensitive to the presence of water.
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Controlled cure time.
Two-component epoxy resin.
100% solids by weight.
Applicable to wet surfaces.
Viscosity should be paste.

© N o ok

C Construction
C.1 Injection Equipment

Use equipment to meter and mix the two-epoxy resin components and to inject the mixture into the
cracks. The equipment shall be portable and have positive displacement type pumps equipped with an
interlock to provide positive ration control of exact proportions of the two components at the nozzle. Use
electric or air powered pumps that provide in-line metering and mixing.

Use injection equipment that has automatic pressure control capable of discharging the mixture at any
present pressure up to 160 psi (£5 psi) and is equipped with a manual pressure control override.

The equipment shall have the capability of maintaining the volume ratio for the mixture prescribed by the
manufacturer of the epoxy resin material within a tolerance of +5% by volume at any discharge pressure
up to 160 psi.

The injection equipment shall be equipped with sensors on both the Component A and B reservoirs that
will automatically stop the machine when only one component is being pumped to the mixing head.

C.2 Surface Area Preparation

Clean the surface areas adjacent to cracks of all dirt, dust, grease, oil, efflorescence, or other foreign
matter, which may be detrimental to adhesion of the surface seal material. Acids and corrosives will not
be permitted for cleaning.

Install injection ports along the crack at intervals of 4 to 10 inches, or as appropriate to accomplish full
penetration of the injection resin. Center the injection ports over the cracks and secure in place using
surface seal material. Where possible, install the injection ports over the widest areas of the cracks.

Apply the surface seal material to the face of the crack between the entry ports. For known through
cracks, apply the surface seal material to both faces of the member. Before proceeding with the injection
operation, allow sufficient time to elapse for the surface seal material to gain adequate strength.

C.3 Epoxy Injection
Install the epoxy injection resin according to the manufacturer’s instructions.
During installation, in general, limit pressures to 35 psi at the point of entry into the crack.

On vertical cracks, start the injection at the lowest point and continue upward along the crack. While
injecting, resin should flow to and out of the next higher port. When this flow is established, cap the lower
port, and continue the injection until all ports have been injected and flow has been established between
them.

On horizontal cracks, follow the same procedures used for vertical cracks; start the injection at one end
and continue the injection in succession along the crack until all ports have been injected and flow has
been established between them.

C.4 Finishing and Clean-Up

When cracks are completely filled, cure the epoxy resin for a sufficient length of time so that when the
surface seal is removed, there is no draining or runback of the epoxy material from the cracks. Grind, or
use other appropriate method, to remove surface seal material, excess epoxy material, and injection
ports. No epoxy material shall extend beyond the plane of the surfaces of the in-situ concrete.

C.5 Core Sampling

To determine if the crack injection is complete, obtain two 2 inch diameter core samples from the repaired
concrete. Take the cores to the depth of the element or at least 12 inches. Take the cores at locations
selected by the engineer. The engineer will have the option of increasing or decreasing the number of
cores taken.

The injection shall be considered complete if more than 90% of the crack void, to 12 inches deep, is filled
with the epoxy resin in each of the samples taken. If the injection is incomplete, re-injection and additional
cores may be required.
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Repair the core holes left in the member using one of the two following methods:

1. Fill core holes with an epoxy mortar consisting of one part epoxy injection resin to four parts clean, dry,
bagged fine aggregate mixed by volume. Match the finish repair to the surrounding surface.

2. Fill core holes with an epoxy mortar consisting of one part epoxy gel to one part clean, dry, bagged fine
aggregate mixed by volume. Match the finish repair to the surrounding surface.

D Measurement

The department will measure Epoxy Injection Crack Repair in length by the linear foot crack, acceptably
repaired.

The department will measure Cored Holes 2-Inch Diameter as each individual cored hole, as approved by
the engineer and acceptably completed. Additional cores taken as required by the engineer after re-
injection (due to incomplete injection) will not be measured for payment. Additional cores taken by the
contractor that are not ordered by the engineer will not be measured for payment.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER DESCRIPTION UNIT
509.9025.S Epoxy Injection Crack Repair LF
509.9026.S Cored Holes 2-Inch Diameter EACH

Payment is full compensation for furnishing and placing the epoxy sealant, including any cleaning before
and after injection; coring samples of the work; inspecting the core samples; and for repairing the core
holes left in the member.

stp-509-025 (20240703)

Concrete Masonry Deck Repair, Item 509.2100.S.

A Description

This special provision describes providing concrete masonry on the sawed deck preparation areas of the
concrete bridge deck and in full depth deck, curb, and joint repair areas. Conform to standard spec 502 and
standard spec 509.

B Materials
B.1 Neat Cement

Furnish a neat cement bonding grout. Mix the neat cement in a water-cement ratio approximately equal to
5 gallons of water per 94 pounds of cement.

B.2 Concrete

Furnish grade C or E concrete conforming to standard spec 501 for deck preparation, full-depth deck
repair, curb repair and joint repair areas except as follows:

1. The contractor may increase slump of grade E concrete to 3 inches.

2. The contractor may use ready-mixed concrete.
Provide QMP for class Il ancillary concrete as specified in standard spec 716.

C Construction
C.1 Neat Cement

Immediately before placing the concrete deck patching, coat the prepared surfaces with a neat cement
mixture. Ensure the prepared concrete surfaces are moist without any standing water before coating with
the neat cement mixture. Brush the neat cement mixture over the prepared concrete surfaces to ensure
that all parts receive an even coating, and do not allow excess neat cement to collect in pockets. Apply
the neat cement at a rate that ensures the cement does not dry out before being covered with the new
concrete.

C.2 Placing Concrete

Place concrete conforming to standard spec 509. As determined by the engineer, consolidate smaller areas
by internal vibration, strike them off, and finish the areas with hand floats to produce plane surfaces that
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conform to the grade and elevation of the adjoining surfaces. Give all deck patching areas a final hand float
finish.

C.3 Curing Concrete

Cure the concrete masonry deck patching conforming to standard spec 502.2.6(1).

D Measurement

The department will measure Concrete Masonry Deck Repair by the cubic yard, acceptably completed.

The department will measure concrete used in deck preparation areas and in full depth deck, curb, and
joint repair as part of the Concrete Masonry Deck Repair bid item.

The department will not measure wasted concrete.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.2100.S Concrete Masonry Deck Repair CY

Payment is full compensation for furnishing, hauling, preparing, placing, finishing, curing, and protecting
all materials.

stp-509-060 (20210708)

Sawing Pavement Deck Preparation Areas, Item 509.0310.S.
A Description

This special provision describes sawing around deteriorated areas requiring deck repairs under the
Preparation Decks bid items on decks receiving asphalt or polymer overlays and for deck repairs that will
not receive an overlay.

B (Vacant)
C Construction

The department will sound and mark areas of deteriorated concrete that require deck preparation. The
engineer may identify and mark additional areas as the work is being performed.

Wet cut a minimum of 1 inch deep and at least 2 inches outside of the marked areas. Bound each marked
area by providing cuts aligned parallel and perpendicular to the deck centerline.

Remove sawing sludge after completing each area. Do not allow sludge or resulting residue to enter a
live lane of traffic, storm sewer, stream, lake, reservoir, marsh, or wetland. Dispose of sludge at an
acceptable material disposal site located off the project limits or, if the engineer allows, within the project
limits.

D Measurement

The department will measure Sawing Pavement Deck Preparation Areas by the linear foot, acceptably
completed, measured as the total linear feet of bounding cuts.

The department will not measure for payment over-cuts or cuts made beyond what is required to bound
engineer-marked deterioration limits.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
509.0310.S Sawing Pavement Deck Preparation Areas LF

Payment is full compensation for making all saw cuts; and for debris disposal.
stp-509-070 (20180628)
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35.

Structure Repainting General.
A General
A.1 Inspection

On all structures in this contract, notify the engineer of any missing or broken bolts or nuts, any missing or
broken rivets, or of any cracks or flaws in the steel members while cleaning or painting.

A.2 Date Painted

At the completion of all painting work, stencil in black paint or contrasting color paint the date of painting the
bridge. The numbers shall be 3 inches (75 mm) in height and shall show the month and year in which the
painting was completed: e.g., 11-95 (November 1995). On each bridge painted, stencil the date at two
locations. On truss bridges, stencil the date on the cover plates of end posts near and above the top of the
railings at the oncoming traffic end. On steel girder bridges, stencil the date on the inside of the outside
stringers at the abutments. The date on grade separation bridges shall be readable when going under the
structure or at some equally visible surface near the ends of the bridge, as designated by the engineer.

A.3 Graffiti Removal

Remove any graffiti on concrete abutments, piers, pier caps, parapet railings, slope paving or any other
location at the direction of the engineer. Use a brush sandblast to remove graffiti.

The above work will not be measured and paid for separately but will be considered incidental to other items
in the contract.

B (Vacant)
C Construction
C.1 Repainting Methods

Do not perform blasting, cleaning and painting on days of high winds. Prevailing winds in excess of 15 mph
(25 km/hr) shall be considered high winds.

Place the final field coat of paint on the exterior of the exterior beams as a continuous painting operation.
Stop at splices, vertical stiffeners or other appropriate locations so that lap marks are not evident or
noticeable.

Completely clean and remove spent abrasive and other waste materials resulting from the contractor's
operation from bridge deck surfaces, gutter lines, drains, curbs, bridge seats, pier caps, slope paving,
roadway below, and all structural members and assemblies.

C.2 Inspection
Add the following to standard spec 105.9:

Furnish, erect and move scaffolding and other equipment to allow the inspector to closely observe all
affected surfaces. The scaffolding, with appropriate safety devices, shall meet the approval of the engineer.

stp-517-005 (20150630)

Preparation and Coating of Top Flanges B-59-0091, Item 517.0901.S.01;
B-59-0093, Item 517.0901.S.02.

A Description

This special provision describes thoroughly cleaning and coating the top surface and edges of the top
flanges, removing loose paint, rust, mill scale, dirt, oil, grease, or other foreign substances until the
specified finish is obtained.

B (Vacant)
C Construction

For top flanges and edges that have no paint on them and according to the department’s Pre-Qualified
Paint Systems for Structure Overcoating Cleaning and Priming, clean the top surface and edges of the
top flanges and paint them with one coat of an approved zinc rich primer. Paint for Solvent Cleaning for
Overcoat-minimum Cleaning (SP-1) is not allowed.
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For top flanges and edges that have paint on them and according to the department’s Pre-Qualified Paint
Systems for Structure Overcoating Cleaning and Priming, clean all areas of rust and loose paint on the
top surface and edges of the top flanges. Wash the top surface and edges of the top flanges and paint
them with one coat of an approved zinc-rich primer according to paint manufacture’s recommendations. If
flash rusting occurs before the application of the primer, stop painting application, remove the flash
rusting and paint cleaned surface. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) is
not allowed.

Where plans call for the cleaning of other painted structural steel including hanger assemblies, bearings,
field splices, and connections, clean areas of loose paint and rust according to the department’s Pre-
Qualified Paint Systems for Structure Overcoating Cleaning and Priming, or and according to paint
manufacture’s cleaning recommendations. Sound paint need not be removed with the exception of an
area 12 inch on either side of hanger assembly centerlines. Clean this area to base metal according to
the paint manufacture’s cleaning recommendations and paint them one coat of an approved zinc-rich
primer according to paint manufacture’s recommendations. Paint for Solvent Cleaning for Overcoat-
minimum Cleaning (SP-1) is not allowed.

For areas of exposed steel members that are to be imbedded in new concrete and according to the
department’s Pre-Qualified Paint Systems for Structure Overcoating Cleaning and Priming, thoroughly
clean the surface area of exposed steel members that are to be imbedded in the new concrete and
solvent wash and paint one coat of an approved zinc rich primer according to paint manufacture’s
recommendations to these areas. Paint for Solvent Cleaning for Overcoat-minimum Cleaning (SP-1) is
not allowed.

According to the approved project specific hazardous material containment plan, furnish and erect
tarpaulins or other materials to collect all of the spent paint containing material resulting from blasting or
hand and power tool cleaning and coating. Minimize dust during all clean-up activities. Collect and store
waste material at the end of each work day or more often if needed. Store waste materials in the
hazardous waste containers provided. Lock and secure all waste containers at the end of each work day.
Cover containers at all times except when adding or removing waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to
standing water. Transportation and disposal of such waste material will be the responsibility of the
department.

Damage to existing painted surfaces as a result of construction operations, shall be restored to the
approval of the engineer at the contractor's expense.

D Measurement

The department will measure Preparation and Coating of Top Flanges (Structure #) as a single unit for
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
517.0901.S.01 Preparation and Coating of Top Flanges B-91-0091 EACH
517.0901.S.02 Preparation and Coating of Top Flanges B-91-0093 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and
applying the coating.

stp-517-010 (20210708)

Structure Overcoating Cleaning and Priming B-59-0091, Item 517.3001.S.01.
A Description
This special provision describes cleaning and painting with two or three coats of paint the metal surfaces.
A.1 Areas to be Cleaned and Painted
Structure B-59-091
1. Two Coat Area: 0 SF with SP 1 cleaning.
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2. Three Coat Area:
0 SF with SP 2 cleaning.
4,600 SF with SP 3 cleaning.
0 SF with SP 11 cleaning.
0 SF with SP 15 cleaning.
4,600 SF total three-coat area.
B Materials
Furnish an epoxy coating system from the department’s APL for Paint- structure maintenance.
C Construction
C.1 Surface Preparation

Before overcoating or power tool cleaning, solvent clean all surfaces to be coated according to SSPC-
SP1. A SSPC-SP 3 power Tool Cleaning according to Steel Structures Painting Council Specification 3
will be required on all metal surfaces to be painted with a three-coat system. Prime the same day, or re-
clean before application, all metal surfaces receiving a No. 3 cleaning.

Remove all abrasive or paint residue from steel surfaces with a High Efficiency Particulate Abatement
(HEPA-VAC) vacuum cleaner equipped with a brush-type cleaning tool, or by double blowing. If the
double blowing method is used, vacuum the exposed top surfaces of all structural steel, including flanges,
longitudinal stiffeners, splices, plates, and hangers, after the double blowing operations are completed.
The air line used for blowing the steel clean shall have an inline water trap and the air shall be free of oll
and water as it leaves the air line.

Take care to protect freshly coated surfaces from subsequent cleaning operations. Thoroughly wire brush
damaged primed surfaces with a non-rusting tool. Clean and re-prime the brushed surfaces within the
time recommended by the manufacturer.

C.2 Painting

Paint by applying two or three coats of an approved coating system as specified herein to the surfaces as
described in A.1 from the department’s approved products list.

C.3 Coating Application

Apply paint in a neat, workmanlike manner. The resultant paint film shall be smooth and uniform without
skips or areas of excessive paint. Apply coating according to the manufacturer's recommendations.

Before applying the prime coat, coat with primer all edges, rivet and bolt heads, nuts and washers by
using either a brush, roller, or spray application.

Dry Film Thickness per coat shall be a minimum of 3-mil. The dry film thickness shall be determined by
use of a magnetic film thickness gage. The gage shall be calibrated for dry film thickness measurement
according to SSPC-PA 2.

During surface preparation and coating application, the ambient and steel temperature shall be between
39 and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew point
temperature, and the relative humidity shall not exceed 85%.

D Measurement

The department will measure Structure Overcoating Cleaning and Priming (Structure #) as a single unit
for each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.3001.S.01 Structure Overcoating Cleaning and Priming B-59-0091 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; and for furnishing and
applying the paint.

stp-517-036 (20210708)
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38.

Containment and Collection of Waste Materials B-59-0091, Item 517.4001.S.01.
A Description

This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent
material from surface preparation of steel surfaces, collecting such spent material, and labeling and
storing the spent material in waste containers.

B Materials
Provide 5-gallon lidded plastic containers for containing the spent material.
C Construction

Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and
treat all spent material as hazardous waste.

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and
store all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon
lidded plastic containers.

Label each container with the date the first waste was placed in the container and the words "Hazardous
Waste — EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the
containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain or exposed to standing
water.

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal
containers. The enclosure shall be thoroughly cleaned at the end of each work day.

D Measurement

The department will measure Containment and Collection of Waste Materials (Structure) as a single unit
for each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4001.S.01 Containment and Collection of Waste Materials B-59-0091 EACH

Payment is full compensation for designing, erecting, operating, maintaining and disassembling the
containment devices; collecting, labeling and storing spent materials in appropriate containers.

stp-517-037 (20230113)

Structure Repainting Recycled Abrasive B-59-0097, Item 517.1801.S.
A Description

This special provision describes surface preparation and painting of the metal surfaces according to the
manufacturer’s recommendations as modified in this special provision.

A.1 Areas to be Cleaned and Painted
All structural metal surfaces of:
1. Structure B-59-0097 17,000 SF.
Areas are approximate and given for informational purposes only.
B Materials
B.1 Coating System

Furnish a complete coating system from the department’s approved list for "Structure Repainting Recycle
Abrasive Structure". The color for the finish coating material shall match the color number the plans show
according to Federal Standard Number 595. Supply the engineer with the product data sheets for
approval before any coating is applied. The product data sheets shall indicate the mixing and thinning
directions, the recommended spray nozzles and pressures, and the minimum drying time between coats.
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The color of the primer must be such that a definite contrast between it and the color of the blasted steel
is readily apparent. There shall be a color contrast between all subsequent coats for the paint system
selected. Submit color samples of the primer and all coats to the engineer for approval before any
application of paint.

C Construction

C.1 Surface Preparation

Before blast cleaning, solvent clean all surfaces to be coated according to SSPC-SP1.

All metal surfaces must be blast cleaned according to SSPC-SP10 and verified before painting.

Upon completion of surface preparation, test representative surfaces, which were previously rusted

(i.e. pitted steel) for the presence of residual chloride. Perform Surface Contamination Tests (SCAT)
according to the manufacturer’s recommendations. The tests must be witnessed by the engineer. If
chlorides are detected at levels greater than 7ug/cm?, continue to clean the affected areas until results
are below the specified limit. Submit anticipated testing frequencies and chloride remediation methods to
the Engineer for review and approval.

Apply the prime coat the same day that the metal surfaces receive the No. 10 blast or re-blast before
application. Cleaned surfaces shall be of the specified condition immediately before paint application. If
rust bloom occurs before applying the primer, stop the painting operation in the area of the rust bloom
and re-blast and clean the area to SSPC SP-10 before applying the primer.

The steel grit and any associated equipment brought to the site and used for blast cleaning shall be
clean. Remove immediately dirty grit or equipment brought to the site at no expense to the department.
Furnish an abrasive that has a gradation such that it will produce a uniform surface profile between

1 to 3 mils on the steel surface, as measured according to ISO 8503-5.

The abrasive blasting and recovery system shall be a completely integrated self-contained system for
abrasive blasting and recovery. It shall be an open blast and recovery system that will allow no emissions
from the recovery operation. The recovery equipment shall be such that the amount of contaminants in
the clean recycled steel grit shall be less than 1 percent by weight as per SSPC AB-2.

Remove by grinding all fins, tears, slivers, and burred or sharp edges that are present on any steel
member, or that appear during the blasting operation, and re-blast the area to give a 1 to 3 mils surface
profile.

Remove all spent material and paint residue from steel surfaces with a good commercial grade vacuum
cleaner equipped with a brush-type cleaning tool, and test cleanliness according to ASTM D4285. The
airline used for surface preparation shall have an in-line water trap and the air shall be free of oil and
water as it leaves the airline.

Take care to protect freshly coated surfaces from subsequent blast cleaning operations. Thoroughly wire
brush damaged primed surfaces with a non-rusting tool, or if visible rust occurs, re-blast to a near white
condition. Clean and re-prime the brushed or blast cleaned surfaces according to this specification.

C.2 Coating Application

Apply paint according to the manufacturer’'s recommendations in a neat workmanlike manner. Paint
application shall normally be by airless spray or inaccessible areas by brush, roller or other methods
approved by the engineer.

The engineer may allow the use of conventional spray equipment after satisfactory demonstration by the
contractor of the proper application technique and handling of that equipment.

Mix the paint or coatings according to the manufacturer’s directions to a smooth lump-free consistency.
Keep paint thoroughly mixed during the painting application.

After the inspector approves the entire cleaned surface to be coated, apply a prime coat uniformly to the
entire surface. Either before or after applying the prime coat, brush or spray a stripe coat of primer on all
plate edges, bolt heads, nuts, and washers. Apply succeeding coats as the product data sheet shows.

Remove all dry spray by vacuuming, wiping, or sanding if necessary.

If the application of the coating at the required thickness in one coat produces runs, bubbles, or sags;
apply a "mist-coating" in multiple passes of the spray gun; separate the passes by several minutes.
Where excessive coating thickness produces "mud-cracking", remove such coating back to soundly
bonded coating and re-coat the area to the required thickness.
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The resultant paint film shall be smooth and uniform, without skips or areas of excessive paint according
to SSPC PA1.

The coating is supplied for normal use without thinning. If in cool weather it is necessary to thin the
coating for proper application, thin according to the manufacturer’'s recommendations.

During surface preparation and coating application the ambient and steel temperature shall be between
39 degrees F and 100 degrees F. The steel temperature shall be at least 5 degrees F above the dew
point temperature. (This requires the steel to be dry and free of any condensation or ice regardless of the
actual temperature of the steel.) The relative humidity shall not exceed 85%. The manufacturer’'s ambient
condition requirements must be followed if they are more stringent.

Paint thickness shall be within the requirements for a three coat paint system listed in the department’s
approved list for Structure Repainting Recycle Abrasive Structure and the paint system being used.

Time to recoat shall be according to the manufacturer’'s recommendations.

The dry film thickness will be determined by use of a magnetic film thickness gage. The gage shall be
calibrated for dry film thickness measurement according to SSPC-PA 2. Dry film thickness in each area
measured will be based on an average of three gage readings, after calibration of the gage to account for
surface profile of the bare steel as a result of surface preparation.

D Measurement

The department will measure Structure Repainting Recycled Abrasive (Structure #) as a single unit for
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.1801.S Structure Repainting Recycled Abrasive B-59-0097 EACH

Payment is full compensation for preparing and cleaning the designated surfaces; furnishing and applying
the paint; and for providing the listed equipment.

stp-517-050 (20210708)

Labeling and Disposal of Waste Material.
The EPA ID number for Structure B-59-0091 is WIR000190488.
The EPA ID number for Structure B-59-0097 is WIR000190496.

The state has an exclusive mandatory use contract with a private waste management contractor to
transport and dispose of hazardous waste.

The state’s waste management contractor shall furnish and deliver appropriate hazardous waste
containers and site-specific labels to each bridge site. The provided containers shall be placed at
pre-selected drop-off and pick-up points at each bridge site, and these locations shall be determined at
the preconstruction conference. The custody of the containers and labels shall be the responsibility of the
painting contractor while they are at the job site.

Fill out form DT 1231, https://wisconsindot.gov/Documents/formdocs/dt1231.docx and email it to the
waste management contractor, the region environmental coordinator, and the DOT Hazmat unit mailbox
(dothazmatunit@dot.wi.gov) a minimum of 10 working days in advance to request container drop-off or
pickup. Using the form, provide the waste management contractor with the project ID, structure number,
EPA ID, and the agreed-upon location for container staging. Contact information for the waste
management contractor is located on the WisDOT Internet site at:

https://wisconsindot.gov/Documents/doing-bus/eng-consultants/cnslt-rsrces/environment/hazwaste-contacts.pdf

Report all reportable spills and discharges according to the contingency plan.

Labels are site-specific. Check the labels to ensure that the project ID, structure number, and EPA ID
match the structure generating the waste. Apply a label to each drum when it is opened for the first time.
Fill in the date on the label the first day material is accumulated in the drum. The following page is an
example of a properly filled-in label.
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During paint removal operations, continuously monitor and notify the project inspector of the status of
waste generation and quantity stored so that timely disposal can be arranged.

stp-517-055 (20230113)

HAZARDOUS WASTE

WW-5257580999-001-01-0

STORAGE LABEL

RQ, HAZARDOUS WASTE, SOLID, n.o.s.,
(LEAD), 9, NA3077, 1ll, (D0O08)

Enter the date that waste
materials were first placed into
the container

EPA CODE: E/DO08  STATE: S
WIP#: 391498

WIP DESC: BRIDGE SAND WITH LEAD

DATE ACCUMULATED: 07/01/2005

HAZARDOUS WASTE — FEDERAL LAW PROHIBITS IMPROPER DISPOSAL IF FOUND,
CONTACT THE NEAREST POLICE OR PUBLIC SAFETY AUTHORITY OR THE U.S.
ENVIRONMENTAL PROTECTION AGENCY.

WISC DOT BRIDGE # B-29-53/54
-94 OVER CTHH
PROJECT ID # 5882-03-70

CAMP DOUGLAS,/ N1 54618 (608) 963-0871 | GENERATOR EPA ID
WIR000121103

7 Y AN
/—/

Project ID Number on Bridge Number and EPA ID Number on
label must match the Address on label must label is specific to the
Project Number match specific bridge bridge from which the
assigned by the from which waste was waste is generated.
WIDOT generated.

N

Portable Decontamination Facility, Item 517.6001.S.

A Description

This special provision describes furnishing and maintaining weekly, or more often if needed, a single unit
portable decontamination facility.
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B Materials
Supply and operate all equipment according to OSHA.

Supply adequate heating equipment with the necessary fuel to maintain a minimum temperature of 68° F
in the facility.

The portable decontamination facility shall consist of a separate "Dirty Room", "Shower Room" and
"Clean Room". The facility shall be constructed so as to permit use by either sex. The facility shall have
adequate ventilation.

The "Dirty Room" shall have appropriately marked containers for disposable garments, clothing that requires
laundering, worker shoes, and any other related equipment. Each container shall be lined with poly bags for
transporting clothing, or for disposal. Benches shall be provided for personnel.

The "Shower Room" shall include self-contained individual showering stalls that are stable and well secured
to the facility. Provide showers with a continuous supply of potable hot and cold water. The wastewater must
be retained for filtration, treatment, and/or for proper disposal.

The "Clean Room" shall be equipped with secure storage facilities for street clothes and separate storage
facilities for protective clothing. The lockers shall be sized to store clothing, valuables and other personal
belongings for each worker. Benches shall be provided for personnel.

Supply a separate hand wash facility, either attached to the decontamination facility or outside the
containment.

C Construction
Properly contain, store, and dispose of the wastewater.
D Measurement

The department will measure Portable Decontamination Facility by each individual unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
517.6001.S Portable Decontamination Facility EACH

Payment is full compensation for furnishing and maintaining a portable decontamination facility.
stp-517-060 (20230113)

Negative Pressure Containment and Collection of Waste Materials, B-59-0097, Item
517.4501.S.01.

A Description

This special provision describes providing a dust collector to maintain a negative air pressure in the
enclosure; furnishing and erecting enclosures as required to contain, collect and store waste material
resulting from the preparation of steel surfaces for painting, and repainting, including collection of such
waste material, and labeling and storing waste material in approved hazardous waste containers.

B (Vacant)
C Construction

Erect an enclosure to completely enclose (surround) the blasting operations. The ground, slope paving, or
roadway cannot be used as the bottom of the enclosure unless covered by approved containment materials.
So that there are no visible emissions to the air or ground or water, design, erect, operate, maintain and
disassemble the enclosures in such a manner to effectively contain and collect dust and waste materials
resulting from surface preparation and paint over spray. Suspend all enclosures over water from the
structure or as approved by the engineer.

Construct the enclosure of flexible materials such as tarpaulins or of rigid materials such as plywood, or of a
combination of flexible and rigid materials and meet SSPC Guide 6 requirements with Level 1 emissions.
Systems manufactured and provided by Eagle Industries, Detroit Tarps, or equal, are preferred. The
tarpaulins shall be a non-permeable material, either as part of the tarp system or have a separate
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non-permeable lining. Maintain all materials free of tears, cuts or holes. The vertical sides of the enclosure
shall extend from the bottom of the deck down to the level of the covered work platform or covered barge
where used for structures over water and shall be fastened securely to those levels to prevent the wind from
lifting them. Bulkheads are required between beams to enclose the blasting area as approved by the
engineer. Where bulkheads are required, construct them of plywood and properly seal them. To prevent
spent materials and paint over spray from escaping the enclosed area, overlap and fasten together all
seams. Place groundcovers under all equipment before operations or as approved by the engineer.

To allow proper cleaning, inspection of structures or equipment, and painting, provide safe adequate
artificial lighting in areas where natural light is inadequate.

Provide a dust collector so that there are no visible emissions outside of the enclosure and so that a
negative air pressure inside the enclosure is maintained. The dust collector shall be sized to maintain the
minimum air flow based on the cross-sectional area of the enclosure.

A combination of positive air input and negative air pressure may be needed to maintain the minimum
airflow within the enclosure.

Filter all air exhausted from the enclosure to create a negative pressure within the enclosure so as to
remove all hazardous and other particulate matter.

After all debris has been removed and all painting has been approved in the containment area is
complete, remove containment according to SSPC Guide 6.

As a safety factor for structures over water, provide for scum control. Provide a plan for corrective
measures to mitigate scum forming and list the procedures, labor and equipment needed to assure
compliance. Effectively contain the scum that forms on the water and does not sink in place from moving
upstream or downstream by the use of floating boom devices.

If in the use of floating boom devices, the scum tends to collect at the devices, contain, collect, store the
scum, and do not allow it to travel upstream or downstream beyond the devices. Remove the scum at least
once a day or more often if needed.

Collect and store at the bridge site for disposal all waste material or scum collected by this operation, or any
that may have fallen onto the ground tarps. Collect and store all waste material and scum at the end of each
workday or more often if needed. Storage shall be in provided hazardous waste containers. Label each
container as it is filled, using the labels provided by the Hazardous Waste Disposal contractor. Check the
label and ensure that the project ID, bridge number and EPA ID match the structure. Fill in the generation
date when the first material is placed in the container. Secure all containers at the end of each workday.
Keep the containers covered at all times except to add or remove waste material. Store the containers in an
accessible and secured area, not located in a storm water runoff course, flood plain, or exposed to standing
water.

In a separate operation, recover the recyclable abrasive for future application, and collect the paint and/or
corrosion particles for disposal.

D Measurement

The department will measure Negative Pressure Containment and Collection of Waste Materials (Structure)
as a single unit for each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
517.4501.S.01 Negative Pressure Containment and Collection of Waste Materials B-59-0097 EACH

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the
containment devices; providing negative pressure exhaust ventilation; collecting, labeling, and for storing
spent materials in provided hazardous waste containers.

stp-517-065 (20230113)
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43.

Temporary Tape Rumble Strip Orange, Item 643.0320.S.01.
A Description

This special provision describes providing, maintaining, and removing temporary tape rumble strips
orange.

B Materials
Provide temporary rumble strips according to the following:
1. Rumble Strip:

Composition: Polymer with pre-applied adhesive
Color: Orange

Tensile Strength: 250 psi

Cross-Section: 0.25 inch thick by 4 inches wide

2. Primer: Provide primer according to the manufacturer's recommendation.
C Construction
C.1 Placement
Place temporary rumble strips per manufacturer's recommendation.

Ensure that the rumble strip covers the entire width of the roadway from outside shoulder edge line to
inside shoulder edge line.

Place the temporary tape rumble strips per plan or as directed by engineer.
C.2 Maintenance

If the temporary tape rumble strips lose their adhesion to the pavement, replace or re-adhere them, as
directed by the engineer.

Upon completion of the project, or before the first snow fall, or as directed by the engineer, entirely
remove temporary tape rumble strips in accordance with standard spec 646.3.1.4.

D Measurement

The department will measure Temporary Tape Rumble Strips Orange by the linear foot, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.0320.S Temporary Tape Rumble Strip Orange LF

Payment is full compensation for providing, maintaining, and removing temporary tape rumble strips.

The department will not pay for replacement of temporary rumble strips not applied per manufacturer’s
recommendation.

stp-643-032 (20250108)

Digital Speed Reduction System (DSRS), Item 643.0370.S.01.

This special provision describes furnishing, installing, repositioning, operating, maintaining, monitoring,
testing and removing a Digital Speed Reduction System (DSRS) per plan or as the engineer directs.

B Materials

B.1 Digital Speed Limit Trailer (DSLT)

Furnish items from the department’s approved products list.
B.2 Automated System Manager (ASM)

Furnish an ASM from the department’s approved products list to remotely change the speed limit on the
DSRS devices.

C Construction
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C.1 General
Trailer-mount the speed limit sign so that the bottom is a minimum 7 feet above the roadway.

Provide training to the department as needed on the use and operation of the field hardware and the
website for the DSRS.

Ensure the DSRS operates continuously when deployed on the project.

Provide a local specialist to respond to emergency situations within 2 hours of being notified. Equip the
local specialist with sufficient resources to correct deficiencies in the DSRS.

The Contractor will be responsible for coordinating with the engineer when the work zone speed limits are
to be changed.

Place DSLT at the following locations or per plan:
e 1,500 feet upstream of start of lane closure taper

e At existing post-mounted speed limit sign after the end of the acceleration lane of each entrance ramp. If
there is not an existing sign, place 1,500 feet beyond the end of the acceleration lane of each entrance ramp

e  Minimum of every 1 mile

Place DSLTs on the right side of the roadway unless located in advance warning area, infeasible or as
directed by the engineer.

Place DSLT in a location that does not interfere with the function of existing signs or roadside devices.
R2-1 sign shall be 48” x 60” and follow standard spec 643 for sign requirements.
C.2 Programming
C.2.1 General
Program the DSRS to ensure the following operations are performed:
1. Provide a password protected login to the ASM, website and all other databases.

2. Provide real-time data from the ASM to a website and refresh every 60 seconds. The website
should have a full-color mapping feature. Data on the website should be available to the
department staff at all times for the duration of the work zone activity and should include:

e Dates and times of speed limit changes
e Device locations
Archive all data in a spreadsheet format with date and time stamps.

4. Configure the website to quantify system failures which includes DSLT malfunction, loss of
power, low battery, etc.

Ensure the devices autonomously restart in case of any power failure.

Provide the department access to manually override the DSRS for a user-specified duration.
Document all override messages.

7. The digital display portion automatically adjusts the brightness under varying light conditions to
maintain legibility.

8. Speed limit values shown on the digital display legend continuously displays without animation.
Brief blanking may be experienced, up to 10 seconds, only during digital display legend user input
utilizing the hard-wired hand control.

9. The digital display changes between the original posted speed limit and the approved temporary
speed limit on the digital speed limit trailer when directed by the engineer.

10. The beacon on the DSLT shall flash when the speed limit has been reduced per the temporary
speed declaration.

C.2.2 System Operation Strategy

When active work is taking place, the nearest upstream DSLT of the work area and any DSLT in the
active work area shall display the work zone speed limit and the beacons on the DSRT shall flash. All
other DSLT shall display the posted speed limit.
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If there is more than one work area and the distance between the work areas is greater than 3 miles, the
DSLT between the work areas shall display the posted speed limit. If the distance between multiple work
areas is less than 3 miles, the DSLT between the work areas shall display the work zone speed limit.

C.3 Reports

Provide an electronic copy of a weekly summary report and end of project summary report via email to
the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov). Include timestamped
information on the date, time, messages, and speed limit for when the DSRS was changed.

D Measurement

The department will measure DSRS by the day acceptably completed, measured as each complete
system per roadway.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.0370.S Digital Speed Reduction System DAY

Payment is full compensation for furnishing, installing, repositioning, operating, maintaining, monitoring,
testing and removing the DSRS consisting of DSLT and ASM.

The department will deduct one day for each calendar day the DSRS is required but out of service for
more than 2 hours.

The engineer will have the sole discretion to assess the deductions for an improperly working DSRS.
stp-643-037 (20250108)

Basic Traffic Queue Warning System, Item 643.1205.S.01.
A Description

This special provision describes providing, repositioning, operating, maintaining, monitoring, calibrating,
testing, and removing a basic traffic queue warning system (QWS) capable of measuring vehicular
speeds at downstream sections of a roadway, and activating the system.

B Materials

Provide Basic Traffic QWS components and software that is National Transportation Communications for
ITS Protocol (NCTIP) compliant.

B.1 Portable Traffic Sensors (PTS)

Provide PTS that are nonintrusive and capable of capturing vehicle speed in miles per hour (mph).
Integrate each sensor with a modem to communicate with the automated system manager.

B.2 Static Traffic Control Signs with Temporary Flashing Beacon Signs (FBS)

Provide static traffic control signs with temporary flashing beacon signs conforming to standard spec

658.2(2) for Traffic Signal Faces. Ensure each FBS is integrated with a modem and other equipment

(e.g., automated system manager) mounted on it, and acts as a single device for communicating with
similarly integrated devices and displaying real-time traffic conditions.

B.3 Automated System Manager (ASM)

Furnish ASM from department’s approved products list that assesses current traffic data captured by the
PTS and activates/deactivates the FBS based on predetermined speed thresholds.

B.4 System Communications
Ensure Basic Traffic QWS communications meet the following requirements:

1. Perform required configuration of the Basic Traffic QWS’s communication system automatically during
system initialization.

2.  Communication between the server and any individual FBS or PTS are independent through the full range of
deployed locations, and do not rely upon communications with any other FBS or PTS.
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3. Incorporate an error detection/correction mechanism into the Basic Traffic QWS communication system to
ensure the integrity of all traffic condition data.

B.5 System Acceptance

Submit vendor verification to the engineer and Bureau of Traffic Operations
(DOTBTOworkzone@dot.wi.gov) 14 calendar days before the pre-construction meeting that the system
will adequately perform the functions specified in this special provision.

Provide contact information for a designated representative responsible for monitoring the performance of
the system and for making modifications to the operational settings as the engineer directs. Provide all
testing and calibration equipment.

C Construction
C.1 General

Install and reposition Basic Traffic Queue Warning System per plan or as the engineer directs. Provide
plan to the engineer and Bureau of Traffic Operations (DOTBTOworkzone@dot.wi.gov) 14 calendar days
before the pre-construction meeting.

PTS may be mounted on FBS, arrow board or other trailer devices.
Install PTS at the following locations:
1. Place first PTS within the lane closure taper.
2. Place second PTS 5,700 feet upstream of the lane closure taper or on FBS #3.
3. Place third PTS 2 miles upstream of the lane closure taper or on FBS #2.
Install FBS at the following locations, delineated by 5 drums:
1. Place first FBS (FBS #3) 5,700 feet upstream of the lane closure taper.
2. Place second FBS (FBS #2) 2 miles upstream of the lane closure taper.
3. Place third FBS (FBS #1) 3 miles upstream of the lane closure taper.
If there are more than 2 lanes or as specified in the plans, place FBS on both sides of the roadway.

Number the devices in sequential order so they are visible from the shoulder with 6-inch white high
reflective sheeting.

Provide technical personnel for all system calibration, operation, maintenance, and timely on-call support
services.

Promptly correct the system within 2 hours of becoming aware of a deficiency in the operation or
individual part of the system.

Maintain the Basic Traffic QWS for the duration of the project. Ensure the system operates continuously
(24 hours, 7 days a week) in the automated mode throughout the duration of the project.

Remove the system upon completion.
C.2 Reports

Provide an electronic copy of a weekly summary report of all data via email to the engineer. Ensure the
report includes, at a minimum, the average speed per sensor, time in congestive state per sensor and
number of triggers per day.

C.3 Meetings

Attend in-person pre-construction meetings with the department. Attend additional meetings as deemed
necessary by the department. These meetings may be held in person or via teleconference, as scheduled
by the department.

C.4 Programming

C.4.1 General

Program the Basic Traffic QWS to ensure that the following general operations are performed:
1. Provide a password protected login to the ASM, website and all other databases.

2. Automatic setting of the FBS to reflect current traffic flow status updated every 60 seconds for congestion.
Ensure to remove a congestion message when 180 seconds of average traffic speeds above the current
level are observed, or utilize a customized frequency as determined by the engineer.
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3. The FBS activate based on pre-determined speed thresholds from the next downstream sensor.
- FBS #3 shall activate based on traffic speeds at the PTS located within the lane closure taper.

- FBS #2 shall activate based on traffic speeds at the PTS located approximately 1 mile upstream of
lane closure taper, or at FBS #3.

- FBS #1 shall activate based on traffic speeds at the PTS located 2 miles upstream of lane closure
taper, or at FBS #2.

4. Provide real-time data from the ASM to a website with a full color mapping feature and refresh every 60
seconds. Make data on website available to the department staff at all times for the duration of the work
zone activity. Ensure website includes:

- Vehicle speeds
- FBS triggers
- Device locations
Archive all traffic data in a Microsoft Excel format with date and time stamps.

6. Configure the website to quantify system failures which includes communication disruption between any
devices in the system configuration, FBS malfunctioning, PTS malfunction, loss of power, low battery, etc.

7. Automatically generate and send an email alert any time a user specified queue is detected by the system.
8. Ensure the system autonomously restarts in case of any power failure.
C.4.2 System Operation Strategy

Arrange for the vendor/manufacturer to coordinate system operation, detection, and trends/thresholds
with the engineer.

The sequences below are a minimum requirement, but can be adjusted at the discretion of the engineer,
are as follows:

Free Flow:

If the current PTS speed on a downstream section is at or above 40 mph, the next upstream FBS will not
flash.

Slow or Stopped Traffic:

If the current PTS speed on a downstream section of the roadway is between the 39 mph and 0 mph
(for example, 35 mph), the next upstream FBS shall flash.

C.5 Calibration and Testing

At the beginning of the project perform a successful field test and calibration at the Basic Traffic QWS
location to verify the system is detecting accurate vehicle speeds, and accurately relaying the information
to the ASM and the FBS.

Send email of successful calibration and testing to the engineer.
D Measurement

The department will measure Basic Traffic Queue Warning System by the day, acceptably completed,
measured as each complete system per roadway.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
643.1205.S.01 Basic Traffic Queue Warning System DAY

Payment is full compensation for providing, repositioning, operating, maintaining, monitoring, calibrating,
testing, and removing the complete system consisting of FBS, PTS, ASM, and system communications.

Failure to correct a deficiency to the FBS, PTS, or ASM within 2 hours after notification from the engineer
or the department will result in a one-day deduction of the measured quantity for each day in which the
deficiency is not corrected.

Failure to correct the website within 2 hours after notification from the engineer will result in a 10%
reduction of the day quantity for each day the website is down.
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46.

The engineer will have sole discretion to assess the deductions for an improperly working Basic Traffic
QWS.

stp-643-046 (20250108)

Traffic Control.

Perform this work conforming to standard spec 643, and as the plans show, or as the engineer approves,
except as follows.

Submit to engineer for approval a detailed traffic control plan for any changes to the proposed traffic
control detail as the plans show. Submit this plan 10 days before the preconstruction conference.

The turning of traffic control devices when not in use to obscure the message will not be allowed under
this contract.

Obtain prior approval from the engineer for the location of egress and ingress for construction vehicles to
prosecute the work.

Conduct operations in such a manner that causes the least interference and inconvenience to the free
flow of vehicles on the roadways. This includes the following:

Do not park or store any vehicle, piece of equipment, or construction materials on the right-of-way, unless
otherwise specified in the traffic control article or without approval of the engineer.

All construction vehicles and equipment entering or leaving live traffic lanes shall yield to through traffic.

Equip all vehicles and equipment entering or leaving the live traffic lanes with a hazard identification
beam (flashing yellow signal) capable of being visible on a sunny day when viewed without the sun
directly on or behind the device from a distance of 1000 feet. Activate the beam when merging into or
exiting a live traffic lane.

Do not disturb, remove or obliterate any traffic control signs, advisory signs, shoulder delineators or beam
guard in place along the traveled roadways without the approval of the engineer. Immediately repair or
replace any damage done to the above during the construction operations at contractor expense.

The traffic requirements are subject to change at the direction of the engineer in the event of an
emergency.

ner-643-065 (20190410)

Temporary Audible Message Devices, Item 644.1900.S.
A Description

This special provision describes providing, maintaining, and removing temporary audible message
devices. These devices are used on temporary pedestrian facilities to guide individuals with sight
disabilities.

B Materials
Furnish temporary audible message devices from the approved products lists.
C Construction

Provide and maintain temporary audible message device. Maintain and repair devices within two hours of
being notified by the project engineer of an issue.

Contractors record messages as approved by the engineer.

Mount temporary audible message devices on drums, temporary sign supports, or other locations
approved by the engineer. Locate motion detection areas that will be effective in activating the device to
operate properly. Avoid locating motion detection areas that will cause activation by trees, traffic, or other
known regular activity.

Move and adjust devices after disruptions by the work or the public.

Maintain devices in a working condition and replace batteries as needed. Replace any devices that are
not working properly within 2 hours of being notified of an issue.
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48.

Use tamper-proof hardware for mounting.
D Measurement

The department will measure temporary audible message devices by the day, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
644.1900.S Temporary Audible Message Device DAY

Payment is full compensation for providing, maintaining, and removing temporary audible message
device.

The department will not pay for devices that are inoperable.
stp-644-190 (20250108)

Electrical Service Meter Breaker Pedestal (STH 23 & CTH TT), Item 656.0201.
Add to standard spec 656.3.2 the following:
Make early application for the installation of the electric service lateral.

Contact the local electric company to make application and request a time of use meter. The future
monthly invoices can go to the following address:

STH23 & CTHTT to:

WISDOT Expenditure Acct (L59-2083)
P.O. Box 7366

Madison, WI 53707-7366

Installing and Maintaining Bird Deterrent System Station 1250+00’EB’, ltem
999.2000.S.01;
Installing and Maintaining Bird Deterrent System Station 1357+94’'WB’, Item
999.2000.S.02;
Installing and Maintaining Bird Deterrent System Station 1607+50°'WB’, Item
999.2000.S.03;
Installing and Maintaining Bird Deterrent System Station 1607+50’EB’, Item
999.2000.S.04.

A Description

This special provision describes inspecting, installing and/or maintaining approved deterrents that prevent
migratory bird nesting on bridges and culverts. Swallows or other migratory birds’ nests have been
observed on or under the existing culvert or bridge at the station identified. All active nests (when eggs or
young are present) of migratory birds are protected under the federal Migratory Bird Treaty Act. One
deterrent system shall be installed and/or maintained for each applicable structure. Deterrent methods
selected shall be appropriate for structure type, size and/or site-specific constraints.

B Materials
B.1 Hardware and Lumber

Lumber, hardware, and fastening devices shall be durable enough to last through the length of the
nesting season. Fastening devices and deterrence system must be approved by the engineer prior to
installation on culverts and bridges that will remain in service after removal of deterrent systems. The
method of fastening should not compromise the culvert or bridge concrete surfaces or steel protection
systems. The attachment locations must be restored and repaired as needed by use of engineer
approved fillers, sealers and paint systems.
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B.2 Netting Materials

Exclusion netting is material either wrapped around or draped and fastened to bridge decks/abutments
and culvert corners to prevent bird entry.

Furnish exclusionary netting to deter nesting in bridge decks and abutments and corners of box culverts,
consisting of either:

a. 1/2” x 1/2” or 3/4" x 3/4” knotless, flame resistant, U.V. stabilized polyethylene or
polypropylene netting with minimum 40-pound breaking strength per strand, or engineer
approved equal.

b. Galvanized wire mesh (hardware cloth) with a wire diameter of .040 inches (19-gauge) and
opening width of 1/2-inch.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2” pressure treated plywood strips and of
equal length as the netting.

B.3 Plastic Strip Curtain
Plastic strip curtains are strips of plastic attached to vertical surfaces in areas suitable for nesting.

Furnish 3-foot wide lengths of 6 mil minimum plastic sheeting with the lower 2 feet cut into vertical strips
2 inches wide.

At a minimum, use either 1” x 2” (nominal) lumber or 3/4” x 2" pressure treated plywood strips and staples
to attach plastic strips to wood to fabricate the strip curtain.

Furnish concrete screws to attach strip curtain to structure.
B.4 Corner Slope Materials

Corner slopes are pieces of curved plastic placed in corners suitable for nesting. They are particularly
effective in preventing nesting in top corners of box culverts.

Furnish U.V. stabilized pre-fabricated PVC or polycarbonate corner slopes from commercial bird-deterrent
manufacturers or an approved equal.

C Construction
C.1 General

If active nests are observed after construction starts, or if a trapped bird or an active nest is found, stop
work that may affect birds or their nests, and notify the engineer to consult with the Wisconsin
Department of Natural Resources transportation liaison at Marty Dillenburg, at 920-410-7428, or the
department regional environmental coordinator Rachel Leonard, at 920-492-3510.

Efforts should be made to release trapped birds, unharmed.
C.2 Nest Removal

Remove unoccupied nests prior to the beginning of the nesting season as designated in Prosecution and
Progress. Nest removal involves the removal and disposal of unoccupied or partially constructed nests
without eggs or nestlings. Removing all evidence of nesting (e.g. cleaning droppings from structures)
eliminates a visual cue for a potential breeding location, especially for first-time breeders. Nest removal is
not a type of deterrent and does not prevent nest establishment but can delay the process. As such, it
should only be used in conjunction with other methods. It cannot be used on its own to ensure
compliance. Nest removal is not required if deterrents are installed before the start of the avoidance
window unless nests interfere with successful installation of the deterrent.

Remove nests on the structure by scraping or pressure washing prior to established avoidance windows
to deter nesting. Remove only unoccupied or partially constructed nests without eggs or nestlings.
Remove newly built nests every two days before eggs are laid. Nest removal is intended to be used prior
to and in conjunction with other nesting deterrents.

C.3 Exclusion Netting
C.3.1 Installation

Using concrete screws, anchor lumber to bridge or culvert along perimeter of intended netting. Fasten
netting to lumber until netting is held taut. Use the minimum length of lumber and netting necessary to
avoid sections of netting that are not flush to the bridge or culvert. Eliminate any loose pockets or wrinkles
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that could trap and entangle birds or other wildlife. Ensure the net is pulled taut in order to prevent
flapping in the wind, which results in tangles or breakage at mounting points.

For culverts, attach netting at a 45-degree angle at the culvert corner so it extends at least 12 inches
below the corner.

C.4 Plastic Curtains
C.4.1 Installation

Attach plastic curtains along the entire length of vertical surface or corner on which nest building is to be
deterred. Affix plastic curtain strips to treated lumber with staples spaced a minimum of 1 foot O.C. Wrap
plastic curtains around lumber prior to attaching it to the structure to reduce the likelihood of it tearing out
at the staples. Screw lumber into the underside of the bridge deck or top of box culvert with concrete
screws placed 24-inches O.C. minimum.

C.5 Corner Slopes
C.5.1 Installation

Attach corner slopes to the structure per the manufacturer’'s recommendations. Use urethane-based
adhesives if manufacturer supplied hardware or adhesives are not available or no recommendations are
provided. Install end caps or seal ends of corner slopes to prevent entry of birds or other animals.

C.6 Inspection and Maintenance

Inspect bird deterrent devices every two weeks both during and prior to construction when deterrents
have been installed to exclude birds prior to nesting windows, and after large storm events or high winds.
Ensure that netting is taut, that no gaps or holes have formed, and that the nets are functioning properly.
Ensure that corner slopes are not cracked or otherwise damaged and are functioning properly. Ensure
that curtains are undamaged, with no tears, holes, or creases. Repair any damaged or loose deterrent
devices. Inspect, maintain, and repair nesting deterrents whether installed by the contractor or others.
Repair, replace, supplement deterrents as necessary with materials meeting the requirements of this
specification.

Remove any unoccupied or partially constructed nests without eggs or nestlings.
Repair deterrents to prevent birds from attempting to nest again.

Record all inspection, removal, and maintenance activities. Provide inspection, removal and maintenance
records to the engineer upon request.

C.7 Removal and Structure Repair

Maintain the deterrent until the engineer determines that the deterrent is deemed no longer necessary.
Upon completion of the project, remove any remaining migratory bird deterrent from the project site. If the
existing bridge or culvert is to remain after construction, restore and repair as needed by use of engineer
approved fillers, sealers and paint systems.

D Measurement

The department will measure Installing and Maintaining Bird Deterrent System (Station) as a single unit at
each structure, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER  DESCRIPTION UNIT
999.2000.S.01 Installing and Maintaining Bird Deterrent System Station 1250+00’EB’ EACH
999.2000.S.02 Installing and Maintaining Bird Deterrent System Station 1357+94'WB’ EACH
999.2000.S.03 Installing and Maintaining Bird Deterrent System Station 1607+50'WB’ EACH
999.2000.S.04 Installing and Maintaining Bird Deterrent System Station 1607+50’EB’ EACH

Payment for Installing and Maintaining Bird Deterrent System is full compensation for providing and
installing deterrents that prevent migratory bird nesting; removing and disposing of unoccupied or partially
constructed nests without eggs or nestlings; maintaining, repairing, replacing, supplementing, existing
deterrent materials; repairing damage to structures resulting from installation of deterrents; removal and
disposal of materials.

stp-999-200 (20250108)
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49.

Embedded Galvanic Anodes, Item SPV.0060.01.

A Description

This special provision describes furnishing and installing embedded galvanic anodes in concrete.
B Materials

Furnish pre-manufactured galvanic anodes designed for cathodic protection when embedded in concrete
and tied to steel reinforcing. The core of the anode shall consist of a minimum of 1.3 ounces of
electrolytic zinc in compliance with ASTM B418 Type I, cast around a pair of steel tie wires and encased
in a cementitious shell with a minimum pH of 14. The anodes shall have one side that is less than 1-1/2
inches in height.

Submit the product information to the engineer for approval. Supply a certification of compliance to the
engineer a minimum of two weeks before starting work. Deliver, store, and handle all materials according
to the manufacturer’s instructions.

C Construction

C.1 Concrete Repair

Repair the concrete and prepare the exposed reinforcing steel conforming to standard spec 509.
C.2 Galvanic Anode Installation

C.2.1 Install embedded galvanic anodes conforming to the manufacturer’'s recommendations.

C.2.2 Attach galvanic anodes to existing reinforcement along the perimeter of the repair at spacing as
specified on the plans. Space anodes no further than 24 inches apart.

C.2.3 Provide 3/4-inch clearance between anodes and substrate.

C.2.4 Secure the galvanic anodes as close as possible to the patch edge using the anode tie wires.
Tighten the tie wires to allow no free movement.

If the anode is to be tied onto a single bar, or if less than 1-1/2 inch of concrete cover is expected, place
anode beneath the uncoated bar and secure to reinforcing steel.

If 1-1/2 inch concrete cover will exist over the anode, the anode may be placed at the intersection
between two bars and secured to each bar.

C.3 Electrical Continuity

Confirm electrical connection between anode tie wire and uncoated reinforcing steel with a multi-meter.
The maximum DC resistance shall be 1 Ohm. Confirm electrical continuity of the exposed uncoated
reinforcing steel within the repair area. Steel reinforcement shall be considered continuous when the DC
resistance is 1 Ohm or less. If necessary, establish the electrical continuity with uncoated steel tie wire.

C.4 Inspection

Obtain Engineer’s verification of proper installation of the galvanic anodes prior to placement of the
concrete.

D Measurement

The department will measure Embedded Galvanic Anodes as each individual anode acceptably installed.

E Payment

The department will pay for the measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.01 Embedded Galvanic Anodes EA

Payment for Embedded Galvanic Anodes is full compensation for furnishing and for properly installing
anodes.

Concrete repair work, and concrete for that work, will be paid for separately.
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51.

52.

Concrete Control Cabinet Bases Type 10 NE Region Special, Item SPV.0060.02.

Construct the concrete control cabinet bases in accordance with section 654 of the standard
specifications and in accordance with the plan details.

Manholes 7-FT Diameter, Item SPV.0060.03.

A Description

This special provision describes furnishing and installing manhole, according to the details shown in the
plans and the requirements of standard spec 611.

B Materials
Provide materials that conform to the requirements of standard spec 611.2.

Provide drawings stamped by a professional engineer registered in the State of Wisconsin for manhole
design, including steel reinforcement.

C Construction
Perform construction operations according to standard spec 611.3.
D Measurement

The department will measure Manholes (size) Diameter by each individual unit, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.03 Manholes 7-FT Diameter EACH

Payment is full compensation for providing materials, including masonry, concrete, sewer connections,
steps, and other fittings; for excavating, backfilling, disposing of surplus material, and for cleaning out and
restoring the work site.

Remove, Salvage and Replace Steel Plate Beam Guard Energy Absorbing Terminal, Item
SPV.0060.04.

A Description

This special provision describes removing the existing steel plate beam guard energy absorbing terminal
to accommodate the Old Plank Road Trial pedestrian detour during Stage 2A conforming to standard
spec 204.

B Materials
Furnish steel nuts, washers, and bolts according to standard spec 614.2.1.
C Construction

Remove energy absorbing terminal, posts, blocks, and hardware. Salvage terminal and reinstall the
energy absorbing terminal during the 14-day full closure of the Old Plank Road Trail conforming to
standard spec 614. Replace all existing hardware (steel nuts, washers, and bolts) in the limits of guardrail
removal and replace with new hardware. The terminal must be reinstalled prior to Stage 2B commencing.

D Measurement

The department will measure Removing and Replacing Steel Plate Beam Guard in each unit, acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0060.04 Remove, Salvage and Replace Steel Plate Beam Guard Energy Absorbing Terminal Each
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54.

Payment is according to standard spec 614.5 (12). Furnish and replace missing or deteriorated steel nuts,
washers, and bolts.

Concrete Joint and Crack Cleaning and Repair, Item SPV.0090.01.
A Description

This special provision describes removing loose or spalled concrete and asphalt patching, cleaning joints
and cracks, and filling with asphaltic surface, prior to installing an asphaltic overlay.

B Materials

Furnish asphaltic mixture as specified for asphaltic surface under standard spec 465.2.
Furnish tack coat as specified for tack coat under standard spec 455.2.5.

C Construction

Prepare the existing concrete per standard spec 211.3.5.4 and as indicated in the plans. Blow out repair
areas with 80 psi minimum compressed air immediately prior to applying tack coat. Compact the asphalt
mixture per standard spec 450.3.2.6.1

D Measurement

The department will measure Concrete Joint and Crack Cleaning and Repair by the linear foot, per lane,
acceptably completed. Lane includes adjacent gutters and concrete shoulders less than or equal to 5-foot
in width.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.01 Concrete Joint and Crack Cleaning and Repair LF

Payment is full compensation for removing and disposing of all loose or spalled concrete and asphalt
patching; for cleaning joints and cracks; for furnishing asphaltic materials for filling joints and cracks
including asphaltic surface; and tack coat.

ner-415-030 (20220923)

Removing Rumble Strips, Item SPV.0090.02.
A Description

This special provision describes removing rumble strips by filling with Asphaltic Surface as the plans show.
Conform to standard spec 465 and as follows.

B Materials

Asphaltic Surface conform to standard spec 465.
Tack Coat conform to standard spec 455.

C Construction

Before filling the existing rumble strip depressions, clean the depressions by sweeping, flushing, or using a
stream of compressed air; then, coat the depressions with tack coat. Fill in the depressions with Asphaltic

Surface. Overfill the rumble strips slightly and compact using a plate tamper or static roller so that the final
compacted surface is flush with the existing pavement.

D Measurement

The department will measure Removing Rumble Strips by the linear foot.

E Payment

The department will pay for measured quantities at the contract price under the following bid item:

ITEM NUMBER DESCRIPTION UNIT
SPV.0090.02 Removing Rumble Strips LF
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56.

Payment is full compensation for all work under this item including cleaning the rumble strip depressions;
furnishing and applying tack coat; and for furnishing and placing Asphaltic Surface.

ner-203-010 (20190710)

Pedestrian Overhead Protection, Item SPV.0090.03.

A Description

This special provision describes furnishing and installing pedestrian overhead protection.

B Materials

Furnish conventional 2x4 dimensional lumber.

Furnish conventional CDX plywood in thickness shown on the plans.

C Construction

Construct frame of 2x4 dimensional lumber as shown in the plans using nails and screws as fasteners.
Sheath the sides and top with CDX plywood as shown in the plans.

Light the interior of the Pedestrian Overhead Protection at all times, including overnight. Install lights on
the ceiling, spaced 16 feet apart and 8 feet above floor level. The level of illumination shall be the
equivalent to that produced by 100-watt 1,700 lumen minimum, standard incandescent lamps. Lamps are
to be enclosed in vandal-resistant fixtures. Inspect lighting nightly. Replace or repair burned out or
inoperative lamps by the next business day. Comply with the National Electric Code.

D Measurement

The department will measure Pedestrian Overhead Protection by the linear foot of fencing, acceptably
completed.

E Payment

The department will pay for the measured quantity at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0090.03 Pedestrian Overhead Protection LF

Payment is full compensation for furnishing, installing and maintaining the unit in satisfactory condition. It
also includes all necessary coordination required for the unit and for the removal and disposal of the unit
at stage changes or at project completion.

Mounting Conduit to Exterior of Structure, Item SPV.0060.01.
A Description

This special provision describes mounting conduit to the exterior of the existing structure just east of the
intersection of STH 23 & CTH TT in accordance with the requirements of standard spec 652 and 655 and
as shown on the plans and as hereinafter provided.

B Materials

Furnish Liquid tight flexible nonmetallic conduit, 2-inch.

Furnish Conduit Rigid Nonmetallic, schedule 80, 2-inch in accordance with 652.

Furnish Mounting hardware in accordance with 652.

C Construction

Stub schedule 80 conduit from the closest pullbox to the bridge.

Connect the junction box on the bridge with the pullbox with liquid tight flexible nonmetallic conduit.

Use a V4 inch stainless-steel concrete anchor and stainless-steel mini clamp, to clamp the conduit rigid
nonmetallic schedule 80, 2-inch, conduit every 5 feet along the bridge. Include 3 expansion fittings, one
on each end of the structure and one in the middle.
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D Measurement

The department will measure Mounting Conduit to Exterior of Structure bid item as each unit acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid items:
ITEM NUMBER  DESCRIPTION UNIT
SPV.0060.05 Mounting Conduit to Exterior of Structure EACH

Payment is full compensation for providing and installing the liquid tight flexible nonmetallic conduit,
expansion fittings, clamps, anchors and anything else needed to mount the conduit.

Payment for the Conduit Rigid Nonmetallic, schedule 80, 2-inch, will be paid separately.

Removing Loose Concrete, item SPV.0165.01.
A Description

This special provision describes removing vertical, horizontal and overhead deteriorated concrete on
structures as shown on the plans and applying a migrating corrosion inhibitor to areas of exposed steel
reinforcing and concrete. This work shall be in accordance to standard spec 517.

B Materials
B.1 General

Furnish a migrating corrosion inhibitor for vertical, horizontal and overhead applications with the following
typical physical properties:

Color appearance: clear yellow viscous liquid,

pH: 9.0 - 9.7 (neat),

Density: 8.6 — 8.8 Ib./gal. (1.03 — 1.05 kg/liter),

Viscosity (or flow) similar to syrup and higher than water.
Odor: slight ammonia smell.

Non-volatile content: 20 — 27%.

Provide migrating corrosion inhibitor conforming to the requirements for each type and class of concrete
required, with the following typical physical properties and requirements:

a. Organic liquid.

b. Water-based.

c. Non-flammable.

d. Non-vapor barrier.

e. Non-toxic, oral LD 50 2000 g/kg maximum, or lower.

f.  Protects both anodic and cathodic areas.

g. Does not contain calcium nitrate.

h.  Non-polluting after flushing or dilution.

i.  Non-harmful to plant life after flushing or dilution.

j.  Approved for potable water applications by NSF Standard 61.

k. Certified for potable water applications by Underwriters laboratories.

I. Not carcinogenic under occupational Safety and Health Agency, NTP, or IARC.
m. Seven-year minimum usage experience as a migrating corrosion inhibitor.

n. Confirmed effective by ASTM G — 109.

0. Proven effective as reported by the Strategic Highway Research Program funded by the United States of

America, Department of Transportation (DOT), federal government and state DOT’s.
C Construction
C.1 Preparation

Remove all deteriorated concrete. Sawcutting of edges is not needed. Concrete and adjacent surfaces
should be dry, clean, and free of all dirt, oil, grease, efflorescence, sealers, coatings, curing compounds,
membranes, rubber tire marks, and asphalt. Clean surface by stream cleaning, water blasting,
sandblasting, or shot blasting. Use an air compressor with water and oil trap to ensure the cleaning
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method does not apply materials intended for removal. Use brush, broom, sweeper, or air compressor on
surfaces as final cleaning before application. Use brush, broom, sweeper, or air compressor to chase
cracks as final cleaning before application. Do not apply if the ambient temperature near the applied
concrete surface is expected to be below freezing water temperature within 12 hours of application..

C.2 Surface Application

Use the corrosion inhibitor for vertical, horizontal or overhead surface applications. Apply the solution by
spray (conventional airless or hand pressure spray equipment), roller, squeegee, or paintbrush. Apply a
rate of 150 square feet per gallon (3.7 square meters per liter). Minimal dry time is required and is usually
minutes after treatment. Use of concrete substrate, such as for traffic, may resume when treatment is dry
to touch.

D Measurement

The department will measure Removing Loose Concrete by the square foot, acceptably completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER DESCRIPTION UNIT
SPV.0165.01 Removing Loose Concrete SF

Payment is full compensation for concrete removal and disposal, cleaning preparation, furnishing, and for
applying the product.

Select Crushed Material for Travel Corridor, Item SPV.0195.01.
A Description

This special provision describes furnishing and placing select crushed material to fill voids to create a
wildlife travel corridor.

B Materials

Furnish select crushed material according to the pertinent requirements of standard spec 312. Material
shall be clean and substantially free from material passing the No. 4 (4.75mm) sieve.

C Construction

Place the material after the heavy riprap has been completed. Place material such that voids in the
finished surface are three inches or less in any dimension.

D Measurement

The department will measure Select Crushed Material for Travel Corridor by the ton acceptably
completed.

E Payment

The department will pay for measured quantities at the contract unit price under the following bid item:
ITEM NUMBER  DESCRIPTION UNIT
SPV.0195.01 Select Crushed Material for Travel Corridor Ton

Payment for Select Crushed Material for Travel Corridor is full compensation for providing, placing, and
shaping the material.
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Effective with February 2025 Letting

ADDITIONAL SPECIAL PROVISION 1 (ASP 1)
HIGHWAY CONSTRUCTION SKILLS TRAINING (HCST)
PROGRAM EMPLOYMENT PLACEMENTS AND APPRENTICESHIPS

The Safe, Accountable, Flexible, Efficient Transportation Equity Act: A Legacy for Users (SAFETEA-LU),
Section 5204(e) — Surface Transportation Workforce Development Training and Education, provides for
100 percent Federal funding if the core program funds are used for training, education, or workforce
development purposes, including “pipeline” activities. The core programs include: Congestion Mitigation
and Air Quality Improvement (CMAQ) Program, Highway Bridge Program (HBP), Interstate Maintenance
(IM), National Highway System (NHS), and Surface Transportation Program (STP). These workforce
development activities cover surface transportation workers, including OJT/SS programs for women and
minorities as authorized in 23 U.S.C. §140(b).

The Wisconsin Department of Transportation OJT program was originally established in 1995. Highway
Construction Skills Training (HCST) was previously known as Transportation Alliance for New Solutions
(TrANS) and underwent a name change in early 2023. HCST is an industry driven plan of services to
address the outreach, preparation, placement and retention of women, minorities, and disadvantaged
persons as laborers and apprentices in the highway skilled trades. Candidate preparation and contractor
coordination services (OJT Supportive Services) are provided by contracted community-based
organizations.

. BASIC CONCEPTS

Training reimbursements to employing contractors for new placements, rehires or advancement to
apprenticeship of Highway Construction Skills Training (HCST) graduates and employing eligible trainees
in qualifying trades will be made as follows:

1) On-the-Job Training, ltem ASP.1TOG, ASP 1 HCST Graduate. At the rate of $5.00 per hour on
Federal-aid projects when HCST graduates are initially hired, or seasonally rehired, as unskilled
laborers or equivalent.

Eligibility and Duration: To the employing contractor, for up to 2,000 hours or two years,
whichever comes first from the point of initial hire as a HCST placement.

Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal
that 12 HCST Graduate(s) be utilized for _ 5760 hours on this contract.

2) On-the-Job Training, ltem ASP.1TOA, ASP 1 Apprentice. At the rate of $5.00 per hour on
Federal-aid projects at the point when an employee who came out of the HCST Program is
subsequently entered into an apprenticeship contract in a qualifying trade.

Eligibility and Duration: To the employing contractor, for the length of time that the HCST
graduate is in apprenticeship status.

Contract Goal: To maintain the intent of the Equal Employment Opportunity program, it is a goal
that 7 HCST Apprentice(s) be utilized for __ 2100 hours on this contract.

3) The maximum duration of reimbursement is two years as a HCST graduate plus time in
apprentice status.

4) If a HCST program is not available in the contractor’s area and another training program is
utilized, payment of On-the-Job Training hours may be approved by the Wisconsin Department of
Transportation (WisDOT) if the training program meets the established acceptance criteria. Only
On-the-Job Training Hours accumulated after WisDOT approval will be reimbursed as specified
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Effective with February 2025 Letting

under Iltems ASP.1TOG and ASP.1TOA. For more information, contact the Department of
Transportation Labor Development Specialist at the phone number listed below.

5) WisDOT reserves the right to deny payments under items ASP.1TOG and ASP.1TOA if the
contractor either fails to provide training or there is evidence of a lack of good faith in meeting the
requirements of this training special provision.

II. RATIONALE AND SPECIAL NOTE

The $5.00 per hour now being paid for HCST placements is intended to cover the duration of two years to
allow for reaching entry-level laborer status. An additional incentive, the $5.00 rate, would promote
movement into the underutilized skilled trades' apprenticeships and applies until the individual completes
their apprenticeship. These incentives benefit HCST candidates by giving them a better opportunity to
enter a skilled trade; benefits contractors who will be assisted in meeting their EEO profiles and goals;
and benefits the public who will see the program reinforce larger public-private employment reform in
Wisconsin. The pool of HCST graduates was created for the purpose of addressing underutilization in the
skilled trades, an objective that is further reinforced by a parallel retention pilot program, known as the
Companywide Reporting. Whether or not reimbursement is involved, the WisDOT reassures contractors
who are in the Companywide Program that HCST placements still contribute toward fulfilling the new hire
goal of 50% women and minorities. Based on data administered by United States Department of Labor
(US DOL), the highway skilled trades remain underutilized for women statewide (less than 6.9%); and for
minorities in all counties (% varies by county).

NOTE: Unless using other advancement strategies, contractors are encouraged to use some or all of this monetary
incentive to offset the cut in hourly wages an individual may incur when entering an apprenticeship if the full general
laborer hourly rate has been previously paid. No special accounting measures are required.

. IMPLEMENTATION

The implementation of ASP 1 is intended to cover only the amount of time it takes for underutilization to
be resolved across the trades. This will be measured annually at the county and/or state levels using data
administered by WisDWD in relation to goals set by the USDOL page 2 Dated January 2012 OFCCP.
With appropriate state and federal approvals, we may also do some measurement at the company level.
It is the contractor’s responsibility to note on their Certified Payrolls if their employee is a HCST graduate
or a HCST apprentice. The compliance specialists utilize the information on the Certified Payrolls to track
the hours accumulated by HCST Graduates and HCST apprentices on WisDOT contracts. Payment
under this ASP 1 is made based on the hours recorded off of the Certified Payrolls. Tracking may
eventually include improved linkages with the WisDWD apprentice database, information from company
and committee level sources. HCST is nondiscriminatory by regulation and is a tool for optional use by
contractors to address the underutilization of women and minorities as laborers and apprentices in our
industry’s skilled trades.

IV. HCST TRAINING

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided to employees enrolled in apprenticeship and on-the-job training programs as follows: The
contractor shall provide on-the-job training aimed at developing full journey workers in the type of trade or
job classifications involved. In the event the contractor subcontracts a portion of the contract work, the
contractor shall determine how many, if any, of the trainees are to be trained by the subcontractor
provided, however, that the contractor shall retain the primary responsibility for meeting the training
requirements imposed by this special provision. The contractor shall also ensure that this training special
provision is made applicable to such subcontract. Training and upgrading of minorities and women toward
journey workers status is a primary objective of this training special provision. Accordingly, the contractor
shall make every effort to enroll minority trainees and women (e.g., by conducting systematic and direct
recruitment through public and private sources likely to yield minority trainees and women trainees); to
the extent such persons are available within a reasonable area of recruitment. The contractor will be
given an opportunity and will be responsible for demonstrating the steps that they have taken in
pursuance thereof, prior to determination as to whether the contractor is in compliance with this training
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special provision. This training commitment is not intended, and shall not be used, to discriminate against
any applicant for training, whether a member of a minority group or not. No employee shall be employed
as a trainee in any classification in which they have successfully completed a training course leading to
journey workers status or in which they have been employed as a journey worker. The contractor should
satisfy this requirement by including appropriate questions in the employee application or by other
suitable means. Regardless of the method used, the contractor's records should document the findings in
each case.

V. APPRENTICESHIP TRAINING

The Federal Highway Administration’s (FHWA) policy is to require full use of all available training and skill
improvement opportunities to assure increased participation of minority groups, disadvantaged persons,
and women in all phases of the highway construction industry. The FHWA On-the-Job Training (OJT)
Program requires the State transportation agencies (STAs) to establish apprenticeships and training
programs targeted to move women, minorities, and disadvantaged individuals into journey-level positions
to ensure that a competent workforce is available to meet highway construction hiring needs, and to
address the historical underrepresentation of members of these groups in highway construction skilled
crafts.

The OJT Supportive Services (OJT/SS) Program was established in Title 23 Code of Federal Regulations
(CFR), Part 230) to supplement the OJT program and support STA training programs by providing
services to highway construction contractors and assistance to highway construction apprentices and
trainees. The primary objectives of OJT/SS are:

(1) To increase the overall effectiveness of the State highway agencies’ approved training programs.

(2) To seek other ways to increase the training opportunities for women, minorities, and
disadvantaged individuals.

The STAs are responsible for establishing procedures, subject to the availability of Surface
Transportation and Bridge Funds under 23 U.S.C. §140(b) (Nondiscrimination), for the provision of
supportive services with respect to training programs approved under 23 CFR, Part 230(a) (Equal
Employment Opportunity on Federal and Federal-aid Construction Contracts — including Supportive
Services).

The contractor and subcontractor shall maintain records to demonstrate compliance with these
apprenticeship requirements. Reasonable exemptions and modifications to and from any or all of these
requirements will be determined by the Wisconsin Department of Transportation-Office of Business
Opportunity & Equity Compliance (OBOEC). A request for an exemption or modification, with justification,
shall be made in writing, addressed to WisDOT OBOEC - Labor Development, 141 NW Barstow Street,
Suite 411, PO Box 798, Waukesha, WI 53187.

VI. PROGRAM CONTACTS
Marguerite (Maggie) Givings, Labor Development Specialist
Margueritel.Givings@dot.wi.gov | 608-789-7876

Deborah Seip, Labor Development Specialist
Deborah.Seip@dot.wi.gov | 262-548-8702

Page 3 of 3


mailto:Margueritel.Givings@dot.wi.gov
mailto:Deborah.Seip@dot.wi.gov

Effective with October 2022 Letting ASP-3

ADDITIONAL SPECIAL PROVISION 3

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM IMPLEMENTATION

Authority

Wisconsin Department of Transportation (WisDOT) is a recipient of funds from the US Department of Transportation’s
Federal Highway Administration. The DBE program is a federal program applicable on all contracts administered by
WisDOT that include federal-aid highway funds. The authority for the DBE program is the Transportation Bill as approved
by Congress periodically. DBE program guidance and requirements are outlined in the Code of Federal Regulations at 49
CFR Part 26. This contract is subject to DBE provisions because it is financed with federal-aid-highway funds.
Additionally, this contract is subject to the State of Wisconsin Standard Specifications for Highway and Structure
Construction and all applicable contract documents.

Requirements

Pursuant to the federal DBE program regulation at 49 CFR Part 26, a contractor’s failure to comply with any provision of
the DBE program regulatory provisions will be considered a material breach of contract. This is nonnegotiable.

If a contractor fails to carry out the DBE program requirements and/or the Required Contract Provisions for Federal Aid
Contracts (FHWA 1273) referenced in this document, sanctions will be assessed depending upon the facts, reasoning,
severity, and remedial efforts of the contractor that may include: termination of contract, withholding payment, assessment
of monetary sanctions, and/or suspension/debarment proceedings that could result in the disqualification of the contractor
from bidding for a designated period of time.

@ The Commitment to Subcontract to DBE (Form DT1506 or digital submittal), Attachments A, and Good Faith
Effort Documentation (Form DT1202) will be submitted as described in Section 2.

@ Any change to DBE Commitments thereafter must follow modification of DBE subcontracting commitment as
described in Section 9.

@) The Department requires this list of DBE subcontractors from all bidders at time of bid to ensure the lowest
possible cost to taxpayers and fairness to other bidders and subcontractors. Bid shopping is prohibited.

@ The contractor must utilize the specific DBE firms listed in the approved DBE Commitment to perform the work
and/or supply the materials for which the DBE firm is listed unless the contractor obtains written consent in
advance from WisDOT. The contractor will not be entitled to payment for any work or materials on the approved
DBE Commitment that is not performed or supplied by the listed DBE without WisDOT’s written consent.

Description

The Wisconsin Department of Transportation is committed to the compliant administration of the DBE Program. The DBE
provisions work in tandem with FHWA 1273 and WisDOT'’s Standard Specifications for Highway and Structure
Construction and Construction and Materials Manual. The WisDOT Secretary is sighatory to assurances of department-
wide compliance.

The Department assigns the contract DBE goal as a percentage of work items that could be performed by certified DBE
firms on the contract. The assigned DBE goal is expressed on the bid proposal as a percentage applicable to the total
contract bid amount.

@) WisDOT identifies the assigned DBE goal in its contract advertisements and posts the contract DBE goal on the
cover of the bidding proposal. The contractor can meet the assigned contract DBE goal by subcontracting work to
a DBE firm or by procuring services or materials from a DBE firm.
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Under the contract, the prime contractor should inform, advise, and develop participating DBE firms to be more
knowledgeable contractors who are prepared to successfully complete their contractual agreement through the
proactive provision of assistance in the following areas:

= Produce accurate and complete quotes

= Understand highway plans applicable to their work

= Understand specifications and contract requirements applicable to their work
= Understand contracting reporting requirements

The Department encourages contractors to assist DBE subcontractors more formally by participating in WisDOT's
Business Development program as a mentor, coach, or resource. For comprehensive information on the
Disadvantaged Business Enterprise Program, visit the Department's Civil Rights and Compliance Section website
at: http://wisconsindot.gov/Pages/doing-bus/civil-rights/dbe/default.aspx

1. Definitions

Interpret these terms, used throughout this additional special provision, as follows:

a.

Assigned DBE Contract Goal: The percentage shown on the cover of the Highway Work Proposal that
represents the feasible level of DBE participation for each contract. The goal is calculated using the Engineer’s
Estimate and DBE Interest Report. Goal assignment includes review of FHWA funds, analyzes bid items for
subcontract opportunity and compatibility with DBE certified firm work codes. Additional factors considered
include proximity, proportion, and regulations.

Bid Shopping: In construction law, bid shopping is the practice of divulging a subcontractor’s bid to another
prospective contractor(s) before or after the award of a contract to secure a lower bid.

DBE: Disadvantaged Business Enterprise — A for-profit small business concern where socially and economically
disadvantaged individuals own at least a 51% interest and control management and daily business operations.

DBE Commitment: The DBE Commitment is identified in the Commitment to Subcontract to DBE (Form DT1506)
and is expressed as the amount of DBE participation the prime contractor has secured. The DT1506, a contract
document completed by the bidder, is required to be considered a responsive bidder on an FHWA-funded
contract that has an assigned DBE goal. The prime contractor will have the option to submit the DT1506 digitally,
as an entry with the bid in Bid Express, or as an attachment to the bid.

DBE Utilization: The actual participation of a DBE subcontractor on a project. WisDOT verifies DBE utilization
through review of the DBE Commitment, payments to subcontractors, and contract documentation. The Prime
Contractor receives DBE credit for payments made to the DBE firms performing the work listed on the approved
DBE Commitment, and those submitted after approved commitment with Attachment A.

Good Faith Effort: Legal term describing a diligent and honest effort taken by a reasonable person under the
same set of facts or circumstances. For DBE subcontracting, the bidder must show that it took all necessary and
reasonable steps to achieve the assigned DBE goal by the scope, intensity, and appropriateness of effort that
could reasonably be expected for a contractor to obtain sufficient DBE participation.

Manufacturer: A firm that operates or maintains a factory or establishment that produces, on the premises, the
materials, supplies, articles, or equipment required under the contract.

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract scope for
DBE subcontract feasibility and comparing common line items in DBE and non-DBE subcontract quotes for the
same work. Per federal regulation, reasonable price is not necessarily the lowest price.

Supplier: A firm that owns, operates, or maintains a store, warehouse, or other establishment in which the
materials, supplies, articles, or equipment required under the contract are bought, kept in stock, and regularly sold
or leased to the public.

Tied quote: Subcontractor quote that groups multiple bid/line items at a bundled/package price with a notation
that the items within the quote will not be separated.
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2. WisDOT DBE Program Compliance

a. Documentation Submittal

b.

e The Commitment to Subcontract to DBE (Form DT1506 or digital submittal) must be submitted at the time
of bid (Tuesday) by all prime contractors.

e Attachments A OR quotes from all DBEs included in the Commitment must be submitted at bid (Tuesday)
OR

e Within one-hour following bid submittal by ALL prime contractors via eSubmit (Tuesday).

e If only DBE quotes were submitted, all remaining signed Attachments A must be submitted within 24-
hours of bid closing via eSubmit (Wednesday).

o If the assigned DBE contract goal is not met, Documentation of Good Faith Effort (Form DT1202) and
supporting documentation must be submitted within 24-hours of bid closing (Wednesday) via eSubmit.
Instructions for eSubmit.

**Bidders have the option of submitting the DBE Commitment at the time of bid via direct entry through Bid
Express OR with attachment of Form DT1506 (Commitment to Subcontract to DBE). The DBE Commitment
entered with bid is the digital form of the DT1506. Separate submission of Form DT1506 is not required if the DBE
Commitment is entered in Bid Express. Form DT1202, if applicable, is no longer required to be submitted at time
of bid; submit DT1202 within the 24-hour supplemental time frame following bid closing.

The DBE Office will not certify Good Faith Effort and the Bureau of Project Development will consider the bid
nonresponsive if the contractor fails to furnish the DBE Commitment (digitally entered into the bid OR Form
DT1506 as an attachment), Attachments A, and Form DT1202 if applicable, as required. See sample forms in the
Appendix.

Verification of DBE Commitment

The documentation related to DBE subcontract commitment submitted prior to contract award is evaluated as
follows:

(1) DBE Goal Met

If the bidder indicates that the contract DBE goal is met, the Department will evaluate the DBE
Commitment submitted with bid OR Form DT1506, and Attachments A to verify the actual DBE percentage
calculation. If the DBE Commitment is verified, the contract is eligible for award with respect to the DBE
Commitment.

(2) DBE Goal Not Met

a) If the bidder indicates a bid percentage on the DBE Commitment that does not meet the assigned DBE
contract goal, the bidder must request alternative evaluation of good faith effort through submission of
Form DT1202 (Documentation of Good Faith Effort) within 24-hours of bid including narrative
description. Supplementary documentation of good faith effort that supports the DT1202 submission is
also due within 24-hours of bid submission and prior to bid posting. The Department will review the
bidder's DBE Commitment and evaluate the bidder's good faith efforts submission.

b) Following evaluation of the bidder's Good Faith Effort documentation the bidder will be notified that the
Department intends to:

1. Approve the request (adequate documentation of GFE has been submitted) - no conditions placed
on the contract with respect to the DBE Commitment;

2. Deny the request (inadequate documentation of GFE has been submitted) - the contract is viewed
as non-responsive per Wisconsin Standard Specifications for Highway and Structure Construction
and will not be executed.
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c) If the Department denies the bidder’s request, the contract is ineligible for award. The Department will
provide a written explanation for denying the request to the bidder. The bidder may appeal the
Department's denial (see Section 4).

Supplemental good faith effort documentation must be submitted through eSubmit.

3. Department's Criteria for Good Faith Effort Documentation

The Federal-aid Construction Contract Provision, referenced as FHWA-1273, explicitly states that the prime contractor
shall be responsible for all work performed on the contract by piecework, station work, or subcontract.

The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration of the
contract including assurances of equal employment opportunity laws, DBE regulations, and affirmative action.
Compliance encompasses responsible and responsive action, documentation, and good faith effort.

Contractually, all contractors, subcontractors, and service providers on the contract are bound by FHWA 1273 and
DBE program provisions. Prime contractors should encourage subcontractors to utilize DBE firms whenever
possible to contribute to the assigned DBE contract goal.

Bidders are required to document good faith effort. Per 49 CFR Part 26.53, good faith effort is demonstrated in one of
two ways. The bidder:

(1) Documents that it has obtained enough DBE participation to meet the goal; OR
(2) Documents that it made adequate good faith efforts to meet the goal, even though it did not succeed

Appendix A of 49 CFR Part 26 provides guidance concerning good faith efforts. WisDOT evaluates good faith effort
on a contract basis just as each contract award is evaluated individually.

The efforts employed by the bidder should be those that WisDOT can reasonably expect a bidder to take to actively
and aggressively obtain DBE participation sufficient to meet the DBE contract goal. The Department will only approve
demonstration of good faith effort if the bidder documents the quality, quantity, and intensity of the variety of activities
undertaken that are commensurate with expected efforts to meet the stated goal.

The Department, in conjunction with industry stakeholders, has developed the following guidance for contractor good
faith effort activity. The guidance and the attached appendices provide a framework for the actions required by all
parties in the processing and evaluation of bidder’s total efforts to achieve the project specific DBE goal prior to the
bid letting date.

a. Solicitation Guidance for Prime Contractors:

@) Document all efforts and decisions made toward achieving the DBE goal on the contract. The bidder should
use WisDOT-approved DBE outreach tools, including the UCP DBE Directory and the Bid Express Small
Business Network to foster DBE patrticipation on all applicable contracts.

@ As needed, request assistance with DBE outreach and follow-up by contacting the Department's DBE
Support Services Office by phone or email request at least 14 days prior to the bid letting date. Phone
numbers are (414) 438-4584 and/or (608) 267-3849; Fax: (414) 438-5392; E-mail: DBE_Alert@dot.wi.gov

@) Participate in and document a substantive conversation with at least one DBE firm per Let, to discuss
guestions, concerns, and any other contract related matters that may be applicable to the DBE firm.
Guidelines for this conversation are provided in Appendix A of ASP-3.

@ Request quotes by identifying potential items to subcontract and solicit. In their initial contacts, contractors
are strongly encouraged to include a single page, detailed list of items for which they are accepting quotes,
by project, within a letting. See attached sample entitled “Sample Contractor Solicitation Letter” in Appendix
B. Prime contractors should also indicate a willingness to accept quotes in areas they are planning to perform
themselves, as required by federal rules. In some cases, it might be appropriate to use DBE firms to do work
in a prime contractor’s area of specialization.
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Solicit quotes from certified DBE firms who match possible items to subcontract using all reasonable
and available means. Additionally, forward copies of solicitations highlighting the work areas for which
guotes are being sought to DBE_Alert@dot.wi.gov

Acceptable outreach tools include SBN (Small Business Network, see Appendix C):
https://www.bidx.com/wi/main, postal mail, email, fax, and phone.

a. Contractors must ask DBE firms for a response in their solicitations. See Sample Contractor
Solicitation Letter, Appendix B. This letter may be included as an attachment to the sub-quote

request.

b. Solicit quotes at least 10 calendar days prior to the letting date to allow DBE firms sufficient
time to respond. Prime contractors should contact DBE firms early, asking if they need help
organizing their quote, assistance confirming equipment needs, or other assistance
supporting their submission of a competitive quote for their services.

c. A follow up solicitation should take place within 5 calendar days of the letting date. Email
and/or SBN are the preferred method for the solicitation.

Upon request, provide interested DBE firms with adequate information about plans, specifications,
and the requirements of the contract by letter, information session, email, phone call, and/or referral.

When potential exists, the contractor should advise interested DBE firms on how to obtain bonding,
line of credit, or insurance if requested.

Document DBE firm’s interest in quoting by taking appropriate steps to follow up initial solicitation
with:

a. Email to all prospective DBE firms in relevant work areas
b. Phone call log to DBE firms who express interest via written response or call
c. Fax/letter confirmation

d. Signed copy of record of subcontractor outreach effort

b. Guidance for Evaluating DBE quotes

1) Quote evaluation practices required to evaluate DBE quotes:

Reasonable Price: Contractors are expected to assess reasonable price by analyzing the contract
scope for DBE subcontract feasibility and comparing common line items in DBE and non-DBE
subcontract quotes for the same work. Per federal regulation, reasonable price is not necessarily the
lowest price. See 49 CFR Part 26, Appendix A. IV.D(2).

@ Documentation submitted by the prime of the following evaluation is required to evaluate DBE quotes by
contractors:

Evaluation of DBE firm's ability to perform “possible items to subcontract” using legitimate reasons,
including but not limited to, a discussion between the prime and DBE firm regarding its capabilities
prior to the bid letting. If lack of capacity is the reason for not utilizing the DBE firm’s quote, the prime
is required to contact the DBE by phone and email regarding their ability to perform the work
indicated in the UCP directory listed as their work area by NAICS code. Only the work area indicated
by the NAICS code(s) listed in the UCP directory can be counted toward DBE credit. Documentation
of the conversation is required.

a In striving to meet an assigned DBE contract goal, contractors are expected to use DBE quotes that
are responsive and reasonable. This includes DBE quotes that are not the low quote.

b  Additional evaluation - Evaluation of DBE quotes with tied bid items. Typically, this type of quoting
represents a cost saving but is not clearly stated as a discount. Tied quotes are usually presented as
an ‘all or none’ quote. When non-DBE subcontractors submit tied bid items in their quotes, the DBE
firm’s quote may not appear competitive. In such a case, the following steps are taken in comparing
the relevant quotes. These are qualitative examples:
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i Compare bid items common to both quotes, noting the reasonableness in the price
comparison.

i Review quotes from other firms for the bid items not quoted by the DBE firm to see if
combining both can provide the same competitive advantage that the tied bid items offered.

See Appendix D — Good Faith Effort Evaluation Measures and Appendix E - Good Faith Effort Best Practices.

c. Requesting Good Faith Effort Evaluation_At the time of bid- if the DBE goal is not met in full, the prime
contractor must indicate they will file form DT1202- Documentation of Good Faith Effort within 24-hours of bid
submission. Supplementary documentation of good faith effort that supports the DT1202 submission is also due
within 24-hours of bid submission and prior to bid posting. Supporting documentation for the DT1202 is to include
the following:

) Solicitation Documentation: The names, addresses, email addresses, and telephone numbers of DBE firms
contacted along with the dates of both initial and follow-up contact; electronic copies of all written solicitations
to DBE firms. A printed copy of SBN solicitation is acceptable.

(@ Selected Work Items Documentation: Identify economically feasible work units to be performed by DBEs to
include activities such as: list of work items to be performed; breaking up of large work items into smaller
tasks or quantities; flexible time frames for performance and delivery schedules.

@) Documentation of Project Information provided to interested DBESs: A description of information provided to
the DBE firms regarding the plans, specifications, and estimated quantities for portions of the work to be
performed by that DBE firm.

@ Documentation of Negotiation with Interested DBEs: Provide sufficient evidence to demonstrate that good
faith negotiations took place. Merely sending out solicitations requesting bids from DBEs does not constitute
sufficient good faith efforts.

) Documentation of Sound Reasoning for Rejecting DBEs and copies of each quote received from a DBE firm
and, if rejected, copies of quotes from non-DBEs for same items.

6) Documentation of Assistance to Interested DBEs- Bonding, Credit, Insurance, Equipment, Supplies/Materials

(mn Documentation of outreach to Minority, Women, and Community Organizations and other DBE Business
Development Support: Contact organizations and agencies for assistance in contacting, recruiting, and
providing support to DBE subcontractors, suppliers, manufacturers, and truckers at least 14 days before bid
opening. Participate in or host activities such as networking events, mentor-protégé programs, small business
development workshops, and others consistent with DBE support.

If the Good Faith Effort documentation is deemed adequate, the request will be approved and the DBE office will
promptly notify the Prime Contractor and Bureau of Project Development.

If the DBE Office denies the request, the Prime Contractor will receive written correspondence outlining the reasons.
The Department encourages the Prime Contractor to communicate with DBE staff to clarify any questions related to
meeting goals and/or contractor demonstration of good faith efforts.

If the contract is awarded, the Prime Contractor must obtain written consent from the DBE Office to change or replace
any DBE firm listed on the approved DBE Commitment. No contractor, prime or subsequent tier, shall be paid for
completing work assigned to a DBE subcontractor on an approved DBE Commitment unless WisDOT has granted
permission for the reduction, replacement, or termination of the assigned DBE in writing. If a prime contractor or a
subcontractor on any tier uses its own forces to perform work assigned to a DBE on an approved DBE Commitment,
they will not be paid for the work. Any changes to DBE Commitment after the approval of the DBE Commitment
must be reviewed and approved by the DBE Office prior to the change (see Section 9).

Additional resources for demonstrating and tracking good faith effort can be found on the “Contracting with a DBE”
webpage in the ASP-3 and Good Faith Effort Guidance section.
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4. Bidder's Documentation of Good Faith Effort Evaluation Request Appeal Process

A bidder can appeal the Department's decision to deny the bidder's demonstration of Good Faith Effort through
Administrative Reconsideration. The bidder must provide a written justification refuting the specific reasons for denial
as stated in the Department's denial notice. The bidder may meet in person with the Department if so requested.
Failure to appeal within 5 business days after receiving the Department's written notice denying the request constitutes
a forfeiture of the bidder's right of appeal. Receipt of appeal is confirmed by email date stamp or certified mail signed
by WisDOT staff. A contract will not be executed without documentation that the DBE provisions have been fulfilled.

The Department will appoint a representative who did not participate in the original good faith effort determination, to
assess the bidder's appeal. The Department will issue a written decision within 5 business days after the bidder
presents all written and oral information. In that written decision, the Department will explain the basis for finding that
the bidder did or did not demonstrate an adequate good faith effort to meet the contract DBE goal. The Department's
decision is final.

5. Determining DBE Eligibility
Directory of DBE firms

a. The only resource for DBE firms certified in the State of Wisconsin is the Wisconsin Unified Certification Program
(UCP) DBE Directory. WisDOT maintains a current list of certified DBE firms at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/dbe-ucp-directory.xIsx

b. The DBE Program office is available to assist with contracting DBE firms:(608) 267-3849.

c. DBE firms are certified based on various factors including the federal standards from the Small Business
Administration that assigns a North American Industrial Classification (NAICS) Codes. DBE firms are only eligible
for credit when performing work in their assigned NAICS code(s). If a DBE subcontractor performs work that is
not with its assigned NAICS code, the prime contractor should contact the DBE Office to inquire about
compatibility with the Business Development Program.

6. Counting DBE Participation
Assessing DBE Work

The Department will only count the DBE usage towards the contract DBE goal if the DBE firm is certified as a DBE by
one of the UCP agencies. The Department only counts the value of the work a DBE actually performs towards the DBE
goal. The Department assesses the DBE work as follows:

a. The Department counts work performed by the DBE firm’s own resources. The Department includes the cost of
materials and supplies the DBE firm obtains for the work. The Department also includes the cost of equipment the
DBE firm leases for the work. The Department will not include the cost of materials, supplies, or equipment the
DBE firm purchases or leases from the prime contractor or its affiliate, with the exception of non-project specific
leases the DBE has in place before the work is advertised.

b. The Department counts fees and commissions the DBE subcontractor charges for providing bona fide
professional, technical, consultant, or managerial services. The Department also counts fees and commissions
the DBE charges for providing bonds or insurance. The Department will only count costs the program engineer
deems reasonable based on experience or prevailing market rates.

c. If a DBE firm subcontracts work, the Department counts the value of the work subcontracted to a DBE
subcontractor.

d. The contractor will maintain records and may be required to furnish periodic reports documenting its performance
under this item.

e. ltis the Prime Contractor’s responsibility to determine whether the work that is committed and/or contracted to a
DBE firm can be counted for DBE credit by referencing the work type and NAICS code listed for the DBE firm on
the Wisconsin UCP DBE Directory.
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f. Itis the Prime Contractor’s responsibility to assess the DBE firm’s ability to perform the work for which it is
committing/contracting the DBE to do. Note that the Department encourages the Prime Contractor to assist and
develop DBE firms to become fully knowledgeable contractors to successfully perform on its contracts.

g. The Prime Contractor will inform the DBE office via email of all DBE subcontractors added to the project following
execution of the contract. The Prime Contractor may omit submission of another form DT1506, but must submit
signed Attachment A forms for additional DBE firms.

h. See Section 7 for DBE credit evaluation for Trucking and Section 8 for DBE credit evaluation for Manufacturers,
Suppliers, and Brokers

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, Attachment A” Email: DBE_Alert@dot.wi.gov

*Note: A sublet request is required for DBE work, regardless of subcontract tier, and also for reporting materials or
supplies furnished by a DBE.

e Sublet Requests via form DT1925 or WS1925 are required for 1st Tier DBEs

e For all 2nd Tier and below notification of DBE sublet is indicated by the contractor entering them in CRCS

7. Credit Evaluation for Trucking

All bidders are expected to adhere to the Department’s current trucking policy posted on the HCCI website at:
http://wisconsindot.gov/Documents/doing-bus/civil-rights/dbe/trucking-utilization-policy. pdf

The prime contractor is responsible for ensuring that all subcontractors including trucking firms, receive Form
FHWA 1273: https://www.fhwa.dot.gov/programadmin/contracts/1273/1273.pdf

See Section 8 for Broker credit.

8. Credit Evaluation for Manufacturers, Suppliers, Brokers

The Department will calculate the amount of DBE credit awarded to a prime using a DBE firm for the provisions of
materials and supplies on a contract-by-contract basis. The Department will count the material and supplies that a DBE
firm provides under the contract for DBE credit based on whether the DBE firm is a manufacturer, supplier, or broker.
Generally, DBE credit is determined through evaluation of the DBE owner’s role, responsibility, and contribution to the
transaction. Maximum DBE credit is awarded when the DBE firm manufactures materials or supplies. DBE credit
decreases when the DBE firm solely supplies materials, and minimal credit is allotted when the DBE firm’s role is
administrative or transactional. It is the bidder’s responsibility to confirm that the DBE firm is considered a supplier or a
manufacturer before listing them on Commitment to Subcontract to DBE form DT1506 or DBE Commitment submitted
with the bid.

a. Manufacturers

@) A manufacturer is a firm that operates or maintains a factory or establishment that produces, on the premises,
the materials, supplies, articles, or equipment required under the contract and of the general character
described by the specifications.

@@ If the materials or supplies are obtained from a DBE manufacturer, 100% percent of the cost of the materials
or supplies counts toward DBE goals.

b. Regular Dealers of Material and/or Supplies

@ Aregular dealer is a firm that owns, operates, or maintains a store, warehouse, or other establishment in
which the materials, supplies, articles or equipment of the general character described by the specifications
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and required under the contract are bought, kept in stock, and regularly sold or leased to the public in the
usual course of business.

(@ If the materials or supplies are purchased from a DBE regular dealer, count 60% percent of the cost of the
materials or supplies toward DBE goals.

@) Ata minimum, a regular dealer must meet the following criteria to be counted for DBE credit:

i. The DBE firm must be an established, regular business that engages, as its principal business and
under its own name, in the purchase and sale or lease of the products in question.

i.  The DBE firm must both own and operate distribution equipment for the product--bulk items such as
petroleum products, steel, cement, gravel, stone, or asphalt. If some of the distribution equipment is
leased, the lease agreement must accompany the DBE Commitment form for evaluation of the dealer’s
control before the DBE office approves the DBE credit.

@ When DBE suppliers are contracted, additional documentation must accompany the DBE Commitment and
Attachment A forms. An invoice or bill-of-sale that includes names of the bidder and the DBE supplier, along
with documentation of the calculations used as the basis for the purchase agreement, subcontract, or invoice.
WisDOT recognizes that the amount on the Attachment A form may be more or less than the amount on the
invoice per b.(1) above.

i.  The bidder should respond to the following questions and include with submission of form DT1506 or
the DBE Commitment entered with bid:

a. What is the product or material?

b. Is this item in the prime’s inventory or was the item purchased when contract was awarded?
c. Which contract line items were referenced to develop this quote?

d. What is the amount of material or product used on the project?

) Supplies purchased in bulk from DBE firms at the beginning of the season may be credited to current
contracts if submitted with appropriate documentation to the DBE office.

i. To ensure that the appropriate credit is assigned, follow the procedure below:

a. When DBE suppliers are contracted for bulk supply or commaodity purchases, an invoice or bill-
of-sale that includes names of the contractor and the DBE supplier should be submitted to the
DBE Office via eSubmit (preferred during letting) or the DBE_Alert email box. The
supply/commaodity credit may be applied during the federal fiscal year (October- September) in
which the purchase was made.

b. When the contractor intends to apply the credit to a particular project, submit a copy of the
original invoice, documentation of the calculations for supplies/commodities to be used on the
project, and an Attachment A. Indicate on the Attachment A:

c. This supply/commodity is in the prime’s inventory or pre-paid in case of commodities
d. The full value of the original invoice submitted to the DBE Office, above in (1)
e. The amount of material or product used on this project

f.  Fuel estimate listed on Attachment A will be recorded as a deduction from the full fuel purchase
amount shown on the invoice

i. DBE Office Process (Applies only to bulk purchases)
a. Supply/Commodity commitment is received
b. Engineer verifies amount listed on invoice and enters the full amount into spreadsheet

c. The amount of credit applied for each project is updated on the spreadsheet until the bulk
purchase is exhausted

d. Engineer informs contractor when full amount of bulk purchase has been applied
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c. Brokers, Transaction Expediters, Packagers, Manufacturers’ Representatives

@

@
©)

Q)

No portion of the cost of the materials, supplies, services themselves will count for DBE credit. However,
WisDOT will evaluate the fees or commissions charged when a prime purchases materials, supplies, or
services from a DBE certified firm which is neither a manufacturer nor a regular dealer, namely: brokers,
packagers, manufacturers’ representatives, or other persons who arrange or expedite transactions.

Brokerage fees are calculated as 10% of the purchase amount.

WisDOT may count the amount of fees or commissions charged for assistance in the procurement of the
materials and supplies, fees, or transportation charges for the delivery of materials or supplies required on a
job site.

Evaluation of DBE credit includes review of the contract need for the item/service, the sub-contract or invoice
for the item/service, and a comparison of the fees customarily allowed for similar services to determine
whether they are reasonable.

9. DBE Commitment Modification Policy (Formerly “DBE Replacement Policy”)

a. Issuing a Contract Change Order

Any changes or modifications to the contract once executed are considered contract modifications and as such
require a change order. In addition, the DBE office must provide consent for reduction, termination, or replacement of
subcontractors approved on the DBE Commitment in advance of the modification for the prime contractor to receive
payment for work or supplies. Additions to the DBE Commitment do not require advance notification of the DBE office.
(see below e. DBE Utilization beyond the approved DBE Commitment)

b. Contractor Considerations

@

@

©)

Q)

®)

A prime contractor cannot modify the DBE Commitment through reduction in participation, termination, or
replacement of a DBE subcontractor listed on the approved DBE Commitment without prior written consent
from the DBE Office. This includes, but is not limited to, instances in which a prime contractor seeks to
perform work originally designated for a DBE subcontractor with its own forces or those of an affiliate, a non-
DBE firm, or with another DBE firm.

If a prime contractor reduces patrticipation, replaces, or terminates a DBE subcontractor who has been
approved for DBE credit toward its contract, the prime is required to provide documentation supporting its
inability to fulfill the contractual commitment made to the Department regarding the DBE utilization.

The Prime Contractor is required to demonstrate efforts to find another DBE subcontractor to perform at least
the same amount of work under the contract as the DBE subcontractor that was terminated, to the extent
needed to meet the assigned DBE contract goal. When additional opportunity is available by contract
modifications, the Prime Contractor must utilize DBE subcontractors that were committed to equal work items,
in the original contract.

In circumstances when a DBE subcontractor fails to complete its work on the contract for any reason, or is
terminated from a contract, the Prime Contractor must undertake efforts to maintain its commitment to the
assigned DBE goal.

The DBE subcontractor should communicate with the Prime Contractor regarding its schedule and capacity in
the context of the contract. If the DBE firm anticipates that it cannot fulfill its subcontract, they will advise the
Prime Contractor and suggest a DBE subcontractor that may replace their services and provide written
consent to be released from its subcontract.

i. Before the Prime Contractor can request modification to the approved DBE Commitment, the Prime
Contractor must:

a. Make every effort to fulfill the DBE Commitment by working with the listed DBE subcontractor to
ensure that the firm is fully knowledgeable of the Prime Contractor’s expectations for successful
performance on the contract. Document these efforts in writing.
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b. If those efforts fail, provide written notice to the DBE subcontractor of the Prime Contractor’s
intent to request to modify the Commitment through reduction in participation, termination,
and/or replacement of the subcontractor including the reason(s) for pursuing this action.

c. Copy the DBE Office on all correspondence related to changing a DBE subcontractor who has
been approved for DBE credit on a contract, including preparation and coordination efforts.

d. Clearly state the amount of time the DBE firm has to remedy and/or respond to the notice of
intent to replace/terminate. The DBE must be allowed five days from the date notice was
received as indicated by email time stamp or signed certified mail, to respond, in writing.
EXCEPTION: The Prime Contractor must provide a verifiable reason for a response period
shorter than five days. For example, a WisDOT project engineer or project manager confirms
that WisDOT has eliminated an item the DBE subcontractor was contracted for.

e. The DBE subcontractor must acknowledge the contract modification with written response to the
Prime Contractor and the DBE Office. If objecting to the subcontract modification, the DBE
subcontractor must outline the basis for objection to the proposed modification, providing sound
reasoning for WisDOT to reject the prime’s request.

c. Request to Modify DBE Subcontracting Commitment

The written request referenced above may be delivered by email or fax. The request must contain the following:

@
@
©)
Q)
®)
(6)

Project ID number

WisDOT Contract Project Engineer’s name and contact information

DBE subcontractor name and work type and/or NAICS code

Contract’s progress schedule

Reason(s) for requesting that the DBE subcontractor be replaced or terminated

Attach/include all communication with the DBE subcontractor to deploy/address/resolve work completion

Naming conventions: When emailing files, please use the following language to identify your submission- “Project
#, Proposal #, Let date, Business Name, MODIFICATION” Email: DBE_Alert@dot.wi.gov + Project Engineer

WisDOT will review the request and any supporting documentation submitted to evaluate if the circumstance and
the reasons constitute good cause for replacing or terminating the approved DBE subcontractor.

Good Causes to Replace a DBE subcontractor according to the federal DBE program guidelines {49 CFR part
26.53}

The listed DBE subcontractor fails or refuses to execute a written contract

The listed DBE subcontractor fails or refuses to perform the work of its subcontract in a way consistent with
normal industry standards. Provided, however, that good cause does not exist if the failure or refusal of the
DBE subcontractor to perform its work on the subcontract results from the bad faith or discriminatory action of
the prime contractor

The listed DBE subcontractor fails or refuses to meet the prime contractor's reasonable, nhondiscriminatory
bond requirements

The listed DBE subcontractor becomes bankrupt, insolvent, or exhibits credit unworthiness

The listed DBE subcontractor is ineligible to work on public works projects because of suspension and
debarment proceedings pursuant 2 CFR Parts 180, 215, and 1,200 or applicable state law

The prime has determined that the listed DBE subcontractor is not a responsible contractor

The listed DBE subcontractor voluntarily withdraws from the project and provides written notice of its
withdrawal

The listed DBE subcontractor is ineligible to receive DBE credit for the type of work required
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e A DBE firm owner dies or becomes disabled with the result that the listed DBE subcontractor is unable to
complete its work on the contract.

Evaluation and Response to the Request

WisDOT's timely response to the Prime Contractor’s request for modification of the approved DBE Commitment
will be provided to the prime and the WisDOT project engineer via email.

If WisDOT determines that the Prime Contractor’s basis for reduction in participation, replacement, or termination
of the DBE subcontractor is not consistent with the good cause guidelines, the DBE office will provide a response
via email within 48-hours of receipt of request from the Prime Contractor as indicated by email time stamp. The
communication will include: the requirement to utilize the committed DBE, actions to support the completion of the
contractual commitment, a list of available WisDOT support services, and administrative remedies, including
withholding payment to the prime, that may be invoked for failure to comply with federal DBE guidelines for DBE
replacement.

The WisDOT contact for all actions related to modification of the approved DBE Commitment is the DBE Program
Engineer who can be reached at DBE_Alert@dot.wi.gov or (414) 335-0413.

DBE Utilization beyond the approved DBE Commitment

When the prime or a subcontractor increases the scope of work for an approved DBE subcontractor or adds a
DBE subcontractor who was not on the approved form DT1506 or DBE Commitment submitted with bid at any
time after contract execution, this is referred to as voluntary DBE contract goal achievement. The contractor must
follow these steps to ensure that the participation is accurately credited toward the DBE goal:

@) Forward a complete, signed Attachment A form to the DBE Office. A complete Attachment A includes DBE
subcontractor contact information, signatures, subcontract value, and description of the work areas to be
performed by the DBE. The DBE Office will verify the DBE participation and revise the DBE Commitment
based on the email/discussion and the new Attachment A.

@ When adding to an existing DBE Commitment, submit a new Attachment A to the DBE Alert mailbox

@ OR Submit a final Attachment A to DBE Alert during the Finals Process when Compliance receives notice of
“Substantially Complete”

Naming conventions: When emailing files, please use the following language to identify your submission-
“Project #, Proposal #, Let date, Business Name, New Attachment A” Email: DBE_Alert@dot.wi.gov

Special note on trucking

DBE truckers added to the sublets in CRCS will be approved without DBE credit (You will see a “N” in CRCS
instead of “Y")

Prime Contractors may enter a “place holder” e.g. $1000.00, for DBE Trucking in CRCS if the full amount of
trucking is unknown for sublet purposes only

The hiring contractor may obtain the Attachment A with DBE signature included but the Prime Contractor must
sign the Attachment A before submitting

DBE truckers need to be added to the DBE commitment once. If the DBE trucker is on the initial commitment
(DT1506/E1506) there is no requirement to submit another Attachment A for that trucker for that contract.

10. Commercially Useful Function

a.

Commercially Useful Function (CUF) is evaluated after the contract has been executed, while the DBE certified
firm is performing contracted work items.

The Department uses Form DT1011, DBE Commercially Useful Function Review and Certification to evaluate if
the DBE is performing a commercially useful function. WisDOT counts expenditures of a DBE toward the DBE
goal only if the DBE is performing a commercially useful function on that contract.
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c. A DBE firm is performing a commercially useful function if the following conditions are met:

@) For contract work, the DBE is responsible for executing a distinct portion of the work and is carrying out its
responsibilities by actually performing, managing, and supervising that work.

@ For materials and supplies, the DBE is responsible for negotiating price, determining quality and quantity,
ordering, and paying for those materials and supplies.

d. Offsite Hauling — when DBE truck will haul between a pit and plant or location other than the construction site
associated with the commitment

@ Indicate Offsite Hauling on Attachment A
( Discuss offsite hauling at weekly progress meetings with Project Engineer (PE)
@) PE conducts spot checks of pits/plants to verify DBE truck is hauling and/or verifying hauling log

@ Prime should be prepared to submit haul tickets, plant/pit tickets, timecards, and other pertinent
documentation if requested by PE or DBE Office

11. Credit Evaluation for DBE Primes

WisDOT calculates DBE credit based on the amount and type of work performed by DBE certified firms for work
submitted with required documentation. If the prime contractor is a DBE certified firm, the Department will only count
the work that the DBE prime performs with its own forces for DBE neutral credit. The Department will also calculate
DBE credit for work performed by any other DBE certified subcontractor, DBE certified supplier, and DBE certified
manufacturer on the contract in each firm’s approved NAICS code/work areas that are submitted with required
documentation. Crediting for manufacturers and suppliers is calculated consistent with Section 8 of this document and
49 CFR Part 26.

12. Joint Venture

A joint venture is an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital
contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest.
If a DBE performs as a patrticipant in a joint venture, the Department will only credit the portion of the total dollar value
of the contract equal to the portion of the work that the DBE performs with its own forces.

13. Mentor-Protégé

a. |If a DBE performs as a participant in a mentor-protégé agreement, the Department will credit the portion of the
work performed by the DBE protégé firm.

b. DBE credit is evaluated and confirmed by the DBE Office for any contracts on which the mentor-protégé team
identifies itself to the DBE Office as a current participant of the Mentor-Protégé Program.

@) DBE credit may only be awarded to a non-DBE mentor firm for using its own protégé firm for less than one
half of its goal on any contract; and

@ Not award DBE credit to a non-DBE mentor firm for using its own protégé firm for more than every other
contract performed by the protégé firm.

c. A DBE protégé firm may be eligible for conditional NAICS code extension for training with the mentor. Request
permission from the DBE Office- Certification area.

d. Refer to WisDOT'’s Mentor-Protégé guidelines for guidance on the number of contracts and amount of DBE credit
allowed on WisDOT projects.
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14. Use of Joint Checks

The use of joint checks is allowable if it is a commonly recognized business practice in the material industry. A joint
check is defined as a two-party check between a DBE subcontractor, a prime contractor, and the regular dealer or
materials supplier who is neither the prime nor an affiliate of the prime. Typically, the prime contractor issues one
check as payor to the DBE subcontractor and to the supplier jointly (to guarantee payment to the supplier) as payment
for the material/supplies used by the DBE firm in cases where the DBE subcontractor and materials have been
approved for DBE credit. The DBE subcontractor gains the opportunity to establish a direct contracting relationship
with the supplier to potentially facilitate a business rapport that results in a line of credit or increased partnering
opportunities.

The cost of material and supplies purchased by the DBE firm is part of the value of work performed by the DBE to be
counted toward the goal. To receive credit, the DBE firm must be responsible for negotiating price, determining quality
and quantity, ordering the materials, and installing (where applicable) and "paying for the material itself." See 49 CFR
26.55(c)(1).

The approval to use joint checks constitutes a commitment to provide further information to WisDOT, upon request by
staff. WisDOT will allow the use of joint checks when the following conditions are met:

a. The Prime Contractor must request permission to use joint checks from the DBE Office by submitting the
Application to Use Joint Checks.

@) Request should be made when the DBE Commitment or the Request to Sublet is submitted; the request will
not be considered if submitted after the DBE Subcontractor starts its work.

@ Approval/Permission must be granted prior to the issuance of any joint checks.
@) The payment schedule for the supplier must be presented to the DBE office before the first check is issued.
@ The joint check for supplies must be strictly for the cost of approved supplies.

b. The DBE subcontractor is responsible for furnishing and/or installing the material/work item and is not an ‘extra
participant’ in the transaction. The DBE firm’s role in the transaction cannot be limited solely to signing the
check(s) to release payment to the material supplier. At a minimum, the DBE subcontractor’s tasks should include
the following:

@) The DBE subcontractor (not the prime/payor) negotiates the quantities, price, and delivery of materials.

@ The DBE subcontractor consents to sign/release the check to the supplier by signing the Application to Use
Joint Checks after establishing the conditions and documentation of payment within the subcontract terms or
in a separate written document.

c. The Prime contractor/payor acts solely as a guarantor.

@) The Prime Contractor agrees to furnish the check used for the payment of materials/supplies under the
contract.

@ The prime contractor/payor cannot require the subcontractor to use a specific supplier or the prime
contractor’s negotiated unit price.

15. Payment

Costs for conforming to this Additional Special Provision (ASP) and any associated DBE requirements are incidental
to the contract.
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Appendix A
Substantive Conversation Guidelines

The substantive conversation is critical to all bidders’ demonstration of good faith effort to meet the DBE goal prior to
bid opening. Relationship building between primes and subcontractors is crucial to DBE goal attainment. Responsible
bidders seek to build rapport with potential DBE subcontractors to understand capacity, areas of expertise, and
assess contracting feasibility. Bidders who compete for WisDOT contracts are specialty contractors responding to a
growing and changing contract environment. Just as these specialists are responsible for care of the roads, they are
likewise responsible for contributing to the health of the industry. The substantive conversation drives collaboration
that will build industry health and capacity. The following is intended to provide guidance for such discussions but is
not an exhaustive list. Contractors are encouraged to incorporate their existing strategies for cultivating business
relationships as well.

Prior to Bid Opening- this discussion should happen as early as possible (WisDOT advertisements are released
weeks prior to each Let)

1. Determine DBE subcontractor’s interest in quoting

2. If response indicates inexperience with quoting- offer support/assistance to the DBE in understanding the industry
including fundamentals a subcontractor needs to know, required reading and/or resources.

3. Assess their interest and experience in the road construction industry by asking questions such as:

Have you competed for other WisDOT contracts? Ratio of competed/to wins

Have you performed on any transportation industry contracts (locally or with other states)?

What the largest contract you've completed?

Have you worked in the industry: apprentice, journeyman, safety, inspection etc.?

Does this project fit into your schedule? Are you working on any contracts now?

Have you reviewed a copy of the plans? Are you comfortable performing within the scope and quantity considerations of
this contract?

What region do you work in? Home base?

Which line items are you considering?

Have you read/are you familiar with WisDOT Standard Specifications? Construction Material Manual?
Do you understand where your work fits in the project schedule, project phases?

Following Bid Opening- this discussion can happen at any time

1. After reviewing their quote, note the following in your discussion:

e Does the quote look complete? Irregular?
e Are there errors in the quote? Are items very high or very low?
e In general, does the quote look competitive?

2. Questions and Advice for the bidder to share with the potential DBE subcontractor:

e What line items would typically be in a competitive quote for a subcontractor of their specialty?

¢ How many employees and what is their role/experience/expertise in your firm?

e Do you have resources for labor (union member, family-based, community-resourced) and capital (banking relationship,
bond agent, CPA)?

¢  Where have you worked: cities, states, government, commercial, residential/private sector, etc. Explain similarities or
differences.

o Refer them to reliable, trusted, industry resources that can educate or connect them to relevant resources,
education/certification resources, more appropriate contract opportunities.

e Discussion about prime contract and subcontract liability, critical path items, contract quantities, schedule risks, and
potential profit/loss (for upcoming known projects or in general).

e Discussion of bonding, insurance, and overall business risk considerations.
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Appendix B

Sample Contractor Solicitation Letter Page 1
(This sample is provided as a guide, not a formatting requirement)

DBE Solicitation - [Month] [Day], [Year] WisDOT Bid Letting

Attention all DBEs. [Prime Contractor] is actively seeking your quote for the [Month][Day], [Year] Bid Letting. [Prime
Contractor] is considering bidding on the projects listed on page 2 as a prime contractor. Please see page 2 for
instructions and the sub-contractable opportunities for each proposal.

Does [Prime Contractor] accept quotes in areas we might self-perform? Yes, we do! We support this federal rule
and (if needed) we consider areas we might self-perform an opportunity to provide in the field assistance and
training if we award your quote.

Where can DBEs find the plans, specifications & addenda? Please visit [Prime Contractor’s] plan room [LINK] or
on WisDOT's Highway Construction Contract Information HCCI website: Wisconsin Department of Transportation
Highway Construction Contract Information (wisconsindot.qov). This same website can be checked for the
contract status.

What should your quote include? All the costs required to complete the items you propose to perform including
labor, equipment, material, and related bonding or insurance. The quote should also note items that you are DBE
certified to perform, tied items, and any special terms. Please use page 2 as your cover sheet for your quote.

Do you have a question regarding bonding, credit, insurance, equipment, or supplies/materials? We welcome
all DBE questions! Please call [Prime Contractor] and ask to speak with [Contact]. [Prime Contractor] can provide
basic information as well as a referral to a trusted industry partner for insurance and bonding needs.

When are quotes due?
[Month] [Day], [Year] at [Time]. We accept quotes via SBN, email, or fax. Please make every effort to have your
quotes in by this time or earlier. Quality check your quote so it includes the correct letting date, project ID,
proposal number, unit price and extension.

Who can DBEs contact for questions, information, clarification or for a quote evaluation? [Project Manager
Name] [Phone] [Email]. If you are quoting [Prime Contractor] for the first time, we encourage you to come meet
with us in person to discuss the project. Our office hours are 7:30 a.m. — 5:00 p.m. On bid day, we are in the office
by 6:30 a.m.

Why partner with [Prime Contractor]?
DBE partnership is a core part of [Prime Contractor’s] mission. Including DBEs at the beginning of each project is
essential in the success of each project. We consider DBEs to be important industry partners who bring
dedication and knowledge at various stages during construction. We are proud to be an industry leader with our
DBE partnership. Your success as a DBE is our success.
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Sample Contractor Solicitation Letter Page 2

(This sample is provided as a guide, not a formatting requirement)
REQUEST FOR QUOTE

[Prime Contractor]
Letting Date: [Month] [Day], [Year]
Project IDs: 1234-56-00 (Proposal #1) & 1234-01-78 (Proposal #6)

Please check all that apply:

_____Yes, we will be quoting the projects & items listed below

_____No, we are not interested in quoting on the letting or its items referenced below

_____ Please take our name off your monthly DBE contact list

____We have questions about quoting this letting. Please have someone contact me at this number:

Prime Contractor Contact: DBE:
Phone: Fax:
Email:

Please circle the proposals and items you will be quoting below and contact us with any questions

Proposal 1 6
County Dane County Crawford County
Clearing & Grubbing X X
Dump Truck Hauling X X
Curb/Gutter/Sidewalk X
Erosion Control Items X
Excavation X X
Pavement Marking X
Traffic Control X
Sawing X X
QMP, Base X
Pipe Underdrain X
Landscape X
Beam Guard X
Electrical X
Signs/Posts/Markers X
Survey/Staking X

Again, please make every effort to have your quotes into our office by [time deadline| prior to the letting date.
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Sample Contractor Solicitation Email - Simplified
(This sample is provided as a guide, not a formatting requirement)

ATTENTION DBEs

e [Prime Contractor] specializes in municipal projects in the XX Region(s)
e We have successfully competed for and completed XX WisDOT projects over the past XX years
e Consider [Prime Contractor] your partner on WisDOT Projects

[Prime Contractor] is seeking your subcontractor quote for the XX/XX/20XX WisDOT bid letting on the
below projects:

Project Proposal County Region
1234-56-00 2 Dane SW
1234-01-78 6 Crawford S

0  Please review the attachments [attach Solicitation Letter] and respond with your intent to quote (or not)
along with the work items you are interested in performing and respond via fax or email by date. The quote
should note items that you are DBE certified to perform, tied items, and any special terms. Please include
labor, equipment, material, and related bonding or insurance.

0 If you have any questions regarding bonding, credit, insurance, equipment and/or materials/supplies, please
feel free to call [Prime Contractor] and ask for [Contact]. (Include if your company is willing to answer
these types of DBE questions)

0  Plans and Specifications can be found: WisDOT HCCI Website: List webpage where plans are located

0 Ifyou do choose to quote, please make every effort to have your quote into our office by time and date.
Make sure the correct letting date, project number, unit price and extension are included in your quote.

0  Should you have questions regarding the mentioned project, please call our office at (414) 555-5555 and we
will direct you to the correct estimator/project manager.
Our office hours are 7:30 a.m. - 5:00 p.m.

Thank you —we look forward to working with your company on this project!
Prime Contractor
Project Manager

Direct: 414-555-5555
Cell: 414-555-5556
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Sample Contractor Solicitation Email to non-DBE WisDOT Subcontractors -

Simplified

(This sample is provided as a guide, not a formatting requirement)

ATTENTION WisDOT SUBCONTRACTORS

[Prime Contractor] is considering bidding on the below projects for the XX/XX/20XX WisDOT Bid Letting:

Project

1234-56-00
1234-01-78
1234-00-99
1234-00-98

Proposal | County Region | DBE Goal

2 Dodge SW 6.00%
11 Adams NC 3.00%
20 Buffalo NW 5.00%
33 Portage NC 6.00%

The above projects have DBE goals and [Prime Contractor] is committed to DBE inclusion with every project. As such, we
are requesting:

All WisDOT Subcontractors to solicit and utilize DBEs in your quotes.

DBE participation can be achieved through purchasing materials from DBE suppliers, using DBE
subcontractors and/or DBE trucking firms or any combination of these.

If there is an opportunity to untie an item in your quote so a DBE can be utilized, please look for those
opportunities as well.

Your quote will be evaluated based on the amount of DBE participation your company is able to provide
when compared to other quotes for the same work.

If you do choose to quote, please make every effort to have your quote into our office by time and date. Please submit all
guotes to [Email]. Make sure the correct letting date, project number, unit price and extension are included in your quote.

Should you have questions regarding the mentioned project, the Project Manager contact is: [Name] [Phone Number]

[Email]

Thank you for utilizing DBEs who are trusted industry partners with WisDOT projects.

Prime Contractor
Project Manager
Direct: 414-555-5555
Cell: 414-555-5556
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Appendix C
Small Business Network (SBN) Overview

The Small Business Network is a part of the Bid Express® service that was created to ensure that prime bidders have a
centralized online location to find subs - including small and disadvantaged business enterprises (DBES). It is available
for prime bidders to use as part of their Basic Service subscription. Within the Small Business Network, Prime
Contractors can:

1. Easily select proposals, work types and items:

a. After adding applicable work types, select items that you wish to quote. Enter the sub-quote quantities and
add comments, if desired. Adding or removing items and work types can be done quickly. If needed, you can
save the sub-quote for later completion.

2. Create sub-quotes for the subcontracting community:

a. Create sub-quotes with ease using the intuitive sub-quote creator. In seven short steps, you can rapidly
create a custom sub-quote directed to all subcontractors that bid on the applicable work types. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

b. Create a sub-quote to send to subcontractors or suppliers that lists the items in a proposal that you want
quoted

c. Create an unlimited number of sub-quotes for items you want quoted, and optionally mark them as a DBE
preferred request.
d. Add attachments to sub-quotes.
3. View sub-quote requests & responses:
a. After logging into the Bid Express service, you can quickly review all of your sub-quote requests and all

unsolicited sub-quote requests from subcontractors. To simplify the Small Business Network home screen,
sub-quote requests can be hidden with one click if they are not applicable.

b. View or receive unsolicited sub-quotes that subcontractors have posted, complete with terms, conditions and
pricing.
4. View Record of Subcontractor Outreach Effort:

a. For each sub-quote produced, a Record of Subcontractor Outreach Effort is generated that shows the
response statistics for a particular sub-quote. If accepted by the letting agency, this report may serve as proof
of a “Good Faith” effort in reaching out to the DBE community.

b. Easily locate pre-qualified and certified small and disadvantaged businesses.
c. Advertise to small and disadvantaged businesses more efficiently and cost effectively.

Document your interactions with subs/DBEs by producing an Outreach Report (may be accepted as proof of
DBE outreach at the discretion of each agency).
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The Small Business Network help small businesses learn more about opportunities, compete more effectively, network
with other contractors and subcontractors, and win more jobs. The DBE will provide free SBN accounts to DBEs when
requested. Use DBE_Alert@dot.wi.gov to request an account. DBE firms can:

1. View and reply to sub-quote requests from primes:

a. After logging into the Bid Express service, you can quickly review all incoming sub-quote requests and all
unsolicited sub-quotes created by your company. Receive notifications by selected work type. To simplify on
the Small Business Network home screen, sub-quote requests can be filtered by work types relevant to your
interests or hidden with one click if they are not applicable.

2. Select items when responding to sub-quote requests from primes:

a. You have the freedom to choose and price any number of items when responding to a sub-quote request.
Quantities can be modified, and per-item comments are also available.

b. View requests for sub-quotes for work that primes have posted for projects they are bidding, add your pricing,
terms, and conditions, and submit completed sub-quotes to the requesting primes. c. Add attachments to a
sub-quote.

3. Create and send unsolicited sub-quotes to specific contractors:

a. Create unsolicited sub-quotes with ease using the intuitive sub-quote creator. In eight short steps, you can
rapidly create a custom sub-quote directed at any number of specific vendors of your choosing. Steps include:
provide contact information and sub-quote expiration date, select letting and proposal, add work types and
items, specify terms and conditions, upload attachments, and select vendors.

4. Easily select and price items for unsolicited sub-quotes:

a. After adding applicable work types, select items that you wish to quote. The extended price calculates
automatically, cutting out costly calculation errors. Comments can be provided on a per-item basis as well.

b. Create an unsolicited sub-quote that lists the items from a proposal that you want to quote, include pricing,
terms and conditions, and send it to selected prime/plan holder.

c. Add attachments to a sub-quote.

d. Add unsolicited work items to sub-quotes that you are responding to.
5. Easy Access to Valuable Information

a. Receive a confirmation that your sub-quote was opened by a prime.
b. View Bid Tab Analysis data from past bids, including the high, average and low prices of items.

c. View important notices and publications from DOT targeted to small and disadvantaged businesses.
6. Accessing Small Business Network for WisDOT contracting opportunities

a. If you are a contractor not yet subscribing to the Bid Express service, go to www.bidx.com and select “Order
Bid Express.” The Small Business Network is a part of the Bid Express Basic Service.
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Appendix D

Good Faith Effort Evaluation Measures by categories referenced in DBE regulations

Bidders must demonstrate that they took all necessary and reasonable steps to achieve the assigned DBE contract goal. For each
contract, all bidders must submit documentation indicating the goal has been met or if falling short of meeting the assigned goal,
must request a DBE Goal Waiver and document all efforts employed to secure DBE subcontractor participation on Form DT1202.

DBE staff analyze the bidder’s documented good faith efforts to determine if action taken was sufficient to meet the goal.
Sufficiency is measured contract-by-contract. WisDOT evaluates active and aggressive efforts, quality, quantity, scope, intensity, and
appropriateness of the bidder’s efforts as a scale of the principles of Good Faith outlined in 49 CFR Part 26, Appendix A. Additional
emphasis is placed on the bidder’s demonstration of timely submission of documentation and communication with DBE
subcontractors, and business development initiatives undertaken to support DBE firm growth.

The following is a sample of good faith effort activities that are rated according to the accompanying rubric. Contractors are
encouraged to identify additional activities that align with their business type(s).

e  Personal, tailored solicitation to firms that specialize in work types planned or desired for subcontracting

®  Follow up to initial solicitation via email or phone

®  Substantive conversation including topics such as contract liability, critical path work items, schedule risks, and potential
profit/loss

e SBN utilization including posting quotes

e Review and response to DBE quotes including provision of information about plans, specifications,and requirements as applicable

e Documentation requesting subcontractors support DBE goal by solicitation and inclusion of DBE subcontractor quotes

e  Responsive and timely submission of organized documentation

®  Analysis of number of DBE firms who do work types that you typically subcontract

®  Analysis of number of DBE firms who reside in geographical areas where prime seeks work

e  Analysis of firms who express interest in bidding/quoting including the number of firms who declined your solicitation

o Reference check of DBE subcontractor work or training (documentation of questions and response required)

e Number of different efforts undertaken to meet the assigned DBE goal as documented in accompanying Form DT1202

®  Submission of all DBE quotes received matched with a variety of work tobe performed by DBEs

e Number and names of DBE firms provided written advice, or referral to industry-specific business development resources

e  Overall pattern of DBE utilization on all WisDOT contracts which may include contracting with municipalities

e Documentation of resources expended to meet assigned DBE goal (#of hours, staff titles, average pay rate, actions taken)

e Analysis of subcontractable work items to be completed by prime beyond prime contractor’s 30%

e  Risk analysis of work items that are typically in tied quotes that could be unbundled

e List of contract work items in smallest economically feasible units, identifying schedule impact

e  Submission of a Gap Analysis identifying DBE skillset and/or industry needs

e  Staff training in EEO and Civil Rights laws as documented in training logs

e Written Capacity Assessment completed with DBE firm documenting its ability to perform the work quoted

e DBE engagement efforts beyond simple solicitation that include a substantive discussion, initiated as early in the acquisition
process as possible (points added for each day prior to letting)

e Qutreach and marketing efforts with minority, women, and veteran-focused organizations at least 10 days prior to bid opening

®  Active involvement in WisDOT’s Business Development Program, TrANS training, facilitated networking efforts, workshops

e  Customized teaching/training efforts for future opportunities with DBE subcontractor, contract specific and/or annually

e Introduction and reference provided for DBE subcontractor to a prime who has not previously contracted with the DBE firm

e  Prime utilization of a DBE subcontractor the prime has not contracted with previously

e  Written referral/recommendation to bond/insurance agents, manufacturer, supplier

e Documented efforts fostering DBE participation through administrative and/or technical assistance

e Evidence of negotiation with the DBE firm about current and future Let opportunities

e Recommendation of local and state services that support small business and access to opportunity: DOA, SBA, WEDC, WPI, etc.

e  Advice on bonding, lines of credit, or insurance as required to complete the items quoted and contract requwemelggsge 22 of 36
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ASP-3

DT1202

Examples

Rating

OBOEC Feedback

Solicitation Documentation

Identify all reasonable and available activities performed
to solicit the interest of all certified DBEs who have
capacity and ability to perform work on the project.

Such as: Updated solicitation letter and email, timely
solicitation, and follow-up, and/or utilized various
methods to communicate solicitation (ex: letter, email,
publication, posting and/or website)

Selected Work Items
Documentation

All work items are broken out into economically feasible
units to facilitate DBE participation.

Such as: Selected work items are specific to each
proposal and clearly identified in all solicitation(s)

Documentation of Project
Information provided to
Interested DBEs

Provide interested DBEs with adequate information
about the plans, specifications, and any other
contractual requirements in a timely manner to assist
DBEs in response to solicitation.

Such as: Project information is clearly identified in all
solicitation(s)

Documentation of Negotiation
with Interested DBEs

Provide sufficient evidence demonstrating that good
faith negotiations took place during the bid letting.

Such as: Documented attempts with DBEs or on behalf
of DBEs to increase DBE participation

Documentation of Sound
Reason for Rejecting DBEs

Provide sufficient evidence demonstrating that DBEs are
rejected for sound reasons.

Such as: Detailed and thoughtful analysis that considers
both the percentage and dollar difference when rejecting
a DBE including past performance, relevant business
experience and stability, safety record, business ethic
and integrity, technical capacity, and other tangible
factors.

Documentation of Assistance
to Interested DBEs- bonding,
credit, insurance, equipment,
supplies/materials

Documented assistance in both solicitation(s) and
outreach to DBEs.

Documentation of Outreach to
Minority, Women, and
Community organizations and
other DBE Business
Development Support

Effectively use the services of minority, women, and
community organizations as well as contractors’ groups,
local, state, and federal business assistance offices and
organization that provide assistance in recruiting and
supporting DBEs, as well participation in activities that
support DBE business development.

Such as: Variety of activities that translate into
meaningful DBE participation

Documentation of other GFE
activities

Such as: Used DT1202 Excel Workbook, Diversity &
Inclusion company policy, Mentor-Protégé participant,
awarded neutral DBE after bid submission, included
company GFE overview/strategy information and/or
company website highlights DBE opportunities and
participation

Overall Demonstration of GFE
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GFE EVALUATION RATING LEGEND - PHASE 1 - Initial Review

Documentation provided by bidder is evaluated and rated on the rubric. Bidders should include activities characterized by the following types of
effort:

ACTIVE & AGGRESSIVE: Demonstrated through engaged and assertive activity

QUALITY: Demonstrated through essential character of conscientious and serious activity

QUANTITY: Demonstrated through a measurable number of activities

SCOPE & INTENSITY: Demonstrated through a rigorous approach to an appropriate and purposeful range of activities
TIMING: Demonstrated through engagement efforts beyond simple solicitation, initiated early in the process

GFE EVALUATION - PHASE 2 - Team Review

GFE Team completes:

e  Review of activities included on the rubric

e  Review of the intent to award and sound reasoning submitted by Prime

e  Bid analysis to confirm if any bid submitted met the DBE goal

e  Review average of other bidders DBE goal achievement

e Team review of combined efforts documented in Phase 1 and 2 constitute final GFE determination

Rating Scale:

e GFE Approval:
Bona Fide = 6 or more categories color coded green.
Genuine effort characterized by sincere and earnest activities — “Solicitation” and “Sound Reasoning” must be green

e GFE Approval:
Sufficient = 5 or more categories color coded green or yellow
Adequate effort documented with a variety of quality activities — “Solicitation” and “Sound Reasoning” must be green or yellow

e  GFE Denial:
Pro Forma efforts = 4 or less categories color coded green or yellow. Perfunctory effort characterized by routine or superficial
activities

Green = Exceeds expectations

Yellow = Meets expectations

Excerpt from Appendix A to 49 CFR Part 26:

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented efforts. At a minimum, you must review the
performance of other bidders in meeting the contract goal. For example, when the apparent successful bidder fails to meet the contract goal, but
others meet it, you may reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have met the goal. If
the apparent successful bidder fails to meet the goal but meets or exceeds the average DBE participation obtained by other bidders, you may view
this, in conjunction with other factors, as evidence of the apparent successful bidder having made good faith efforts. As provided in §26.53(b)(2)((vi),
you must also require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder when a non-DBE
subcontractor was selected over a DBE for work on the contract to review whether DBE prices were substantially higher; and contact the DBES listed
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GFE RUBRIC ANALYSIS

OBOEC DECISION

APPROVAL OR DENIAL

Prime Contractor

Proposal

Project

Bid Letting

DBE Goal Amount

DBE Goal Amount Achieved

Bid Analysis

Goal %

Achieved %

Apparent Low Bidder

%

Bidder B

Bidder C

Average of OTHER Bidders
(Not including Apparent
Low Bidder)

DBE Quotes Received

DBE Quotes Awarded

DBE Quote(s) Rejected

Rejected Quote Analysis

DBE Quote(s) Awarded

Awarded DBE Amount
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Appendix E
Good Faith Effort Best Practices

This list is not a set of requirements; it is a list of potential strategies

Primes

Prime contractor open houses inviting DBE firms to see the bid “war room” or providing technical assistance.
Participate in speed networking and mosaic exercises as arranged by DBE office.

Host information sessions not directly associated with a bid letting.

Participate in a formal mentor protégé or joint venture with a DBE firm.

Participate in WisDOT advisory committees i.e. TRANSAC, or Mega Project committee meetings.

YV V V V VY

Facilitate a small group DBE ‘training session’ clarifying how your firm prepares for bid letting, evaluates
subcontractors, preferred qualifications, and communication methods.

Y

Encourage subcontractors to solicit and highlight DBE participation in their quotes to you.

A\ 4

Quiality of communication, not quantity creates the best results. Contractors should be thorough in
communicating with DBE firms before the bid and provide any assistance requested to assure best possible
bid.

O
o)
m

> DBE firms should contact primes as soon as possible with questions regarding their quotes or bid; seven days
prior is optimal.

> Continually check for contract addendums on the HCCI website through the Thursday prior to letting to stay
abreast of changes.

» Review the status of contracts on the HCCI website reviewing the ‘apparent low bidder’ list and bid tabs at a
minimum.

Y

Prepare a portfolio or list of related projects and prime and supplier references; be sure to note transportation
related projects of similar size and scope, firm expertise and staffing.

Participate in DBE office assessment programs.

Participate on advisory and mega-project committees.

Sign up to receive the DBE Contracting Update.

Consider membership in relevant industry or contractor organizations.

Active participation is a must. Quote as many projects as you can reasonably work on; quoting the primes and
bidding as a prime with the Department are the only ways to get work.

YV V V V VY
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Appendix F
Good Faith Effort Evaluation Guidance
Appendix A of 49 CFR Part 26

I. When, as a recipient, you establish a contract goal on a DOT-assisted contract for procuring construction,
equipment, services, or any other purpose, a bidder must, in order to be responsible and/or responsive, make
sufficient good faith efforts to meet the goal. The bidder can meet this requirement in either of two ways. First,
the bidder can meet the goal, documenting commitments for participation by DBE firms sufficient for this
purpose. Second, even if it doesn't meet the goal, the bidder can document adequate good faith efforts. This
means that the bidder must show that it took all necessary and reasonable steps to achieve a DBE goal or
other requirement of this part which, by their scope, intensity, and appropriateness to the objective, could
reasonably be expected to obtain sufficient DBE participation, even if they were not fully successful.

II. In any situation in which you have established a contract goal, Part 26 requires you to use the good faith
efforts mechanism of this part. As a recipient, you have the responsibility to make a fair and reasonable
judgment whether a bidder that did not meet the goal made adequate good faith efforts. It is important for you
to consider the quality, quantity, and intensity of the different kinds of efforts that the bidder has made, based
on the regulations and the guidance in this Appendix.

The efforts employed by the bidder should be those that one could reasonably expect a bidder to take if the
bidder were actively and aggressively trying to obtain DBE participation sufficient to meet the DBE contract
goal. Mere pro forma efforts are not good faith efforts to meet the DBE contract requirements. We emphasize,
however, that your determination concerning the sufficiency of the firm's good faith efforts is a judgment call.
Determinations should not be made using quantitative formulas.

lll. The Department also strongly cautions you against requiring that a bidder meet a contract goal (i.e., obtain
a specified amount of DBE patrticipation) in order to be awarded a contract, even though the bidder makes an
adequate good faith efforts showing. This rule specifically prohibits you from ignoring bona fide good faith
efforts.

IV. The following is a list of types of actions which you should consider as part of the bidder's good faith efforts
to obtain DBE patrticipation. It is not intended to be a mandatory checklist, nor is it intended to be exclusive or
exhaustive. Other factors or types of efforts may be relevant in appropriate cases.

A. (1) Conducing market research to identify small business contractors and suppliers and soliciting through all
reasonable and available means the interest of all certified DBEs that have the capability to perform the work
of the contract. This may include attendance at pre-bid and business matchmaking meetings and events,
advertising and/or written notices, posting of Notices of Sources Sought and/or Requests for Proposals, written
notices or emails to all DBEs listed in the State's directory of transportation firms that specialize in the areas of
work desired (as noted in the DBE directory) and which are located in the area or surrounding areas of the
project.

(2) The bidder should solicit this interest as early in the acquisition process as practicable to allow the DBESs to

respond to the solicitation and submit a timely offer for the subcontract. The bidder should determine with
certainty if the DBEs are interested by taking appropriate steps to follow up initial solicitations.
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B. Selecting portions of the work to be performed by DBESs in order to increase the likelihood that the DBE
goals will be achieved. This includes, where appropriate, breaking out contract work items into economically
feasible units (for example, smaller tasks or quantities) to facilitate DBE participation, even when the prime
contractor might otherwise prefer to perform these work items with its own forces. This may include, where
possible, establishing flexible timeframes for performance and delivery schedules in a manner that encourages
and facilitates DBE participation.

C. Providing interested DBEs with adequate information about the plans, specifications, and requirements of
the contract in a timely manner to assist them in responding to a solicitation with their offer for the subcontract.

D. (1) Negotiating in good faith with interested DBEs. It is the bidder's responsibility to make a portion of the
work available to DBE subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available DBE subcontractors and suppliers, so as to facilitate DBE patrticipation. Evidence
of such negotiation includes the names, addresses, and telephone numbers of DBEs that were considered; a
description of the information provided regarding the plans and specifications for the work selected for
subcontracting; and evidence as to why additional Agreements could not be reached for DBEs to perform the
work.

(2) A bidder using good business judgment would consider a number of factors in negotiating with
subcontractors, including DBE subcontractors, and would take a firm's price and capabilities as well as contract
goals into consideration. However, the fact that there may be some additional costs involved in finding and
using DBEs is not in itself sufficient reason for a bidder's failure to meet the contract DBE goal, as long as such
costs are reasonable. Also, the ability or desire of a prime contractor to perform the work of a contract with its
own organization does not relieve the bidder of the responsibility to make good faith efforts. Prime contractors
are not, however, required to accept higher quotes from DBEs if the price difference is excessive or
unreasonable.

E. (1) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation of
their capabilities. The contractor's standing within its industry, membership in specific groups, organizations, or
associations and political or social affiliations (for example union vs. non-union status) are not legitimate
causes for the rejection or non-solicitation of bids in the contractor's efforts to meet the project goal. Another
practice considered an insufficient good faith effort is the rejection of the DBE because its quotation for the
work was not the lowest received. However, nothing in this paragraph shall be construed to require the bidder
or prime contractor to accept unreasonable quotes in order to satisfy contract goals.

(2) A prime contractor's inability to find a replacement DBE at the original price is not alone sufficient to support
a finding that good faith efforts have been made to replace the original DBE. The fact that the contractor has
the ability and/or desire to perform the contract work with its own forces does not relieve the contractor of the
obligation to make good faith efforts to find a replacement DBE, and it is not a sound basis for rejecting a
prospective replacement DBE's reasonable quote.

F. Making efforts to assist interested DBESs in obtaining bonding, lines of credit, or insurance as required by the
recipient or contractor.

G. Making efforts to assist interested DBES in obtaining necessary equipment, supplies, materials, or related
assistance or services.
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H. Effectively using the services of available minority/women community organizations; minority/women
contractors' groups; local, State, and Federal minority/women business assistance offices; and other
organizations as allowed on a case-by-case basis to provide assistance in the recruitment and placement of
DBEs.

V. In determining whether a bidder has made good faith efforts, it is essential to scrutinize its documented
efforts. At a minimum, you must review the performance of other bidders in meeting the contract goal. For
example, when the apparent successful bidder fails to meet the contract goal, but others meet it, you may
reasonably raise the question of whether, with additional efforts, the apparent successful bidder could have
met the goal. If the apparent successful bidder fails to meet the goal, but meets or exceeds the average DBE
participation obtained by other bidders, you may view this, in conjunction with other factors, as evidence of the
apparent successful bidder having made good faith efforts. As provided in 826.53(b)(2)((vi), you must also
require the contractor to submit copies of each DBE and non-DBE subcontractor quote submitted to the bidder
when a non-DBE subcontractor was selected over a DBE for work on the contract to review whether DBE
prices were substantially higher; and contact the DBEs listed on a contractor's solicitation to inquire as to
whether they were contacted by the prime. Pro forma mailings to DBEs requesting bids are not alone sufficient
to satisfy good faith efforts under the rule.

VI. A promise to use DBESs after contract award is not considered to be responsive to the contract solicitation
or to constitute good faith efforts.

[79 FR 59600, Oct. 2, 2014]
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Appendix G

(SAMPLE) Forms DT1506 and DT1202
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Official Form DT1506 can be found here: https://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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COMMITMENT TO SUBCONTRACT TO DBE
ATTACHMENT A

CONFIRMATION OF PARTICIPATION

Project 1.D.

Proposal Number:

Letting Date:

Name of DBE Firm Participating in this Contract:

Name of the Prime/Subcontractor who hired the DBE Firm: (/ist all names of tiers if more than one)

Type of Work or Type of Material Supplied:

Total Subcontract Value:

Total DBE Credit Value:

FOR PRIME CONTRACTORS ONLY:

above.

| certify that | made arrangements with the participating
DBE firm to perform the type of work listed or supply the
material indicated above for the subcontract value listed

Prime Contractor Representative’s Signature

Prime Contractor Representative’'s Name (Print Name)

Prime Contractor (Print Company Name)

Date

subcontract value listed above.

FOR DBE TRUCKING FIRMS ONLY:

number of trucks as listed below.

FOR PARTICIPATING DBE FIRMS ONLY:

| certify that | made arrangements with the Prime
Contractor or the Hiring Contractor to perform the type of
work or supply the material indicated above for the

| certify that | will utilize, for DBE credit, only trucks listed
on my WisDOT approved Schedule of Owned/Leased
Vehicles for DBE Credit formand | will be utilizing the

Participating DBE Firm Representative’'s Signature | Date

Participating DBE Firm Representative’s Name (Print Name)

Participating DBE Firm (Print Company Name)

DBE Firm's Address:

# Owned Trucks

# Leased Trucks

# DBE-Owned Leased
Trucks

# Non-DBE-Owned
Leased Trucks

|:| Off site Hauling

Official Form DT1506 can be found here: hitps://wisconsindot.gov/Documents/formdocs/dt1506.pdf
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4 -+ Documentation-of-Negotiation-with-Interested-DBEEs:-
a.~+Purpose:To-ensure-that-negotiations-with-interested-DEEs-were-made-in-good -faith-providing-
evidence-as-to-why-agreements-could-nof-be-reached -for-DEEs to-perform-work. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-good faith-negofiations-took-place. -
Merely-sending-out-solicitations-requesting-bids-from-DEEs -does -not-constitute-sufficient-good-
faith-efforts_-A-bidder-using -good-business-judgment-considers-a-number-of-factors-in-
negotiating -with-all-subcontractors, -and-the-firm’s-price -and -capabilities-in-addition-to-contract-
goalz-are-taken-into-consideration_-However, the-fact-that-there-may-be-some-additional costs-
invelved-in-finding-and-using-DEEs-is-not-in-itself-sufficient-reascn-for-failing -to-meet-the-DBE-
goal-as-long-as-costs-are-reasonable. -(see-49-CFR-Part-26-Appendix-4)

5.~ Documentation-of- Sound-Reason-for-Rejecting-DBEs:-
a.~+Purpose:-To-ensure-that-bidders-avoid-rejecting-DEEs-as -unqualified -without-sound -reasons. -
Reasons-for-rejection-must-be-based-on-thorough -investigation-of- DEE -capabilities. -

b.-+Action:-Provide-sufficient-evidence to-demonstrate-that-DEE-was rejected for-sound -reasons-
such-as-past-performance, -relevant business-experience-and-stability, -safety-record -business-

ethic-and-integrity, fechnical capacity, -othertangible factors.

6.~ Documentation-of-Azsistance-to-Interested-DBEs--Bonding,-Credit, Ingurance,-Equipment,-

Supplies/Materials:-
a.~+Purpose:-To-assist-inferested-DEE=-in-cbiaining-bonds, -lines-of-credit, -insurance, -equipment, -

supplies.-materials, -and-other-assistance-or-services.-

b.-+Action:-Assist-interested-DEEs-in-obtaining-bonding, -ines-of-credit-or-insurance  -and-provide-
technical-assistance-or-information -related-to-plans, -specifications, -and-project-requiremenis. -
Assist-DEEs-in-obiaining -equipment, -supplies, -materials-or-other-services-related-to-meeting-
project-requirements-(excluding-supplies-or-equipment-the-DEE-purchases-from-the-prime ).

7 .=+ Documentation-of-outreach-to-Minority,-Women,-and-Community-Organizations-and-other-DBE-
Businegs-Development-Support:-

a.~+ Purpose:To-effeclively-use-the-services-of-minority, -women, -and -community -organizations-as-

well-as-confractors’-groups, -local, -state, -and-federal-business-assistance-offices-and-

organization-that-provide-assistance-in-recruiting-and -supporing-DEEs . -az-well-as-paricipation-

in-activities-that-support-DBE -business-development.

b.-+Action:-Contact-organizations-and-agencies-for-assistance-in-contacting, -recruiting, -and-
providing-suppori-to DEE-subcontractors, -suppliers, -manufacturers -and-truckers-at-least-14-
days-before-bid-opening.-Participate-in-or-host-activities-such-as-networking -events, -mentor-
protégé-programs, -small-business-development-workshops, -and-others-consistent-with-DBE -

support.
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Returnido:

Wissonsin Degartment of Trarsportation
DEE Program: Office

PO-Bax 765

Mladisan, WI-53T07-TA6ES
DEE_AderigDdal. wi.gav

Iw:'.lzrti‘gr*ﬂﬂal-l-hElme-Lrlﬁla-i:l-n::\l:-r|1pﬂa-l'ln=_-|15i1.|'e~g|:r|:r|:.|-Fa'r|1'1-e‘ﬂ’::|11_=»*tvursuli-:i't-armcl-LrltE-[:IElE-lirr|15-I:vl:n-mleleﬂhla-[}IBE-|'.1E|r|'H:i|'.1E|Iil:nn-nEI:|uinernnarns--l:liI
this-contract-proposal, -as-demonstrated -by-my-responses-and-as-specified-in-Additional- Special Provision-3-(A5P-3).
|-zerify-that-the-information-given-in-the-Docurnentation-of Good-Faith-Efors-is-frus -and -comect to the-best-of ry-knowiledpe-and-belisf. -

|-further-understand -that ary-wilful falsifization, -fraudulent- statement, -ar-misrepresentation-will-result-in-appropriste- sanctions, -which- may
mvohe-debarment-andfor prosecution-under-appicable-state-(Trans-504)-and-Faderal laws.

[BidderiAuthorized Fepresentative Signature |

TPrt Mame)

{Tithe}
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Good-Faith-Effort---Sample-Documentation-Logs

The-sample-logs-below-are-provided -as-guides-rather-than-exhaustive-list.-See-ASP3, -Appendix-A-for-
additional-examples-of-demonstrable-good faith-efforts. -Attach-documentation-for-each-activity-listed. -

Acceptable-forms-of-documeniation-include-copies-of-solicitations-sent-to-DEBEs, -notes from-substantive-

conversations-and-negotiations -with-DEEs, -copies-of advertisements-placed, -email-communications, -all-quotes-

received-from-DBEs-and-from-all-subcontractors-who-were-considered-alongside- DEE -quotes -proof-of-

attendance-at-applicable-networking -events; -flyers-for-events -or-workshops-for-DBEEs-offered -by-the -prime, -and-

other-physical-records-of good-faith-efforts-aclivities.
SOLICITATION-LOG-

Drate

Activity

Mame-of DBE-Solicited

Follow-up

412020

Sent-May-Let-solicitation

Winterand-Electric

Spoke-with-Mark-Winterdand-on-4/15/20-to-ask-if-
he-would-guate-

SELECTED-WORK-ITEMS-SOLICITED-LOG

Wiark-Typs DBE-Firm Contact-Person Diate Contact-Modea
Pavement Marking ﬁBC-Ma.rking Leslie-Lynch 42020 Email;-phnne
#1-Marking-Co. Mark-Smart 4172020 Email; l=ft-'v I
Electrical Winterand-Electric Tabitha-Tinker 4732020 | Email, left-vid
Superstar-Wiring Jose-Husscar 4132020 Email;-phons

INFORMATION-FPROVIDED-LOG

qual.;zst- CBE-Firm Information-Reguested-&-FProvided RE’E';EEE-
4172020 | Winterland-Electric Reguested-info-on-electrical-requirements; -provided- 41312020
plan-and-link-to-specs
412112020 | Absolute-Construction Wanted-to-know-how-and-when-supplies-are-paid-for-by- | 4/21/2020
WisDOT:-referred-to-spec-that covers-stockpiling

MEGOTIATIONS LOG

purchases

Cuctes- Consideara
Crate OBE-Firm Contact-Mame Work Type \ d-far- If-not-s=lected, wihy 7
Rec'd? .
project?
41212020 | ABC-Landscape | John-Dean Erosion-Confral | Yes Mo Cannot-perform-all-items
411712020 | Wild-Ferns Sandy-Lynn Erosion-Confral | Yes fes
412002020 | #1-Marking Mark-Smart Electrical Yes fes
ASSISTANCE-LOG
Diate DBE-Firm Caontact-Person Assistance-Provided
4172020 ABC-Sawing Jackie-Swiggle Informed-DBE-on-how-to-obtain-bonding
4M 72020 | Supreme-Consiruction Winston-\Walters Provided-contact-for-wholesale-supply-

OUTREACH-%-BUSINESS-DEVELOPMENT -LOG

Crate

Agency/Crganization-
Contacted

Contact-Parson

Assistance - Reguested

4112020

Women-in-Construciion

LaTomya Klein

Contact-information for-woman-owned suppliers

412812020

WEIC

Sam-Smith

Asked forinformation-to-provide-to-DBE -regarding-
financing-programs-through-WBIC

Official Form DT1202 can be found here: https://wisconsindot.qgov/pages/global-footer/formdocs/default.aspx
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Effective with November 2022 Letting

ADDITIONAL SPECIAL PROVISION 4

This special provision does not limit the right of the department, prime contractor, or subcontractors at
any tier to withhold payment for work not acceptably completed or work subject to an unresolved contract
dispute.

Payment to First-Tier Subcontractors

Within 10 calendar days of receiving a progress payment for work completed by a subcontractor, pay
the subcontractor for that work. The prime contractor may withhold payment to a subcontractor if, within
10 calendar days of receipt of that progress payment, the prime contractor provides written notification
to the subcontractor and the department documenting "just cause" for withholding payment.

The prime contractor is not allowed to withhold retainage from payments due subcontractors.

Payment to Lower-Tier Subcontractors

Ensure that subcontracting agreements at all tiers provide prompt payment rights to lower-tier
subcontractors that parallel those granted first-tier subcontractors in this provision.

Acceptance and Final Payment

Within 30 calendar days of receiving the semi-final estimate from the department, submit written
certification that subcontractors at all tiers are paid in full for acceptably completed work.
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Effective with September 2026 Letting

ADDITIONAL SPECIAL PROVISIONS 5

A Description

FUEL COST ADJUSTMENT

ASP 5

Fuel Cost Adjustments will be applied to partial and final payments for work items categorized in Section B as
a payment to the contractor or a credit to the department. ASP-5 does not apply to any force account work.

B Categories of Work Items

The following items and Fuel Usage Factors shall be used to determine Fuel Cost Adjustments:

Gal. Fuel

(1) Earthwork. Unit Per Unit

205.0100 Excavation Common CcY 0.23
205.0200 Excavation Rock CY 0.39
205.0400 Excavation Marsh CY 0.29
208.0100 Borrow CcYy 0.23
208.1100 Select Borrow CY 0.23
209.1100 Backfill Granular Grade 1 CcY 0.23
209.1500 Backfill Granular Grade 1 Ton 0.115
209.2100 Backfill Granular Grade 2 CY 0.23
209.2500 Backfill Granular Grade 2 Ton 0.115
350.0102 Subbase CcYy 0.28
350.0104 Subbase Ton 0.14
350.0115 Subbase 6-Inch SY 0.05
350.0120 Subbase 7-Inch SY 0.05
350.0125 Subbase 8-Inch SY 0.06
350.0130 Subbase 9-Inch SY 0.07
350.0135 Subbase 10-Inch SY 0.08
350.0140 Subbase 11-Inch SY 0.09
350.0145 Subbase 12-Inch SY 0.09

Page 1 of 2



Effective with September 2026 Letting ASP 5

C Fuel Index

A Current Fuel Index (CFl) in dollars per gallon will be established by the Department of Transportation for
each month. The CFI will be the price of No. 2 fuel oil, as reported in U.S. Oil Week, using the first issue
dated that month. The CFI will be the average of prices quoted for Green Bay, Madison, Milwaukee and
Minneapolis.

The base Fuel Index (BFI) for this contract is $4.30 per gallon.

D Computing the Fuel Cost Adjustment

The engineer will compute the ratio CFI/BFI each month. If the ratio falls between 0.85 and 1.15, inclusive,
no fuel adjustment will be made for that month. If the ratio is less than 0.85 a credit to the department will be
computed. If the ratio is greater than 1.15 additional payment to the contractor will be computed. Credit or
additional payment will be computed as follows:

1) The engineer will estimate the quantity of work done in that month under each of the
contract items categorized in Section B.
(@3] The engineer will compute the gallons of fuel used in that month for each of the contract
items categorized in Section B by applying the unit fuel usage factors shown in Section B.
3 The engineer will summarize the total gallons (Q) of fuel used in that month for the items
categorized in Section B.
4@ The engineer will determine the Fuel Cost Adjustment credit or payment from the following
formula:
CFl 0
= == _19xQx BFI
¢ BFI i}

(plus is payment to contractor; minus is credit to the department)

Where FA = Fuel Cost Adjustment (plus or minus)
CFI = Current Fuel Index
BFI = Base Fuel Index
Q = Monthly total gallons of fuel

E Payment

A Fuel Cost Adjustment credit to the department will be deducted as a dollar amount each month from any
sums due to the contractor. A Fuel Cost Adjustment payment to the contractor will be made as a dollar
amount each month.

Upon completion of the work under the contract, any difference between the estimated quantities and the
final quantities will be determined. An average CFI, calculated by averaging the CFI for all months that fuel
cost adjustment was applied, will be applied to the quantity differences. The average CFI shall be applied in
accordance with the procedure set forth in Section D.
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Effective with June 2022 Letting

ADDITIONAL SPECIAL PROVISION 7

A. Reporting 1*'Tier and DBE Payments During Construction

1. Comply with reporting requirements specified in the department’s Civil Rights
Compliance, Contractor's User Manual, Sublets and Payments.

2. Report payments to all DBE firms within 10 calendar days of receipt of a progress payment by
the department or a contractor for work performed, materials furnished, or materials stockpiled
by a DBE firm. Report the payment as specified in A(1) for all work satisfactorily performed and
for all materials furnished or stockpiled.

3. Report payments to all first tier subcontractor relationships within 10 calendar days of receipt of
a progress payment by the department for work performed. Report the payment as specified in
A(1) for all work satisfactorily performed.

4. All tiers shall report payments as necessary to comply with the DBE payment requirement
as specified in A(2).

5. DBE firms must enter all payments to DBE and non-DBE firms regardless of tier.

6. Require all first tier relationships, DBE firms and all other tier relationships necessary to
comply with the DBE payment requirement in receipt of a progress payment by contractor to
acknowledge receipt of payment as specified in A(1), (2), (3) and (4).

7. All agreements made by a contractor shall include the provisions in A(1), (2), (3), (4), (5), and
(6), and shall be binding on all first tier subcontractor relationships, all contractors and
subcontractors utilizing DBE firms on the project, and all payments from DBE firms.

B. Costs for conforming to this special provision are incidental to the contract.

NOTE: CRCS Prime Contractor payment is currently not automated and will need to be manually loaded
into the Civil Rights Compliance System. Copies of prime contractor payments received (check or ACH)
will have to be forwarded to paul.ndon@dot.wi.gov within 5 days of payment receipt to be logged
manually.

***Additionally, for information on Subcontractor Sublet assignments, Subcontractor Payments and
Payment Tracking, please refer to the CRCS Payment and Sublets manual at:

https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payments-sublets-manual.pdf
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Effective with January 2025 Letting

(1)

)

©)

(4)

(%)

ADDITIONAL SPECIAL PROVISION 9

Electronic Certified Payroll or Labor Data Submittal

Use the department's Civil Rights Compliance System (CRCS) for projects with a LET date on or
before December 2024 and AASHTOWare Project Civil Rights and Labor (AWP CRL) for projects
with a LET date on or after January 2025 to electronically submit Certified Payroll Reports for
contracts with federal funds and labor data for contracts with state funds only. Details are
available online through the department’s Highway Construction Contractor Information (HCCI)
site on the Labor, Wages, and EEO Information page at:
https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/default.aspx

Ensure that all tiers of subcontractors, including all trucking firms, either submit their weekly certified
payroll reports (contracts with federal funds) or labor data (contracts with state funds only)
electronically through CRCS or AWP CRL. These payrolls or labor data are due within seven calendar
days following the close of the payroll period. Every firm providing physical labor towards completing
the project is a subcontractor under this special provision.

Upon receipt of contract execution, promptly make all affected firms aware of the requirements under
this special provision and arrange for them to receive CRCS or AWP CRL training as they are about to
begin their submittals. The department will provide training either in a classroom setting at one of our
regional offices, via the online AWP Knowledge Base, or by telephone. to schedule CRCS specific
training. The AWP Knowledge Base is at: https://awpkb.dot.wi.gov/

The department will reject all paper submittals for information required under this special
provision. All costs for conforming to this special provision are incidental to the contract.

For firms wishing to export payroll/labor data from their computer system, have their payroll
coordinator contact:

For CRCS: Paul Ndon at paul.ndon@dot.wi.gov. Information about exporting payroll/labor data.
Not every contractor’s payroll system can produce export files. For details, see Section 4.8 CPR
Auto Submit (Data Mapping) on pages 49-50; 66-71 of the CRCS Payroll Manual at:
https://wisconsindot.gov/Documents/doing-bus/civil-rights/labornwage/crcs-payroll-manual. pdf

For AWP CRL: Contact AWP Support at awpsupport@dot.wi.gov. Additional information can be
found in the AWP Knowledge Base at https://awpkb.dot.wi.gov/Content/crl/Payrolls-
PrimesAndSubs/PayrollXMLFileCreationProcess.htm
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FHWA-1273 — Revised June 25, 2026

CONTRACT PROVISIONS FOR
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Davis-Bacon and Related Act Provisions

IV.  Contract Work Hours and Safety Standards Act
Provisions

V. Subletting or Assigning the Contract

VI.  Safety: Accident Prevention

VIl. False Statements Concerning Highway Projects

VIIl.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

IX.  Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion

X.  Certification Regarding Use of Contract Funds for
Lobbying

XI.  Use of United States-Flag Vessels

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only).

. GENERAL

1. Historically, contracting agencies using Federal-aid highway
funds were required to ensure Form FHWA-1273 was
physically incorporated into all contracts and subcontracts.
Effective June 10, 2026, this requirement was eliminated [91
FR 25492]. Future use of Form FHWA-1273 is now optional on
the part of the contracting agency using Federal-aid highway
funds. FHWA continues to make Form FHWA-1273 available
as a convenience to contracting agencies. Contracting
agencies must continue to ensure compliance with the
provisions cited in Form FHWA-1273 in accordance with the
provisions regardless of the use of Form FHWA-1273.
Accordingly, the contracting agency retains the authority to
determine whether the contractor must use Form FHWA-1273
to physically incorporate required contract provisions in each
subcontract and in lower tier contracts. Where permitted by the
contracting agency, the contractor may choose other ways to
include required contract provisions in each subcontract,
besides incorporating Form FHWA-1273. Contract provisions
in Form FHWA-1273 are not required to be physically included
in subcontracts for design services on Federal-aid design-build
contracts, or in purchase orders, rental agreements and other
agreements for supplies or services.

The applicable provisions of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor or design-builder shall be responsible for
compliance by any subcontractor, lower-tier subcontractor or
service provider.

Contracting agencies may reference Form FHWA-1273 in
solicitation-for-bids or request-for-proposals documents.

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's

immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. 23 U.S.C. 114(b).
The term Federal-aid highway does not include roadways
functionally classified as local roads or rural minor collectors.
23 U.S.C. 101(a).

Il. NONDISCRIMINATION

The contractor and all subcontractors must comply with the
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140,
Section 504 of the Rehabilitation Act of 1973, as amended (29
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as
amended (42 U.S.C. 2000d et seq.), and related regulations
including 49 CFR Parts 21, 26, and 27, including any
amendments thereto.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with 29 CFR Parts 1625-1627. The
contracting agency and the FHWA have the authority and the
responsibility to ensure compliance with 23 U.S.C. 140,
Section 504 of the Rehabilitation Act of 1973, as amended (29
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as
amended (42 U.S.C. 2000d et seq.), and related regulations
including 49 CFR Parts 21, 26, and 27, including any
amendments thereto.

The provisions of the Americans with Disabilities Act of 1990
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and
29 CFR Part 1630 are incorporated by reference in this
contract.

1.Assurances Required:

a. The requirements of 49 CFR Part 26, including any
amendments thereto, and the State DOT’s FHWA-approved
Disadvantaged Business Enterprise (DBE) program are
incorporated by reference.

b. The contractor, subrecipient or subcontractor shall not
discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry
out applicable requirements of 49 CFR part 26, including any
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these
requirements is a material breach of this contract, which may
result in the termination of this contract or such other remedy
as the recipient deems appropriate, which may include, but is
not limited to:



(1) Withholding monthly progress payments;

(2) Assessing sanctions;

(3) Liquidated damages; and/or

(4) Disqualifying the contractor from future bidding as non-
responsible.

c. The Title VI and nondiscrimination provisions of U.S.
DOT Order 1050.2A at Appendixes A and E, including any
amendments thereto, are incorporated by reference. 49 CFR
Part 21.

Ill. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size), in
accordance with 29 CFR 5.5. The requirements apply to all
projects located within the right-of-way of a roadway that is
functionally classified as Federal-aid highway. 23 U.S.C. 113.
This excludes roadways functionally classified as local roads
or rural minor collectors, which are exempt. 23 U.S.C. 101.
Where applicable law requires that projects be treated as a
project on a Federal-aid highway, the provisions of this subpart
will apply regardless of the location of the project. Examples
include: Surface Transportation Block Grant Program projects
funded under 23 U.S.C. 133 [excluding recreational trails
projects], the Nationally Significant Freight and Highway
Projects funded under 23 U.S.C. 117, and National Highway
Freight Program projects funded under 23 U.S.C. 167.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages (29 CFR 5.5)

a. Wage rates and fringe benefits. All laborers and
mechanics employed or working upon the site of the work (or
otherwise working in construction or development of the
project under a development statute), will be paid
unconditionally and not less often than once a week, and
without subsequent deduction or rebate on any account
(except such payroll deductions as are permitted by
regulations issued by the Secretary of Labor under the
Copeland Act (29 CFR part 3)), the full amount of basic hourly
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics. As provided in paragraphs (d) and (e) of 29
CFR 5.5, the appropriate wage determinations are effective by
operation of law even if they have not been attached to the
contract. Contributions made or costs reasonably anticipated
for bona fide fringe benefits under the Davis-Bacon Act (40
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are
considered wages paid to such laborers or mechanics, subject
to the provisions of paragraph 1.e. of this section; also, regular
contributions made or costs incurred for more than a weekly
period (but not less often than quarterly) under plans, funds, or
programs which cover the particular weekly period, are
deemed to be constructively made or incurred during such
weekly period. Such laborers and mechanics must be paid the
appropriate wage rate and fringe benefits on the wage
determination for the classification(s) of work actually
performed, without regard to skill, except as provided in

paragraph 4. of this section. Laborers or mechanics performing
work in more than one classification may be compensated at
the rate specified for each classification for the time actually
worked therein: Provided, That the employer's payroll records
accurately set forth the time spent in each classification in
which work is performed. The wage determination (including
any additional classifications and wage rates conformed under
paragraph 1.c. of this section) and the Davis-Bacon poster
(WH-1321) must be posted at all times by the contractor and
its subcontractors at the site of the work in a prominent and
accessible place where it can be easily seen by the workers.

b. Frequently recurring classifications. (1) In addition to wage
and fringe benefit rates that have been determined to be
prevailing under the procedures set forth in 29 CFR part 1, a
wage determination may contain, pursuant to § 1.3(f), wage
and fringe benefit rates for classifications of laborers and
mechanics for which conformance requests are regularly
submitted pursuant to paragraph 1.c. of this section, provided
that:

(i) The work performed by the classification is not
performed by a classification in the wage determination for
which a prevailing wage rate has been determined;

(i) The classification is used in the area by the
construction industry; and

(iii) The wage rate for the classification bears a reasonable
relationship to the prevailing wage rates contained in the
wage determination.

(2) The Administrator will establish wage rates for such
classifications in accordance with paragraph 1.c.(1)(iii) of this
section. Work performed in such a classification must be paid
at no less than the wage and fringe benefit rate listed on the
wage determination for such classification.

c. Conformance. (1) The contracting officer must require that
any class of laborers or mechanics, including helpers, which is
not listed in the wage determination and which is to be
employed under the contract be classified in conformance with
the wage determination. Conformance of an additional
classification and wage rate and fringe benefits is appropriate
only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is used in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide fringe
benefits, bears a reasonable relationship to the wage rates
contained in the wage determination.

(2) The conformance process may not be used to split,
subdivide, or otherwise avoid application of classifications
listed in the wage determination.

(3) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
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classification and wage rate (including the amount designated
for fringe benefits where appropriate), a report of the action
taken will be sent by the contracting officer by email to
DBAconformance@dol.gov. The Administrator, or an
authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt
and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(4) In the event the contractor, the laborers or mechanics to
be employed in the classification or their representatives, and
the contracting officer do not agree on the proposed
classification and wage rate (including the amount designated
for fringe benefits, where appropriate), the contracting officer
will, by email to DBAconformance@dol.qov, refer the
questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Administrator
for determination. The Administrator, or an authorized
representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the
contracting officer within the 30—day period that additional time
is necessary.

(5) The contracting officer must promptly notify the
contractor of the action taken by the Wage and Hour Division
under paragraphs 1.c.(3) and (4) of this section. The contractor
must furnish a written copy of such determination to each
affected worker or it must be posted as a part of the wage
determination. The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of
this section must be paid to all workers performing work in the
classification under this contract from the first day on which
work is performed in the classification.

d. Fringe benefits not expressed as an hourly rate.
Whenever the minimum wage rate prescribed in the contract
for a class of laborers or mechanics includes a fringe benefit
which is not expressed as an hourly rate, the contractor may
either pay the benefit as stated in the wage determination or
may pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

e. Unfunded plans. If the contractor does not make
payments to a trustee or other third person, the contractor may
consider as part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona
fide fringe benefits under a plan or program, Provided, That
the Secretary of Labor has found, upon the written request of
the contractor, in accordance with the criteria set forth in
§ 5.28, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the
contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

f. Interest. In the event of a failure to pay all or part of the
wages required by the contract, the contractor will be required
to pay interest on any underpayment of wages.

2. Withholding (29 CFR 5.5)

a. Withholding requirements. The contracting agency may,
upon its own action, or must, upon written request of an
authorized representative of the Department of Labor, withhold
or cause to be withheld from the contractor so much of the
accrued payments or advances as may be considered

necessary to satisfy the liabilities of the prime contractor or any
subcontractor for the full amount of wages and monetary relief,
including interest, required by the clauses set forth in this
section for violations of this contract, or to satisfy any such
liabilities required by any other Federal contract, or federally
assisted contract subject to Davis-Bacon labor standards, that
is held by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to Davis-Bacon labor standards requirements and is
held by the same prime contractor, regardless of whether the
other contract was awarded or assisted by the same agency,
and such funds may be used to satisfy the contractor liability
for which the funds were withheld. In the event of a
contractor's failure to pay any laborer or mechanic, including
any apprentice or helper working on the site of the work all or
part of the wages required by the contract, or upon the
contractor's failure to submit the required records as discussed
in paragraph 3.d. of this section, the contracting agency may
on its own initiative and after written notice to the contractor,
take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of
funds until such violations have ceased.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with paragraph
2.a. of this section or Section 1V, paragraph 3.a., or both, over
claims to those funds by:

(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);
(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

3. Records and certified payrolls (29 CFR 5.5)

a. Basic record requirements (1) Length of record retention.
All regular payrolls and other basic records must be
maintained by the contractor and any subcontractor during the
course of the work and preserved for all laborers and
mechanics working at the site of the work (or otherwise
working in construction or development of the project under a
development statute) for a period of at least 3 years after all
the work on the prime contract is completed.

(2) Information required. Such records must contain the
name; Social Security number; last known address, telephone
number, and email address of each such worker; each
worker's correct classification(s) of work actually performed;
hourly rates of wages paid (including rates of contributions or
costs anticipated for bona fide fringe benefits or cash
equivalents thereof of the types described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act); daily and weekly number
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of hours actually worked in total and on each covered contract;
deductions made; and actual wages paid.

(3) Additional records relating to fringe benefits. Whenever
the Secretary of Labor has found under paragraph 1.e. of this
section that the wages of any laborer or mechanic include the
amount of any costs reasonably anticipated in providing
benefits under a plan or program described in 40 U.S.C.
3141(2)(B) of the Davis-Bacon Act, the contractor must
maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is
financially responsible, and that the plan or program has been
communicated in writing to the laborers or mechanics affected,
and records which show the costs anticipated or the actual
cost incurred in providing such benefits.

(4) Additional records relating to apprenticeship. Contractors
with apprentices working under approved programs must
maintain written evidence of the registration of apprenticeship
programs, the registration of the apprentices, and the ratios
and wage rates prescribed in the applicable programs.

b. Certified payroll requirements (1) Frequency and method
of submission. The contractor or subcontractor must submit
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting
agency. The prime contractor is responsible for the submission
of all certified payrolls by all subcontractors. A contracting
agency or prime contractor may permit or require contractors
to submit certified payrolls through an electronic system, as
long as the electronic system requires a legally valid electronic
signature; the system allows the contractor, the contracting
agency, and the Department of Labor to access the certified
payrolls upon request for at least 3 years after the work on the
prime contract has been completed; and the contracting
agency or prime contractor permits other methods of
submission in situations where the contractor is unable or
limited in its ability to use or access the electronic system.

(2) Information required. The certified payrolls submitted
must set out accurately and completely all of the information
required to be maintained under paragraph 3.a.(2) of this
section, except that full Social Security numbers and last
known addresses, telephone numbers, and email addresses
must not be included on weekly transmittals. Instead, the
certified payrolls need only include an individually identifying
number for each worker ( e.g., the last four digits of the
worker's Social Security number). The required weekly
certified payroll information may be submitted using Optional
Form WH-347 or in any other format desired. Optional Form
WH-347 is available for this purpose from the Wage and Hour
Division website at https:/www.dol.qov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a
violation of this section for a prime contractor to require a
subcontractor to provide full Social Security numbers and last
known addresses, telephone numbers, and email addresses to
the prime contractor for its own records, without weekly
submission by the subcontractor to the contracting agency.

(3) Statement of Compliance. Each certified payroll
submitted must be accompanied by a “Statement of
Compliance,” signed by the contractor or subcontractor, or the
contractor's or subcontractor's agent who pays or supervises
the payment of the persons working on the contract, and must
certify the following:

(i) That the certified payroll for the payroll period contains
the information required to be provided under paragraph 3.b.
of this section, the appropriate information and basic records
are being maintained under paragraph 3.a. of this section,
and such information and records are correct and complete;

(ii) That each laborer or mechanic (including each helper
and apprentice) working on the contract during the payroll
period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full
wages earned, other than permissible deductions as set
forth in 29 CFR part 3; and

(iii) That each laborer or mechanic has been paid not less
than the applicable wage rates and fringe benefits or cash
equivalents for the classification(s) of work actually
performed, as specified in the applicable wage determination
incorporated into the contract.

(4) Use of Optional Form WH-347. The weekly submission
of a properly executed certification set forth on the reverse
side of Optional Form WH-347 will satisfy the requirement for
submission of the “Statement of Compliance” required by
paragraph 3.b.(3) of this section.

(5) Signature. The signature by the contractor,
subcontractor, or the contractor's or subcontractor's agent
must be an original handwritten signature or a legally valid
electronic signature.

(6) Falsification. The falsification of any of the above
certifications may subject the contractor or subcontractor to
civil or criminal prosecution under 18 U.S.C. 1001 and 31
U.S.C. 3729.

(7) Length of certified payroll retention. The contractor or
subcontractor must preserve all certified payrolls during the
course of the work and for a period of 3 years after all the work
on the prime contract is completed.

c. Contracts, subcontracts, and related documents. The
contractor or subcontractor must maintain this contract or
subcontract and related documents including, without
limitation, bids, proposals, amendments, modifications, and
extensions. The contractor or subcontractor must preserve
these contracts, subcontracts, and related documents during
the course of the work and for a period of 3 years after all the
work on the prime contract is completed.

d. Required disclosures and access (1) Required record
disclosures and access to workers. The contractor or
subcontractor must make the records required under
paragraphs 3.a. through 3.c. of this section, and any other
documents that the contracting agency, the State DOT, the
FHWA, or the Department of Labor deems necessary to
determine compliance with the labor standards provisions of
any of the applicable statutes referenced by § 5.1, available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and must permit such
representatives to interview workers during working hours on
the job.
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(2) Sanctions for non-compliance with records and worker
access requirements. If the contractor or subcontractor fails to
submit the required records or to make them available, or
refuses to permit worker interviews during working hours on
the job, the Federal agency may, after written notice to the
contractor, sponsor, applicant, owner, or other entity, as the
case may be, that maintains such records or that employs
such workers, take such action as may be necessary to cause
the suspension of any further payment, advance, or guarantee
of funds. Furthermore, failure to submit the required records
upon request or to make such records available, or to permit
worker interviews during working hours on the job, may be
grounds for debarment action pursuant to § 5.12. In addition,
any contractor or other person that fails to submit the required
records or make those records available to WHD within the
time WHD requests that the records be produced will be
precluded from introducing as evidence in an administrative
proceeding under 29 CFR part 6 any of the required records
that were not provided or made available to WHD. WHD will
take into consideration a reasonable request from the
contractor or person for an extension of the time for
submission of records. WHD will determine the
reasonableness of the request and may consider, among other
things, the location of the records and the volume of
production.

(3) Required information disclosures. Contractors and
subcontractors must maintain the full Social Security number
and last known address, telephone number, and email address
of each covered worker, and must provide them upon request
to the contracting agency, the State DOT, the FHWA, the
contractor, or the Wage and Hour Division of the Department
of Labor for purposes of an investigation or other compliance
action.

4. Apprentices and equal employment opportunity (29 CFR
5.5)

a. Apprentices (1) Rate of pay. Apprentices will be permitted
to work at less than the predetermined rate for the work they
perform when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered
with the U.S. Department of Labor, Employment and Training
Administration, Office of Apprenticeship (OA), or with a State
Apprenticeship Agency recognized by the OA. A person who is
not individually registered in the program, but who has been
certified by the OA or a State Apprenticeship Agency (where
appropriate) to be eligible for probationary employment as an
apprentice, will be permitted to work at less than the
predetermined rate for the work they perform in the first 90
days of probationary employment as an apprentice in such a
program. In the event the OA or a State Apprenticeship
Agency recognized by the OA withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to use apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

(2) Fringe benefits. Apprentices must be paid fringe benefits
in accordance with the provisions of the apprenticeship
program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe
benefits listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringe benefits must be paid in accordance with that
determination.

(3) Apprenticeship ratio. The allowable ratio of apprentices to
journeyworkers on the job site in any craft classification must
not be greater than the ratio permitted to the contractor as to
the entire work force under the registered program or the ratio
applicable to the locality of the project pursuant to paragraph
4.a.(4) of this section. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated in paragraph 4.a.(1) of this section, must
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any apprentice performing work on the job site in
excess of the ratio permitted under this section must be paid
not less than the applicable wage rate on the wage
determination for the work actually performed.

(4) Reciprocity of ratios and wage rates. Where a contractor
is performing construction on a project in a locality other than
the locality in which its program is registered, the ratios and
wage rates (expressed in percentages of the journeyworker's
hourly rate) applicable within the locality in which the
construction is being performed must be observed. If there is
no applicable ratio or wage rate for the locality of the project,
the ratio and wage rate specified in the contractor's registered
program must be observed.

b. Equal employment opportunity. The use of apprentices
and journeyworkers under this part must be in conformity with
29 CFR part 30, including any amendments thereto.

c. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IlI.
23 CFR 230.111(e)(2). The straight time hourly wage rates for
apprentices and trainees under such programs will be
established by the particular programs. The ratio of
apprentices and trainees to journeyworkers shall not be
greater than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract as
provided in 29 CFR 5.5.

6. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs (1)
through (11) of this section, along with the applicable wage
determination(s) and such other clauses or contract
modifications as the contracting agency may by appropriate
instructions require, and a clause requiring the subcontractors
to include these clauses and wage determination(s) in any
lower tier subcontracts. The prime contractor is responsible for
the compliance by any subcontractor or lower tier
subcontractor with all the contract clauses in this section. In
the event of any violations of these clauses, the prime
contractor and any subcontractor(s) responsible will be liable
for any unpaid wages and monetary relief, including interest
from the date of the underpayment or loss, due to any workers
of lower-tier subcontractors, and may be subject to debarment,
as appropriate. 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract
clauses in 29 CFR 5.5 may be grounds for termination of the
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contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract as
provided in 29 CFR 5.5.

9. Disputes concerning labor standards. As provided in 29
CFR 5.5, disputes arising out of the labor standards provisions
of this contract shall not be subject to the general disputes
clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor
set forth in 29 CFR parts 5, 6, and 7. Disputes within the
meaning of this clause include disputes between the contractor
(or any of its subcontractors) and the contracting agency, the
U.S. Department of Labor, or the employees or their
representatives.

10. Certification of eligibility. a. By entering into this contract,
the contractor certifies that neither it nor any person or firm
who has an interest in the contractor's firm is a person or firm
ineligible to be awarded Government contracts by virtue of 40

U.S.C. 3144(b) or § 5.12(a).

b. No part of this contract shall be subcontracted to any
person or firm ineligible for award of a Government contract by

virtue of 40 U.S.C. 3144(b) or § 5.12(a).

c. The penalty for making false statements is prescribed in
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18
U.S.C. 1001.

11. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the DBA, Related
Acts, this part, or 29 CFR part 1 or 3;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under the DBA, Related
Acts, this part, or 29 CFR part 1 or 3; or

d. Informing any other person about their rights under the
DBA, Related Acts, this part, or 29 CFR part 1 or 3.

IV. CONTRACT WORK HOURS AND SAFETY STANDARDS
ACT

Pursuant to 29 CFR 5.5(b), the following clauses apply to any
Federal-aid construction contract in an amount in excess of
$100,000 and subject to the overtime provisions of the

Contract Work Hours and Safety Standards Act. These
clauses shall be inserted in addition to the clauses required by
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the
terms laborers and mechanics include watchpersons and
guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek. 29 CFR
5.5.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph 1. of this section the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages and interest from the date of the underpayment.
In addition, such contractor and subcontractor shall be liable to
the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such
territory), for liquidated damages. Such liquidated damages
shall be computed with respect to each individual laborer or
mechanic, including watchpersons and guards, employed in
violation of the clause set forth in paragraph 1. of this section,
in the sum currently provided in 29 CFR 5.5(b)(2)* for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph 1. of this section.

* $33 as of January 15, 2025 (See 90 FR 1859) as may be
adjusted annually by the Department of Labor, pursuant to the
Federal Civil Penalties Inflation Adjustment Act of 1990.

3. Withholding for unpaid wages and liquidated damages

a. Withholding process. The FHWA or the contracting
agency may, upon its own action, or must, upon written
request of an authorized representative of the Department of
Labor, withhold or cause to be withheld from the contractor so
much of the accrued payments or advances as may be
considered necessary to satisfy the liabilities of the prime
contractor or any subcontractor for any unpaid wages;
monetary relief, including interest; and liquidated damages
required by the clauses set forth in this section on this
contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract subject to
the Contract Work Hours and Safety Standards Act that is held
by the same prime contractor (as defined in § 5.2). The
necessary funds may be withheld from the contractor under
this contract, any other Federal contract with the same prime
contractor, or any other federally assisted contract that is
subject to the Contract Work Hours and Safety Standards Act
and is held by the same prime contractor, regardless of
whether the other contract was awarded or assisted by the
same agency, and such funds may be used to satisfy the
contractor liability for which the funds were withheld.

b. Priority to withheld funds. The Department has priority to
funds withheld or to be withheld in accordance with Section Il
paragraph 2.a. or paragraph 3.a. of this section, or both, over
claims to those funds by:
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(1) A contractor's surety(ies), including without limitation
performance bond sureties and payment bond sureties;

(2) A contracting agency for its reprocurement costs;

(3) A trustee(s) (either a court-appointed trustee or a U.S.
trustee, or both) in bankruptcy of a contractor, or a contractor's
bankruptcy estate;

(4) A contractor's assignee(s);

(5) A contractor's successor(s); or

(6) A claim asserted under the Prompt Payment Act, 31
U.S.C. 3901-3907.

4. Subcontracts. The contractor or subcontractor must insert
in any subcontracts the clauses set forth in paragraphs 1.
through 5. of this section and a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor is responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs 1. through 5. In the
event of any violations of these clauses, the prime contractor
and any subcontractor(s) responsible will be liable for any
unpaid wages and monetary relief, including interest from the
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and
may be subject to debarment, as appropriate.

5. Anti-retaliation. It is unlawful for any person to discharge,
demote, intimidate, threaten, restrain, coerce, blacklist, harass,
or in any other manner discriminate against, or to cause any
person to discharge, demote, intimidate, threaten, restrain,
coerce, blacklist, harass, or in any other manner discriminate
against, any worker or job applicant for:

a. Notifying any contractor of any conduct which the worker
reasonably believes constitutes a violation of the Contract
Work Hours and Safety Standards Act (CWHSSA) or its
implementing regulations in this part;

b. Filing any complaint, initiating or causing to be initiated
any proceeding, or otherwise asserting or seeking to assert on
behalf of themselves or others any right or protection under
CWHSSA or this part;

c. Cooperating in any investigation or other compliance
action, or testifying in any proceeding under CWHSSA or this
part; or

d. Informing any other person about their rights under
CWHSSA or this part.

V. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System pursuant to 23 CFR
635.116.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of

the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” in
paragraph 1. of this section refers to workers employed or
leased by the prime contractor, and equipment owned or
rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a
subcontractor or lower tier subcontractor, agents of the prime
contractor, or any other assignees. The term may include
payments for the costs of hiring leased employees from an
employee leasing firm meeting all relevant Federal and State
regulatory requirements. Leased employees may only be
included in this term if the prime contractor meets all of the
following conditions: (based on longstanding interpretation)

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract. 23 CFR 635.102.

2. Pursuant to 23 CFR 635.116(a), the contract amount upon
which the requirements set forth in paragraph 1. of this section
is computed includes the cost of material and manufactured
products which are to be purchased or produced by the
contractor under the contract provisions.

3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish
(a) a competent superintendent or supervisor who is employed
by the firm, has full authority to direct performance of the work
in accordance with the contract requirements, and is in charge
of all construction operations (regardless of who performs the
work) and (b) such other of its own organizational resources
(supervision, management, and engineering services) as the
contracting officer determines is necessary to assure the
performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is
evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116).

5. The 30-percent self-performance requirement of paragraph
(1) is not applicable to design-build contracts; however,
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contracting agencies may establish their own self-performance
requirements. 23 CFR 635.116(d).

VI. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR Part 635).
The contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract. 23 CFR 635.108.

2. It is a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR Part 1926) promulgated by the
Secretary of Labor, in accordance with Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704). 29 CFR 1926.10.

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40 U.S.C.
3704).

VIl. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR Part 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the

character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 11, 1916, (39 Stat. 355), as
amended and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

VIII. IMPLEMENTATION OF CLEAN AIR ACT AND
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C.
7606; 2 CFR 200.88; EO 11738)

This provision is applicable to all Federal-aid construction
contracts in excess of $150,000 and to all related
subcontracts. 48 CFR 2.101; 2 CFR 200.327.

By submission of this bid/proposal or the execution of this
contract or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, subcontractor, supplier, or
vendor agrees to comply with all applicable standards, orders
or regulations issued pursuant to the Clean Air Act (42 U.S.C.
7401-7671q) and the Federal Water Pollution Control Act, as
amended (33 U.S.C. 1251-1387). Violations must be reported
to the Federal Highway Administration and the Regional Office
of the Environmental Protection Agency. 2 CFR Part 200,
Appendix Il.

The contractor agrees to include or cause to be included the
requirements of this Section in every subcontract, and further
agrees to take such action as the contracting agency may
direct as a means of enforcing such requirements. 2 CFR
200.327.

IX. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and
1200.220.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this



covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction. 2 CFR 180.320.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default. 2 CFR
180.325.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances. 2 CFR 180.345 and 180.350.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart |, 180.900-180.1020, and 1200.
“First Tier Covered Transactions” refers to any covered
transaction between a recipient or subrecipient of Federal
funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered
transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant
who has entered into a covered transaction with a recipient or
subrecipient of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who
has entered into a covered transaction with a First Tier
Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction. 2 CFR
180.330.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold. 2 CFR
180.220 and 180.300.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. 2 CFR 180.300;
180.320, and 180.325. A participant is responsible for ensuring
that its principals are not suspended, debarred, or otherwise
ineligible to participate in covered transactions. 2 CFR
180.335. To verify the eligibility of its principals, as well as the

eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/). 2 CFR
180.300, 180.320, and 180.325.

i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default. 2 CFR 180.325.

* ok ok ok ok

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of its
knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.335;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State, or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property, 2 CFR 180.800;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification, 2 CFR 180.700 and
180.800; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default. 2 CFR
180.335(d).

(5) Are not a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(6) Are not a corporation with any unpaid Federal tax liability
that has been assessed, for which all judicial and
administrative remedies have been exhausted, or have lapsed,
and that is not being paid in a timely manner pursuant to an
agreement with the authority responsible for collecting the tax
liability (USDOT Order 4200.6 implementing appropriations act
requirements).


https://www.sam.gov/

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant should attach an explanation to this proposal. 2
CFR 180.335 and 180.340.

* ok ok ok ok

3. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders, and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200). 2 CFR 180.220 and 1200.220.

a. By signing and submitting this proposal, the prospective
lower tier participant is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which
this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances. 2 CFR 180.365.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant," "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180, Subpart I, 180.900 — 180.1020, and 1200.
You may contact the person to which this proposal is
submitted for assistance in obtaining a copy of those
regulations. “First Tier Covered Transactions” refers to any
covered transaction between a recipient or subrecipient of
Federal funds and a participant (such as the prime or general
contract). “Lower Tier Covered Transactions” refers to any
covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the
participant who has entered into a covered transaction with a
recipient or subrecipient of Federal funds (such as the prime or
general contractor). “Lower Tier Participant” refers any
participant who has entered into a covered transaction with a
First Tier Participant or other Lower Tier Participants (such as
subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated. 2 CFR 1200.220 and 1200.332.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold. 2 CFR 180.220 and 1200.220.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
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transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the System for
Award Management website (https://www.sam.gov/), which is
compiled by the General Services Administration. 2 CFR
180.300, 180.320, 180.330, and 180.335.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment. 2 CFR 180.325.

* ok ok ok ok

4. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

a. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals:

(1) is presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency, 2 CFR 180.355;

(2) is a corporation that has been convicted of a felony
violation under any Federal law within the two-year period
preceding this proposal (USDOT Order 4200.6 implementing
appropriations act requirements); and

(3) is a corporation with any unpaid Federal tax liability that
has been assessed, for which all judicial and administrative
remedies have been exhausted, or have lapsed, and that is
not being paid in a timely manner pursuant to an agreement
with the authority responsible for collecting the tax liability.
(USDOT Order 4200.6 implementing appropriations act
requirements)

b. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant should attach an explanation to this
proposal.

* ok ok ok ok


https://www.sam.gov/

X. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000. 49 CFR Part 20, App. A.

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

XI. USE OF UNITED STATES-FLAG VESSELS:

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, or any other
covered transaction. 46 CFR Part 381.

This requirement applies to material or equipment that is
acquired for a specific Federal-aid highway project. 46 CFR
381.7. It is not applicable to goods or materials that come into
inventories independent of an FHWA funded-contract.

When oceanic shipments (or shipments across the Great
Lakes) are necessary for materials or equipment acquired for a
specific Federal-aid construction project, the bidder, proposer,
contractor, subcontractor, or vendor agrees:

1. To utilize privately owned United States-flag commercial
vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners,
and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the
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extent such vessels are available at fair and reasonable rates
for United States-flag commercial vessels. 46 CFR 381.7.

2. To furnish within 20 days following the date of loading for
shipments originating within the United States or within 30
working days following the date of loading for shipments
originating outside the United States, a legible copy of a rated,
‘on-board’ commercial ocean bill-of-lading in English for each
shipment of cargo described in paragraph (b)(1) of this section
to both the Contracting Officer (through the prime contractor in
the case of subcontractor bills-of-lading) and to the Office of
Cargo and Commercial Sealift (MAR-620), Maritime
Administration, Washington, DC 20590. (MARAD requires
copies of the ocean carrier's (master) bills of lading, certified
onboard, dated, with rates and charges. These bills of lading
may contain business sensitive information and therefore may
be submitted directly to MARAD by the Ocean Transportation
Intermediary on behalf of the contractor). 46 CFR 381.7.



ATTACHMENT A - EMPLOYMENT AND MATERIALS
PREFERENCE FOR APPALACHIAN DEVELOPMENT
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701
and the Appalachian Regional Commission Code as
authorized under 40 U.S.C. section 14302)

This provision is applicable to all Federal-aid projects funded
under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 40 U.S.C. 14501 allow the contracting
agency to provide a contractual preference for the use of
mineral resource materials native to the Appalachian region.
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6. The contractor shall include the provisions of Sections 1
through 4 of this Attachment A in every subcontract for work
which is, or reasonably may be, done as on-site work.



Non-Discrimination

NON-DISCRIMINATION PROVISIONS

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees as follows:

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the
Acts and the Regulations relative to Non-discrimination in Federally-assisted programs of the U.S.
Department of Transportation, Federal Highway Administration, as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will
not discriminate on the grounds of race, color, or national origin in the selection and retention of
subcontractors, including procurements of materials and leases of equipment. The contractor will not
participate directly or indirectly in the discrimination prohibited by the Acts and the Regulations, including
employment practices when the contract covers any activity, project, or program set forth in Appendix B of
49 CFR Part 21.

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all
solicitations, either by competitive bidding, or negotiation made by the contractor for work to be performed
under a subcontract, including procurements of materials, or leases of equipment, each potential
subcontractor or supplier will be notified by the contractor of the contractor's obligations under this
contract and the Acts and the Regulations relative to Non-discrimination on the grounds of race, color, or
national origin.

4. Information and Reports: The contractor will provide all information and reports required by the Acts,
the Regulations, and directives issued pursuant thereto and will permit access to its books, records,
accounts, other sources of information, and its facilities as may be determined by the Recipient or the
Federal Highway Administration to be pertinent to ascertain compliance with such Acts, Regulations, and
instructions. Where any information required of a contractor is in the exclusive possession of another who
fails or refuses to furnish the information, the contractor will so certify to the Recipient or the Federal
Highway Administration, as appropriate, and will set forth what efforts it has made to obtain the
information.

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-
discrimination provisions of this contract, the Recipient will impose such contract sanctions as it or the
Federal Highway Administration may determine to be appropriate, including, but not limited to:

a. Withholding payments to the contractor under the contract until the contractor complies;
and/or
b. Cancelling, terminating, or suspending a contract, in whole or in part.

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through six
in every subcontract, including procurements of materials and leases of equipment, unless exempt by the
Acts, the Regulations and directives issued pursuant thereto. The contractor will take action with respect
to any subcontract or procurement as the Recipient or the Federal Highway Administration may direct as
a means of enforcing such provisions including sanctions for noncompliance. Provided, that if the
contractor becomes involved in, or is threatened with litigation by a subcontractor, or supplier because of
such direction, the contractor may request the Recipient to enter into any litigation to protect the interests
of the Recipient. In addition, the contractor may request the United States to enter into the litigation to
protect the interests of the United States.
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Non-Discrimination

During the performance of this contract, the contractor, for itself, its assignees, and successors in
interest (hereinafter referred to as the "contractor") agrees to comply with the following non-
discrimination statutes and authorities; including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. 8 2000d et seq., 78 stat. 252), (prohibits
discrimination on the basis of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970, (42
U.S.C. § 4601), (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis
of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits
discrimination on the basis of disability); and 49 CFR Part 27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits
discrimination on the basis of age);

Airport and Airway Improvement Act of 1982, (49 USC § 471, Section 47123), as amended,
(prohibits discrimination based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the scope, coverage and
applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act of 1975 and
Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms "programs
or activities" to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);
Titles Il and Il of the Americans with Disabilities Act, which prohibit discrimination on the basis of
disability in the operation of public entities, public and private transportation systems, places of
public accommodation, and certain testing entities (42 U.S.C. 88 12131-12189) as implemented
by Department of Transportation regulations at 49 C.F.R. parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. 8 47123) (prohibits
discrimination on the basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations
and Low-Income Populations, which ensures Non-discrimination against minority populations by
discouraging programs, policies, and activities with disproportionately high and adverse human
health or environmental effects on minority and low-income populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English
Proficiency, and resulting agency guidance, national origin discrimination includes discrimination
because of Limited English proficiency (LEP). To ensure compliance with Title VI, you must take
reasonable steps to ensure that LEP persons have meaningful access to your programs (70 Fed.
Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from
discriminating because of sex in education programs or activities (20 U.S.C. 1681 et seq).
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Effective with September 2002 Letting

Affirmative Action

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO

ENSURE EQUAL EMPLOYMENT OPPORTUNITY

(EXECUTIVE ORDER 11246)

Clause" set forth in the Required Contract Provisions, FHWA 1273.

1. The Offeror's or Bidder's attention is called to the "Employment Practices" and "Equal Opportunity

The goals and timetables for minority and female participation expressed in percentage terms for the
contractor's aggregate work force in each trade, on all construction work in the covered area, are as

follows:

County

Adams
Ashland
Barron
Bayfield
Brown
Buffalo
Burnett
Calumet
Chippewa
Clark
Columbia
Crawford
Dane
Dodge
Door
Douglas
Dunn

Eau Claire
Florence
Fond du Lac
Forest
Grant
Green

Green Lake

Goals for Minority Participation for Each Trade:

%

17
1.2
0.6
1.2
13
0.6
22
0.9
0.5
0.6
17
0.5
22
7.0
10
10
0.6
0.5
10
10
10
0.5

17
10

County

lowa

Iron
Jackson
Jefferson
Juneau
Kenosha
Kewaunee
La Crosse
Lafayette
Langlade
Lincoln
Manitowoc
Marathon
Marinette
Marquette
Menominee
Milwaukee
Monroe
Oconto
Oneida
Outagamie
Ozaukee
Pepin

Pierce

%

17
12
0.6
7.0
0.6
3.0
10
0.9
0.5
0.6
0.6
10
0.6
10
17
10
8.0
0.6
10
0.6
0.9
8.0
0.6
2.2

County
Polk

Portage
Price
Racine
Richland
Rock

Rusk

St. Croix
Sauk
Sawyer
Shawano
Sheboygan
Taylor
Trempealeau
Vernon
Vilas
Walworth
Washburn
Washington
Waukesha
Waupaca
Waushara
Winnebago

Wood

%

22
0.6
0.6
8.4
17
3.1
0.6
29
17
0.6
10
7.0
0.6
0.6
0.6
0.6
7.0
0.6
8.0
8.0
10
10
0.9
0.6
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Effective with September 2002 Letting Affirmative Action

Goals for female participation for each trade: 6.9%

These goals are applicable to all the contractor's construction work, (whether or not it is federal or
federally assisted), performed in the covered area. If the contractor performs construction work in the
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the
contractor also is subject to the goals for both its federally involved and nonfederally involved
construction.

The contractor's compliance with the Executive Order and the Regulations in 41 CFR Part 60-4 shall be
based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations
required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours
of minority and female employment and training must be substantially uniform throughout the length of
the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities
and women evenly on each of its projects. The transfer of minority or female employees or trainees
from contractor to contractor or from project to project for the sole purpose of meeting the contractor's
goals shall be a violation of the contract, the Executive Order and the Regulations in 41 CFR Part 60-4.
Compliance with the goals will be measured against the total work hours performed.

3. The contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within ten (10) working days of award of any construction subcontract in excess
of $10,000.00 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address and telephone number of the subcontractor, employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated
starting and completion dates of the subcontract; and the geographical area in which the subcontract is
to be performed.

As referred to in this section, the Director means:

Director

Office of Federal Contract Compliance Programs
Ruess Federal Plaza

310 W. Wisconsin Ave., Suite 1115
Milwaukee, WI 53202

The "Employer Identification Number" means the Federal Social Security number used on the
Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

4. As used in this notice, and in the contract resulting from solicitation, the "covered area" is the
county(ies) in Wisconsin to which this proposal applies.
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Effective with April 2013 Letting Additional Federal Aid

ADDITIONAL FEDERAL-AID PROVISIONS
NOTICE TO ALL BIDDERS

To report bid rigging activities call:

1-800-424-9071

The U.S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m., Eastern Time. Anyone with knowledge of possible bid rigging, bidding
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction

contract fraud and abuse and is operated under the direction of the DOT Inspector General. All
information will be treated confidentially and caller anonymity will be respected.
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Effective with October 2025 Letting

DOMESTIC MATERIALS PREFERENCE PROVISION

Domestic Materials Preference (in accordance with the Buy America Act per 23 CFR 635.410, and the
Build America-Buy America Act (BABA) per 2 CER Part 184, and 2 CER Part 200) shall be articles,
materials, or supplies permanently incorporated in this project as classified in the following four
categories, and as described in the Construction and Materials Manual (CMM):

1.

Iron and Steel

To be considered domestic, all steel and iron products used, and all products predominantly manufactured
from steel or iron must be produced in the United States in accordance with the steel and iron product
standards in 23 CFR 635.410.

This includes smelting, coating, bending, shaping, and all other manufacturing processes performed on the
product. Coating includes all processes which protect or enhance the value of the material to which the
coating is applied.

Products that are predominantly iron or steel or a combination of both as defined in 23 CFR 635.410 are
considered Steel and Iron products and must comply with this section.

2. Construction Materials

To be considered domestic, all construction materials used must be produced in the United States in
accordance with the construction material standards in 2 CFR 184.6:

Non-ferrous metals: All manufacturing processes, from initial smelting or melting through final
shaping, coating, and assembly, occurred in the United States.

Plastic and polymer-based products: All manufacturing processes, from initial combination of
constituent plastic or polymer-based inputs, or, where applicable, constituent composite materials,
until the item is in its final form, occurred in the United States.

Glass. All manufacturing processes, from initial batching and melting of raw materials through
annealing, cooling, and cutting, occurred in the United States.

Fiber optic cable (including drop cable): All manufacturing processes, from the initial ribboning (if
applicable), through buffering, fiber stranding and jacketing, occurred in the United States. All
manufacturing processes also include the standards for glass and optical fiber, but not for non-
ferrous metals, plastic and polymer-based products, or any others.

Optical fiber: All manufacturing processes, from the initial preform fabrication stage through the
completion of the draw, occurred in the United States.

Lumber: All manufacturing processes, from initial debarking through treatment and planning,
occurred in the United States.

Drywall: All manufacturing processes, from initial blending of mined or synthetic gypsum plaster
and additives through cutting and drying of sandwiched panels, occurred in the United States.
Engineered wood: All manufacturing processes from the initial combination of constituent materials
until the wood product is in its final form, occurred in the United States.

3. Manufactured Products

To be considered domestic, all manufactured products used must be produced in the United States as
defined in 23 CER 635.410(c)(1)(vii):

For projects with let dates on or after October 1, 2025, the final step in the manufacturing process
must occur in the United States.

For projects with let dates on or after October 1, 2026, the final step in the manufacturing process
must occur in the United States and the cost of the components of the manufactured product that
are mined, produced, or manufactured in the United States must be greater than 55 percent of the
total cost of all components of the manufactured product.

Manufactured products means articles, materials, or supplies that have been processed into a specific
form and shape, or combined with other articles, materials, or supplies to create a product with different
properties than the individual articles, materials, or supplies. If an item is classified as an iron or steel
product, an excluded material, or construction material, then it is not a manufactured product. An article,
material, or supply classified as a manufactured product may include components that are iron or steel
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Effective with October 2025 Letting

products, excluded materials, or construction materials. Mixtures of excluded materials delivered to a
work site without final form for incorporation into a project are not a manufactured product.

Items that consist of two or more construction materials that have been combined together through a
manufacturing process, and items that include at least one construction material combined with a material
that is not a construction material (including steel/iron) through a manufacturing process are treated as
manufactured products, rather than as construction materials.

Products that are classified as predominantly iron or steel do not meet the definition of a manufactured
product and must comply with section 1.

With respect to precast concrete products that are classified as manufactured products, components
of precast concrete products that consist wholly or predominantly of iron or steel or a combination of both
shall meet the requirements of section 1. The cost of such components shall be included in the applicable
calculation for purposes of determining whether the precast concrete product is produced in the United
States.

With respect to intelligent transportation systems and other electronic hardware systems that are installed
in the highway right of way or other real property and classified as manufactured products, the
cabinets or other enclosures of such systems that consist wholly or predominantly of iron or steel or a
combination of both shall meet the requirements of section 1. The cost of cabinets or other enclosures
shall be included in the applicable calculation for purposes of determining whether systems referred to in
the preceding sentence are produced in the United States.

4. Temporary and Excluded Materials

Temporary materials, and excluded materials meeting the definition of Section 70917(c) Materials as defined
in 2 CER 184, do not have any domestic materials requirements. Section 70917(c) Materials means cement
and cementitious materials; aggregates such as stone, sand, or gravel; or aggregate binding agents or
additives. Mixtures of excluded materials delivered to a work site without final form for incorporation into a
project are not a manufactured product.

The classification of an article, material, or supply as falling into one of the categories listed in this section
will be made based on its status at the time it is brought to the work site for incorporation into the project.
Except as otherwise provided, an article, material, or supply incorporated into an infrastructure project
must meet the Domestic Material Preference for only the single category in which it is classified.

Requirements do not preclude a minimal use of foreign steel and iron provided the cost of such materials
do not exceed 0.1 percent (0.1%) of the total contract cost or $2500 whichever is greater. The total
contract cost is the contract amount at award.

For each iron or steel product subject to meeting domestic materials requirements, that doesn’t fully meet
Buy America Act requirements, the following documentation must be provided by the Contractor to verify
the foreign steel value. Ensure the threshold is not exceeded and place the documentation in the project
files.

* Pay Item,

» Description of associated foreign iron or steel product, or component,

» Invoiced cost of associated foreign iron or steel product, or component, and

¢ Current cumulative list of all foreign iron or steel products with the total dollar amount of

foreign products in relation to the total contract amount.

The minimal use of foreign iron or steel under the minimal usage threshold must be approved by the
Engineer prior to incorporation into the project and any associated payment under the contract. The use
of foreign iron or steel under the minimal usage threshold does not need to be approved by FHWA. This
amount is not considered a waiver to the domestic materials requirements. The Contractor must ensure
that the minimal usage amount is not exceeded.

The contractor shall take actions and provide documentation conforming to CMM 228.5 to ensure
compliance with this Domestic Material provision.

https://wisconsindot.gov/rdwy/cmm/cm-02-28.pdf
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Effective with October 2025 Letting

Upon completion of the project, certify to the engineer, in writing using department form DT4567 that all
iron and steel, construction materials, and manufactured products conform to this domestic material

provision.
Form DT4567 is available at: https://wisconsindot.gov/Documents/formdocs/dt4567.docx

Attach a list of foreign iron or steel and their associated costs to the certification form using the Domestic
Material Exemption Tracking Tool, available at:

https://wisconsindot.gov/hccidocs/contracting-info/buy-america-exemption-tracking-tool.xlsx
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Effective with February 2016 Letting

CARGO PREFERENCE ACT REQUIREMENT

All Federal-aid projects shall comply with 46 CFR 381.7 (a) — (b) as follows:

(a) Agreement Clauses. “Use of United States-flag vessels:*

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or
commodities procured, contracted for or otherwise obtained with funds granted, guaranteed, loaned, or
advanced by the U.S. Government under this agreement, and which may be transported by ocean vessel,
shall be transported on privately owned United States-flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible
copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described
in paragraph (a)(1) of this section shall be furnished to both the Contracting Officer (through the prime
contractor in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.”

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—*

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross
tonnage (computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to this contract, to the extent such vessels are
available at fair and reasonable rates for United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States
or within 30 working days following the date of loading for shipments originating outside the United States,
a legible copy of a rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo
described in paragraph (b) (1) of this section to both the Contracting Officer (through the prime contractor
in the case of subcontractor bills-of-lading) and to the Division of National Cargo, Office of Market
Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this
contract.
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Effective with December 2017 Letting Supplemental

WISCONSIN DEPARTMENT OF TRANSPORTATION
DIVISION OF TRANSPORTATION AND SYSTEM DEVELOPMENT

SUPPLEMENTAL REQUIRED CONTRACT PROVISIONS

FOR PROJECTS WITH FEDERAL AID

PREVAILING WAGE RATES

The attached U.S. Department of Labor (Davis-Bacon Minimum Wage Rates) furnishes the minimum
prevailing wage rates pursuant to the Davis-Bacon and Related Acts. The wage rates shown are the
minimum rates required by the contract to be paid during its life, however this is not a representation
that labor can be obtained at these rates. Itis the responsibility of bidders to inform themselves as to
the local labor conditions and prospective changes or adjustments of wage rates. No increase in the
contract price will be allowed or authorized on account of the payment of wage rates in excess of
those listed herein.

COVERAGE OF TRUCK DRIVERS

Truck drivers are covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Drivers of a contractor or subcontractor for time spent working on the site of the work.

Drivers of a contractor or subcontractor for time spent loading and/or unloading materials
and supplies on the site of the work, if such time is not de minimis.
https://www.dol.gov/whd/FOH/FOH_Ch15.pdf

Truck drivers transporting materials or supplies between a facility that is deemed part of
the site of the work and the actual construction site.

Truck drivers transporting portions of the building or work between a site established
specifically for the performance of the contract where a significant portion of such
building or work is constructed and the physical place where the building or work called
for in the contract will remain.

Truck drivers are not covered by Davis-Bacon Minimum Wage Rates in the following circumstances:

Material delivery truck drivers while off the site of the work.

Drivers of a contractor or subcontractor traveling between a Davis-Bacon job and a
commercial supply facility while they are off the site of the work.”

Truck drivers whose time spent on the site of the work is de minimis, such as only a few
minutes at a time merely to pick up or drop off materials or supplies.

Details are available online at:

https://www.dol.gov/whd/recovery/pwrb/Tab9.pdf

https://wisconsindot.gov/Pages/doing-bus/civil-rights/labornwage/trckng.aspx
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Effective with December 2017 Letting Supplemental

POSTINGS AT THE SITE OF THEWORK

In addition to the required postings furnished by the department, the contractor shall post the following
in at least one conspicuous and accessible place at the site of work:

a. A copy of the contractor's Equal Employment Opportunity Policy.

All required documents shall be posted by the first day of work and be accurate and complete.
Postings must be readable, in an area where they will be noticed, and maintained until the last day

of work.

RESOURCES

Required information regarding compliance with federal provisions is found in the following
resources:

FHWA-1273 included in this contract

U.S. Department of Labor Prevailing Wage Resource Book
U.S. Department of Labor Field Operations Handbook
U.S. Code of Federal Regulations

Any applicable law, Act, or Executive Order enacted by the federal government at the time
of the letting of this contract
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"General Decision Number: WI20260010 05/18/2026

State: Wisconsin

Construction Types: Highway

Counties: Wisconsin Counties of

Adams, Ashland, Barron, Bayfield, Brown,
Buffalo, Burnett, Calumet, Chippewa,
Clark, Columbia, Crawford, Dane, Dodge,
Door, Douglas, Dunn, Eau Claire,
Florence, Fond Du Lac, Forest, Grant,
Green, Green Lake, Iowa, Iron, Jackson,
Jefferson, Juneau, Kenosha, Kewaunee, La
Crosse, Lafayette, Langlade, Lincoln,
Manitowoc, Marathon, Marinette,
Marquette, Menominee, Milwaukee, Monroe,
Oconto, Oneida, Outagamie, Ozaukee,
Pepin, Pierce, Polk, Portage, Price,
Racine, Richland, Rock, Rusk, Sauk,
Sawyer, Shawano, Sheboygan, St Croix,
Taylor, Trempealeau, Vernon, Vilas,
Walworth, Washburn, Washington,
Waukesha, Waupaca, Waushara, Winnebago

and Wood

Modification Number Publication Date
%] 01/02/2026
1 05/18/2026

BRWIQ0O1-002 06/01/2025

Rates
BRICKLAYER (CRAWFORD, JACKSON, JUNEAU, LA CROSSE,
MONROE, TREMPEALEAU, AND VERNON COUNTIES)........... $ 40.09
BRWI0002-002 06/01/2025
Rates
BRICKLAYER (ASHLAND, BAYFIELD, DOUGLAS, AND IRON
COUNTIES ) e it teeeeeeneeeeeeeeeeeeeseennnnnnaansasoans $ 48.60
BRWIP0O2-005 06/01/2025
Rates

CEMENT MASON/CONCRETE FINISHER (ADAMS, BARRON,

BROWN, CALUMET, CHIPPEWA, CLARK, COLUMBIA, DODGE,

DOOR, DUNN, FLORENCE, FOND DU LAC, FOREST, GREEN

LAKE, JEFFERSON, KEWAUNEE, LANGLADE, LINCOLN,

MANITOWOC, MARATHON, MARINETTE, MARQUETTE,

MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE, POLK,

PORTAGE, RUSK, SAUK, SHAWANO, SHEBOYGAN, ST. CROIX,

TAYLOR, VILAS, WALWORTH, WAUPACA, WAUSHARA,

WINNEBAGO, AND WOOD COUNTIES)...uuuvreeenunneeennnns $ 46.01

Fringes

28.10

Fringes

29.31

Fringes

29.31



BRWIPOO3-002 06/01/2024

Rates
BRICKLAYER (BROWN, DOOR, FLORENCE, KEWAUNEE,
MARINETTE, AND OCONTO COUNTIES) ... uuneeeeenonns $ 38.45
BRWIQ004-002 06/01/2025
Rates

BRICKLAYER (KENOSHA, RACINE, AND WALWORTH COUNTIES).$ 44.71

BRWIOOO6-002 06/01/2025

Rates
BRICKLAYER (ADAMS, CLARK, FOREST, LANGLADE,
LINCOLN, MARATHON, MENOMINEE, ONEIDA, PORTAGE,
PRICE, TAYLOR, VILAS AND WOOD COUNTIES)............. $ 39.36
BRWIOOO7-002 06/01/2025

Rates

BRICKLAYER (GREEN, LAFAYETTE, AND ROCK COUNTIES)....$ 40.34

BRWIQ008-002 06/01/2025

Rates
BRICKLAYER (MILWAUKEE, OZAUKEE, WASHINGTON, AND
WAUKESHA COUNTIES) ..ot tieenennnnnennnoensasonns $ 45.72
BRWI0011-002 06/01/2024
Rates
BRICKLAYER (CALUMET, FOND DU LAC, MANITOWOC, AND
SHEBOYGAN COUNTIES) . .ve vt titreeneennennnnnneensanonns $ 38.45
BRWIPO19-002 06/01/2025
Rates
BRICKLAYER (BARRON, BUFFALO, BURNETT, CHIPPEWA,
DUNN, EAU CLAIRE, PEPIN, PIERCE, POLK, RUSK, ST.
CROIX, SAWYER AND WASHBURN COUNTIES).......eeveeen... $ 39.50
BRWIPO34-002 06/01/2025
Rates
BRICKLAYER (COLUMBIA AND SAUK COUNTIES)......evvu... $ 41.17
CARPO068-011 05/05/2025
Rates

PILEDRIVERMAN (BURNETT (W. OF HWY 48), PIERCE (W.

OF HWY 29), POLK (W. OF HWYS 35, 48 & 65), AND ST.

CROIX (W. OF HWY 65) COUNTIES)....veeiuennennuennnn. $ 47.71
CARPENTER (BURNETT (W. OF HWY 48), PIERCE (W. OF

HWY 29), POLK (W. OF HWYS 35, 48 & 65), AND ST.

CROIX (W. OF HWY 65) COUNTIES)...:vuevuernuennennnnn $ 47.57

CARPO231-002 06/01/2025

CARPENTER (KENOSHA, MILWAUKEE, OZAUKEE, RACINE,
WASHINGTON, AND WAUKESHA COUNTIES).......ivvueeinnnn $ 45.46

CARPO310-002 06/01/2025

Fringes

27.41

Fringes
28.90

Fringes

28.83

Fringes
29.49

Fringes

27.42

Fringes

27.41

Fringes

28.69

Fringes
28.66

Fringes

30.98

31.17

Fringes

31.52



Rates

PILEDRIVER (ADAMS, ASHLAND, BAYFIELD (EASTERN 2/3),

FOREST, IRON, JUNEAU, LANGLADE, LINCOLN, MARATHON,

ONEIDA, PORTAGE, PRICE, SHAWANO (WESTERN PORTION OF

THE COUNTY), TAYLOR, VILAS, AND WOOD COUNTIES)...... $ 44.43
CARPENTER (ADAMS, ASHLAND, BAYFIELD (EASTERN 2/3),

FOREST, IRON, JUNEAU, LANGLADE, LINCOLN, MARATHON,

ONEIDA, PORTAGE, PRICE, SHAWANO (WESTERN PORTION OF

THE COUNTY), TAYLOR, VILAS, AND WOOD COUNTIES)...... $ 44.43

CARPO314-001 06/02/2025

Rates
CARPENTER: PILEDRIVERMEN (COLUMBIA, DANE, DODGE,
GRANT, GREEN, IOWA, JEFFERSON, LAFAYETTE, RICHLAND,
ROCK, SAUK, AND WALWORTH COUNTIES)......eveeeennnnnn $ 44.45
CARPO361-004 05/05/2025
Rates
CARPENTER (BAYFIELD (WEST OF HWY 63) AND DOUGLAS
COUNTIES ) et teeetnennesennnoosnnssosassosonsssnnnss $ 46.82
CARPO731-002 06/03/2024
Rates

CARPENTER: PILEDRIVER (CALUMET (EASTERN PORTION OF

THE COUNTY), FOND DU LAC (EASTERN PORTION OF THE

COUNTY), MANITOWOC, AND SHEBOYGAN COUNTIES)......... $ 42.44
CARPENTER (CALUMET (EASTERN PORTION OF THE COUNTY),

FOND DU LAC (EASTERN PORTION OF THE COUNTY),

MANITOWOC, AND SHEBOYGAN COUNTIES)......civueueuennnn $ 42.44

CARPO955-002 06/01/2025
Rates

PILEDRIVER (CALUMET (WESTERN PORTION OF THE

COUNTY), FOND DU LAC (WESTERN PORTION OF THE

COUNTY), GREEN LAKE, MARQUETTE, OUTAGAMIE, WAUPACA,
WAUSHARA, AND WINNEBAGO) . ... :eteeeennnnnnnooaeanenns $ 44.43
CARPENTER (CALUMET (WESTERN PORTION OF THE COUNTY),

FOND DU LAC (WESTERN PORTION OF THE COUNTY), GREEN

LAKE, MARQUETTE, OUTAGAMIE, WAUPACA, WAUSHARA, AND
WINNEBAGO) ¢ it vttt teeneneeeeesesoessssnennnaassssooss $ 44.43

CARPO955-002 06/02/2025
Rates

PILEDRIVER (CALUMET (WESTERN PORTION OF THE

COUNTY), FOND DU LAC (WESTERN PORTION OF THE

COUNTY), GREEN LAKE, MARQUETTE, OUTAGAMIE, WAUPACA,
WAUSHARA, AND WINNEBAGO) ... ::tteereeenonnneennasonns $ 44.43
CARPENTER (CALUMET (WESTERN PORTION OF THE COUNTY),

FOND DU LAC (WESTERN PORTION OF THE COUNTY), GREEN

LAKE, MARQUETTE, OUTAGAMIE, WAUPACA, WAUSHARA, AND
WINNEBAGO) ¢ ittt teeeeeeeeneeeeeeeeeannennnnnnnaanenans $ 44.43

CARP1056-002 06/01/2024
Rates
MILLWRIGHT (ADAMS, ASHLAND, BARRON, BAYFIELD ,
BROWN, BUFFALO, BURNETT ,CALUMET, CHIPPEWA, CLARK,
COLUMBIA, CRAWFORD, DANE, DODGE, DOOR, DUNN, EAU
CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,
GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,

Fringes

29.95

29.95

Fringes

28.78

Fringes

31.92

Fringes

28.44

28.44

Fringes

29.95

29.95

Fringes

29.95

29.95

Fringes



JUNEAU, KEWAUNEE, LA CROSSE, LAFAYETTE, LANGLADE,
LINCOLN, MANITOWOC, MARATHON, MARINETTE, MARQUETTE,

MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE,

PEPIN, PIERCE (E. OF HWY. 29 &amp; 65), POLK (E. OF

HWY. 35, 48 &amp; 65), PORTAGE, PRICE, RICHLAND,

ROCK ) + e vttt ettt e ettt et et et e eat e $ 42.00 28.85

CARP1074-002 06/02/2025
Rates Fringes
PILEDRIVER (BARRON, BURNETT, CHIPPEWA, CLARK, DUNN,
EAU CLAIRE, PEPIN, PIERCE (E. OF HWY. 29 & 65),
POLK (E. OF HWY. 35, 48 & 65), RUSK, SAWYER, ST.
CROIX (E. OF HWY. 65), AND WASHBURN)......eovvuuunnn $ 44.43 29.95
CARPENTER (BARRON, BURNETT, CHIPPEWA, CLARK, DUNN,
EAU CLAIRE, PEPIN, PIERCE (E. OF HWY. 29 & 65),
POLK (E. OF HWY. 35, 48 & 65), RUSK, SAWYER, ST.
CROIX (E. OF HWY. 65), AND WASHBURN).....eevveernnn. $ 44.43 29.95

CARP1143-002 06/02/2025

Rates Fringes
PILEDRIVER (BUFFALO, CRAWFORD, JACKSON, LA CROSSE,
MONROE, TREMPEALEAU AND VERNON COUNTIES)............ $ 44.43 29.95
CARPENTER (BUFFALO, CRAWFORD, JACKSON, LA CROSSE,
MONROE, TREMPEALEAU AND VERNON COUNTIES)............ $ 44.43 29.95
CARP1146-002 06/02/2025
Rates Fringes

PILEDRIVER (BROWN, DOOR, FLORENCE, KEWAUNEE,

MARINETTE, MENOMINEE, OCONTO, AND SHAWANO (WESTERN

PORTION OF THE COUNTY) COUNTIES).....evvuvevnnennennn $ 44.43 29.95
CARPENTER (BROWN, DOOR, FLORENCE, KEWAUNEE,

MARINETTE, MENOMINEE, OCONTO, AND SHAWANO (WESTERN

PORTION OF THE COUNTY) COUNTIES).....ccvvuiueennnnnn. $ 44.43 29.95

CARP2337-009 06/02/2025

Rates Fringes
PILEDRIVERMAN (KENOSHA, MILWAUKEE, OZAUKEE, RACINE,
WASHINGTON, AND WAUKESHA) . ...ttt iiinnnnnnneeenenanns $ 44.39 34.79
ELEC©014-002 05/25/2025
Rates Fringes
ELECTRICIANS: (ASHLAND, BARRON, BAYFIELD, BUFFALO,
BURNETT, CHIPPEWA, CLARK (EXCEPT MARYVILLE, COLBY,
UNITY, SHERMAN, FREMONT, LYNN & SHERWOOD),
CRAWFORD, DUNN, EAU CLAIRE, GRANT, IRON, JACKSON,
LA CROSSE, MONROE, PEPIN, PIERCE, POLK, PRICE,
RICHLAND, RUSK, ST CROIX, SAWYER, TAYLOR,
TREMPEALEAU, VERNON, AND WASHBURN COUNTIES)......... $ 44.29 25.21
ELECO014-007 05/25/2025
Rates Fringes

TELEDATA SYSTEM INSTALLER: INSTALLER/TECHNICIAN
(ADAMS, ASHLAND, BARRON, BAYFIELD, BROWN, BUFFALO,
BURNETT, CALUMET, CHIPPEWA, CLARK, COLUMBIA,
CRAWFORD, DANE, DODGE, DOOR, DOUGLAS, DUNN, EAU
CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,
GREEN, GREEN LAKE, IOWA, IRON, JACKSON, JEFFERSON,
JUNEAU, KENOSHA, KEWAUNEE, LA CROSSE, LAFAYETTE,
LANGLADE, LINCOLN, MARATHON, MARINETTE, MARQUETTE,



MENOMINEE, MONROE, OCONTO, ONEIDA, OUTAGAMIE,
PEPIN, PIERCE, POLK, PORTAGE, PRICE, RACINE,
RICHLAND, ROCK, RUS. .. uuvtttineeeennnneeennnnnenns

ELECO158-002 0©5/25/2025

ELECTRICIAN (BROWN, DOOR, KEWAUNEE, MANITOWOC
(EXCEPT SCHLESWIG), MARINETTE(WAUSUAKEE AND AREA
SOUTH THEREOF), OCONTO, MENOMINEE (EAST OF A INE 6
MILES WEST OF THE WEST BOUNDARY OF OCONTO COUNTY),
SHAWANO (EXCEPT AREA NORTH OF TOWNSHIPS OF ANIWA
AND HUTCHINS) COUNTIES) ... ivvvetrnnnerennnennnncsnns

ELECO159-003 05/26/2024

ELECTRICIAN (COLUMBIA, DANE, DODGE (AREA WEST OF
HWY 26, EXCEPT CHESTER AND EMMET TOWNSHIPS), GREEN,
LAKE (EXCEPT TOWNSHIPS OF BERLIN, SENECA, AND ST.
MARIE), IOWA, MARQUETTE (EXCEPT TOWNSHIPS OF
NESHKOKA, CRYSTAL LAKE, NEWTON, AND SPRINGFIELD),
AND SAUK COUNTIES) ..t v iinetnnneennnneeennnennnneenns

ELEC0219-004 06/01/2019

ELECTRICIANS: ELECTRICAL CONTRACTS UNDER $180,000
(FLORENCE COUNTY (TOWNSHIPS OF AURORA,

COMMONWEALTH, FERN, FLORENCE AND HOMESTEAD) AND
MARINETTE COUNTY (TOWNSHIP OF NIAGARA)).............
ELECTRICIANS: ELECTRICAL CONTRACTS OVER $180,000
(FLORENCE COUNTY (TOWNSHIPS OF AURORA,

COMMONWEALTH, FERN, FLORENCE AND HOMESTEAD) AND
MARINETTE COUNTY (TOWNSHIP OF NIAGARA)).............

ELECO388-002 06/01/2024

ELECTRICIANS: (ADAMS, CLARK (COLBY, FREEMONT, LYNN,
MAYVILLE, SHERMAN, SHERWOOD, UNITY), FOREST,
JUNEAU, LANGLADE, LINCOLN, MARATHON, MARINETTE
(BEECHER, DUNBAR, GOODMAN & PEMBINE), MENOMINEE
(AREA WEST OF A LINE 6 MILES WEST OF THE WEST
BOUNDARY OF OCONTO COUNTY), ONEIDA, PORTAGE,

SHAWANO (ANIWA AND HUTCHINS), VILAS AND WOOD
COUNTIES ) i it i tee it iitttnenneennenneenesnennncanens

ELECO430-002 06/01/2024

ELECTRICIANS: (RACINE COUNTY (EXCEPT BURLINGTON
TOWNSHIP) ) v v e ettt eee e eee et eieeaieeenneennnans

Rates

Rates

Rates

Rates

20.08

Fringes
28.40

Fringes

23.93

Fringes

25.91

Fringes

21.73

21.80

Fringes
33.34

Fringes

22.90

Fringes

26.25



ELECO494-005 06/01/2025

Rates
ELECTRICIANS: (MILWAUKEE, OZAUKEE, WASHINGTON, AND
WAUKESHA COUNTIES) ..ot tiereennnnnennnoeasassnns $ 50.86
ELEC0494-006 06/01/2025
Rates
ELECTRICIANS: (CALUMET (TOWNSHIP OF NEW HOLSTEIN),
DODGE (EAST OF HWY 26 INCLUDING CHESTER TOWNSHIP),
FOND DU LAC, MANITOWOC (SCHLESWIG), AND SHEBOYGAN
COUNTIES ) et vttt eennnneeeesesoesssssonnnnnnssssssooss $ 45.20
ELEC0494-013 06/01/2025
Rates

SOUND & COMMUNICATIONS: TECHNICIAN (DODGE (EAST OF

HWY 26 INCLUDING CHESTER TWP, EXCLUDING EMMET TWP),

FOND DU LAC (EXCEPT WAUPUIN), MILWAUKEE, OZAUKEE,

MANITOWOC (SCHLESWIG), WASHINGTON, AND WAUKESHA

COUNTIES ) ettt tteeteeitetteenneenaenacanenneennennens $ 37.13
SOUND & COMMUNICATIONS: INSTALLER (DODGE (EAST OF

HWY 26 INCLUDING CHESTER TWP, EXCLUDING EMMET TWP),

FOND DU LAC (EXCEPT WAUPUIN), MILWAUKEE, OZAUKEE,

MANITOWOC (SCHLESWIG), WASHINGTON, AND WAUKESHA

COUNTIES ) et tvteeieeenesenneeonnnesennessnanssanness $ 37.13

ELECO577-003 06/01/2025

Rates
ELECTRICIANS: (CALUMET (EXCEPT TOWNSHIP OF NEW
HOLSTEIN), GREEN LAKE (N. PART INCLUDING TOWNSHIPS
OF BERLIN, ST MARIE, AND SENECA), MARQUETTE (N.
PART INCLUDING TOWNSHIPS OF CRYSTAL LAKE, NESHKORO,
NEWTON, AND SPRINGFIELD), OUTAGAMIE, WAUPACA,
WAUSHARA, AND WINNEBAGO COUNTIES).....eeeeeeeeeronns $ 41.76
ELEC0890-003 06/01/2024
Rates
ELECTRICIANS: (DODGE (EMMET TOWNSHIP ONLY), GREEN,
JEFFERSON, LAFAYETTE, RACINE (BURLINGTON TOWNSHIP),
ROCK AND WALWORTH COUNTIES) ... eeerrrrrennnnnnnns $ 43.65
ELEC0953-001 06/02/2019
Rates
LINE CONSTRUCTION: (6) GROUNDSMAN. .....eivvveunnnnnn $ 26.14
LINE CONSTRUCTION: (5) LIGHT GROUNDMAN DRIVER....... $ 30.89
LINE CONSTRUCTION: (4) HEAVY GROUNDMAN DRIVER....... $ 33.27
LINE CONSTRUCTION: (3) EQUIPMENT OPERATOR).......... $ 38.02
LINE CONSTRUCTION: (2) HEAVY EQUIPMENT OPERATOR..... $ 42.78
LINE CONSTRUCTION: (1) LINEMAN......etvvrerennnnnns $ 47.53
ENGI©139-005 06/01/2025
Rates

POWER EQUIPMENT OPERATOR: GROUP 6 OFF-ROAD MATERIAL
HAULER WITH OR WITHOUT EJECTOR.

Fringes

28.26

Fringes

25.27

Fringes

21.58

21.58

Fringes

23.65

Fringes

23.59

Fringes
14.60
16.11
16.88
18.40
19.80
21.43

Fringes



HAZARDOUS WASTE PREMIUMS: EPA LEVEL ""A"" PROTECTION
- $3.00 PER HOUR EPA LEVEL ""B"" PROTECTION - $2.00
PER HOUR EPA LEVEL ""C"" PROTECTION - $1.00 PER HOUR.$ 40.32 30.30
POWER EQUIPMENT OPERATOR: GROUP 5 AIR COMPRESSOR;
POWER PACK; VIBRATOR HAMMER AND EXTRACTOR; HEAVY
EQUIPMENT, LEADMAN; TANK CAR HEATERS; STUMP

CHIPPER; CURB MACHINE OPERATOR; CONCRETE
PROPORTIONING PLANTS; GENERATORS; MUDJACK OPERATOR;
ROCK BREAKER; CRUSHER OR SCREENING PLANT; SCREED
(MILLING MACHINE); AUTOMATIC BELT CONVEYOR AND

SURGE BIN; PUG MILL OPERATOR; OILER, PUMP (OVER 3
INCHES); DRILLING MACHINE TENDER, DAY LIGHT MACHINE

HAZARDOUS WASTE PREMIUMS: EPA LEVEL ""A"" PROTECTION
- $3.00 PER HOUR EPA LEVEL ""B"" PROTECTION - $2.00
PER HOUR EPA LEVEL ""C"" PROTECTION - $1.00 PER HOUR.$ 46.22 30.30
POWER EQUIPMENT OPERATOR: GROUP 4 GREASER, ROLLER
STEEL (5 TONS OR LESS); ROLLER (PNEUMATIC TIRED) -
SELF PROPELLED; TRACTOR (MOUNTED OR TOWED

COMPACTORS & LIGHT EQUIPMENT); SHOULDERING MACHINE;
SELF- PROPELLED CHIP SPREADER; CONCRETE SPREADER;
FINISHING MACHINE; MECHANICAL FLOAT; CURING

MACHINE; POWER SUBGRADER; JOINT SAWER (MULTIPLE
BLADE) BELTING MACHINE; BURLAP MACHINE; TEXTURING
MACHINE; TRACTOR ENDLOADER (RUBBER TIRED) - LIGHT;
JEEP DIGGER; FORKLIFT; MULCHER; LAUNCH OPERATOR;
FIREMAN, ENVIRONMENTAL BURNER

HAZARDOUS WASTE PREMIUMS: EPA LEVEL
""A"" PROTECTION - $3.00 PER HOUR EPA LEVEL ""B""
PROTECTION - $2.00 PER HOUR EPA LEVEL ""C""
PROTECTION - $1.00 PER HOUR.......ovviiiininnennenn. $ 46.51 30.30
POWER EQUIPMENT OPERATOR: GROUP 3 MECHANIC OR
WELDER - HEAVY DUTY EQUIPMENT; CRANES WITH A
LIFTING CAPACITY OF 25 TONS OR UNDER; CONCRETE
BREAKER (MANUAL OR REMOTE); VIBRATORY/SONIC
CONCRETE BREAKER; CONCRETE LASER SCREED; CONCRETE
SLIPFORM PAVER; CONCRETE BATCH PLANT OPERATOR;
CONCRETE PVT. SPREADER - HEAVY DUTY (RUBBER TIRED);
CONCRETE SPREADER & DISTRIBUTOR; AUTOMATIC
SUBGRADER (CONCRETE); CONCRETE GRINDER & PLANING
MACHINE; CONCRETE SLIPFORM CURB & GUTTER MACHINE;
SLIPFORM CONCRETE PLACER; TUBE FINISHER; HYDRO
BLASTER (10,000 PSI & OVER); BRIDGE PAVER; CONCRETE
CONVEYOR SYSTEM; CONCRETE PUMP; ROTEC TYPE
CONVEYOR; STABILIZING MIXER (SELF-PROPELLED);
SHOULDER WIDENER; ASPHALT PLANT ENGINEER;
BITUMINIOUS PAVER; BUMP CUTTER & GROOVING MACHINE;
MILLING MACHINE; SCREED (BITUMINOUS PAVER); ASPHALT
HEATER, PLANER & SCARIFIER; BACKHOES (EXCAVATORS)
WEIGHING UNDER 130,000 LBS; GRADER OR MOTOR PATROL;
TRACTOR (SCRAPER, DOZER, PUSHER, LOADER); SCRAPER -
RUBBER TIRED (SINGLE OR TWIN ENGINE); ENDLOADER;
HYDRAULIC BACKHOE (TRACTOR TYPE); TRENCHING
MACHINE; SKID RIGS; TRACTOR, SIDE BOOM (HEAVY);
DRILLING OR BORING MACHINE (MECHANICAL HEAVY);
ROLLER OVER 5 TONS; PERCUSSION OR ROTARY DRILLING



MACHINE; AIR TRACK; BLASTER; LOADING MACHINE
(CONVEYOR); TUGGER; BOATMEN; WINCHES & A-FRAMES;
POST DRIVER; MATERIAL HOIST.

HAZARDOUS WASTE PREMIUMS: EPA LEVEL ""A"" PROTECTION
- $3.00 PER HOUR EPA LEVEL ""B"" PROTECTION - $2.00
PER HOUR EPA LEVEL ""C"" PROTECTION - $1.00 PER HOUR.$ 46.77
POWER EQUIPMENT OPERATOR GROUP 2 CRANES, TOWER

CRANES AND DERRICKS WITH OR WITHOUT ATTACHMENTS

WITH A LIFTING CAPACITY OF 100 TONS OR LESS; OR
CRANES, TOWER CRANES, AND DERRICKS WITH BOOM,

LEADS, AND/OR JIBS LENGTHS MEASURING 175 FEET OR
UNDER AND BACKHOES (EXCAVATORS) WEIGHING 130,000

LBS AND OVER; CAISSON RIGS; PILE DRIVER; DREDGE
OPERATOR; DREDGE ENGINEER; BOAT PILOT.

HAZARDOUS WASTE PREMIUMS: EPA LEVEL
""A"" PROTECTION - $3.00 PER HOUR EPA LEVEL ""B""
PROTECTION - $2.00 PER HOUR EPA LEVEL ""C""
PROTECTION - $1.00 PER HOUR......ceviirrnrnnnnnnnnns $ 47.87
POWER EQUIPMENT OPERATOR GROUP 1 CRANES, TOWER
CRANES, AND DERRICKS WITH OR WITHOUT ATTACHMENTS
WITH A LIFTING CAPACITY OF OVER 100 TONS; OR
CRANES, TOWER CRANES, AND DERRICKS WITH BOOM, LEADS
AND/OR JIB LENGTHS MEASURING 176 FEET OR LONGER.

HAZARDOUS WASTE PREMIUMS: EPA LEVEL ""A""
PROTECTION - $3.00 PER HOUR EPA LEVEL ""B""
PROTECTION - $2.00 PER HOUR EPA LEVEL ""C""
PROTECTION - $1.00 PER HOUR......cotviiinninnennenn. $ 48.37

IRONOOO8-002 06/01/2025

Rates
IRONWORKER (BROWN, CALUMET, DOOR, FOND DU LAC,
KEWAUNEE, MANITOWOC, MARINETTE, OCONTO, OUTAGAMI,
SHAWANO, SHEBOYGAN, AND WINNEBAGO COUNTIES:)....... $ 44.66
IRONQ0O8-003 06/01/2025
Rates
IRONWORKER (KENOSHA, MILWAUKEE, OZAUKEE, RACINE,
WALWORTH (N.E. 2/3), WASHINGTON, AND WAUKESHA
COUNTIES ) et teeeteenneeennneosenssonnnsosenssannss $ 47.52
IRON@383-001 06/01/2025
Rates

30.30

30.30

30.30

Fringes

33.67

Fringes

33.67

Fringes



IRONWORKER (ADAMS, COLUMBIA, CRAWFORD, DANE, DODGE,
FLORENCE, FOREST, GRANT, GREENE, (EXCLUDING S.E.

TIP), GREEN LAKE, IOWA, JEFFERSON, JUNEAU, LA

CROSSE, LAFAYETTE, LANGLADE, MARATHON, MARQUETTE,
MENOMINEE, MONROE, PORTAGE, RICHLAND, ROCK

(NORTHERN AREA, VICINITY OF EDGERTON AND MILTON),

SAUK, VERNON, WAUPACA, WAUSHARA, AND WOOD COUNTIES).$ 44.00

TRON@498-005 06/01/2025

Rates
IRONWORKER (GREEN (S.E. 1/3), ROCK (SOUTH OF
EDGERTON AND MILTON), AND WALWORTH (S.W. 1/3)
COUNTIES: )t teeeenennesennnoosonssosansssonsssnnnss $ 48.74
IRON@512-008 05/01/2025
Rates
IRONWORKER (BARRON, BUFFALO, CHIPPEWA, CLARK, DUNN,
EAU CLAIRE, JACKSON, PEPIN, PIERCE, POLK, RUSK, ST
CROIX, TAYLOR, AND TREMPEALEAU COUNTIES)............ $ 46.35
IRON©®512-021 05/01/2025
Rates
IRONWORKER (ASHLAND, BAYFIELD, BURNETT, DOUGLAS,
IRON, LINCOLN, ONEIDA, PRICE, SAWYER, VILAS AND
WASHBURN COUNTIES) ..ttt tieeeennnnnennnoeasasonns $ 42.89
LAB0O©113-002 06/02/2025
Rates

LABORER: GROUP 6 FLAGPERSON; TRAFFIC CONTROL PERSON

(MILWAUKEE AND WAUKESHA
COUNTIES) + e v et et eee et et et e e ee e ee e, $ 35.30
LABORER: GROUP 5 BLASTER AND POWDERMAN

(MILWAUKEE
AND WAUKESHA COUNTIES) .. vt vuinnenneennennennnenncnns $ 39.46
LABORER: GROUP 4 LINE AND GRADE SPECIALIST

(MILWAUKEE AND
WAUKESHA COUNTIES) .t v vt iiinerinneeennnesenneennnns $ 39.31
LABORER: GROUP 3 BITUMINOUS WORKER (RAKER AND
LUTEMAN); FORMSETTER (CURB, SIDEWALK, AND
PAVEMENT); STRIKE OFF MAN

(MILWAUKEE AND WAUKESHA COUNTIES)...... $ 39.16
LABORER: GROUP 2 AIR TOOL OPERATOR; JOINT SAWER AND
FILLER (PAVEMENT); VIBRATOR OR TAMPER OPERATOR
(MECHANICAL HAND OPERATED); CHAIN SAW OPERATOR;
DEMOLITION BURNING TORCH LABORER

32.66

Fringes

49.65

Fringes

36.86

Fringes

36.86

Fringes

25.53

25.53

25.53

25.53



(MILWAUKEE AND WAUKESHA COUNTIES).$ 38.96 25.53
LABORER: GROUP 1 GENERAL LABORER; TREE TRIMMER;
CONDUIT LAYER; DEMOLITION AND WRECKING LABORER;
GUARD RAIL, FENCE, AND BRIDGE BUILDER; LANDSCAPER;
MULTIPLATE CULVERT ASSEMBLER; STONE HANDLER;
BITUMINOUS WORKER (SHOVELER, LOADER, AND UTILITY
MAN); BATCH TRUCK DUMPER OR CEMENT HANDLER;
BITUMINOUS WORKER (DUMPER, IRONER, SMOOTHER, AND
TAMPER); CONCRETE HANDLER

(MILWAUKEE AND WAUKESHA COUNTIES).............. $ 38.81 25.53

LAB09113-003 06/02/2025
Rates Fringes
LABORER: GROUP 6 FLAGPERSON AND TRAFFIC CONTROL
PERSON

(OZAUKEE AND
WASHINGTON COUNTIES) .. vetviiuernnneeennnenenneennnns $ 35.15 25.53
LABORER: GROUP 5 BLASTER; POWDERMAN

(OZAUKEE AND WASHINGTON COUNTIES)....evivriuernnnnnns $ 38.26 25.53
LABORER: GROUP 4 LINE AND GRADE SPECIALIST

(OZAUKEE AND WASHINGTON COUNTIES).....ecvuvevnnennnn. $ 38.41 25.53
LABORER: GROUP 3 BITUMINOUS WORKER (RAKER AND

LUTEMAN); FORMSETTER (CURB, SIDEWALK, AND

PAVEMENT); STRIKE OFF MAN

(OZAUKEE AND WASHINGTON COUNTIES).$ 38.21 25.53
LABORER: GROUP 2 AIR TOOL OPERATOR; JOINT SAWER AND
FILLER (PAVEMENT); VIBRATOR OR TAMPER OPERATOR
(MECHANICAL HAND OPERATED); CHAIN SAW OPERATOR;
DEMOLITION BURNING TORCH LABORER

(OZAUKEE AND WASHINGTON
COUNTIES ) i it i tee it iitttnenneennenneenesnennncanens $ 38.16 25.53
LABORER: GROUP 1 GENERAL LABORER; TREE TRIMMER;
CONDUIT LAYER; DEMOLITION AND WRECKING LABORER;
GUARD RAIL, FENCE, AND BRIDGE BUILDER; LANDSCAPER;
MULTIPLATE CULVERT ASSEMBLER; STONE HANDLER;
BITUMINOUS WORKER (SHOVELER, LOADER, AND UTILITY
MAN); BATCH TRUCK DUMPER OR CEMENT HANDLER;
BITUMINOUS WORKER (DUMPER, IRONER, SMOOTHER, AND
TAMPER); CONCRETE HANDLER



LAB00113-011 06/02/2025
Rates
LABORER: GROUP 6 FLAGMAN; TRAFFIC CONTROL PERSON

(KENOSHA AND RACINE
COUNTIES ) ettt ittt it tieteeenecnneenesnesnncnncenens $ 35.02
LABORER: GROUP 5 BLASTER AND POWDERMAN

(KENOSHA AND RACINE COUNTIES)...eivueinernnennennnns $ 38.52
LABORER: GROUP 4 LINE AND GRADE SPECIALIST

(KENOSHA AND
RACINE COUNTIES) . vtiiennenneennenneenenneenncanenns $ 38.19
LABORER: GROUP 3 BITUMINOUS WORKER (RAKER AND
LUTEMAN); FORMSETTER (CURB, SIDEWALK, AND
PAVEMENT); STRIKE OFF MAN

(KENOSHA AND RACINE COUNTIES)...$ 38.22
LABORER: GROUP 2 AIR TOOL OPERATOR; JOINT SAWER AND
FILLER (PAVEMENT); VIBRATOR OR TAMPER OPERATOR
(MECHANICAL HAND OPERATED); CHAIN SAW OPERATOR;
DEMOLITION BURNING TORCH LABORER

(KENOSHA AND RACINE COUNTIES)...vcvuernnennennenns $ 38.02
LABORER: GROUP 1 GENERAL LABORER; TREE TRIMMER;
CONDUIT LAYER; DEMOLITION AND WRECKING LABORER;
GUARD RAIL, FENCE, AND BRIDGE BUILDER; LANDSCAPER;
MULTIPLATE CULVERT ASSEMBLER; STONE HANDLER;
BITUMINOUS WORKER (SHOVELER, LOADER, AND UTILITY
MAN); BATCH TRUCK DUMPER OR CEMENT HANDLER;
BITUMINOUS WORKER (DUMPER, IRONER, SMOOTHER, AND
TAMPER) ; CONCRETE HANDLER

LAB0O0140-002 06/02/2025
Rates
LABORER GROUP 6 (ADAMS, ASHLAND, BARRON, BAYFIELD,

25.53

Fringes

25.53

25.53

25.53

25.53

25.53

25.53

Fringes



BROWN, BUFFALO, BURNETT, CALUMET, CHIPPEWA, CLARK,
COLUMBIA, CRAWFORD, DODGE, DOOR, DOUGLAS, DUNN, EAU

CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,

GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE,

LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,

MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA,

OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO,

SHEBOYGAN, ST. CRO. .t uueeeetnnnneeennnneeennnnneens $ 40.40 19.97
LABORER GROUP 5 (ADAMS, ASHLAND, BARRON, BAYFIELD,

BROWN, BUFFALO, BURNETT, CALUMET, CHIPPEWA, CLARK,

COLUMBIA, CRAWFORD, DODGE, DOOR, DOUGLAS, DUNN, EAU

CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,

GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE,

LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,

MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA,

OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO,

SHEBOYGAN, ST. CRO. . tuuueteteinneeennnneeeennnnenns $ 43.97 19.97
LABORER GROUP 4 (ADAMS, ASHLAND, BARRON, BAYFIELD,

BROWN, BUFFALO, BURNETT, CALUMET, CHIPPEWA, CLARK,

COLUMBIA, CRAWFORD, DODGE, DOOR, DOUGLAS, DUNN, EAU

CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,

GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE,

LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,

MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA,

OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO,

SHEBOYGAN, ST. CRO. . ttuuvevnneenneeenneenneeanneenns $ 44.12 19.97
LABORER GROUP 3 (ADAMS, ASHLAND, BARRON, BAYFIELD,

BROWN, BUFFALO, BURNETT, CALUMET, CHIPPEWA, CLARK,

COLUMBIA, CRAWFORD, DODGE, DOOR, DOUGLAS, DUNN, EAU

CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,

GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE,

LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,

MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA,

OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO,

SHEBOYGAN, ST. CRO. .t tuueteetnennteennnnneeennnneens $ 43.92 19.97
LABORER GROUP 2 (ADAMS, ASHLAND, BARRON, BAYFIELD,

BROWN, BUFFALO, BURNETT, CALUMET, CHIPPEWA, CLARK,

COLUMBIA, CRAWFORD, DODGE, DOOR, DOUGLAS, DUNN, EAU

CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,

GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE,

LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,

MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA,

OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO,

SHEBOYGAN, ST. CRO. . tuuuttetvnneeennnnneeennnnnnns $ 43.87 19.97
LABORER GROUP 1 (ADAMS, ASHLAND, BARRON, BAYFIELD,

BROWN, BUFFALO, BURNETT, CALUMET, CHIPPEWA, CLARK,

COLUMBIA, CRAWFORD, DODGE, DOOR, DOUGLAS, DUNN, EAU

CLAIRE, FLORENCE, FOND DU LAC, FOREST, GRANT,

GREEN, GREEN LAKE, IRON, JACKSON, JUNEAU, IOWA,

JEFFERSON, KEWAUNEE, LA CROSSE, LAFAYETTE,

LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,

MARQUETTE, MENOMINEE, MONROE, OCONTO, ONEIDA,

OUTAGAMIE, PEPIN, PIERCE, POLK, PORTAGE, PRICE,

RICHLAND, ROCK, RUSK, SAUK, SAWYER, SHAWANO,

SHEBOYGAN, ST. CRO. .t tuutteetvnneeeennnneeennnnnnns $ 43.77 19.97



LAB0®464-003 06/02/2025
Rates Fringes
LABORER: GROUP 6 FLAGPERSON AND TRAFFIC CONTROL
PERSON

(DANE COUNTY)...... $ 40.40 19.97
LABORER: GROUP 5 BLASTER; POWDERMAN

(DANE COUNTY )ttt tieiieiinene i ennennennennncnnens $ 44.25 19.97
LABORER: GROUP 4 LINE AND GRADE SPECIALIST

61011 I $ 44.40 19.97
LABORER: GROUP 3 BITUMINOUS WORKER (RAKER AND

LUTEMAN); FORMSETTER (CURB, SIDEWALK, AND

PAVEMENT); STRIKE OFF MAN

(DANE COUNTY).......... $ 44.20 19.97
LABORER: GROUP 2 AIR TOOL OPERATOR; JOINT SAWER AND
FILLER (PAVEMENT); VIBRATOR OR TAMPER OPERATOR
(MECHANICAL HAND OPERATED); CHAIN SAW OPERATOR;
DEMOLITION BURNING TORCH LABORER

(DANE COUNTY) . euvvvenneennnnn. $ 44.15 19.97
LABORER: GROUP 1 GENERAL LABORER; TREE TRIMMER;
CONDUIT LAYER; DEMOLITION AND WRECKING LABORER;
GUARD RAIL, FENCE, AND BRIDGE BUILDER; LANDSCAPER;
MULTIPLATE CULVERT ASSEMBLER; STONE HANDLER;
BITUMINOUS WORKER (SHOVELER, LOADER, AND UTILITY
MAN); BATCH TRUCK DUMPER OR CEMENT HANDLER;
BITUMINIOUS WORKER (DUMPER, IRONER, SMOOTHER, AND
TAMPER); CONCRETE HANDLER

(DANE COUNTY) st vveiinneeienneennnneennnns $ 44.05 19.97

PAINO106-008 0©5/05/2025

Rates Fringes
PAINTERS: REPAINT: SPRAY, SANDBLAST, STEEL:
ASHLAND, BAYFIELD, BURNETT, AND DOUGLAS COUNTIES....$ 37.27 27.26
PAINTERS: REPAINT: BRUSH, ROLLER: ASHLAND,
BAYFIELD, BURNETT, AND DOUGLAS COUNTIES............. $ 36.67 27.26
PAINTERS: NEW: SPRAY, SANDBLAST, STEEL: ASHLAND,
BAYFIELD, BURNETT, AND DOUGLAS COUNTIES............. $ 38.77 27.26
PAINTERS: NEW: BRUSH, ROLLER: ASHLAND, BAYFIELD,
BURNETT, AND DOUGLAS COUNTIES.......etivuiueeennneenn $ 38.17 27.26



PAINO108-002 06/01/2025

Rates
PAINTERS: SPRAY & SANDBLAST (RACINE COUNTY)......... $ 44.64
PAINTERS: BRUSH, ROLLER (RACINE COUNTY)......evvu... $ 43.64
PAIN©259-002 05/01/2008
Rates
PAINTER (BARRON, CHIPPEWA, DUNN, EAU CLAIRE, PEPIN,
PIERCE, POLK, RUSK, SAWYER, ST. CROIX, AND WASHBURN
COUNTIES ) et vttt eennnneeeesesoesssssonnnnnnssssssooss $ 24.11
PAIN©259-004 05/01/2015
Rates
PAINTER (BUFFALO, CRAWFORD, JACKSON, LA CROSSE,
MONROE, TREMPEALEAU, AND VERNON COUNTIES)........... $ 22.03
PAINO781-002 06/01/2025
Rates
PAINTERS: SPRAY & SANDBLAST (JEFFERSON, MILWAUKEE,
OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES)......... $ 43.19
PAINTERS: BRUSH (JEFFERSON, MILWAUKEE, OZAUKEE,
WASHINGTON, AND WAUKESHA COUNTIES).....eeeeeeeeeenn. $ 42.44
PAINTERS: BRIDGE (JEFFERSON, MILWAUKEE, OZAUKEE,
WASHINGTON, AND WAUKESHA COUNTIES)....ceeeeeeeeronns $ 43.19
PAINO802-002 06/01/2025
Rates
PAINTER: BRUSH (COLUMBIA, DANE, DODGE, GRANT,
GREEN, IOWA, LAFAYETTE, RICHLAND, ROCK, AND SAUK
COUNTIES ) ettt eeeeeeneeeeeseeoesesssoennnnnsassasonns $ 37.65
PAIN©O802-003 06/01/2025
Rates

PAINTER (ADAMS, BROWN, CALUMET, CLARK, DOOR, FOND

DU LAC, FOREST, GREEN LAKE, IRON, JUNEAU, KEWAUNEE,
LANGLADE, LINCOLN, MANITOWOC, MARATHON, MARINETTE,
MARQUETTE, MENOMINEE, OCONTO, ONEIDA, OUTAGAMIE,

PORTAGE, PRICE, SHAWANO, SHEBOYGAN, TAYLOR, VILAS,
WAUSHARA, WAUPACA, WINNEBAGO, AND WOOD COUNTIES)...$ 37.65

PAIN@934-001 06/01/2025

Rates
PAINTERS: STRUCTURAL STEEL (KENOSHA AND WALWORTH
COUNTIES ) e it tteeeneeeeeeeeeeoesssssonnnnnnsassasonns $ 40.77
PAINTERS: SPRAY (KENOSHA AND WALWORTH COUNTIES)..... $ 41.62
PAINTERS: BRUSH (KENOSHA AND WALWORTH COUNTIES)..... $ 40.62
PAIN1011-002 06/01/2025
Rates
PAINTERS: (FLORENCE COUNTY) ..o eeeeeeeennnnnnns $ 31.17
PLAS©599-002 06/01/2025
Rates

CEMENT MASON/CONCRETE FINISHER: AREA D: MILWAUKEE,
OZAUKEE, WASHINGTON, AND WAUKESHA COUNTIES.......... $ 42.28
CEMENT MASON/CONCRETE FINISHER, AREA F: KENOSHA AND

Fringes
23.35
23.35

Fringes

12.15

Fringes

12.45

Fringes
24.87
24.87

24.87

Fringes

21.17

Fringes

21.17

Fringes
26.37

26.37
26.37

Fringes
15.92

Fringes

26.43



RACINE COUNTIES . . vt tttnteeetnineeeennneeeennnnnnns $ 37.33 31.38
CEMENT MASON/CONCRETE FINISHER, AREA E: DANE,

GRANT, GREEN, IOWA, LAFAYETTE, AND ROCK COUNTIES....$ 41.16 27.54
CEMENT MASON/CONCRETE FINISHER AREA C: BUFFALO,

CRAWFORD, EAU CLAIRE, JACKSON, JUNEAU, LA CROSSE,

MONROE, PEPIN, PIERCE, RICHLAND, TREMPEALEAU, AND

VERNON COUNTIES  tuvveetvnnneeeennneeeennnneeennnns $ 40.06 28.65
CEMENT MASON/CONCRETE FINISHER AREA A: ASHLAND,

BURNETT, BAYFIELD, DOUGLAS, IRON, PRICE, SAWYER,

AND WASHBURN COUNTIES . ..t vuuuneeennnneeeennnneeennns $ 47.22 31.90

TEAMOO39-001 06/01/2025

Rates Fringes
TRUCK DRIVER 3 OR MORE AXLES; EUCLIDS, DUMPTOR &
ARTICULATED, TRUCK MECHANIC......veiteeeeennennonnnns $ 39.72 28.70
TRUCK DRIVER 1 & 2 AXLES. ... .o iiiiiiiiiiiiiinnenn.. $ 39.57 28.70

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Note: Executive Order 13658 generally applies to contracts subject

to the Davis-Bacon Act that were awarded on or between January 1,

2015 and January 29, 2022, and that have not been renewed or

extended on or after January 30, 2022. Executive Order 13658 does

not apply to contracts subject only to the Davis-Bacon Related Acts
regardless of when they were awarded. If a contract is subject to
Executive Order 13658, the contractor must pay all covered workers

at least $13.65 per hour (or the applicable wage rate listed on this
wage determination, if it is higher) for all hours spent performing on
the contract from May 11, 2026, through December 31, 2026. The
applicable Executive Order minimum wage rate will be adjusted annually.
Additional information on contractor requirements and worker
protections under Executive Order 13658 is available at
www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

The body of each wage determination lists the classifications
and wage rates that have been found to be prevailing for the
type(s) of construction and geographic area covered by the wage



determination. The classifications are listed in alphabetical
order under rate identifiers indicating whether the particular
rate is a union rate (current union negotiated rate), a survey
rate, a weighted union average rate, a state adopted rate, or a
supplemental classification rate.

Union Rate Identifiers

A four-letter identifier beginning with characters other than
OSU@, QUAVGE, ©SAQ, or @SCE denotes that a union rate was
prevailing for that classification in the survey. Example:
PLUM@G198-005 07/01/2024. PLUM is an identifier of the union
whose collectively bargained rate prevailed in the survey for
this classification, which in this example would be Plumbers.
0198 indicates the local union number or district council
number where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in
processing the wage determination. The date, ©07/01/2024 in the
example, is the effective date of the most current negotiated
rate.

Union prevailing wage rates are updated to reflect all changes
over time that are reported to WHD in the rates

in the collective bargaining agreement (CBA) governing the
classification.

Union Average Rate Identifiers

The UAVG identifier indicates that no single rate prevailed for
those classifications, but that 100% of the data reported for
the classifications reflected union rates. EXAMPLE:
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a
weighted union average rate. OH indicates the State of Ohio.
The next number, 0010 in the example, is an internal number
used in producing the wage determination. The date, 01/01/2024
in the example, indicates the date the wage determination was
updated to reflect the most current union average rate.

A UAVG rate will be updated once a year, usually in January, to
reflect a weighted average of the current rates in the
collective bargaining agreements on which the rate is based.

Survey Rate Identifiers

The @SU€ identifier indicates that either a single non-union
rate prevailed (as defined in 29 CFR 1.2) for this
classification in the survey or that the rate was derived by
computing a weighted average rate based on all the rates
reported in the survey for that classification. As a weighted
average rate includes all rates reported in the survey, it may
include both union and non-union rates. Example: SUFL2022-007
6/27/2024. SU indicates the rate is a single non-union
prevailing rate or a weighted average of survey data for that
classification. FL indicates the State of Florida. 2022 is the
year of the survey on which these classifications and rates are
based. The next number, 007 in the example, is an internal
number used in producing the wage determination. The date,
6/27/2024 in the example, indicates the survey completion date
for the classifications and rates under that identifier.

©SU@ wage rates typically remain in effect until a new survey
is conducted. However, the Wage and Hour Division (WHD) has the
discretion to update such rates under 29 CFR 1.6(c)(1).

State Adopted Rate Identifiers



The @SA€) identifier indicates that the classifications and
prevailing wage rates set by a state (or local) government were
adopted under 29 C.F.R 1.3(g)-(h). Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
The date, 01/03/2024 in the example, reflects the date on which
the classifications and rates under the @SA€ identifier took
effect under state law in the state from which the rates were
adopted.
WAGE DETERMINATION APPEALS PROCESS
1) Has there been an initial decision in the matter? This can
be:

a) a survey underlying a wage determination

b) an existing published wage determination

c) an initial WHD letter setting forth a position on

a wage determination matter
d) an initial conformance (additional classification
and rate) determination

On survey related matters, initial contact, including requests
for summaries of surveys, should be directed to the WHD Branch
of Wage Surveys. Requests can be submitted via email to
davisbaconinfo@dol.gov or by mail to:

Branch of Wage Surveys

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
Regarding any other wage determination matter such as
conformance decisions, requests for initial decisions should be
directed to the WHD Branch of Construction Wage Determinations.
Requests can be submitted via email to BCWD-Office@dol.gov or
by mail to:

Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2) If an initial decision has been issued, then any interested
party (those affected by the action) that disagrees with the
decision can request review and reconsideration from the Wage
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7).
Requests for review and reconsideration can be submitted via
email to dba.reconsideration@dol.gov or by mail to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and any information (wage payment
data, project description, area practice material, etc.) that
the requestor considers relevant to the issue.

3) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 202180.



END OF GENERAL DECISION



Effective with August 2018 Letting

NOTICE TO BIDDERS
WAGE RATE DECISION

The wage rate decision of the Department of Labor which has been incorporated in these
advertised specifications is incomplete in that the classifications may be omitted from the
Department of Labor's decision.

Since the bidder is responsible, independently, for ascertaining area practice with respect to the
necessity, or lack of necessity, for the use of these classifications in the prosecution of the work
contemplated by this project, no inference may be drawn from the omission of these classifications
concerning prevailing area practices relative to their use. Further, this omission will not, per se, be
construed as establishing any governmental liability for increased labor cost if it is subsequently
determined that such classifications are required.

There may be omissions and/or errors in the federal wage rates. The bidder is responsible for
evaluating and determining the correct applicable rate.

If a project includes multiple types of construction (highway, bridge over navigable water, sanitary
sewer and water main, building) and there is not a separate wage determination for this type of
work included in the proposal, use the wage determination that is in the proposal.

If a project includes multiple types of construction, different wage rate determinations may be
inserted into the contract (WI110/Highway = in all WisDOT highway contracts, WI15/Heavy = bridge
over navigable water per USDOL and US Coast Guard designation, WI8/Heavy (Sewer & Water
Line & Tunnel) = sanitary sewer and water main if the cost is more than 20% of the contract
and/or at least $1,000,000, and Building). If multiple wage rate determinations are inserted into
the contract, use the classification in the wage determination for the work being done. Use WI15
wage rates when working on the bridge and/or structure from bank to bank. Use WI8 wage rates
when working on any sanitary sewer or water main work. Use Building wage rates for all work
done within the footprint of the building. Use WI10 wage rates for all other highway work in the
contract and approaches to structures. For example, if a laborer is working within the footprint of a
building, use the Laborer rate in the Building wage determination inserted in the contract. If a
laborer is working on a bridge/structure within the banks, use the Laborer rate in the WI15/Heavy
wage determination if inserted in the contract. If the laborer is working on the highway, use the
Laborer rate in the WI10/Highway wage determination.

Page 1 of 1
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Proposal Schedule of Items Page 1 of 18
Proposal ID: 20261110019  Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0002 201.0110 5,800.000
Clearing SY
0004 201.0210 5,800.000
Grubbing SY
0006 203.0100 10.000
Removing Small Pipe Culverts EACH
0008 203.0220 1.000
Removing Structure (structure) 01. B-59- EACH
0093
0010 204.0100 4,981.000
Removing Concrete Pavement SY
0012 204.0105 5,841.000
Removing Concrete Pavement Butt SY
Joints
0014 204.0109.8 80,300.000
Removing Concrete Surface Partial SF
Depth
0016 204.0110 5,625.000
Removing Asphaltic Surface SY
0018 204.0115 3,644.000
Removing Asphaltic Surface Butt Joints SY
0020 204.0120 54,000.000
Removing Asphaltic Surface Milling SY
0022 204.0150 840.000
Removing Curb & Gutter LF
0024 204.0165 7,936.000
Removing Guardrail LF
0026 204.0170 1,540.000
Removing Fence LF
0028 204.0180 1.000
Removing Delineators and Markers EACH
0030 204.0190 9.000
Removing Surface Drains EACH
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Proposal Schedule of Items Page 2 of 18

Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number
0032

0034

0036

0038

0040

0042

0044

0046

0048

0050

0052

0054

0056

0058

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
204.0220

Removing Inlets

204.0245

Removing Storm Sewer (size) 01. 12-
Inch

204.0245

Removing Storm Sewer (size) 02. 18-
Inch

204.0291.S
Abandoning Sewer

204.9060.S

Removing (item description) 01. Apron
Endwalls

204.9090.S

Removing (item description) 01.
Underdrain 6-Inch

205.0100
Excavation Common

206.1001

Excavation for Structures Bridges
(structure) 01. B-59-0093

208.0100
Borrow

208.1100
Select Borrow

210.1500
Backfill Structure Type A

211.0101

Prepare Foundation for Asphaltic Paving
(project) 01. 1440-41-71

211.0400

Prepare Foundation for Asphaltic
Shoulders

213.0100

Finishing Roadway (project) 01. 1440-
41-71

Approximate
Quantity and
Units

Unit Price Bid Amount

14.000
EACH

436.000
LF

24.000
LF

8.000
CY

7.000
EACH

715.000
LF

50,669.000
CcY

1.000
EACH

5,282.000
CcY

650.000
CY

16.000
TON

1.000
EACH

36.000
STA

1.000
EACH
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Proposal Schedule of Items Page 3 of 18
Proposal ID: 20261110019  Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0060 213.0100 1.000
Finishing Roadway (project) 02. 1440- EACH
41-72
0062 214.0100 3.000
Obliterating Old Road STA
0064 305.0110 13,700.000
Base Aggregate Dense 3/4-Inch TON
0066 305.0120 20,560.000
Base Aggregate Dense 1 1/4-Inch TON
0068 310.0110 100.000
Base Aggregate Open-Graded TON
0070 312.0110 16,750.000
Select Crushed Material TON
0072 390.0100 369.000
Removing Pavement for Base Patching CcY
0074 390.0305 369.000
Base Patching Concrete HES CY
0076 415.0080 347.000
Concrete Pavement 8-Inch SY
0078 416.0610 723.000
Drilled Tie Bars EACH
0080 416.0620 2,949.000
Drilled Dowel Bars EACH
0082 416.1710 200.000
Concrete Pavement Repair SY
0084 416.1715 13.000
Concrete Pavement Repair SHES SY
0086 416.1720 250.000
Concrete Pavement Replacement SY
0088 416.1725 27.000
Concrete Pavement Replacement SHES SY
0090 450.4000 11,330.000
HMA Cold Weather Paving TON
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Proposal ID: 20261110019 Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
i Item ID o .
Nll;:r:I;er "0 Quantity and Unit Price Bid Amount
Description Units
0092 450.5224 9,990.000
HMA Pavement 4 LT 58-28 S TON
0094 450.6223 4,430.000
HMA Pavement 3 MT 58-28 S TON
0096 450.6224 29,835.000
HMA Pavement 4 MT 58-28 S TON
0098 455.0605 22,970.000
Tack Coat GAL
0100 465.0105 293.000
Asphaltic Surface TON
0102 465.0125 377.000
Asphaltic Surface Temporary TON
0104 465.0305 90.000
Asphaltic Surface Safety Islands TON
0106 465.0315 104.000
Asphaltic Flumes SY
0108 465.0510 176,200.000
Asphaltic Rumble Strips, Shoulder LF
Divided Roadway
0110 502.0100 5.000
Concrete Masonry Bridges CY
0112 502.3101 224.000
Expansion Device LF
0114 502.3200 139.000
Protective Surface Treatment SY
0116 502.3205 799.000
Pigmented Surface Sealer Reseal SY
0118 502.3210 22.000
Pigmented Surface Sealer SY
0120 502.3215 3,729.000
Protective Surface Treatment Reseal SY
0122 502.4204 10.000
Adhesive Anchors No. 4 Bar EACH
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Proposal ID: 20261110019  Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number T y an
Description Units
0124 502.4205 244.000
Adhesive Anchors No. 5 Bar EACH
0126 505.0400 670.000
Bar Steel Reinforcement HS Structures LB
0128 505.0600 8,010.000
Bar Steel Reinforcement HS Coated LB
Structures
0130 505.0905 10.000
Bar Couplers No. 5 EACH
0132 505.0906 28.000
Bar Couplers No. 6 EACH
0134 509.0301 4.000
Preparation Decks Type 1 SY
0136 509.0310.S 40.000
Sawing Pavement Deck Preparation LF
Areas
0138 509.1000 105.000
Joint Repair SY
0140 509.1500 161.000
Concrete Surface Repair SF
0142 509.2100.S 36.000
Concrete Masonry Deck Repair CYy
0144 509.9025.S 15.000
Epoxy Injection Crack Repair LF
0146 509.9026.S 4.000
Cored Holes 2-Inch Diameter EACH
0148 511.1200 102.000
Temporary Shoring (structure) 01. B-59- SF
0093
0150 516.0500 2.000
Rubberized Membrane Waterproofing SY
0152 517.0901.S 1.000
Preparation and Coating of Top Flanges EACH

(structure) 01. B-59-0091
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Proposal ID: 20261110019  Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0154 517.0901.S 1.000
Preparation and Coating of Top Flanges EACH
(structure) 02. B-59-0093
0156 517.1801.S 1.000
Structure Repainting Recycled Abrasive EACH
(structure) 01. B-59-0097
0158 517.3001.S 1.000
Structure Overcoating Cleaning and EACH
Priming (structure) 01. B-59-0091
0160 517.4001.S 1.000
Containment and Collection of Waste EACH
Materials (structure) 01. B-59-0091
0162 517.4501.S 1.000
Negative Pressure Containment and EACH
Collection of Waste Materials (structure)
01. B-59-0097
0164 517.6001.S 2.000
Portable Decontamination Facility EACH
0166 520.1018 8.000
Apron Endwalls for Culvert Pipe 18-Inch EACH
0168 520.3318 136.000
Culvert Pipe Class IlI-A 18-Inch LF
0170 520.8000 8.000
Concrete Collars for Pipe EACH
0172 521.1012 7.000
Apron Endwalls for Culvert Pipe Steel EACH
12-Inch
0174 522.0418 48.000
Culvert Pipe Reinforced Concrete Class LF
IV 18-Inch
0176 522.0424 101.000
Culvert Pipe Reinforced Concrete Class LF
IV 24-Inch
0178 522.0436 108.000
Culvert Pipe Reinforced Concrete Class LF

IV 36-Inch
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Proposal ID: 20261110019  Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line ltem ID Qﬁgntit d Unit Price Bid Amount
Number Fai yan
Description Units
0180 522.1018 4.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 18-Inch
0182 522.1024 5.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 24-Inch
0184 522.1030 1.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 30-Inch
0186 522.1036 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 36-Inch
0188 522.1042 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete 42-Inch
0190 522.2419 528.000
Culvert Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-IV 19x30-
Inch
0192 522.2619 14.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
19x30-Inch
0194 522.2629 2.000
Apron Endwalls for Culvert Pipe EACH
Reinforced Concrete Horizontal Elliptical
29x45-Inch
0196 530.0112 435.000
Culvert Pipe Corrugated Polyethylene LF
12-Inch
0198 601.0411 120.000
Concrete Curb & Gutter 30-Inch Type D LF
0200 601.0553 2,340.000
Concrete Curb & Gutter 4-Inch Sloped LF
36-Inch Type D
0202 601.0590 574.000
Concrete Curb & Gutter 4-Inch Sloped LF

36-Inch Type TBTT
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Proposal ID: 20261110019 Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Proposal Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number T y an
Description Units
0204 602.0405 2,180.000
Concrete Sidewalk 4-Inch SF
0206 602.0515 40.000
Curb Ramp Detectable Warning Field SF
Natural Patina
0208 602.3010 5.000
Concrete Surface Drains CcY
0210 603.8000 21,314.000
Concrete Barrier Temporary Precast LF
Delivered
0212 603.8125 22,614.000
Concrete Barrier Temporary Precast LF
Installed
0214 606.0200 199.000
Riprap Medium CcY
0216 606.0300 498.000
Riprap Heavy CcY
0218 608.0412 169.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 12-Inch
0220 608.0418 247.000
Storm Sewer Pipe Reinforced Concrete LF
Class IV 18-Inch
0222 608.2329 103.000
Storm Sewer Pipe Reinforced Concrete LF
Horizontal Elliptical Class HE-III 29x45-
Inch
0224 611.0535 2.000
Manhole Covers Type J-Special EACH
0226 611.0627 6.000
Inlet Covers Type HM EACH
0228 611.0642 2.000
Inlet Covers Type MS EACH
0230 611.0654 8.000
Inlet Covers Type V EACH
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Proposal ID: 20261110019 Project(s): 1440-41-71, 1440-41-72
Federal ID(s): WISC 2027033, WISC 2027061
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
Rlopessl Approximate
Line Item ID Qﬁgntit d Unit Price Bid Amount
Number g /el
Description Units
0232 611.2005 2.000
Manholes 5-FT Diameter EACH
0234 611.3004 1.000
Inlets 4-FT Diameter EACH
0236 611.3220 8.000
Inlets 2x2-FT EACH
0238 611.3230 4.000
Inlets 2x3-FT EACH
0240 611.3902 2.000
Inlets Median 2 Grate EACH
0242 611.8115 4.000
Adjusting Inlet Covers EACH
0244 612.0106 715.000
Pipe Underdrain 6-Inch LF
0246 612.0206 100.000
Pipe Underdrain Unperforated 6-Inch LF
0248 612.0406 15.000
Pipe Underdrain Wrapped 6-Inch LF
0250 612.0806 4.000
Apron Endwalls for Underdrain EACH
Reinforced Concrete 6-Inch
0252 614.0150 1.000
Anchor Assemblies for Steel Plate Beam EACH
Guard
0254 614.0220 2.000
Steel Thrie Beam Bullnose Terminal EACH
0256 614.0230 175.000
Steel Thrie Beam LF
0258 614.0905 5.000
Crash Cushions Temporary EACH
0260 614.2300 6,938.500
MGS Guardrail 3 LF
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number
0262
0264
0266

0268

0270

0272

0274

0276

0278

0280

0282

0284

0286

0288

0290

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
614.2500

MGS Thrie Beam Transition

614.2610
MGS Guardrail Terminal EAT

614.2620
MGS Guardrail Terminal Type 2

616.0100
Fence Woven Wire (height) 01. 4-FT

618.0100

Maintenance and Repair of Haul Roads
(project) 01. 1440-41-71

618.0100

Maintenance and Repair of Haul Roads
(project) 02. 1440-41-72

619.1000
Mobilization

620.0300
Concrete Median Sloped Nose

623.0200
Dust Control Surface Treatment

624.0100
Water

625.0100
Topsoil

628.1504
Silt Fence

628.1520
Silt Fence Maintenance

628.1905
Mobilizations Erosion Control

628.1910

Mobilizations Emergency Erosion Control

Approximate
Quantity and
Units
788.000
LF

20.000
EACH

2.000
EACH

1,455.000
LF

1.000
EACH

1.000
EACH

1.000
EACH

430.000
SF

20,000.000
SY

731.000
MGAL

65,800.000
SY

12,500.000
LF

25,000.000
LF

14.000
EACH

10.000
EACH

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal

Line

Number

0292

0294

0296

0298

0300

0302

0304

0306

0308

0310

0312

0314

0316

0318

0320

0322

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items

Item ID
Description

628.2004

Erosion Mat Class | Type B

628.2008

Erosion Mat Urban Class | Type B

628.7005
Inlet Protection Type A

628.7015
Inlet Protection Type C

628.7020
Inlet Protection Type D

628.7504
Temporary Ditch Checks

628.7555
Culvert Pipe Checks

628.7570
Rock Bags

629.0210
Fertilizer Type B

630.0130
Seeding Mixture No. 30

630.0200
Seeding Temporary

630.0500
Seed Water

633.5200
Markers Culvert End

634.0614

Posts Wood 4x6-Inch x 14-FT

634.0616

Posts Wood 4x6-Inch x 16-FT

634.0618

Posts Wood 4x6-Inch x 18-FT

Approximate
Quantity and
Units
7,700.000
SY

59,000.000
SY

27.000
EACH

13.000
EACH

4.000
EACH

1,000.000
LF

43.000
EACH

135.000
EACH

43.000
CWT

3,000.000
LB

470.000
LB

1,500.000
MGAL

20.000
EACH

23.000
EACH

27.000
EACH

42.000
EACH

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal

Line

Number

0324

0326

0328

0330

0332

0334

0336

0338

0340

0342

0344

0346

0348

0350

0352

0354

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
637.2210

Signs Type |l Reflective H
637.2230
Signs Type Il Reflective F

638.2602
Removing Signs Type Il

638.3000
Removing Small Sign Supports

642.5201
Field Office Type C

643.0300
Traffic Control Drums

643.0320.S
Temporary Tape Rumble Strip Orange

643.0370.S
Digital Speed Reduction System (DSRS)

643.0420
Traffic Control Barricades Type IlI

643.0705
Traffic Control Warning Lights Type A

643.0715
Traffic Control Warning Lights Type C

643.0810
Traffic Control Connected Arrow Boards

643.0900
Traffic Control Signs

643.0920
Traffic Control Covering Signs Type Il

643.1000
Traffic Control Signs Fixed Message

643.1050
Traffic Control Signs PCMS

Approximate
Quantity and
Units
1,135.600
SF

87.500
SF

27.000
EACH

31.000
EACH

1.000
EACH

155,809.000
DAY

4,536.000
LF

446.000
DAY

7,312.000
DAY

8,814.000
DAY

15,567.000
DAY

532.000
DAY

23,538.000
DAY

1.000
EACH

68.000
SF

196.000
DAY

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number
0356
0358

0360

0362

0364

0366

0368

0370

0372

0374

0376

0378

0380

0382

0384

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
643.1070

Traffic Control Cones 42-Inch

643.1205.S
Basic Traffic Queue Warning System

643.1220

Traffic Control Connected Work Zone
Start and End Location Markers

643.3170
Temporary Marking Line Epoxy 6-Inch

643.3180

Temporary Marking Line Removable
Tape 6-Inch

643.3280

Temporary Marking Line Removable
Tape 10-Inch

643.5000
Traffic Control

644.1410
Temporary Pedestrian Surface Asphalt

644.1810
Temporary Pedestrian Barricade

644.1900.S
Temporary Audible Message Devices

645.0111
Geotextile Type DF Schedule A

645.0120
Geotextile Type HR

645.0140
Geotextile Type SAS

646.2020
Marking Line Epoxy 6-Inch

646.2025

Marking Line Grooved Black Epoxy 6-
Inch

Approximate
Quantity and
Units
472,100.000
DAY

1,218.000
DAY

486.000
DAY

281,500.000
LF

23,640.000
LF

2,600.000
LF

1.000
EACH

1,900.000
SF

6,060.000
LF

110.000
DAY

400.000
SY

1,237.000
SY

1,680.000
SY

9,150.000
LF

110,280.000
LF

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number

0386

0388

0390

0392

0394

0396

0398

0400

0402

0404

0406

0408

0410

0412

0414

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
646.2040
Marking Line Grooved Wet Ref Epoxy 6-
Inch
646.4040

Marking Line Grooved Wet Ref Epoxy
10-Inch

646.5020
Marking Arrow Epoxy

646.5220

Marking Symbol Epoxy

646.5520

Marking Outfall Epoxy

646.6120

Marking Stop Line Epoxy 18-Inch
646.6220

Marking Yield Line Epoxy 18-Inch

646.6466
Cold Weather Marking Epoxy 6-Inch

646.6470
Cold Weather Marking Epoxy 10-Inch

646.7120
Marking Diagonal Epoxy 12-Inch
646.7220
Marking Chevron Epoxy 24-Inch

646.7320
Marking Chevron Epoxy 12-Inch

646.8220
Marking Island Nose Epoxy

646.9000
Marking Removal Line 4-Inch

646.9012

Marking Removal Line Water Blasting 6-

Inch

Approximate
Quantity and
Units
355,470.000
LF

29,250.000
LF

1.000
EACH

1.000
EACH

4.000
EACH

55.000
LF

60.000
EACH

89,260.000
LF

7,520.000
LF

185.000
LF

740.000
LF

1,630.000
LF

12.000
EACH

5,350.000
LF

12,810.000
LF

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number

0416

0418

0420

0422

0424

0426

0428

0430

0432

0434

0436

0438

0440

0442

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
646.9165

Marking Removal Line Grooved Contrast

Permanent Tape 10-Inch

646.9200
Marking Removal Line Wide

648.0100
Locating No-Passing Zones

650.4000
Construction Staking Storm Sewer

650.4500
Construction Staking Subgrade

650.5000
Construction Staking Base

650.5500

Construction Staking Curb Gutter and
Curb & Gutter

650.6000
Construction Staking Pipe Culverts

650.7000

Construction Staking Concrete
Pavement

650.8000

Construction Staking Resurfacing
Reference

650.8501

Construction Staking Electrical
Installations (project) 01. 1440-41-72

650.9000

Construction Staking Curb Ramps

650.9500

Construction Staking Sidewalk (project)
01. 1440-41-72

650.9911

Construction Staking Supplemental
Control (project) 01. 1440-41-71

Approximate
Quantity and
Units
1,120.000
LF

130.000
LF

0.345
Ml

27.000
EACH

8,100.000
LF

8,100.000
LF

2,460.000
LF

12.000
EACH

574.000
LF

114,720.000
LF

1.000
EACH

2.000
EACH

1.000
EACH

1.000
EACH

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number

0444

0446

0448

0450

0452

0454

0456

0458

0460

0462

0464

0466

0468

0470

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
650.9911

Construction Staking Supplemental
Control (project) 02. 1440-41-72

650.9920
Construction Staking Slope Stakes

652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

652.0325

Conduit Rigid Nonmetallic Schedule 80
2-Inch

653.0140
Pull Boxes Steel 24x42-Inch

654.0105
Concrete Bases Type 5

655.0610
Electrical Wire Lighting 12 AWG

655.0615
Electrical Wire Lighting 10 AWG

656.0201

Electrical Service Meter Breaker
Pedestal (location) 01. STH 23 & CTH
TT

657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

657.0322

Poles Type 5-Aluminum

657.0710

Luminaire Arms Truss Type 4 1/2-Inch
Clamp 12-FT

659.1115
Luminaires Utility LED A

Approximate
Quantity and
Units
1.000
EACH

19,460.000
LF

4,280.000
LF

10.000
LF

210.000
LF

18.000
EACH

8.000
EACH

1,500.000
LF

16,832.000
LF

1.000
EACH

8.000
EACH

8.000
EACH

10.000
EACH

10.000
EACH

Unit Price Bid Amount
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Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number
0472

0474

0476

0478

0480

0482

0484

0486

0488

0490

0492

0494

0496

0498

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
690.0150
Sawing Asphalt
690.0250

Sawing Concrete

706.0105

HMA Percent Within Limits (PWL) Test
Strip Volumetrics

706.0110

Nuclear Gauge Correlation Strip - HMA,
SMA

706.2005
Incentive Density PWL HMA Pavement

706.2007

Incentive Density HMA Pavement
Longitudinal Joints

706.2010
Incentive Air Voids HMA Pavement

707.0020

Incentive Compressive Strength
Concrete Pavement

707.0025

Incentive Strength Concrete Structures

740.0440
Incentive IRI Ride

999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 01. 1250+00EB

999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 02. 1357+94WB

999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 03. 1607+50WB

999.2000.S

Installing and Maintaining Bird Deterrent
System (station) 04. 1607+50EB

Approximate
Quantity and
Units
2,052.000
LF

9,800.000
LF

1.000
EACH

1.000
EACH

21,770.000
DOL

11,740.000
DOL

27,860.000
DOL

500.000
DOL

500.000
DOL

22,540.000
DOL

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

Unit Price Bid Amount
1.00000 21,770.00
1.00000 11,740.00
1.00000 27,860.00
1.00000 500.00
1.00000 500.00
1.00000 22,540.00




@\SCONS/,ll

*

VdSQ

7or an®

Okramion

Wisconsin Department of Transportation

Proposal Schedule of Items

10/02/2026 13:00:08

Page 18 of 18

Proposal ID: 20261110019

SECTION:

Alt Set ID:

Proposal
Line
Number

0500

0502

0504

0506

0508

0510

0512

0514

0516

0518

0520

0522

Project(s): 1440-41-71, 1440-41-72

Federal ID(s): WISC 2027033, WISC 2027061

0001 Contract Items
Alt Mbr ID:
Item ID
Description
ASP.1TOA

On-the-Job Training Apprentice at
$5.00/HR

ASP.1TOG

On-the-Job Training Graduate at
$5.00/HR

SPV.0060
Special 01. Embedded Galvanic Anodes

SPV.0060

Special 02. Concrete Control Cabinet
Bases Type 10 NE Region Special

SPV.0060
Special 03. Manholes 7-FT Diameter

SPV.0060

Special 04. Remove, Salvage and
Replace Steel Plate Beam Guard Energy
Absorbing Terminal

SPV.0060

Special 05. Mounting Conduit to Exterior
of Structure

SPV.0090

Special 01. Concrete Joint and Crack
Cleaning and Repair

SPV.0090
Special 02. Removing Rumble Strips

SPV.0090

Special 03. Pedestrian Overhead
Protection

SPV.0165
Special 01. Removing Loose Concrete

SPV.0195

Special 01. Select Crushed Material for
Travel Corridor

Section: 0001

Approximate
Quantity and
Units
2,100.000
HRS

5,760.000
HRS

60.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

1.000
EACH

120.000
LF

6,300.000
LF

240.000
LF

50.000
SF

8.000
TON

Unit Price Bid Amount
5.00000 10,500.00
5.00000 28,800.00
Total:

Total Bid:
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