Tabulation of Bids

Awarded to Michels Road & Stone

Project Manager: Matt Messina Airport: Central Wisconsin Airport

Award Date: 9/26/2022

Consultant: Becher-Hoppe Associates Bid Date: 6/28/2022

					OAD & STONE	INTEGRITY GR	ADING & EXCAV
Item No.	DESCRIPTION BASE BID - RUNWAY 8/26 SHIFT	Quantity	Unit	Unit Price	Amount	Unit Price	Amount
P10151A	ASPHALT PAVEMENT REMOVAL	1,300	SY	\$4.00	\$5,200.00	\$5.00	\$6,500.0
P10151B P10157	CONCRETE PAVEMENT REMOVAL REMOVAL OF STORM SEWER AND CULVERT PIPE	3,800 246	SY LF	\$8.50 \$33.60	\$32,300.00 \$8,265.60	\$13.00 \$19.00	\$49,400.0 \$4,674.0
P10158	REMOVAL OF BURIED STRUCTURES	2	EA	\$1,616.00	\$3,232.00	\$500.00	\$1,000.0
P15241 P15244	UNCLASSIFIED EXCAVATION ROCK EXCAVATION	191,500 100	CY	\$6.30 \$100.00	\$1,206,450.00 \$10,000.00	\$2.00 \$130.00	\$383,000.0 \$13,000.0
X15451	CRUSHED AGGREGATE SUBBASE COURSE, 12" MINUS	2,600	CY	\$41.70	\$108,420.00	\$38.00	\$98,800.0
X15452 X15453	CRUSHED AGGREGATE SUBBASE COURSE, 3" MINUS SEPERATION GEOTEXTILE, CLASS 2	2,200 3,500	CY SY	\$29.20 \$3.50	\$64,240.00 \$12,250.00	\$40.00 \$3.50	\$88,000.0 \$12,250.0
P30701	CEMENT TREATED PERMEABLE BASE COURSE (CTPB)	7,700	SY	\$31.29	\$240,933.00	\$31.29	\$240,933.0
P40181 P40182	ASPHALT BASE COURSE ASPHALT SURFACE COURSE	0	TON TON				
P50181	PORTLAND CEMENT CONCRETE PAVEMENT, 9-INCH	7,470	SY	\$83.60	\$624,492.00	\$71.79	\$536,271.3
P62051A	SURFACE PREPARATION - REMOVING CONCRETE CURING AGENT	10,400	SF	\$0.01	\$104.00	\$0.01	\$104.0 \$148.200.0
P62051B P62052A	SURFACE PREPARATION - REMOVING PAVEMENT MARKINGS RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, WHITE	156,000 69,000	SF SF	\$0.95 \$0.84	\$148,200.00 \$57,960.00	\$0.95 \$0.84	\$148,200.0 \$57,960.0
P62052B	RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, YELLOW	2,000	SF	\$0.84	\$1,680.00	\$0.84	\$1,680.0
P62052C P62053	RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, BLACK REFLECTIVE MEDIA, TYPE I, GRADATION A	12,800 4,400	SF LB	\$0.84 \$1.14	\$10,752.00 \$5,016.00	\$0.84 \$1.14	\$10,752.0 \$5,016.0
P62151	GROOVING	6,500	SY	\$4.19	\$27,235.00	\$9.50	\$61,750.0
D70553 D70554B	FILTER FABRIC PVC PIPE UNDERDRAIN 6-INCH, COMPLETE (INCLUDING POROUS BACKFILL AND SEPARATION GEOTEXTILE, CLASS 2)	3,900	SY LF	\$3.60 \$36.90	\$14,040.00 \$11,070.00	\$3.00 \$28.00	\$11,700.0 \$8,400.0
D70555	VC PIPE UNDERDRAIN 6-INCH, COMPLETE (INCLUDING POROUS BACKFILL AND SEPARATION GEOTEXTILE, CLASS 2) UNDERDRAIN RISER CLEANOUT	300	EA	\$1,500.00	\$4,500.00	\$28.00	\$8,400.0
D70556	UNDERDRAIN ROCK EXCAVATION	50	LF	\$110.00	\$5,500.00	\$130.00	\$6,500.0
305.0125X 455.0605	BASE AGGREGATE DENSE 1 1/4-INCH TACK COAT	130 28	CY GAL	\$31.60 \$12.64	\$4,108.00 \$353.92	\$45.00 \$12.64	\$5,850.0 \$353.9
465.0105	ASPHALTIC SURFACE	90	TON	\$159.62	\$14,365.80	\$159.62	\$14,365.8
608.0324	STORM SEWER PIPE REINFORCED CONCRETE CLASS III 24-INCH	56	LF	\$137.30	\$7,688.80	\$125.00	\$7,000.0
608.0342 608.0348	STORM SEWER PIPE REINFORCED CONCRETE CLASS III 42-INCH STORM SEWER PIPE REINFORCED CONCRETE CLASS III 48-INCH	70 120	LF	\$214.90 \$244.90	\$15,043.00 \$29,388.00	\$225.00 \$270.00	\$15,750.0 \$32,400.0
611.2004	MANHOLES 4-FT DIAMETER	1	EA	\$6,146.00	\$6,146.00	\$3,500.00	\$3,500.0
611.2007	MANHOLES 7-FT DIAMETER	1	EA	\$11,133.00	\$11,133.00	\$11,000.00	\$11,000.0
618.0100 625.0500	MAINTENANCE AND REPAIR OF HAUL ROADS SALVAGED TOPSOIL	1 441,000	LS SY	\$1.00 \$1.05	\$1.00 \$463,050.00	\$1,000.00 \$2.00	\$1,000.0
627.0200	MULCHING, METHOD B (WOOD FIBER)	426,000	SY	\$0.45	\$191,700.00	\$0.45	\$191,700.0
628.1504	SILT FENCE (UNDISTRIBUTED) SILT FENCE MAINTENANCE	6,500 6,500	LF LF	\$2.00 \$0.25	\$13,000.00 \$1,625.00	\$2.00 \$0.25	\$13,000.0 \$1,625.0
628.1520 628.1905	MOBILIZATIONS EROSION CONTROL	10	EA	\$250.00	\$2,500.00	\$250.00	\$1,625.0
628.1910	MOBILIZATIONS EMERGENCY EROSION CONTROL	3	EA	\$250.00	\$750.00	\$250.00	\$750.0
628.2006 628.7010	EROSION MAT URBAN CLASS I, TYPE A (UNDISTRIBUTED) INLET PROTECTION TYPE B	15,000	SY EA	\$2.25 \$100.00	\$33,750.00 \$300.00	\$2.25 \$100.00	\$33,750.0 \$300.0
628.7504	TEMPORARY DITCH CHECKS	500	LF	\$10.00	\$5,000.00	\$10.00	\$5,000.0
628.7555	CULVERT PIPE CHECKS	50	EA	\$20.00	\$1,000.00	\$20.00	\$1,000.0
628.7560 629.0200	TRACKING PAD FERTILIZER TYPE B	2 280	EA CWT	\$3,900.00 \$175.00	\$7,800.00 \$49,000.00	\$6,000.00 \$175.00	\$12,000.0 \$49,000.0
630.0140	SEEDING MIXTURE NO. 40	7,950	LB	\$8.50	\$67,575.00	\$8.50	\$67,575.0
630.0200 630.0500	SEEDING TEMPORARY SEED WATER	11,950 900	LB MGAL	\$4.50 \$25.00	\$53,775.00 \$22,500.00	\$4.50 \$25.00	\$53,775.0 \$22,500.0
642.5001	FIELD OFFICE TYPE B	1	EA	\$15,600.00	\$15,600.00	\$18,700.00	\$22,500.0
642.6001	FIELD LABORATORY	1	EA	\$8,400.00	\$8,400.00	\$11,000.00	\$11,000.0
XSP001 XSP002	MOBILIZATION TRAFFIC CONTROL	1	LS LS	\$338,180.72 \$143,350.96	\$338,180.72 \$143,350.96	\$1,902,500.00 \$75,000.00	\$1,902,500.0 \$75.000.0
XSP003	LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES	1	LS	\$5,000.00	\$5,000.00	\$4,500.00	\$4,500.0
XSP014	PAVEMENT MARKING RE-APPLICATION	1	LS LS	\$78,408.00	\$78,408.00	\$78,408.00	\$78,408.0
XSP015 XSP016	AIRCRAFT RATED INLET COVERS	2	EA	\$1,717.00 \$2,000.00	\$3,434.00 \$2,000.00	\$1,750.00 \$3,500.00	\$3,500.0 \$3,500.0
XSP017	WETLAND RESTORATION PLAN	1	LS	\$25,000.00	\$25,000.00	\$1,000.00	\$1,000.0
	Base Bid Tota				\$4,222,765.80		\$5,274,693.0
	Base Bid As Provided by contractor				\$4,222,765.80		\$5,274,693.0
	Difference				0.00		0.0
ITEM NO.	DESCRIPTION	QUANTITY	UNIT				
140754(4)	ALTERNATE BID #1 - RUNWAY 8/26 LIGHTING REPLACEMENT TYPE L-806(L), STYLE 1-B, SIZE 1, WIND CONE AND FOUNDATION, IN PLACE	4	F A	\$6,887.90	\$6,887.90	\$10,033.00	\$10,033.0
L10751(1) L10752(1)	TYPE L-806(L), STYLE 1-B, SIZE 1, WIND CONE AND FOUNDATION, IN PLACE TYPE L-807(L), STYLE 1-B, SIZE 2, WIND CONE AND FOUNDATION, IN PLACE	1	EA	\$9,267.54	\$9,267.54	\$10,033.00 \$12,825.00	\$10,033.0
L10843(1)	COUNTERPOISE GROUND ROD	37	EA	\$175.00	\$6,475.00	\$189.00	\$6,993.0
L10852(1) L10853(1)	NO. 8 AWG, 5KV, L-824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE	43,500 15.100	LF	\$2.30 \$2.90	\$100,050.00 \$43,790.00	\$2.00 \$4.25	\$87,000.0 \$64,175.0
L10854(1)	NO. 6 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND	42,500	LF	\$2.00	\$85,000.00	\$2.44	\$103,700.0
L10855(1)	NO. 10 AWG, XHHWWW-2 600V WIRE, INSTALLED IN DUCT BANK OR CONDUIT	5,400	LF	\$0.85	\$4,590.00	\$1.56	\$8,424.0
L10856(1) L11051A(1)	FIELD LIGHTNING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 2-WAY 3-INCH	21 216	EA LF	\$949.06 \$68.50	\$19,930.26 \$14,796.00	\$767.00 \$46.00	\$16,107.0 \$9,936.0
L11052(1)	NON-ENCASED, HDPE ELECTRICAL CONDUIT, 1-WAY, 1-1/4 INCH	39,000	LF	\$2.36	\$92,040.00	\$4.09	\$159,510.0
L11055(1) L11552(1)	12-WAY, 2-INCH, TYPE III HDPE - DIRECTIONAL BORE ELECTRICAL JUNCTION STRUCTURE, L-868 SIZE B	660 43	LF EA	\$275.00 \$1,047.28	\$181,500.00 \$45,033.04	\$149.00 \$978.00	\$98,340.0 \$42,054.0
L11002(1)	ELECTRICAL JUNCTION STRUCTORE, L-888 SIZE B ELECTRICAL HANDHOLE WITH AIRCRAFT RATED COVER - PRECAST 36"X36"	43 2	EA	\$20,000.00	\$40,000.00	\$978.00	\$42,054.0
L11554A(1)		1	EA	\$21,000.00	\$21,000.00	\$3,833.00	\$3,833.0
L11554B(1)	ELECTRICAL HANDHOLE IN PAVEMENT- PRECAST 36"X36"	2	EA	\$2,500.00 \$2,000.00	\$5,000.00 \$2,000.00	\$440.00 \$440.00	\$880.0 \$440.0
L11554B(1) L11555(1)	REMOVAL OF ELECTRICAL MANHOLE		EA	\$1,802.08	\$140,562.24	\$1,897.00	\$440.0
L11554B(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-862(L), BASE MOUNTED	78		\$1,902.08	\$30,433.28	\$1,953.00	\$31,248.0
L11554B(1) L11555(1) L11556(1) L12501(1) L12502(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNIWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862E(L), BASE MOUNTED	16	EA		\$14,100.00	\$146.00 \$6,389.00	\$13,724.0 \$38,334.0
L11554B(1) L11555(1) L11556(1) L12501(1) L12502(1) L12502(1) L12504(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT		EA	\$150.00 \$6.552.63			\$16,199.0
L11554B(1) L11555(1) L11556(1) L12501(1) L12502(1) L12504(1) L12510(1) L12514(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-882(L), BASE MOUNTED HIGH INTENSITY THIRESHOLD LIGHTS, L-882E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-888(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUWWAY 8/26 LIGHTING CIRCUIT - 10 KW	16	EA EA EA	\$6,552.63 \$16,084.16	\$39,315.78 \$16,084.16	\$16,199.00	
L11554B(1) L11555(1) L11556(1) L12501(1) L12502(1) L12502(1) L12510(1) L12510(1) L12514(1) L12515(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 8/28 LIGHTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 8/28 GUIDANCE SIGN CIRCUIT - 7.5 KW	16	EA EA EA EA	\$6,552.63 \$16,084.16 \$14,500.00	\$39,315.78 \$16,084.16 \$14,500.00	\$16,199.00 \$13,577.00	\$13,577.0
L11554B(1) L11555(1) L11555(1) L12501(1) L12502(1) L12502(1) L12510(1) L12510(1) L12515(1) L12515(1) L12519(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-882(L), BASE MOUNTED HIGH INTENSITY THIRESHOLD LIGHTS, L-882E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-888(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUWWAY 8/26 LIGHTING CIRCUIT - 10 KW	16	EA EA EA EA LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,000.00	\$16,199.00 \$13,577.00 \$23,020.00	\$13,577.0 \$23,020.0
L11554B(1) L11555(1) L11555(1) L12501(1) L12501(1) L12502(1) L12510(1) L12514(1) L12514(1) L12514(1) L12519(1) L12525(1) XSP001(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-882(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-882E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 822 LIGHTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 822 LIGHTING CIRCUIT - 10 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/26 REMOVE GUIDANCE SIGN MOBILIZATION	16 94 6 1 1 1	EA EA EA LS EA LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,000.00 \$25,900.00 \$101,500.00	\$16,199.00 \$13,577.00 \$23,020.00 \$670.00 \$15,777.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0
L11554B(1) L11556(1) L11556(1) L12505(1) L12502(1) L12502(1) L12510(1) L12510(1) L12510(1) L12515(1) L12519(1) L12525(1) XSP001(1) XSP002(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY TRUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 822 BUTTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 822 GUIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 826 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL	16 94 6 1 1 1	EA EA EA LS EA LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,000.00 \$25,900.00 \$101,500.00 \$57,814.00	\$16,199.00 \$13,577.00 \$23,020.00 \$670.00 \$15,777.00 \$7,500.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$7,500.0
L11554B(1) L11555(1) L11555(1) L12550(1) L12502(1) L12504(1) L12510(1) L12510(1) L12515(1) L12515(1) L12515(1) L12251(1) XSP001(1) XSP003(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-882(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 822 LIGHTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 822 LIGHTING CIRCUIT - 10 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/26 REMOVE GUIDANCE SIGN MOBILIZATION	16 94 6 1 1 1	EA EA EA EA LS EA LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,000.00 \$25,900.00 \$101,500.00 \$57,814.00 \$6,500.00	\$16,199.00 \$13,577.00 \$23,020.00 \$670.00 \$15,777.00 \$7,500.00 \$2,700.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$7,500.0 \$2,700.0
L11554B(1) L11556(1) L11556(1) L12505(1) L12502(1) L12502(1) L12510(1) L12510(1) L12510(1) L12515(1) L12519(1) L12525(1) XSP001(1) XSP002(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY RUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 8/28 LIGHTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 8/28 LIGHTING CIRCUIT - 10 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/26 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LCOATF, EST, AND PROTECT EXISTING AND NEW UTILITIES	16 94 6 1 1 1	EA EA EA LS EA LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,000.00 \$25,900.00 \$101,500.00 \$57,814.00	\$16,199.00 \$13,577.00 \$23,020.00 \$670.00 \$15,777.00 \$7,500.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$7,500.0 \$2,700.0 \$17,554.0
L115548(1) L115548(1) L11556(1) L12501(1) L12502(1) L12502(1) L12502(1) L12514(1) L12514(1) L12514(1) L12519(1) L12519(1) L12519(1) XSP001(1) XSP003(1) XSP004(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY TINESHOLD LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY TINESHOLD LIGHTS, L-862E(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT ED L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 8/26 LIGHTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 8/26 LIGHTING CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/26 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LCOATT, ETST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CIRCUIT MODIFICATIONS RE-ROUTE 480-VOLT ELECTRICAL	16 94 6 1 1 1 1 1 1 1 1 1 1 1 1	EA EA EA LS EA LS LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,900.00 \$101,500.00 \$77,814.00 \$6,500.00 \$30,000.00 \$15,000.00	\$16,199.00 \$13,577.00 \$23,020.00 \$15,777.00 \$7,500.00 \$2,700.00 \$17,554.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$7,500.0 \$2,700.0 \$11,554.0 \$18,554.0
L115548(1) L115548(1) L11556(1) L12501(1) L12502(1) L12502(1) L12502(1) L12514(1) L12514(1) L12514(1) L12519(1) L12519(1) L12519(1) XSP001(1) XSP003(1) XSP004(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE HIGH INTENSITY TRUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862(L), BASE MOUNTED REMOVE RUNWAY OR TAK MOUNTED LIGHT LED.L-858(L) DISTANCE REMAINING SIGN, T-MODULE NEW REGULATOR FOR RUNWAY 8/26 GUIDANCE SIGN CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 8/26 GUIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/26 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LCOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CRUIT MODIFICATIONS	16 94 6 1 1 1 1 1 1 1 1 1 1 1 1	EA EA EA LS EA LS LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,000.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$16,199.00 \$13,577.00 \$23,020.00 \$15,777.00 \$7,500.00 \$2,700.00 \$17,554.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$7,500.0 \$17,554.0 \$18,554.0 \$18,554.0 \$1,041,299.0
L115548(1) L115548(1) L11556(1) L12501(1) L12502(1) L12502(1) L12502(1) L12514(1) L12514(1) L12514(1) L12519(1) L12519(1) L12519(1) XSP001(1) XSP003(1) XSP004(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE HIGH INTENSITY TRUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED L-888(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 826 GUIDANCE SIGN CIRCUIT - 0.5 KW NEW REGULATOR FOR RUNWAY 826 GUIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 826 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CROUT MODIFICATIONS RE-ROUTE 480-VOLT ELECTRICAL AIK #1 Tota	16 94 6 1 1 1 1 1 1 1 1 1 1 1 1 1	EA EA EA LS EA LS LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,900.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00 \$15,000.00 \$11,194,069.20	\$16,199.00 \$13,577.00 \$23,020.00 \$15,777.00 \$7,500.00 \$2,700.00 \$17,554.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$15,777.0 \$17,554.0 \$18,554.0 \$18,554.0 \$1,041,299.0 \$1,041,299.0
L115548(1) L11555(1) L11555(1) L1255(1) L1250(1) L1250(1) L1250(1) L1250(1) L12514(1) L12514(1) L12515(1) L12515(1) L12515(1) L12515(1) L12525(1) XSP002(1) XSP002(1) XSP005(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY TRUENVAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY THRESHOLD LIGHTS, L-862(L), BASE MOUNTED REMOVE RUNWAY OR TAXEMVAY BASE MOUNTED LIGHT LED.438(L) DISTANCE REMAINING SIGN. 1-MODULE NEW REGULATOR FOR RUNWAY 8/28 (DIDANCE SIGN CIRCUIT - 0.5 KW NEW REGULATOR FOR RUNWAY 8/28 (DIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/28 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CIRCUIT MODIFICATIONS RE-ROUTE 480-VOLT ELECTRICAL	16 94 96 1 1 14 1 1 1 1 1 1 1 1 1	EA EA EA EA ES EA LS LS LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,900.00 \$101,500.00 \$101,500.00 \$57,814.00 \$30,000.00 \$15,000.00 \$11,194,069.20 \$1,194,069.20	\$16,199.00 \$13,577.00 \$23,020.00 \$15,777.00 \$7,500.00 \$2,700.00 \$17,554.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$15,777.0 \$17,554.0 \$18,554.0 \$18,554.0 \$1,041,299.0 \$1,041,299.0
L115548(1) L115548(1) L11556(1) L12501(1) L12502(1) L12502(1) L12502(1) L12514(1) L12514(1) L12514(1) L12519(1) L12519(1) L12519(1) XSP001(1) XSP003(1) XSP004(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE REMOVAL OF ELECTRICAL HANDHOLE HIGH INTENSITY TINESHOLD LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY TINESHOLD LIGHTS, L-862(L), BASE MOUNTED REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT LED.L-858(L) DISTANCE REMAINING SIGN, 1-MODULE NEW REGULATOR FOR RUNWAY 8/26 BLIGHTING CIRCUIT - 10 KW NEW REGULATOR FOR RUNWAY 8/26 GUIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY 8/26 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CIRCUIT MODIFICATIONS RE-ROUTE 480-VOLT ELECTRICAL Alt #1 Tota Alt #1 Tota Alt #1 Tota Alt #1 Tota	16 94 6 1 1 1 1 1 1 1 1 1 1 1 1 1	EA EA EA LS EA LS LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,900.00 \$101,500.00 \$101,500.00 \$57,814.00 \$30,000.00 \$15,000.00 \$11,194,069.20 \$1,194,069.20	\$16,199.00 \$13,577.00 \$23,020.00 \$15,777.00 \$7,500.00 \$2,700.00 \$17,554.00	\$13,577.0
L115548(1) L11555(1) L11555(1) L1255(1) L1250(1) L1250(1) L1250(1) L1250(1) L12514(1) L12514(1) L12515(1) L12515(1) L12515(1) L12515(1) L12525(1) XSP002(1) XSP002(1) XSP005(1)	REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE HIGH INTENSITY TRUNWAY LIGHTS, L-862(L), BASE MOUNTED HIGH INTENSITY TRUESHOLD LIGHTS, L-862(L), BASE MOUNTED REMOVE RUNWAY OR TAK MOUNTED LIGHT LED L-858(L) DISTANCE REMAINING SIGN, T-MODULE NEW REGULATOR FOR RUNWAY %26 GUIDANCE SIGN CIRCUIT - 15 KW SPARE ELECTRICAL EQUIPMENT - RUNWAY %26 REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIRFIELD CRCUIT MODIFICATIONS RE-ROUTE 480-VOLT ELECTRICAL AIR #1 Bid AS Provided by contractor Difference DESCRIPTION	16 94 96 1 1 14 1 1 1 1 1 1 1 1 1	EA EA EA EA ES EA LS LS LS LS LS LS	\$6,552.63 \$16,084.16 \$14,500.00 \$25,000.00 \$1,850.00 \$101,500.00 \$57,814.00 \$6,500.00 \$30,000.00	\$39,315.78 \$16,084.16 \$14,500.00 \$25,900.00 \$101,500.00 \$101,500.00 \$57,814.00 \$30,000.00 \$15,000.00 \$11,194,069.20 \$1,194,069.20	\$16,199.00 \$13,577.00 \$23,020.00 \$15,777.00 \$7,500.00 \$2,700.00 \$17,554.00	\$13,577.0 \$23,020.0 \$9,380.0 \$15,777.0 \$7,500.0 \$17,554.0 \$18,554.0 \$18,554.0 \$10,41,299.0 \$1,041,299.0

				MICHELS ROAD & STONE		INTEGRITY GRADING & EXCAV		
Item No.	DESCRIPTION	Quantity	Unit	Unit Price	Amount	Unit Price	Amount	
P10158(2) P15241(2)	REMOVAL OF BURIED STRUCTURES UNCLASSIFIED EXCAVATION	1 61,000	EA CY	\$1,616.00 \$6.30	\$1,616.00 \$384,300.00	\$500.00 \$2.00	\$500.00 \$122,000.00	
X15451(2) X15452(2)	CRUSHED AGGREGATE SUBBASE COURSE, 12° MINUS CRUSHED AGGREGATE SUBBASE COURSE, 3° MINUS	15,500 5,200	CY CY	\$41.70 \$20.30	\$646,350.00 \$105,560.00	\$38.00 \$40.00	\$589,000.00 \$208,000.00	
X15453(2)	SEPERATION GEOTEXTILE, CLASS 2	27,000	SY	\$3.50	\$94,500.00	\$3.50	\$94,500.00	
P20951(2) P30701(2)	CRUSHED AGGREGATE BASE COURSE CEMENT TREATED PERMEABLE BASE COURSE (CTPB)	180 7,600	CY SY	\$42.30 \$53.84	\$7,614.00 \$409,184.00	\$80.00 \$53.84	\$14,400.00 \$409,184.00	
P40181(2) P40182(2)	ASPHALT BASE COURSE ASPHALT SURFACE COURSE	90 90	TON TON	\$186.34 \$213.52	\$16,770.60 \$19,216.80	\$186.34 \$213.52	\$16,770.60 \$19,216.80	
P50181(2)	PORTLAND CEMENT CONCRETE PAVEMENT, 9-INCH	7,100	SY	\$94.44	\$670,524.00	\$94.44	\$670,524.00	
P50183(2) P60351(2)	PORTLAND CEMENT CONCRETE PAVEMENT, 13-INCH EMULSIFIED ASPHALT TACK COAT	3,300 55	SY GAL	\$133.38 \$10.95	\$440,154.00 \$602.25	\$133.38 \$10.95	\$440,154.00 \$602.25	
P62051A(2) P62051B(2)	SURFACE PREPARATION - REMOVING CONCRETE CURING AGENT SURFACE PREPARATION - REMOVING PAVEMENT MARKINGS	3,300 23,000	SF SF	\$0.01 \$0.95	\$33.00 \$21,850.00	\$0.01 \$0.95	\$33.00 \$21,850.00	
P62052A(2)	RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, WHITE	450	SF	\$0.90	\$405.00	\$0.90	\$405.00	
P62052B(2) P62052C(2)	RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, YELLOW RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, BLACK	11,000 21,000	SF SF	\$0.90 \$0.90	\$9,900.00 \$18,900.00	\$0.90 \$0.90	\$9,900.00 \$18,900.00	
P62052D(2) P62053(2)	RUNWAY AND TAXIWAY MARKING, WATERBORNE, TYPE I, RED REFLECTIVE MEDIA, TYPE I, GRADATION A	1,000 760	SF LB	\$0.90 \$1.14	\$900.00 \$866.40	\$0.90 \$1.14	\$900.00 \$866.40	
D70553(2)	FILTER FABRIC	19,500	SY	\$3.60	\$70,200.00	\$3.00	\$58,500.00	
D70554A(2) D70554B(2)	PVC PIPE UNDERDRAIN 6-INCH, COMPLETE (INCLUDING POROUS BACKFILL AND FILTER FABRIC) PVC PIPE UNDERDRAIN 6-INCH, COMPLETE (INCLUDING POROUS BACKFILL AND SEPARATION GEOTEXTILE, CLASS 2)	6,100 2,100	LF	\$36.90 \$37.60	\$225,090.00 \$78,960.00	\$28.00 \$28.00	\$170,800.00 \$58,800.00	
D70555(2) 305.0125X(2)	UNDERDRAIN RISER CLEANOUT BASE AGGREGATE DENSE 1 1/4-INCH	46 300	EA CY	\$1,500.00 \$31.60	\$69,000.00 \$9,480.00	\$1,000.00 \$45.00	\$46,000.00 \$13,500.00	
305.0135X(2)	BASE AGGREGATE DENSE 3-INCH	575	CY	\$37.90	\$21,792.50	\$40.00	\$23,000.00	
522.0318(2) 522.0521(2)	CULVERT PIPE REINFORCED CONCRETE CLASS III 18-INCH CULVERT PIPE REINFORCED CONCRETE CLASS V 21-INCH	24 152	LF	\$232.10 \$138.60	\$5,570.40 \$21,067.20	\$110.00 \$115.00	\$2,640.00 \$17,480.00	
522.0530(2)	CULVERT PIPE REINFORCED CONCRETE CLASS V 30-INCH CULVERT PIPE REINFORCED CONCRETE CLASS V 36-INCH	324 300	LF LF	\$196.90 \$247.60	\$63,795.60 \$74,280.00	\$170.00 \$220.00	\$55,080.00 \$66,000.00	
522.0536(2) 522.1018(2)	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 18-INCH	2	EA	\$2,810.00	\$5,620.00	\$2,250.00	\$4,500.00	
522.1021(2) 522.1024(2)	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 21-INCH APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 24-INCH	2	EA	\$2,311.00 \$2,389.00	\$4,622.00 \$2,389.00	\$2,350.00 \$2,450.00	\$4,700.00 \$2,450.00	
522.1030(2)	APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 30-INCH APRON ENDWALLS FOR CULVERT PIPE REINFORCED CONCRETE 36-INCH	4	EA	\$2,623.00	\$10,492.00	\$2,550.00	\$10,200.00 \$13,000.00	
522.1036(2) 606.0200(2)	RIPRAP MEDIUM	4 55	EA CY	\$3,223.00 \$149.20	\$12,892.00 \$8,206.00	\$3,250.00 \$110.00	\$6,050.00	
608.0524(2) 611.2004(2)	STORM SEWER PIPE REINFORCED CONCRETE CLASS V 24-INCH MANHOLES 4-FT DIAMETER	236	LF EA	\$142.60 \$6,133.00	\$33,653.60 \$6,133.00	\$145.00 \$3,500.00	\$34,220.00 \$3,500.00	
618.0100(2)	MAINTENANCE AND REPAIR OF HAUL ROADS	1	LS	\$1.00	\$1.00	\$1,000.00	\$1,000.00	
625.0500(2) 627.0200(2)	SALVAGED TOPSOIL MULCHING, METHOD B (WOOD FIBER)	168,000 168,000	SY SY	\$1.05 \$0.45	\$176,400.00 \$75,600.00	\$2.00 \$0.45	\$336,000.00 \$75,600.00	
628.1504(2) 628.1520(2)	SILT FENCE (UNDISTRIBUTED) SILT FENCE MAINTENANCE	500 500	LF	\$2.00 \$0.25	\$1,000.00 \$125.00	\$2.00 \$0.25	\$1,000.00 \$125.00	
628.1905(2)	MOBILIZATIONS EROSION CONTROL	10	EA	\$250.00	\$2,500.00	\$250.00	\$2,500.00	
628.1910(2) 628.2006(2)	MOBILIZATIONS EMERGENCY EROSION CONTROL EROSION MAT URBAN CLASS I, TYPE A (UNDISTRIBUTED)	1 200	EA SY	\$250.00 \$2.25	\$250.00 \$450.00	\$250.00 \$2.25	\$250.00 \$450.00	
628.7010(2) 628.7504(2)	INLET PROTECTION TYPE B TEMPORARY DITCH CHECKS	2 200	EA LF	\$100.00 \$10.00	\$200.00 \$2.000.00	\$100.00 \$10.00	\$200.00 \$2,000.00	
628.7555(2)	CULVERT PIPE CHECKS	20	EA	\$20.00	\$400.00	\$20.00	\$400.00	
628.7560(2) 629.0200(2)	TRACKING PAD FERTILIZER TYPE B	1 106	EA CWT	\$3,900.00 \$175.00	\$3,900.00 \$18,550.00	\$6,000.00 \$175.00	\$6,000.00 \$18,550.00	
630.0140(2) 630.0200(2)	SEEDING MIXTURE NO. 40 SEEDING TEMPORARY	3,050	LB LB	\$8.50 \$4.50	\$25,925.00 \$20,475.00	\$8.50 \$4.50	\$25,925.00 \$20,475.00	
630.0500(2)	SEED WATER	420	MGAL	\$25.00 \$10.00	\$10,500.00 \$1,300.00	\$25.00 \$9.00	\$10,500.00 \$1,170.00	
645.0120(2) XSP001(2)	GEOTEXTILE TYPE HR MOBILIZATION	130 1	SY LS	\$186,031.45	\$186,031.45	\$275,000.00	\$275,000.00	
XSP002(2) XSP003(2)	TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES	1	LS LS	\$46,176.14 \$5,000.00	\$46,176.14 \$5,000.00	\$15,000.00 \$2,700.00	\$15,000.00 \$2,700.00	
XSP014(2) XSP015(2)	PAVEMENT MARKING RE-APPLICATION INLET COVERS	1	LS EA	\$51,598.00	\$51,598.00	\$51,598.00	\$51,598.00 \$1,750.00	
X51 013(2)			LA	\$1,717.00	\$1,717.00	\$1,750.00		
	Alt #2 Tota Alt #2 Bid As Provided by contracto	l r			\$4,401,989.94 \$4,401,989.94		\$4,366,899.05 \$4,366,899.05	
	Difference	,			0.00		0.00	
	DESCRIPTION			1				
ITEM NO.		QUANTITY	UNIT					
L10843(3)	ALTERNATE BID #3 - TAXIWAYS A, A1, A2, A3, A5, A6, A7, & A8 LIGHTING REPLACEMENT COUNTERPOISE GROUND ROD	40	EA	\$175.00	\$7,000.00	\$189.00	\$7,560.00	
L10843(3) L10852(3)				\$2.30	\$7,000.00 \$95,450.00 \$58,000.00	\$2.00	\$83,000.00	
L10843(3) L10852(3) L10853(3) L10854(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, 5KV, L-824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND	40 41,500 20,000 39,000	EA LF LF LF	\$2.30 \$2.90 \$2.00	\$95,450.00 \$58,000.00 \$78,000.00	\$2.00 \$4.25 \$2.44	\$83,000.00 \$85,000.00 \$95,160.00	
L10843(3) L10852(3) L10853(3) L10854(3) L10856(3) L11051B(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, 5KV, L-824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTNING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH	40 41,500 20,000 39,000 21 151	EA LF LF EA EA LF	\$2.30 \$2.90 \$2.00 \$949.06 \$72.50	\$95,450.00 \$58,000.00 \$78,000.00 \$19,930.26 \$10,947.50	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65	\$83,000.00 \$85,000.00 \$95,160.00 \$16,695.00 \$11,423.15	
L10843(3) L10852(3) L10853(3) L10854(3) L10856(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANEDE COUIPMENT BONDING GROUND FIELD LIGHTMIG ARRESTOR	40 41,500 20,000 39,000 21	EA LF LF LF EA	\$2.30 \$2.90 \$2.00 \$949.06	\$95,450.00 \$58,000.00 \$78,000.00 \$19,930.26	\$2.00 \$4.25 \$2.44 \$795.00	\$83,000.00 \$85,000.00 \$95,160.00 \$16,695.00	
L10843(3) L10852(3) L10853(3) L10854(3) L10856(3) L11051B(3) L11051B(3) L110512(3) L11052(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, 5KV, L-824, TYPE C CABLE NO. 2 AWG, SOLD, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTNING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT CALCONDUIT, 1-1/4 INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH	40 41,500 20,000 39,000 21 151 164	EA LF LF EA UF UF UF LF LF LF	\$2.30 \$2.90 \$949.06 \$72.50 \$110.00 \$2.36 \$72.50	\$95,450.00 \$58,000.00 \$78,000.00 \$19,930.26 \$10,947.50 \$18,040.00 \$75,520.00 \$1,305.00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$90.35 \$4.09 \$110.00	\$83,000.00 \$85,000.00 \$16,695.00 \$11,423.15 \$14,817.40 \$130,880.00 \$1,980.00	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L-824, TYPE C CABLE NO. 2 AWG, SSOLD, BARE COPPER COUNTERPOISE WIRE NO. 2 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTNIG ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, LECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 7-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH	40 41,500 20,000 39,000 21 151 164 32,000 18 8 20	EA LF LF EA LF LF LF LF LF LF LF LF LF	\$2.30 \$2.90 \$949.06 \$72.50 \$110.00 \$2.36 \$72.50 \$12.50 \$175.00	\$95,450.00 \$58,000.00 \$19,930.26 \$10,947.50 \$18,040.00 \$75,520.00 \$1,305.00 \$1,305.00 \$1,400.00 \$700.00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$90.35 \$4.09 \$110.00 \$205.00 \$15.50	\$83,000.00 \$85,000.00 \$95,160.00 \$11,6295.00 \$11,423.15 \$14,817.40 \$130,880.00 \$1,980.00 \$1,640.00 \$310.00	
L 10843(3) L 10852(3) L 10853(3) L 10854(3) L 10856(3) L 110510(3) L 110510(3) L 11052(3) L 11053(3) L 11054(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANEDE DEQUIPMENT BONDING GROUND FIELD LIGHTNIG ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, LECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, LECTRICAL DUCT EXTENSION, TYPE III, 7-WAY 3-INCH	40 41,500 20,000 39,000 21 151 164 32,000 18 8 20 89 4	EA LF LF EA LF LF LF LF LF LF LF	\$2.30 \$2.90 \$949.06 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$35.00 \$1,047.28 \$2,500.00	\$95,450,00 \$58,000,00 \$77,000,00 \$19,930,26 \$10,947,50 \$18,040,00 \$75,520,00 \$1,305,00 \$1,400,00 \$7,00,00 \$93,207,92 \$10,000,00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$90.35 \$4.09 \$110.00 \$205.00 \$1.550.00 \$1.050.00	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423.15 \$14,817.40 \$130,880.00 \$1,980.00 \$1,840.00 \$31,000 \$31,640.00 \$310.00 \$334.50.00 \$1,760.00	
L 10843(3) L 10853(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110512(3) L 11052(3) L 11053(3) L 11053(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT SATISMICAL WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-866 SIZE B REMOVAL OF ELECTRICAL MANHOLE	40 41,500 20,000 21 151 164 32,000 18 8 8 20 89 4 2	EA LF LF EA LF LF LF LF EA EA EA	\$2.30 \$2.00 \$949.06 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$35.00 \$1,047.28 \$2,500.00 \$2,000.00	\$95,450.00 \$58,000.00 \$78,000.00 \$19,930.26 \$10,947.50 \$18,040.00 \$75,520.00 \$1,400.00 \$1,400.00 \$33,207.92 \$10,000.00 \$4,000.00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$10.50 \$1,050.00 \$440.00 \$440.00	\$83,000.00 \$85,000.00 \$95,160.00 \$16,695.00 \$11,422.15 \$14,817.40 \$130,880.00 \$1,840.00 \$1,640.00 \$310.00 \$33,450.00 \$1,760.00 \$8880.00	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11054(3) L 11555(3) L 11555(3) L 11555(3) L 11556(3) L 112504(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTNING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, INDER ELECTRICAL CONDIT, 1-WAY, 1-14 INCH NON-ENCASED, DIPE ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, LIECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-868 SIZE B REMOVAL OF ELECTRICAL HANHOLE MEDIUM INTENSITY TAXIWAY LIGHTS, L-861T(L), BASE MOUNTED REMOVAL OF ELECTRICAL HANDHOLE	40 41,500 20,000 39,000 21 151 164 32,000 18 8 20 89 4	EA LF LF EA LF LF LF LF EA EA EA EA EA	\$2.30 \$2.90 \$949.06 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$10,47.28 \$2,500.00 \$2,000.00 \$1,250.00 \$1,250.00	\$95,450,00 \$77,000,00 \$77,000,00 \$19,930,26 \$10,947,50 \$18,040,00 \$77,520,00 \$11,305,00 \$1,400,00 \$393,207,92 \$10,000,00 \$4,000,000 \$4,000,0000 \$4,000,000,000,000,000 \$4,000,000,000,000,000 \$4,000,000,00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$90.35 \$4.09 \$110.00 \$205.00 \$1.050.00 \$1.050.00 \$440.00 \$1440.00 \$1.464.00 \$11.20	\$83,000.00 \$85,500.00 \$16,685.00 \$11,423.15 \$14,817.40 \$130,880.00 \$1,840.00 \$31,000 \$331,000 \$33450.00 \$33450.00 \$33450.00 \$34,450.00 \$32,456.00 \$282,816.00	
L 10843(3) L 10852(3) L 10853(3) L 10854(3) L 10856(3) L 11051C(3) L 11052(3) L 11052(3) L 11053(3) L 11054(3) L 11053(3) L 11055(3) L 11555(3) L 11555(3) L 11556(3) L 11256(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 2 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, DEECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, DEECTRICAL DUCT BATENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL UDUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL HANHOLE REMOVAL OF ELECTRICAL HANHOLE REMOVAL OF ELECTRICAL HANHOLE REMOVAL OF ELECTRICAL HANHOLE REMOVAL OF ELECTRICAL HANHOLE INFOLIMINTENTY TXAWY UCHTS, L-668 IZE B REMOVAL OF ELECTRICAL HANHOLE IEDEUMINTENTY TAKUMY LIGHTS, L-668 IZE B REMOVAL OF ELECTRICAL HANHOLE IEDEUMINTENTY TAKUMY UCHTS, L-668 IZE B REMOVAL OF ELECTRICAL HANHOLE IEDEUMINTENTY TAKUMYA DASE MOUNTED LIGHT LED L-688(L) GUIDANCE SION, 1-MODULE LED L-688(L) GUIDANCE SION, 2-MODULE	40 41,500 20,000 39,000 21 151 164 88 20 89 4 20 89 4 22 315 293 2 2 17	EA LF LF EA LF LF LF LF LF LF EA EA EA EA EA EA	\$2.30 \$2.90 \$2.00 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$1,047.28 \$2,500.00 \$1,047.28 \$2,200.00 \$1,250.00 \$1	\$65,450.00 \$58,000.00 \$778,000.00 \$719,300.26 \$10,947.50 \$718,040.00 \$757,520.00 \$71,305,00 \$1,400.00 \$700.00 \$393,207.92 \$10,000.00 \$4000.0000\$4000.0000\$40	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$00.35 \$4.09 \$110.00 \$40.00 \$440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$5.514.00 \$6.425.01	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,44 \$130,880.00 \$1,980.00 \$1,980.00 \$1,980.00 \$1,980.00 \$31,000 \$31,000 \$31,000 \$31,760.00 \$31,760.00 \$32,816.00 \$461,160.00 \$32,816.00 \$111,028.00 \$111,028.00 \$111,028.00 \$109,225.00	
L 10843(3) L 10853(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110512(3) L 11052(3) L 11053(3) L 11053(3) L 11054(3) L 11054(3) L 11554(3) L 11556(3) L 11556(3) L 12504(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, SKV, L824, TYPE C CABLE FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL, JUCT EXTENSION, TYPE III, 7-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL MOCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE LED L-688(L) GUIDANCE SIGN, 1-MODULE LED L-688(L) GUIDANCE SIGN, 2-MODULE LED L-688(L) GUIDANCE SIGN, 2-MODULE LED L-688(L) GUIDAN	40 41,500 20,000 21 151 164 32,000 188 8 20 89 4 2 2 315 293 2 2	EA LF LF EA LF LF LF LF EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.00 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$1,047.28 \$2,500.00 \$1,250.00 \$1	\$65,450.00 \$58,000.00 \$78,000.00 \$19,930.26 \$10,947.50 \$75,520.00 \$775,520.00 \$1,305.00 \$700.00 \$700.00 \$303,207.92 \$10,000.00 \$4,000.00 \$4,000.00 \$4,000.00 \$4,39,850.00 \$4,395	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$00.35 \$4.09 \$110.00 \$15.50 \$1,050.00 \$440.00 \$1440.00 \$1440.00 \$11.200 \$440.00 \$11.200 \$440.00 \$112.00 \$5.514.00 \$6,425.00 \$7,186.00	\$83,000.00 \$85,000.00 \$16,685,00 \$11,423.15 \$14,817.40 \$130,880.00 \$1,540.00 \$1,640.00 \$31,640.00 \$33,450.00 \$34,650.00 \$1,760.00 \$34,650.00 \$11,028.00 \$11,029.00 \$11,020.00 \$1	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10558(3) L 110518(3) L 110512(3) L 11053(3) L 11053(3) L 11053(3) L 11555(3) L 11555(3) L 11555(3) L 11555(3) L 11555(3) L 12504(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 4 AWG, SKV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 4 AWG, SKV, L424, TYPE C CABLE FIELD LIGHTING ARRESTOR DAWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUCTIVER, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOULE REMOVAL OF ELECTRICAL MANHOULE REMOVAL OF ELECTRICAL MANHOULE REMOVAL OF ELECTRICAL MANHOULE LED L-888(L) GUIDANCE SIGN, 1-MODULE LED L-888(L) GUIDANCE SIGN, 1-MODULE LED L-888(L) GUIDANCE SIGN, 2-MODULE LED L-888(L) GUIDANCE SIGN, 3 MODULE GUIDANCE SIGN LEGROP PANEL, 3-MODULE	40 41,500 20,000 39,000 21 151 164 88 20 89 4 20 89 4 22 315 293 2 2 17	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.00 \$2.00 \$72.50 \$110.00 \$2.36 \$72.50 \$35.00 \$35.00 \$1.047.28 \$2.500.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$1.250.00 \$5.277.94 \$5.50.00 \$5.50.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.85 \$4.09 \$110.00 \$15.50 \$110.00 \$15.50 \$1.050.00 \$440.00 \$1440.00 \$1440.00 \$1112.00 \$440.00 \$1112.00 \$5.514.00 \$6.425.00 \$7.186.00 \$1.555.00 \$2.000.00	\$83,000.00 \$85,000.00 \$85,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,980.00 \$1,980.00 \$31,600.00 \$31,600.00 \$33,450.00 \$34,610.00 \$17,920.00 \$11,028.00 \$11,028.00 \$109,225.00 \$1,798,650.00 \$1,555	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3) L 11055(3) L 11555(3) L 11555(3) L 11555(3) L 12504(3) L 12504(3) L 12504(3) L 12504(3)	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 6 AWG, SKV, L424, TYPE C CABLE NO. 6 AWG, SKV, L424, TYPE C CABLE NO. 6 AWG, INSULATED, STRANDED E COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED E COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED E COUNTERPOISE WIRE NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL. OF ALL AND ALLE REMOVAL OF ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, APAL, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-860 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVEL APAY AND ASE MOUNTED LIGHT LED L-858(L) GUIDANCE SIGN, 1-MODULE LED L-858(L) GUIDANCE SIGN, 2-MODULE LED L-858(L) GUIDANCE SIGN, 3-MODULE LED L-858(L	40 41,500 20,000 39,000 21 151 164 88 20 89 4 20 89 4 22 315 293 2 2 17	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.40 \$2.00 \$2.20 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$110.00 \$1.23 \$175.00 \$1.23 \$175.00 \$1.23 \$175.00 \$1.25 \$100 \$1.25 \$100 \$1.25 \$100 \$1.25 \$100 \$1.25 \$100 \$1.25 \$1.25 \$1.00 \$1.25 \$1.	\$68,480.00 \$58,000.00 \$78,000.00 \$78,000.00 \$718,000.00 \$716,900.26 \$10,947,50 \$11,005,00 \$715,520.00 \$714,000.00 \$700,00 \$700,00 \$700,00 \$700,00 \$700,00 \$700,00 \$740,000 \$393,750.00 \$4,000,00 \$393,750.00 \$4,000,00 \$393,750.00 \$4,000,00 \$393,750.00 \$4,000,00 \$393,750.00 \$4,000,00 \$393,750.00 \$4,000,00 \$393,750.00 \$4,000,00 \$393,750.00 \$394,750.00 \$394,	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.90 \$110,00 \$110,00 \$11,050,00 \$1440,00 \$1,464,00 \$1,464,00 \$1,464,00 \$1,464,00 \$1,55,514,00 \$6,425,00 \$7,186,00 \$1,555,514,00 \$1,555,514,00 \$1,195,000 \$1,191,000	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,980.00 \$1,980.00 \$1,980.00 \$1,980.00 \$31,480.00 \$31,480.00 \$31,480.00 \$1,990.00 \$1,990	
L 10843(3) L 10853(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110512(3) L 11052(3) L 11053(3) L 11053(3) L 11053(3) L 11053(3) L 11552(3) L 11556(3) L 11556(3) L 12504(3) L 12	COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD CONTERPOISE GROUND ROD CONTERPOISE GROUND ROD CONTERPOISE GROUND GROUND GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTIN STRUCTURE, L-486 SIZE B REMOVAL OF ELECTRICAL ANDHOLE REMOVER LONVAY OR TAXIWAY LIGHTS, L-881T(L), BASE MOUNTED REMOVER LONVAY OR TAXIWAY LIGHTS, L-881T(L), BASE MOUNTED LED L-888(L) GUIDANCE SIGN, 2-MODULE LED L-888(L) GUIDANCE SIGN, 2-MODULE GUIDANCE SIGN LEGEND PANEL, 1-MODULE MEW REGULATOR FOR TAXIWAY A LIGHTING CIRCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAMP) GUIDANCE SIGN CIRCUIT - 4 KW NEW REGULATOR FOR APRON (RAMP) GUIDANCE SIGN CIRCUIT - 7.5 KW	40 41,500 20,000 39,000 21 151 164 88 20 89 4 20 89 4 22 315 293 2 2 17	EA LF LF EA LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.40 \$2.00 \$3449.06 \$7.2500 \$7.25000\$7.25000\$7.25	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.95 \$110.00 \$205.00 \$10.00 \$440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.55.10 \$1.220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,221.00	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,980.00 \$1,980.00 \$1,980.00 \$1,980.00 \$31,000 \$31,000 \$31,760.00 \$32,216,60 \$11,762,00 \$11,762,00 \$11,765,000 \$11,555,000 \$13,222,000 \$11,310,000 \$13,222,000 \$11,320,000 \$13,222,000 \$13,	
L 10843(3) L 10853(3) L 10854(3) L 10854(3) L 10854(3) L 10554(3) L 110518(3) L 110512(3) L 11053(3) L 11053(3) L 11053(3) L 11053(3) L 11555(3) L 11555(3) L 11555(3) L 11556(3) L 12504(3) L 12504(3) L 12506(3) L 12506(3) L 12506(3) L 12506(3) L 12506(3) L 12506(3) L 12506(3) L 12506(3) L 12506(3) L 12517(3) L 12517(3) L 12517(3) L 12518(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 4 AWG, INSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 5-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL UNCTING STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF GLECTRICAL MANHOLE ILED L-888(L) GUIDANCE SIGN, 1-MODULE LED L-888(L) GUIDANCE SIGN, 3 MODULE LED L-888(L) GUIDANCE SIGN, 3 MODULE GUIDANCE SIGN LEGREN PANEL, 3-MODULE SUDANCE SIGN LEGREN PANEL, 3-MODULE GUIDANCE SIGN LEGND FANEL, 3-MODULE SUDANCE SIGN LEGREN PANEL, 3-MODULE GUIDANCE SIGN LEGND FANEL, 3-MODULE	40 41,500 20,000 39,000 21 151 164 88 20 89 4 20 89 4 22 315 293 2 2 17	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.80 \$72.50 \$72.50 \$72.50 \$10.00 \$2.36 \$72.50 \$10.00 \$2.36 \$2.500.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$2.200.00 \$1.480.00 \$14.88	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$15.50 \$110.00 \$15.50 \$140.00 \$440.00 \$440.00 \$440.00 \$440.00 \$440.00 \$112.00 \$6.425.00 \$7.186.00 \$1.5514.00 \$1.3,220.00 \$13,220.00 \$13,221.00 \$5.12,00	\$83,000.00 \$85,000.00 \$85,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$13,880.00 \$13,880.00 \$13,880.00 \$1,160.00 \$33,450.00 \$14,160.00 \$140,225.00 \$179,255.00 \$179,255.00 \$1,555.00 \$1,555.00 \$1,220.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,221.00 \$13,	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11053(3) L 11054(3) L 11054(3) L 11055(3) L 11555(3) L 11555(3) L 11555(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 4 AWG, SV, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 4 AWG, SW, L424, TYPE COUNTERPOISE WIRE NO. 4 AWG, SW, L424, TYPE COUNTERPOISE WIRE NOR ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOULE REMOVAL OF ELECTRICAL MANHOULE LED L-88(L) GUIDANCE SIGN, 1-MODULE GUIDANCE SIGN LEGEND PANEL, 3-MODULE LED L-88(L) GUIDANCE SIGN, 1-MODULE GUIDANCE SIGN LEGEND PANEL, 3-MODULE GUIDANCE SIGN LEGEND PANEL, 3-MODULE	40 41,500 20,000 21 151 151 164 32,000 18 89 4 20 315 293 22 17 225 1 1 3 3 1 1 1 1	EA LF LF EA LF LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.00 \$2.00 \$2.00 \$72.50 \$75.50	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$205.00 \$140.00 \$1464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.555.01 \$1.425.00 \$1.7186.00 \$1.555.00 \$1.3221.00 \$1.321.00 \$1.321.00 \$1.321.00 \$1.3221.00 \$5.400.00	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,840.00 \$1,840.00 \$1,840.00 \$1,840.00 \$1,840.00 \$1,840.00 \$1,840.00 \$1,980.00	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 100518(3) L 110518(3) L 11052(3) L 11052(3) L 11052(3) L 11054(3) L 11055(3) L 11555(3) L 11555(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L824, TYPE C CABLE NO. 2 AWG, SVU, L824, TYPE C CABLE NO. 6 AWG, INSULATED, STRANEDE DEQUIPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTING STRUCTURE, L-BAS SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL, HANHOLE REMOVAL OF ELECTRICAL, HANHOLE REMOVAL OF ELECTRICAL, HANHOLE REMOVAL OF ELECTRICAL, HANDHOLE IED L-858(L) GUIDANCE SIGN, 3MODULE LED L-858(L) GUIDANCE SIGN, 3MODULE ELED L-858(L) GUIDANCE SIGN, 2-MODULE ELED L-858(L) GUIDANCE SIGN, 2-MODULE GUIDANCE SIGN LEGEND PANEL, 1-MODULE GUIDANCE SIGN LEGEND PANEL, 3-MODULE HEW REGULATOR FOR ARROW AL GIHTING CIRCUIT - 7.5 KW NEW REGULATOR FOR ARROW (RAMP) GUIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - TAXIWAYS REMOVE GUIDANCE SIGN REMOVE GUIDANCE SIGN RAMON ALGHTING CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - TAXIWAYS REMOVE GUIDANCE SIGN RAMON RAMP SUBANCE SIGN CIRCUIT - 7.5 KW SPARE BLECTRICAL EQUIPMENT - TAXIWAYS REMOVE GUIDANCE SIGN	40 41,500 20,000 21 151 151 164 32,000 18 89 4 20 315 293 22 17 225 1 1 3 3 1 1 1 1	EA LF LF EA LF LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.00 \$2.00 \$1.000\$1.000	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$205.00 \$1440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.465.00 \$1.465.00 \$1.555.00 \$1.3220.00 \$1.3220.00 \$1.3221.00 \$1.3221.00 \$1.35.400.00 \$5.512.00 \$8.000.00	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423.15 \$14,817.40 \$130,880.00 \$1,980.00 \$1,980.00 \$1,980.00 \$1,980.00 \$314,000 \$314,000 \$314,000 \$33,450.00 \$33,450.00 \$33,450.00 \$11,980.00 \$11,980.00 \$11,980.00 \$11,980.00 \$11,980.00 \$11,980.00 \$11,910.00 \$11,910.00 \$11,910.00 \$11,910.00 \$11,910.00 \$11,910.00 \$11,910.00 \$13,220.00 \$13,221.00 \$13,221.00 \$13,221.00 \$5,400.00 \$8,007.00 \$8,007.00 \$8,007.00 \$13,221.00 \$14,127.10 \$14,117.10\$14	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3) L 11555(3) L 11556(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD CON 8 AWG, SKY, L482, TYPE C CABLE NO. 8 AWG, SKY, L482, TYPE C CABLE C C CABLE, L492, CABLE C C CABLE C C C CABLE, C C C C C C C C C C C C C C C C C C C	40 41,500 20,000 39,000 21 151 164 32,000 18 89 4 20 89 4 22 315 293 2 293 2 293 2 293 11 11 11 11 11 11 11 11	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.20 \$72.50 \$72.50 \$77.50 \$110.00 \$2.36 \$77.50 \$17.50 \$17.50 \$17.50 \$17.50 \$1.230 \$2.200.00 \$1.483.40 \$1.250.00 \$1.455.00	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.90 \$110.00 \$15.50 \$140.00 \$1440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.55.514.00 \$1.55.514.00 \$1.555.00 \$1.555.00 \$1.555.00 \$1.220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.5,512.00 \$1.5,510.00 \$1.5,500.0	\$33,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,980.00 \$1,980.00 \$1,980.00 \$1,980.00 \$31,000 \$31,000 \$31,000 \$31,000 \$31,000 \$31,000 \$31,760.00 \$461,160.00 \$40,174,600.00 \$11,220.00 \$11,910.00 \$11,910.00 \$13,220.00 \$14,417,593.55 \$14,417,593.55 \$14,17,17,17,17,17,17,17,17,17,17,17,17,17,	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3) L 11555(3) L 11556(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SKY, L424, TYPE C CABLE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 2 AWG, SOLID, BARE COPPER COUNTERPOISE WIRE NO. 4 AWG, SKY, L424, TYPE C CABLE NO. 4 AWG, SKY, L424, TYPE C CABLE NO. 4 AWG, SKY, L424, TYPE C CABLE NOME FICASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH DUCT BANK REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL ANDHOLE LED L-888(L) GUIDANCE SIGN, 1-MODULE LED L-888(L) GU	40 41,500 20,000 39,000 21 151 164 8 8 9 20 18 8 9 22 23 24 2 23 25 2 17 25 2 1 3 315 29 2 1 7 25 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.20 \$72.50 \$72.50 \$77.50 \$110.00 \$2.36 \$77.50 \$17.50 \$17.50 \$17.50 \$17.50 \$1.230 \$2.200.00 \$1.483.40 \$1.250.00 \$1.455.00	\$65,450.00 \$58,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$71,0302.65 \$11,047,50 \$14,047,50 \$14,047,50 \$14,040,00 \$70,000 \$393,2773.20 \$14,000,00 \$393,2770.00 \$393,2770.00 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,000 \$4,000,0000\$5,000,000\$5,000\$5,0000\$5,0000\$5,0000\$5,0000\$5,000\$5	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.90 \$110.00 \$15.50 \$140.00 \$1440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.55.514.00 \$6.425.00 \$7.186.00 \$1.555.00 \$1.3,220.00 \$5.12,000\$\$5.12,000\$\$5.12	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,44 \$130,880.00 \$1,980.00 \$1,028.00 \$1,028.00 \$1,028.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,41,553.00 \$1,322.00 \$1,41,553.00 \$1,322.00 \$1,41,553.50 \$1,417,553.55 \$1,417,553.5	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3) L 11555(3) L 11556(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD NO. 8 AWG, SKV, L824, TYPE C CABLE NO. 6 AWG, SVU, L824, TYPE C CABLE NO. 6 AWG, INSULATED, STRANEDE COUIPTERPOISE WIRE NO. 8 AWG, INSULATED, STRANEDE COUIPTERPOISE WIRE NON-ENCASED, STRANEDE COUIPTERPOISE WIRE NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUCTION STRUCTURE, L-868 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL HANDHOLE REMOVAL OF ELECTRICAL, HANDHOLE REMOVAL OF ELECTRICAL, HANDHOLE REMOVAL OF ELECTRICAL, HANDHOLE REMOVAL OF ELECTRICAL, HANDHOLE REMOVAL OF SIGN L-1-MODULE ELED -858(L) GUIDANCE SIGN, 2-MODULE LED -858(L) GUIDANCE SIGN, 3 MODULE GUIDANCE SIGN LEGEND PANEL, 1-MODULE GUIDANCE SIGN LEGEND PANEL, 1-MODULE GUIDANCE SIGN LEGEND PANEL, 3-MODULE HEW REGULATOR FOR ARRON (RAMP) GUIDANCE SIGN CIRCUIT - 7.5 KW NEW REGULATOR FOR ARRON (RAMP) GUIDANCE SIGN CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - TAXIWAYS REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES AIL#3 Tota AIL#3 Tota AIL#3 Tota	40 41,500 20,000 39,000 21 151 164 8 8 9 20 18 8 9 22 23 24 2 23 25 2 17 25 2 1 3 315 29 2 1 7 25 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.20 \$72.50 \$72.50 \$77.50 \$110.00 \$2.36 \$77.50 \$17.50 \$17.50 \$17.50 \$17.50 \$1.230 \$2.200.00 \$1.483.40 \$1.250.00 \$1.455.00	\$ \$65,450.00 \$56,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$71,050.00 \$11,050.00 \$11,050.00 \$11,050.00 \$14,000.00 \$14,000.00 \$14,000.00 \$4,000.00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.90 \$110.00 \$15.50 \$140.00 \$1440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.55.514.00 \$6.425.00 \$7.186.00 \$1.555.00 \$1.3,220.00 \$5.12,000\$\$5.12,000\$\$5.12	\$83,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,44 \$130,880.00 \$1,980.00 \$1,028.00 \$1,028.00 \$1,028.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,322.00 \$1,41,553.00 \$1,322.00 \$1,41,553.00 \$1,322.00 \$1,41,553.50 \$1,417,553.55 \$1,417,553.5	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 10518(3) L 110518(3) L 11052(3) L 11052(3) L 11052(3) L 11052(3) L 11054(3) L 11055(3) L 11555(3) L 11555(3) L 12504(3) L 12514(3) L 125	COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD COUNTERPOISE GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-486 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE IEED L-888(L) GUIDANCE SIGN, 4-MODULE LED L-888(L) GUIDANCE SIGN, 4-MODULE LED L-888(L) GUIDANCE SIGN, 4-MODULE LED L-888(L) GUIDANCE SIGN, 3-MODULE LED L-888(L) GUIDANCE SIGN, 3-MODULE LED L-888(L) GUIDANCE SIGN, 3-MODULE UED L-888(L) GUIDANCE SIGN, 3-MODULE LED L-888(L) L-7.5 KW SPARE ELECTRICAL EQUIPMENT - TAXIWAYS REW REGULATOR FOR TAXIWAY A LIGHTING CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - TAXIWAYS REMOVE GUIDANCE SIGN MOBILIZATION TRAFFIC CONTROL LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES LOCATE, TEST, AND PROTECT	40 41,500 20,000 39,000 21 151 164 8 8 9 20 18 8 9 22 23 24 2 23 25 24 17 25 29 3 15 29 20 17 25 11 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$3449.06 \$7.25 \$110.00 \$2.36 \$17.50 \$1.25 \$17.50 \$2.50 \$1.25 \$17.50 \$2.50 \$1.00 \$1.047.28 \$2.500.00 \$1.250.00 \$1.250.00 \$1.250.00 \$51.250.00 \$51.250.00 \$1.250.00 \$1.4.850.00 \$14.850.00 \$15.628.85	\$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$ \$	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$205.00 \$14.050.00 \$440.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.55.00 \$1.464.00 \$1.55.00 \$1.3220.00 \$1.3220.00 \$1.3221	\$33,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,423,15 \$14,817,43 \$130,880.00 \$1,980.00	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 10518(3) L 110518(3) L 110518(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11555(3) L 11555(3) L 11555(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD COLUMERPOISE GROUND ROD COLONERROUSE GROUND ROD COLONERROUSE GROUND ROD COLONERROUSE CABLE NO. 8 AWG, NSULATED, STRANDED EQUIPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 7-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTIN STRUCTURE, L-GBE SIZE B REMOVAL OF ELECTRICAL ANDHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL ANDHOLE IEED L-BSBLI, GUIDANCE SISN, 1-MODULE LED L-BSBLI, GUIDANCE SISN, 3-MODULE LED L-BSBLI, GUIDANCE SISN, 3-MODULE LED L-BSBLI, GUIDANCE SISN, 3-MODULE GUIDANCE SIGN LEGEND PANEL, 3-MODULE GUIDANCE SIGN SIGN MANG MEUTILITIS GUIDANCE SIGN MANG MEUTILITIES	40 41,500 20,000 39,000 21 151 164 8 8 9 20 18 8 9 22 23 24 2 23 25 24 17 25 29 3 15 29 20 17 25 11 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$3449.06 \$72.50 \$110.00 \$32.50 \$12.50 \$12.50 \$17.50 \$15.00 \$15.00 \$15.00 \$15.00 \$15.00 \$15.00 \$15.00 \$15.00 \$12.50 \$1	\$ \$65,480.00 \$58,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$719,000.26 \$10,347.50 \$10,307.26 \$10,307.26 \$10,307.20 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$10,307.22 \$10,000.00 \$1,303,750.00 \$13,358.00 \$11,503.55 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.65 \$15,528.55 \$15,	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.05 \$10.00 \$205.00 \$10.00 \$44.00 \$14.64.00 \$14.64.00 \$14.64.00 \$14.64.00 \$14.64.00 \$14.64.00 \$1.12.00 \$5.514.00 \$5.514.00 \$5.514.00 \$5.514.00 \$5.514.00 \$5.514.00 \$5.514.00 \$5.512.00 \$13.221.00 \$5.322.00 \$13.221.00 \$13.221.00 \$5.322.00 \$13.221.00 \$13.221.00 \$13.221.00 \$5.54.00.00 \$5.5,600.00 \$5.5,600.00 \$7.500.00 \$7.500.00	\$33,000.00 \$85,000.00 \$95,160.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,980.00 \$1,980.00 \$1,980.00 \$31,980.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$461,160.00 \$14,17,680.00 \$11,980.00 \$17,9650.00 \$17,9650.00 \$13,220.00 \$13,220.00 \$1,555.00 \$1,417,593.55 \$1,517,595 \$1,517,595 \$1,517,595	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10854(3) L 110518(3) L 110518(3) L 11052(3) L 11053(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3) L 12550(3) L 12504(3) L 12514(3) L 12	COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD COUNTERPOISE GROUND ROD COUNTERPOISE GROUND GROUND FIELD LIGHTING GARESTOR NOVE ROASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NOVE ROASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NOVE ROASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NOVE ROASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NOVE ROASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NOVE ROASED, ELECTRICAL DUCT STATISTICAL WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL RANPHOLE REMOVER, L-WAY BASE MOUNTED LIGHTI LED L-858(L) GUIDANCE SIGN, 1-MODULE LED L-858(L) GUIDANCE SIGN, 3-MODULE LED L-858(L) GUIDANCE SIGN, 1-MODULE LED L-858(L) GUIDANCE SIGN (RAWF) GUIDANCE SIGN (RCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN (RCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN CIRCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN CIRCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN CIRCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN CIRCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN CIRCUIT - 7.5 KW NEW REGULATOR FOR APRON (RAWF) GUIDANCE SIGN CIRCUIT - 7.5 KW DEBLZATION MOBILIZATION MOBILIZATION MOBILIZATION MOBILIZATION MOBILIZATION H ALTERNATE BID 4- AWOS RELOCATION MOBILIZA	40 41,500 20,000 39,000 21 151 164 8 8 9 20 18 8 9 22 23 24 2 23 25 24 17 25 29 3 15 29 20 17 25 11 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.20 \$72.50 \$75.500	\$ \$6,480.00 \$58,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$71,050.00 \$11,050.00 \$1,305.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$4,0000 \$4,0000.00 \$4,0	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$205.00 \$1464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.464.00 \$1.555.01 \$1.425.00 \$1.7186.00 \$1.3221.00 \$1.3221.00 \$1.3221.00 \$1.3221.00 \$1.3221.00 \$1.425	\$33,000.00 \$45,000.00 \$45,000.00 \$45,6685.00 \$11,423,15 \$14,487,44 \$130,880.00 \$1,980.00 \$1,028.00 \$1,028.00 \$1,028.00 \$1,221.00 \$1,3221.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.00 \$1,327.50 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,418,593.00 \$1,593.00 \$1,593.55 \$1,418,593.00 \$1,593.55 \$1,418,593.55 \$1,418,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,417,593.55 \$1,418,593.00 \$1,593.55 \$1,418,593.55 \$1,518,593.55 \$1,518,593.55 \$1,518,593.55 \$1,518,593.55 \$	
L 10843(3) L 10852(3) L 10852(3) L 10853(3) L 10854(3) L 10854(3) L 10518(3) L 110518(3) L 11052(3) L 11052(3) L 11052(3) L 11054(3) L 11054(3) L 11555(3) L 11555(3) L 11555(3) L 12504(3) L 12516(3) L 12504(3) L 125	COUNTERPOISE GROUND ROD NO. 8 AWG, SKY, L424, TYPE C CABLE NEW KEGULATOR TO STRUCTURE, L-868 SIZE B REMOVAL OF ELECTRICAL DUCT EXTENSION, TYPE III, 4 AWG 3 INCH UCT BANK REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE NEEDVER CHECHTICAL HANDHOLE NEEDVER CHECHTICAL HANDHOLE LED L-858(L) GUIDANCE SIGN, TAMODULE LED L-858(L) GUIDANCE SIGN, AMDOULE SIGN LEGEND PANEL, 3MOOULE GUIDANCE SIGN, LEGEND PANEL, 3MOOULE NEW REGULATOR FOR ARANG (RAMP) GUIDANCE SIGN CHCUT - 7.5 KW NEW REGULATOR FOR ARANG (RAMP) GUIDANCE SIGN CHCUT - 7.5 KW NEW REGULATOR FOR ARANG (RAMP) GUIDANCE SIGN CHCUT - 7.5 KW NEW REGULATOR FOR ARANG (RAMP) GUIDANCE SIGN CHCUT - 7.5 KW NEW REGULATOR NOR ARANG SIGN AND NEW UTILITIES LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES LOCATE, TEST, AN	40 41,500 20,000 39,000 21 151 164 8 8 9 20 18 8 9 22 23 24 2 23 25 24 17 25 29 3 15 29 20 17 25 11 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.90 \$72.50 \$72.50 \$72.50 \$110.00 \$10.0728 \$2.500.00 \$1.047.28 \$2.500.00 \$1.047.28 \$2.500.00 \$1.283 \$2.500.00 \$1.2830 \$1.2800.00	\$ \$65,450.00 \$56,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$71,050.00 \$11,050.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,305.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,400.00 \$1,650.00 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,650.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1,620.30 \$1,650.30 \$1	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$4.09 \$110.00 \$205.00 \$1440.00 \$1464.00 \$1464.00 \$1440.00 \$1464.00 \$1440.00 \$1464.00 \$1440.00 \$1440.00 \$15514.00 \$12.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$13.220.00 \$1.55.400.00 \$1.57.500.00 \$2.625.00 \$1.4.850.00 \$1.7.500.00 \$1.7.100.00	\$33,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$41,423,15 \$41,437,40 \$130,880.00 \$1,480.00 \$1,480.00 \$1,480.00 \$1,480.00 \$1,020	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10585(3) L 110518(3) L 110518(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3) L 11555(3) L 12504(3) L 12	COUNTERPOISE GROUND ROD COLUMERPOISE GROUND ROD COLONERROUSE GROUND ROD COLONERROUSE GROUND ROD COLONERROUSE CONTERPOISE WIRE NO. 8 AWG, INSULATED, STRANDED E COUPER COUNTERPOISE WIRE NO. 8 AWG, INSULATED, STRANDED E COUPER COUNTERPOISE WIRE NO. 8 AWG, INSULATED, STRANDED E COUPER COUNTERPOISE WIRE NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL ANNHOLE REMOVAL OF ELECTRICAL MANHOLE REMOVAL OF ELECTRICAL MANHOLE IEE CHECKICAL MANHOLE IEE CHECKICAL MANHOLE IEE CHECKICAL MANHOLE IEE LECTRICAL GUIDANCE SIGN, 1-MODULE LED L-688(L) GUIDANCE SIGN, 1-MODULE LED L-688(L) GUIDANCE SIGN, 3-MODULE LED L-688(L) GUIDANCE SIGN, 3-MODULE IEE D-688(L) GUIDANCE SIGN, 3-MODULE IEE O-688(L) GUIDANCE SIGN, 3-MODULE IEE SIGN FOR TAXIWAY A LIGHTING CIRCUIT - 7.5 KW NEW REGULATOR FOR TAXIWAY A LIGHTING CIRCUIT - 7.5 KW NEW REGULATOR FOR TAXIWAY A LIGHTING CIRCUIT - 7.5 KW SPARE ELECTRICAL EQUIPMENT - TXIWAYS REMOVE GUIDANCE SIGN MOBILIZATION ITAFFIC CONTROL ICCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES IEE SIGN FOR TAXIWAY A LIGHTING CIRCUIT - 7.5 KW MOBILIZATION ITAFFIC CONTROL ICCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES IEE SIGNA MOBILIZATION ITAFFIC CONTROL ICCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES IEE SIGNA MOBILIZATION ITAFFIC CONTROL ICCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES IEE SIGNA MOBILIZATION ITAFFIC	40 41,500 20,000 39,000 21 151 164 88 20 89 4 2 2 315 293 2 2 315 293 2 2 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.20 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$110.00 \$2.36 \$175.00 \$110.00 \$2.36 \$175.00 \$110.00 \$2.36 \$175.00 \$11.00 \$10.00 \$1.000 \$1.000 \$1.0000\$1.0000\$1.0000\$1.0000\$1.0000\$1.000\$1.000\$1.	\$ \$56,450.00 \$58,000,00 \$78,000,00 \$78,000,00 \$78,000,00 \$10,302,02 \$10,302,02 \$10,302,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$1,305,00 \$13,305,00 \$13,305,00 \$13,305,00 \$14,450,00 \$14,427,313,28 \$1,427,313,28 \$1,427,313,28 \$1,427,313,28 \$1,427,313,28 \$1,427,313,28 \$1,427,313,28 \$14,227,313,2	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.90 \$110,00 \$205.00 \$115.50 \$140,00 \$1440.00 \$1464.00 \$1464.00 \$1464.00 \$1464.00 \$15.514.00 \$1.555.00 \$1.555.00 \$1.555.00 \$1.555.00 \$1.220.000 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.4,450.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$1.4,	\$33,000.00 \$45,000.00 \$45,000.00 \$45,000.00 \$45,160,000 \$41,423,15 \$41,437,45 \$130,880.00 \$1,980.00 \$1,980.00 \$31,980.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$33,450.00 \$484,160.00 \$484,17,593,55 \$44,417,593,55 \$44,417,593,55 \$44,40 \$444,850.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,500.00 \$454,400 \$454,400 \$4589,504.00 \$455,500.00 \$454,500.00 \$455,500.00 \$454,500.00 \$455,500.00	
L 10843(3) L 10852(3) L 10852(3) L 10854(3) L 10854(3) L 10585(3) L 110518(3) L 110518(3) L 11052(3) L 11054(3) L 11054(3) L 11054(3) L 11054(3) L 11552(3) L 11555(3) L 11555(3) L 12504(3) L 12	COUNTERPOISE GROUND ROD COLUMERROUSE GROUND ROD COLONATERPOISE GROUND ROD COLONATERPOISE GROUND ROD COLONATION CARE COPPER COUNTERPOISE WIRE NO. 6 AWG, INSULATED, STRANDED E COUPMENT BONDING GROUND FIELD LIGHTING ARRESTOR NON-ENCASED, ELECTRICAL DUCT BANK, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT BATKINGTON, TYPE III, 4-WAY 3-INCH NON-ENCASED, ELECTRICAL DUCT EXTENSION, TYPE III, 4-WAY 3-INCH DUCT BANK REMOVAL, 4-WAY, 3-INCH ELECTRICAL JUNCTION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVER (DIVIDUATION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVER (DIVIDUATION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVER (DIVIDUATION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL MANHOLE REMOVER (DIVIDUATION STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL HANPHOLE REDUR STRUCTURE, L-686 SIZE B REMOVAL OF ELECTRICAL HANPHOLE REDURED LECTRICAL ENDITION STRUCTURE L-686 SIZE B REMOVAL OF ELECTRICAL HANPHOLE REDURED LECTRICAL ENDITIONE SIGN, 1-MODULE LED L-686(L) GUIDANCE SIGN, 2-MODULE SIGN LEGEND FANEL, 3-MODULE SIGN SIGN CONTROL SIGN SIGN SIGN SIGN CONTOR SIGN SIGN SIGN SIGN SI	40 41,500 20,000 39,000 21 151 164 32,000 18 8 8 2 2 3 18 8 2 2 3 15 2 2 3 15 1 18 8 8 2 2 3 15 1 18 8 8 9 4 2 2 3 15 1 18 18 18 18 18 18 18 20 20 18 18 18 20 20 18 18 18 20 20 18 18 20 20 18 18 20 20 18 18 20 20 18 18 20 20 18 18 20 20 17 18 20 20 10 18 20 20 17 18 20 20 17 10 18 20 20 17 10 10 10 10 10 10 10 10 10 10	EA LF LF EA LF LF LF LF LF EA EA EA EA EA EA EA EA EA EA	\$2.30 \$2.90 \$2.90 \$2.00 \$2.20 \$72.50 \$110.00 \$2.36 \$72.50 \$175.00 \$110.00 \$2.36 \$175.00 \$110.00 \$2.36 \$175.00 \$110.00 \$2.36 \$175.00 \$11.00 \$10.00 \$1.000 \$1.000 \$1.0000\$1.0000\$1.0000\$1.0000\$1.0000\$1.000\$1.000\$1.	\$ \$65,450.00 \$56,000.00 \$58,000.00 \$78,000.00 \$78,000.00 \$78,000.00 \$718,000.00 \$110,000 \$71,305.00 \$1,400.00 \$71,000 \$1,400.00 \$700.00 \$4,000.00 \$14,000.00 \$4,00	\$2.00 \$4.25 \$2.44 \$795.00 \$75.65 \$40.90 \$110,00 \$205.00 \$115.50 \$140,00 \$1440.00 \$1464.00 \$1464.00 \$1464.00 \$1464.00 \$15.514.00 \$1.555.00 \$1.555.00 \$1.555.00 \$1.555.00 \$1.220.000 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.3,220.00 \$1.4,450.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.400.00 \$5.7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$1.4,850.00 \$7,500.00 \$1.4,850.00 \$1.4,	\$83,000.00 \$85,000.00 \$95,100.00 \$11,423,15 \$14,817,40 \$130,880.00 \$1,975.00 \$1,47,593.55 \$1,417,593.55 \$1,5	

				MICHELS ROAD & STONE		INTEGRITY GRADING & EXCAV	
Item No.	DESCRIPTION	Quantity	Unit	Unit Price	Amount	Unit Price	Amount
ITEM NO.	DESCRIPTION	QUANTITY	UNIT				
	ALTERNATE BID #5 - RUNWAY 8/26 NAVAIDS MODIFICATIONS						
XSP001(5)	MOBILIZATION	1	LS	\$116,000.00	\$116,000.00	\$262,500.00	\$262,500.00
XSP002(5)	TRAFFIC CONTROL	1	LS	\$9,945.63	\$9,945.63	\$10,000.00	\$10,000.00
XSP003(5)	LOCATE, TEST, AND PROTECT EXISTING AND NEW UTILITIES	1	LS	\$6,500.00	\$6,500.00	\$2,500.00	\$2,500.00
XSP008(5)	RUNWAY 8 GLIDESLOPE RELOCATION	1	LS	\$341,505.00	\$341,505.00	\$420,681.00	\$420,681.00
XSP009(5)	RUNWAY 8 PAPI INSTALLATION	1	LS	\$158,115.00	\$158,115.00	\$176,265.00	\$176,265.00
XSP010(5)	RUNWAY 26 REIL RELOCATION/REPLACEMENT	1	LS	\$105,000.00	\$105,000.00	\$421,210.00	\$421,210.00
XSP011(5)	RUNWAY 8 LOCALIZER RELOCATION/REPLACEMENT	1	LS	\$337,915.00	\$337,915.00	\$559,475.00	\$559,475.00
XSP012(5)	RUNWAY 8 MALSR RELOCATION/REPLACEMENT	1	LS	\$1,576,076.00	\$1,576,076.00	\$1,369,580.00	\$1,369,580.00
XSP013(5)	RUNWAY 26 PAPI RELOCATION	1	LS	\$166,790.00	\$166,790.00	\$229,365.00	\$229,365.00
	Alt #5 Tota	I			\$2,817,846.63		\$3,451,576.00
	Alt #5 Bid As Provided by contractor	r			\$2,817,846.63		\$3,451,576.00
	Difference	 ,			0.00		0.00
	Base Bid				\$ 4,222,765,80		\$ 5.274.693.02
	Alternate #				\$ 1.194.069.20		\$ 3,274,093.02 \$ 1.041.299.00
	Alternate #				\$ 4,401,989.94		\$ 4,366,899.05
	Alternate #2				\$ 4,401,989.94 \$ 1.427.313.28		\$ 4,366,899.05 \$ 1.417.593.55
	Alternate #3				\$ 1,427,313.28 \$236.666.41		\$ 1,417,593.55 \$289.904.00
	Alternate #4				\$2.817.846.63		\$289,904.00
	Project Total As Provided by Contractor Project Total				\$ 14,300,651.26 \$ 14,300,651.26		\$ 15,841,964.62 \$ 15.841,964.62
	As Provided by Contractor Project Total				\$ 14,300,651.26		a 15,641,964.62