Transportation Region/Bureau: Bureau of Structures

Solicitation ID: BOS-01

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 08/16/2022

Anticipated Project Completion Date: 08/15/2023

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1009-03-39	Review of Hydraulic Analysis	NON HWY	72 - Menominee County	for Structures Plans

## PROJECT PURPOSE AND NEED

Assistance is needed for reviews of preliminary structure work developed statewide including review of hydraulic and hydrologic analyses; structure type, size and location; and review of stream crossing preliminary structure plans.

## PROJECT DESCRIPTION

Provide one engineer (minimum of 5 years of bridge hydrologic and hydraulic design experience) to review of hydrologic, hydraulic and stream crossing preliminary structure plans prepared by design consultants statewide. It is anticipated that the selected firm will locate an engineer for 2 to 3 days per week (about 20 hours per week), in the Wisconsin Department of Transportation's Structures Design office at the Hill Farms State Office Building in Madison, WI.

Please specify the engineer being proposed by name.

#### SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Review of hydrology and Hydraulic calculations and reports	
Review of TS&L of proposed stream crossing structures	
Review of stream crossing preliminary structure plans	
Review of scour calculations and evaluations	
Providing hydrologic and hydraulic guidance	
Schedule will be set on a project by project basis	

# **DEPARTMENT PROVIDES**

#### Items

Information necessary to complete the required tasks

Office space and related equipment for onsite personnel

# Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Experience in hydrologic analysis, hydraulic analysis and hydraulic modeling, including structure sizing.

Extensive experience in hydrologic analysis, hydraulic modeling and analysis; including Hydraulic modeling software (such as HEC-RAS, HEC-2, WSPRO, HY8)

Extensive experience with geometric layout of stream crossing structures

Experience with bridge scour analyses and computations

Comprehensive knowledge of floodplain laws and regulations

Extensive experience in preliminary structure plan development

Comprehensive working knowledge of the Wisconsin Bridge Manual, Wisconsin Standard Specifications and the Facilities Development Manual (FDM)

Knowledge of PS&E process

#### Special Skills/Certification License ( Listed in approximate order of importance):

## **Special Skills Certification License**

Professional Engineer

An electronic copy of the firm's Quality Assurance/Quality Control plan and procedures must be on file with the Bureau of Structures.

# **Basis of Payment**

The Basis of Payment will be one or more of the following:	
ump Sum	
Specific Rate	
Cost Per Unit	
Actual Cost Plus Fixed Fee	

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

There will be a redistribution contract with invoices allocating actual costs to individual WisDOT project IDs.

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.75

## **Fixed Fee Notification**

#### **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A DBE goals:

Special Instructions: The Department will negotiate a one-year contract with an option of another two consecutive one-year

renewals. Do not include any information that meets the definition of "trade secret" as that term is defined in s.

134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information: Interview Date:

Name	Email
No records to display	

Other Information:

Interview Place:

Solicitation ID: BPED-01

Transportation Region/Bureau: DTIM - Bureau of Planning and

**Economic Development** 

Solicitation Month and Year: May 2022 Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A NOI Due Date: 05/18/2022

Anticipated Project Start Date: 07/18/2022 Anticipated Project Completion Date: 09/30/2024

#### PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
0097-22-01	Active Transportation Plan	Statewide	86 - State Wide	Various

## PROJECT PURPOSE AND NEED

Assistance is needed to update the Wisconsin Bicycle Transportation Plan and Wisconsin Pedestrian Policy Plan. The plans will be incorporated into the Wisconsin Active Transportation Plan 2050.

The Active Transportation Plan 2050 is the human-powered modal plan to supplement Connect 2050. Connect 2050 is the transportation plan that guides overall transportation decision-making and relies on other plans, such as Active Transportation Plan 2050, to identify mode-specific objectives and actions.

The Active Transportation Plan will supplement Connect 2050 as a policy document and an action plan with specific recommendations that will provide long-term transportation options for primarily human-powered transportation.

WisDOT envisions an integrated multimodal transportation system that maximizes the safe and efficient movement of people and products throughout the state in a way that enhances economic productivity, transportation accessibility, and the quality of Wisconsin's communities while minimizing impacts to the natural environment and socioeconomic, historic, and cultural resources.

#### PROJECT DESCRIPTION

Work with WisDOT staff to utilize technology-based outreach/feedback mechanisms. Create a detailed summary of the engagement efforts and results for the final plan as an appendix. Assist with writing and editing the plan. The plan is expected to be integrated into the web-based planning portal used for Connect 2050.

Assist with general tasks including:

- Refine plan outcomes
- Ensure consistency with federal/state requirements
- Write/edit the draft plan
- Develop a website/web-based planning portal
- Gather/evaluate/analyze examples of successful plans/performance measures
- Evaluate existing practices against best practices

Assist with public and stakeholder engagement tasks including:

- Create infographics
- · Conduct surveys and polls
- Create informational videos/fact sheets/questionnaires
- · Record meeting notes
- · Support/attend engagement events
- Plan stakeholder meetings

# Preliminary Plan goals

- Define the benefits and impacts of active transportation to the state/public
- Define WisDOT's role
- Evaluate WisDOT's current practices
- Revise/develop new policies
- Coordinate public and stakeholder involvement, virtual/in-person
- Analyze existing conditions
- Discuss connections between active transportation and other modes (e.g. transit)
- Discuss connections between land use and active transportation
- · Evaluate resources and guidance published
- Establish policies/strategies/actions to implement the plan
- Review/evaluate/determine performance measures

# SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Pre-Draft: priorities, public engagement, portal development	09/02/2022
Draft: edit draft, public engagement and summary	03/31/2023
Final: edit final plan, release plan	08/02/2024

## **DEPARTMENT PROVIDES**

#### Items

Microsoft Word Template for plan documentation

Printing

Primary plan writing

Web-based public input interface

## Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

N/A

## Special Skills/Certification License (Listed in approximate order of importance):

## **Special Skills Certification License**

Experience and knowledge with statewide long-range active transportation system planning

Experience and knowledge with virtual, in-person, hybrid, and innovative public engagement and education

Experience with public engagement of all demographics, especially groups that are traditionally underrepresented

Experience and knowledge with environmental Justice and Title VI engagement and assessment

Experience and knowledge with evaluating needs of underserved and/or underrepresented populations

Experience and knowledge with planning website/content management, including Webflow

Experience and knowledge with Wisconsin's multimodal transportation system

Experience and knowledge with Geographic Information Systems (GIS)

# **Basis of Payment**

## The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

## **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.50

## **Fixed Fee Notification**

## **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

## Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%

No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

No records to display	
Name	Email
Interview Place:	
Interview Date:	

Other Information:

Interview Information:

Transportation Region/Bureau: North Central Region

Solicitation ID: NC-01

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$4,000,000-\$4,999,999

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 09/01/2022

Anticipated Project Completion Date: 10/01/2027

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
6999-21-00	C WISCONSIN RAPIDS, VARIOUS STREETS	VAR HWY	71 - Wood County	STH 13/54/73 CURB RAMP IMPROVEMENTS

## PROJECT PURPOSE AND NEED

Existing curb ramps along the existing roadway will be upgraded to current ADA standards.

# PROJECT DESCRIPTION

Perpetuation project to reconstruct existing curb ramps along WIS 13, WIS 54, WIS 73 in the city of Wisconsin Rapids in Wood County to conform with ADA standards. Project consists of upgrading and reconstructing curb ramps, real estate and utility relocates are expected, and extensive public involvement and coordination with local officials.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Environmental report (CEC)	09/01/2023
30% roadway plans	09/01/2023
60% roadway plans	06/01/2024
Design Study Report	09/01/2024
Right-of-way (R/W) Plats and Transportation Project Plats	11/01/2024
Advanceable roadway PS&E	05/01/2027

# **DEPARTMENT PROVIDES**

ems	
oncept Definition Report	
s built plans	
roject Location map	
roject Schedule	
erial base mapping	
xisting Right of Way Plats	
tle searches	

# Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Knowledge and understanding of WisDOT Facilities Development Manual

Experience with the public involvement process

Experience with Trans 220 utility coordination process

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Staking R/W and providing CSMs or Plat of Surveys.

Knowledge of the MUTCD, WisDOT MUTCD Supplement, and TGM.

# Special Skills/Certification License (Listed in approximate order of importance):

# **Special Skills Certification License**

Professional Engineer

Professional Land Surveyor

# **Basis of Payment**

# The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

#### **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise ( DBE ) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

**Interview Date:** 

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: North Central Region

Solicitation ID: NC-02

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$7,000,000-\$7,999,999

**NOI Due Date:** 05/18/2022

Anticipated Project Start Date: 08/01/2022

Anticipated Project Completion Date: 06/02/2025

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1600-29-01	MONICO - EAGLE RIVER	USH 045N	43 - Oneida County	USH 8 TO STH 32

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

# PROJECT DESCRIPTION

Perpetuation project to resurface USH 45 approximately 16.5 miles long between the towns of Monico and the City of Eagle River in Oneida County. The project also includes culvert replacements, beam guard sections updated and/or replaced, and updated pavement markings.

# SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Wetland delineations – field reviews and reporting	08/01/2023
Hydrology and Hydraulic Reports	09/01/2023
Environmental report (CEC)	11/01/2023
60% roadway plans	12/01/2023
Traffic Management Plan	01/01/2024
Design Study Report	02/01/2024
Public Involvement Plan	02/01/2024
Advanceable roadway PS&E	05/01/2025

## **DEPARTMENT PROVIDES**

ıτe	ms	

As built plans

Concept Definition Report

Existing traffic data

Pavement design

## Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience completing the PS&E process as described in WisDOT FDM.

Experience with public involvement process, local official coordination and agencies coordination process

Detailed knowledge and understanding of erosion & sediment control principles and practices specific to the WisDOT highway environment.

# Special Skills/Certification License ( Listed in approximate order of importance):

# **Special Skills Certification License**

Professional Engineer

## **Basis of Payment**

The Basis of Payment will be one or more of the following:
Lump Sum
Specific Rate
Cost Per Unit
Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%
No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: North Central Region

Solicitation ID: NC-03

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$2,000,000-\$2,999,999

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 07/01/2022

**Anticipated Project Completion Date: 12/01/2025** 

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
6580-13-01	CLINTONVILLE - HOWARD	STH 156E	58 - Shawano County	STH 47 TO STH 55

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

# PROJECT DESCRIPTION

Perpetuation project of 6.02 miles in the towns of Lessor and Maple Grove in Shawano County will complete a 2.0" mill and overlay, review 18 culverts for replacement, review beamguard, and add a 1 to 2 foot shoulder for bike accommodations throughout. ROW will need to be acquired due at culvert locations

# **SCHEDULE FOR DELIVERABLES**

Schedule Item	Due Date
Design Study Report	05/01/2023
DNR Coordination	
Environmental report (CEC)	
60% roadway plans	05/01/2023
Right-of-way (R/W) Plats and Transportation Project Plats	06/01/2023
Draft roadway PS&E	02/01/2025
Advanceable roadway PS&E	05/01/2025

## **DEPARTMENT PROVIDES**

# Items

Pavement design

Access to project related documents/plans

As built plans

# Consultant Requirements ( Listed in approximate order of importance):

# **Consultants Requirements**

Experience completing the PS&E process as described in WisDOT FDM.

A thorough working knowledge of WisDOT's project delivery process.

Good organizational and communication skills.

# Special Skills/Certification License ( Listed in approximate order of importance) :

## **Special Skills Certification License**

Professional Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:	
Lump Sum	
Specific Rate	
Cost Per Unit	
Actual Cost Plus Fixed Fee	

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%
No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: North Central Region

Solicitation ID: NC-04

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$1,000,000-\$1,999,999

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 08/08/2022

**Anticipated Project Completion Date:** 07/01/2026

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1430-08-13	C PRINCETON, MAIN & FULTON STREETS	STH 023E		FOX RVR BRIDGE TO OLD GREEN LAKE RD

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

# **PROJECT DESCRIPTION**

Perpetuation project to resurface approximately 1.16 miles of WIS 23 (Main Street) between Fox River Bridge and Old Green Lake Road in the city of Princeton in Green Lake County. The project will consist of a 4-inch mill and overlay of WIS 23 (Main Street), curb/gutter and storm inlet spot repair, and curb ramp upgrades.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Field Survey, as needed	10/01/2022
Public Involvement Plan	02/01/2023
Environmental report (CEC)	06/01/2023
Design Study Report	04/01/2024
Right-of-way (R/W) Plats and Transportation Project Plats	05/01/2024
Utility coordination including 1078 plan submittals	04/01/2025
Advanceable roadway PS&E	05/01/2026
Plans, specifications, and estimates (PS&E) review	03/01/2028

## **DEPARTMENT PROVIDES**

#### **Items**

Concept Definition Report

Pavement design

# Consultant Requirements ( Listed in approximate order of importance):

# **Consultants Requirements**

Experience with the public involvement process

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

#### Special Skills/Certification License ( Listed in approximate order of importance):

## **Special Skills Certification License**

Professional Engineer

# **Basis of Payment**

# The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%
No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:
Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: North Central Region

Solicitation ID: NC-05

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$4,000,000-\$4,999,999

**NOI Due Date:** 05/18/2022

Anticipated Project Start Date: 08/01/2022

**Anticipated Project Completion Date:** 06/01/2024

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
6280-02-06	STEVENS POINT - ROSHOLT	STH 066E	49 - Portage County	BRIDGE OVERLAYS B-49-0073, 0074
6280-02-07	STEVENS POINT - ROSHOLT	STH 066E	49 - Portage County	STEVENS PT AIRPORT TO E JCT CTH J

#### PROJECT PURPOSE AND NEED

6280-02-06: The structures need treatment to extend their service lives.

6280-02-07: The pavement needs treatment to extend its service life.

#### PROJECT DESCRIPTION

6280-02-06: Perpetuation project for deck overlays on two structures over the Plover River on WIS 66 in the Town of Hull in Portage County. The structures (B-49-0073, 0074) are single span precast concrete girder structures 51.5 ft wide by 52 ft long with NJ parapets. Bridge rehabilitation consists of spot deck repairs, deck overlay, and cleaning/staining the bridge parapets. There is a dam located near the bridges.

6280-02-07: Perpetuation project proposed to resurface approximately 6.5 miles of WIS 66 from the Stevens Point Airport to the east junction of CTH J in Portage County. Project work consists of milling and overlay existing asphaltic pavement and replacing a culvert.

# SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Design Study Report	05/01/2023
Environmental report (CEC)	05/01/2023
Public Involvement Plan	05/01/2023
Draft structure PS&E	05/01/2024
Draft PS&E	05/01/2024

## **DEPARTMENT PROVIDES**

4-	_	_
ıιe	m	S

As built plans

Bridge inspection reports

## Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Knowledge and understanding of WisDOT Facilities Development Manual

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with the public involvement process

# Special Skills/Certification License ( Listed in approximate order of importance) :

# **Special Skills Certification License**

Professional Engineer

Structural Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:	
Lump Sum	
Specific Rate	
Cost Per Unit	
Actual Cost Plus Fixed Fee	

# **Basis of Payment Notification**

# **Basis of Payment Notification**

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Advertised Fixed Fee %: 7.25

## **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: North Central Region

Solicitation ID: NC-06

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$1,000,000-\$1,999,999

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 08/01/2022

**Anticipated Project Completion Date:** 06/01/2025

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
6991-00-04	PLOVER - WAUPACA	STH 054E	68 - Waupaca County	PORTAGE CO LINE TO FOXFIRE DRIVE

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

## PROJECT DESCRIPTION

Perpetuation project to resurface approximately 4.65 miles of WIS 54 between Plover and Waupaca, from the Portage County Line to Foxfire Drive in Waupaca, Waupaca County. Project consists of a 2-inch mill and overlay of WIS 54, intersection improvements, spot curb and gutter repairs, apron endwall replacement, anticipated real estate and public involvement.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Design Study Report	05/01/2023
Environmental report (CEC)	05/01/2023
PS&E package	11/01/2024

## **DEPARTMENT PROVIDES**

Items
Pavement design
As built plans
Existing traffic data

#### Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Experience completing the PS&E process as described in WisDOT FDM.

Experience with the public involvement process

Knowledge and experience with the environmental documentation and agency coordination required

# Special Skills/Certification License (Listed in approximate order of importance):

## **Special Skills Certification License**

Professional Engineer

## **Basis of Payment**

# The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%

No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

**Interview Date:** 

**Interview Place:** 

Name Email

No records to display

Transportation Region/Bureau: Northeast Region

Solicitation ID: NE-01

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$6,000,000-\$6,999,999

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 08/01/2022

Anticipated Project Completion Date: 12/02/2024

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
4685-34-00	APPLETON, STH 441	STH 441N	08 - Calumet County, 70 - Winnebago County	IH 41/USH 10 - S ONEIDA ST

## PROJECT PURPOSE AND NEED

Asphalt bridge approaches at 13 locations on WIS 441need to be replaced with concrete.

#### PROJECT DESCRIPTION

The project is a miscellaneous improvement preservation that involves the replacement of 13 bridge approaches including WIS 441 over Oneida Street (B-70-115/116), WIS 441 over Appleton Road (B-70-113/114), WIS 441 over CTH AP/Midway Rd (B-70-423/424), WIS 441 over CTH P/Racine St (B-70-420/421), WIS 441 over Tayco St (B-70-410/411), WIS 441 over LLBDM (B-70-403), I-41 NB to WIS 441 NB over Lake St (B-70-402), and US 10 WB over I-41 (B-70-401) in both Calumet and Winnebago Counties.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Environmental report (CEC)	03/31/2023
60% plans	05/01/2023
Design Study Report	06/30/2023
DT1078 utility submittal	08/01/2023
Draft PS&E	06/14/2024
Final DNR/401 water quality certification	07/01/2024
Advanceable PS&E	11/01/2024
Final PS&E submittal	07/30/2027

## **DEPARTMENT PROVIDES**

Items	
Pavement design	
wetland delineation	
As built plans	
Utility contacts and task list	

# Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Knowledge of WisDOT FDM and PS&E process

Knowledge and experience in rural and urban roadway and intersection design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Experience with Trans 220 utility coordination process

# Special Skills/Certification License (Listed in approximate order of importance):

#### **Special Skills Certification License**

Professional Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:	
Lump Sum	
Specific Rate	
Cost Per Unit	
Actual Cost Plus Fixed Fee	

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

## **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: Northeast Region

Solicitation ID: NE-02

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 09/01/2022

Anticipated Project Completion Date: 12/31/2024

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
4075-40-21	W WISCONSIN AVE, T OF GRAND CHUTE	STH 096E	, ,	CASALOMA DRIVE - N BADGER AVENUE

## PROJECT PURPOSE AND NEED

Assistance is needed with real estate tasks for a pavement resurfacing project.

## PROJECT DESCRIPTION

Perform real estate services for a perpetuation resurfacing project from Casaloma Drive to North Badger Avenue on STH 96, Wisconsin Avenue, in the town of Grand Chute in Outagamie County.

Turnkey acquisition which includes introduction letters, review of title work, sales study/data book, waiver of appraisal, appraisals if needed, negotiations including all READS input and offering packages, closing out parcel files to include recording of all documents, w-9 information, sending of 6-month/two-year deed letters and to complete final audit to verify that all information is in READS at the end of the project. Project includes approximately 37 TLE parcels and 16 Fee parcels which are nominal. All parcels are almost exclusively commercial.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Project Data Books or Sales Studies	10/31/2022
Appraisals	02/01/2024
Negotiations	08/01/2024
Real estate acquisitions	11/01/2024

# **DEPARTMENT PROVIDES**

# Items

Right of way plat that includes affected parcel.

Title searches

Guidance as described in Real Estate Program Manual (REPM)

Continuing process improvement initiatives

READS access and READS training as needed.

Property title information.

Standards and copies of approved appraisal forms/formats.

#### Consultant Requirements (Listed in approximate order of importance):

## **Consultants Requirements**

Must be at either a Certified Residential or Certified General Appraiser level.

Knowledge, skills and/or training specific to WisDOT real estate eminent domain processes.

Experience with acquiring lands from State/Federal Government.

# Special Skills/Certification License ( Listed in approximate order of importance):

## **Special Skills Certification License**

Licensed Appraiser

Senior Right of Way Agent (SR/WA)

# **Basis of Payment**

The Basis of Payment will be one or more of the following:	
Lump Sum	
Specific Rate	
Cost Per Unit	
Actual Cost Plus Fixed Fee	

# **Basis of Payment Notification**

# **Basis of Payment Notification**

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Advertised Fixed Fee %: 7.75

## **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: Northeast Region

Solicitation ID: NE-03

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 08/01/2022

**Anticipated Project Completion Date: 12/29/2023** 

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
0632-03-00	Real Estate Services	Various highways	83 - Northeast Region Wide, Other	Various highways

## PROJECT PURPOSE AND NEED

Assistance is needed to complete legal descriptions and Plats of Survey for surplus land parcels prior to selling.

## PROJECT DESCRIPTION

Complete the appropriate research of available records to determine the boundary of the parcel to be described. Research includes any mapping or plans from WisDOT, research at the County for available deeds, survey maps, and all other applicable information from the County records. Create a boundary survey (Plat of Survey) that meets the requirements of AE-7 of the Wisconsin Administrative Code for Minimum Standard for Property Surveys. This will include the field monumentation of the boundary of said parcels. Provide, on a separate document, a metes and bounds legal description to WisDOT in a .docx format. We are looking for individuals with at least five years of experience or proven experience completing similar tasks.

#### SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
surveys be completed and submitted for review within 30 day	
On-going communications with questions and updates	

#### **DEPARTMENT PROVIDES**

#### Items

Right of Way Plats for assigned parcels

identify properties that meet the requirement of excess land

Mapping and Displays for assigned parcels

# Consultant Requirements (Listed in approximate order of importance):

#### **Consultants Requirements**

Knowledge of Government mapping, platting and surveys (County GIS, etc)

Knowledge of WisDOT real estate surplus land sales practices

#### Special Skills/Certification License (Listed in approximate order of importance):

# Special Skills Certification License

Professional Land Surveyor

## **Basis of Payment**

# The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

## **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.75

# **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

**Project** DBE Goal in \$/% No records to display

Notification pertaining to  $\,$  N/A  $\,$  DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

**Interview Date:** 

**Interview Place:** 

Name **Email** No records to display

Transportation Region/Bureau: Northeast Region

Solicitation ID: NE-04

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$45,000,000 OR GREATER

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 08/01/2022

**Anticipated Project Completion Date:** 08/01/2023

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1130-63-01	APPLETON - DE PERE	IH 041N	05 - Brown County, 44 - Outagamie County	STH 96 - CTH F

## PROJECT PURPOSE AND NEED

Assistance is needed with Intelligent Transportation System (ITS) design services for the I-41 (STH 96 - CTH F) majors project.

## PROJECT DESCRIPTION

Provide ITS design services for the 23 mile I-41 (STH 96 - CTH F) modernization project working with WisDOT in-house segment design teams, consultant segment design teams, and corridor continuity team.

Services are expected to include the following:

- -Assist the department in identifying corridor-wide ITS needs.
- -Corridor wide design of ITS sufficient to include within DT1078 utility plan submittals.
- -Coordinate ITS design with segment and corridor continuity teams.
- -Participate in corridor wide and design segment I-41 Project meetings as needed.
- -Provide regular ITS cost estimate updates.

# SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Preparation of technical reports	10/01/2022
Regular Corridor estimate updates	10/01/2022
Intelligent Transportation System design (ITS)	06/01/2023

## **DEPARTMENT PROVIDES**

ltems
Aerial Mapping and survey
As built plans
30% Roadway Plans and Civil3d files
Digital Terrain Model Surface
Field Survey Data

## Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Intelligent Transportation Systems design and policy

Experience with Civil3D, required design software for all project design activities

Experience on Major or Mega Project Design

## Special Skills/Certification License (Listed in approximate order of importance):

# **Special Skills Certification License**

Professional Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:		
Lump Sum		
Specific Rate		
Cost Per Unit		
Actual Cost Plus Fixed Fee		

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

**Special Instructions:** The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any

information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: Northeast Region

Solicitation ID: NE-05

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$45,000,000 OR GREATER

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 08/01/2022

**Anticipated Project Completion Date:** 08/01/2023

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1130-63-01	APPLETON - DE PERE	IH 041N	05 - Brown County, 44 - Outagamie County	STH 96 - CTH F

## PROJECT PURPOSE AND NEED

Assistance is needed with lighting design services for the I-41 (STH 96 - CTH F) majors project.

#### PROJECT DESCRIPTION

Provide lighting design services for the 23 mile I-41 (STH 96 - CTH F) modernization project by working with WisDOT in-house segment design teams, consultant segment design teams, and corridor continuity team.

Services are expected to include the following:

- -Assist the department in identifying corridor-wide lighting needs.
- -Corridor wide design of lighting sufficient to include within DT1078 utility plan submittals.
- Coordinate lighting design with segment and corridor continuity teams.
- -Participate in corridor wide and design segment I-41 Project meetings as needed.
- Provide regular lighting cost estimate updates.

#### SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Preparation of technical reports	10/01/2022
Regular Corridor estimate updates	10/01/2022
Lighting design	06/01/2023

# **DEPARTMENT PROVIDES**

Items
Aerial Mapping and survey
As built plans
30% Roadway Plans and Civil3d files
Digital Terrain Model Surface
Field Survey Data

# Consultant Requirements ( Listed in approximate order of importance):

# **Consultants Requirements**

Experience in Major or Mega project lighting design

Experience with Civil3D, required design software for all project design activities

## Special Skills/Certification License (Listed in approximate order of importance):

#### Special Skills Certification License

Professional Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:		
Lump Sum		
Specific Rate		
Cost Per Unit		
Actual Cost Plus Fixed Fee		

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

**Special Instructions:** The Department will negotiate 1 one-year contract with the option for 2 one-year renewals. Do not include any

information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: Northeast Region

Solicitation ID: NE-06

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$1,000,000-\$1,999,999

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 08/01/2022

**Anticipated Project Completion Date:** 09/05/2025

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
4050-21-00	SHERWOOD-KAUKAUNA	STH 055N	08 - Calumet County, 44 - Outagamie County	USH 10- RIDGECREST LANE

## PROJECT PURPOSE AND NEED

The purpose of the proposed project is to address deteriorating pavement surface, improve ride quality, and to extend the life of the roadway. Additionally, there are culverts within the corridor that may require maintenance for continued operational use.

#### PROJECT DESCRIPTION

Perpetuation project to resurface approximately 2.7 miles from the joint located north of the USH 10 intersection and will end at the joint located north of Ridgecrest Lane on WIS 55 in Calumet County between the City of Kaukauna and the Village of Harrison. The project will also include review of culverts for maintenance level repair.

## **SCHEDULE FOR DELIVERABLES**

Schedule Item	Due Date
60% plans	05/01/2023
Environmental report (CEC)	07/03/2023
Traffic Management Plan	07/03/2023
Design Study Report	08/01/2023
90% Plans	06/02/2025
PS&E package	08/01/2025

## **DEPARTMENT PROVIDES**

D 4	-1!

Pavement design

As built plans

**Items** 

Traffic data, counts, projections

Soils/geotechnical investigation

## Consultant Requirements (Listed in approximate order of importance):

# Consultants Requirements

Knowledge and experience with the environmental documentation and agency coordination required

Experience with Trans 220 utility coordination process

Experience completing the PS&E process as described in WisDOT FDM.

Ability to perform field survey

Experience in Public Relations coordination in rural areas

Experience with WisDOT projects

## Special Skills/Certification License ( Listed in approximate order of importance):

# Special Skills Certification License

Professional Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:		
ump Sum		
pecific Rate		
Cost Per Unit		
ctual Cost Plus Fixed Fee		

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

## **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: Northwest Region

Solicitation ID: NW-01

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

**Anticipated Construction Cost:** \$17,000,000-\$19,999,999

**NOI Due Date:** 05/18/2022

**Anticipated Project Start Date:** 09/30/2022

**Anticipated Project Completion Date:** 12/31/2025

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1050-01-04	THORP - ABBOTTSFORD	STH 029E	10 - Clark County	CTH D TO STH 13

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

## PROJECT DESCRIPTION

Perpetuation project to resurface and overlay 3.75" of HMA on approximately 12.1 miles of WIS 29 from CTH D to STH 13 in Clark County and includes concrete pavement repair, concrete centerline repair, cleaning and patching concrete joints with HMA Pavement. Ramps will receive a 2.75" HMA Overlay. Additional work includes Polymer Overlays to B-10-0022, B-10-0173, B-10-0023, & B-10-0174, High Friction Surface Treatment (HFST), curb and gutter, cleaning ditches, cleaning culverts, replacing endwalls, relaying culverts, gravel shouldering, beam guard replacements and adjusting, Type I sign replacements, pavement marking, and site restoration. The work will be staged under traffic utilizing long-term continuous single-lane closures.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Design Study Report	05/01/2024
DT1078 utility submittal	08/01/2024
90% Plans	02/01/2025
Early PS&E Package	05/01/2025
PS&E package	05/01/2027

# **DEPARTMENT PROVIDES**

Traffic data, counts, projections

Pavement design

Existing Right of Way Plats

Crash rate data

# Consultant Requirements (Listed in approximate order of importance):

#### Consultants Requirements

Experience with WisDOT projects

Civil engineering background with transportation/highway experience

Experience with FDM design standards, WisDOT bridge Manual and the PSE process

## Special Skills/Certification License (Listed in approximate order of importance):

# **Special Skills Certification License**

Professional Engineer

# **Basis of Payment**

#### The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%
No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: Northwest Region

Solicitation ID: NW-02

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$3,000,000-\$3,999,999

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 07/11/2022

Anticipated Project Completion Date: 07/01/2026

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
7505-00-03	INDEPENDENCE - NORTHFIELD	STH 121E	27 - Jackson County, 61 - Trempealeau County	USH 53 N TO CTH FF SOUTH

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life and structure needs replacement.

## PROJECT DESCRIPTION

Perpetuation project to resurface approximately 7.613 miles from USH 53 N to CTH FF South in Jackson County. Mill and overlay 1.5" of HMA. Replace beam guard, replace curb ramps, spot curb & gutter replacement, gravel shouldering, minor culvert work (replacements, cleaning, lining, endwall replacements, & scour repair, and pavement marking. Construct under traffic utilizing single-lane flagging operations. Replace structure B-27-0949 with concrete box culvert.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
PIP (Public Involvement Plan)	08/01/2023
30% PS&E Documents (Plans, Estimate)	05/01/2024
Environmental Document (Approved)	07/01/2024
60% PS&E Documents (Plans, SPV's, est., env,. dsr, tmp)	08/30/2024
Preliminary Structure Plans	10/01/2024
Design Study Report (Approved)	11/01/2024
DT1078 utility submittal	08/01/2025
Final Structure Plans	01/30/2026
90% Plans	02/27/2026
PS&E package	05/01/2026

# **DEPARTMENT PROVIDES**

Items	
ILCIIIS	,

Pavement design

As built plans

Photo log of project limits

# Consultant Requirements ( Listed in approximate order of importance):

## **Consultants Requirements**

Experience completing the PS&E process as described in WisDOT FDM.

Experience with agency coordination, including railroads

Experience with Trans 220 utility coordination process

Knowledge and skills required to complete topographic surveys, cross sections, DTMs, utility surveys, and control surveys.

Structural bridge and box culvert design, including 3-sided structures

# Special Skills/Certification License (Listed in approximate order of importance):

## **Special Skills Certification License**

Professional Engineer

# **Basis of Payment**

The Basis of Payment will be one or more of the following:
Lump Sum
Specific Rate
Cost Per Unit
Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

## **Fixed Fee Notification**

## **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: Southeast Region

Solicitation ID: SE-01

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$2,000,000-\$2,999,999

NOI Due Date: 05/18/2022

**Anticipated Project Start Date:** 07/18/2022

Anticipated Project Completion Date: 09/15/2026

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1330-34-00	WALES - HARTFORD	STH 083N	67 - Waukesha County	PERKINS ROAD TO GLACIER PASS

## PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

## PROJECT DESCRIPTION

Perpetuation project to resurface STH 83 approximately 3 miles in length from Perkins Road to Glacier Pass within the Village of Wales in Waukesha County. Anticipated to be 2" mill and HMA replacement. Additional resurfacing work on USH 18 from Moraine View Dr. through STH 83 roundabout to about 670 ft east of roundabout. Existing curb ramps will be evaluated for compliance.

Two structures (B67-0317 and B-67-0329) along STH 83 will receive deck sealing.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Final Environmental Document	02/15/2023
Design Study Report	05/15/2023
Advanceable PS&E	05/01/2026

## **DEPARTMENT PROVIDES**

# Items

Concept Definition Report

Signing plans

Final Scoping Certification

Final Scoping Plan Set

## Consultant Requirements (Listed in approximate order of importance):

#### **Consultants Requirements**

Experience completing the PS&E process as described in WisDOT FDM.

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

## Special Skills/Certification License (Listed in approximate order of importance):

# **Special Skills Certification License**

Professional Engineer

Structural Engineer

# **Basis of Payment**

## The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%
No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:
Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: Southeast Region

Solicitation ID: SE-02

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$14,000,000-\$14,999,999

**NOI Due Date:** 05/18/2022

Anticipated Project Start Date: 08/15/2022

Anticipated Project Completion Date: 09/30/2024

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
2773-10-01	EAST WAUKESHA BYPASS	STH 059E	67 - Waukesha County	SUNSET DRIVE TO ARCADIAN AVENUE

# PROJECT PURPOSE AND NEED

The pavement needs treatment to extend its service life.

## PROJECT DESCRIPTION

Rehabilitation project, pavement replacement of STH 59 approximately 2 miles from Sunset Drive to Arcadian Ave. within the city of Waukesha in Waukesha County.

Existing storm sewer mainline & laterals to be televised for existing conditions.

This project is an existing in house design lead and consultant will provide design assistance.

WisDOT has completed 60% plans for a pavement resurface; the new scope will change to a pavement replacement.

#### SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
DT1078 utility submittal	12/01/2022
Traffic Management Plan (TMP)	03/01/2024
PS&E package	05/01/2024

# **DEPARTMENT PROVIDES**

#### Items

Pre-60% roadway plans

## Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Experience completing the PS&E process as described in WisDOT FDM.

## Special Skills/Certification License (Listed in approximate order of importance):

## **Special Skills Certification License**

Professional Engineer

## **Basis of Payment**

# The Basis of Payment will be one or more of the following:

Lump Sum

Specific Rate

Cost Per Unit

Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

## **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

# **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

**Project** DBE Goal in \$/% No records to display

Notification pertaining to  $\,$  N/A  $\,$  DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

Interview Information:

**Interview Date:** 

**Interview Place:** 

Name **Email** No records to display

Transportation Region/Bureau: Southwest Region

Solicitation ID: SW-01

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Open

Anticipated Construction Cost: N/A

**NOI Due Date:** 05/18/2022

Anticipated Project Start Date: 07/11/2022

Anticipated Project Completion Date: 06/30/2023

## PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
0632-01-00	Surplus Land	N/A	Southwest Region Wide	N/A

## PROJECT PURPOSE AND NEED

The Southwest Region requires assistance with surplus land management and disposal activities, property management, and assistance with asbestos inspections and abatement contracts, demolition contracts, and building winterizing.

## PROJECT DESCRIPTION

Evaluate and update existing SW Region surplus land inventory for accuracy, which may include in-house regional research. Research prior WisDOT projects and identify potential surplus land, which may include in-house region research. Work with the Region to develop annual marketing plans for existing and future surplus land parcels. Obtain needed region section approvals for the sale of surplus lands. Map location of regional surplus lands as instructed by the Region. Update READS surplus land inventory.

#### SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Performance monitoring and improvement	
Property management, such as: lease management	
Complete and submit the annual surplus land marketing plan	
Meet goals set forth in the marketing plan	
Consultant will need to comply with Wisconsin Act 392	
Create asbestos inspection & abatement solicitation as neede	

## **DEPARTMENT PROVIDES**

## Items

**READS** access

# Consultant Requirements ( Listed in approximate order of importance):

# **Consultants Requirements**

Knowlege and experience in surplus land marking and sales

Ability to analyze and interpret plats, title work, and legal descriptions

Familarity with Chapter 6 of the Real Estate Program Manual (REPM)

Effective computer skills and ability to quickly learn computer programs used by Department, including READS

Experience with procuring property management services

Experience with preparing demolition contracts through bid letting

Experience in marketing and advertising surplus land and building improvements

Experience with the sale and removal of building improvements

## Special Skills/Certification License (Listed in approximate order of importance):

# **Special Skills Certification License**

Mid Level Real Estate Specialist

Ability to interpret plans, title work and legal descriptions

## **Basis of Payment**

# The Basis of Payment will be one or more of the following: Lump Sum Specific Rate Cost Per Unit Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

## **Basis of Payment Notification**

The contract price will be based on the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

## **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s. 134.90(1)

(c), Wis. Stats. The Department will negotiate a one-year contract with an option of another two consecutive one-year renewals. Consultant will need to identify the level of experience held by staff member assigned to this contract. Consultant will coordinate with project engineers to develop demolition contracts as needed in order to

meet PS&E timelines.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	

Transportation Region/Bureau: Southwest Region

Solicitation ID: SW-02

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: \$3,000,000-\$3,999,999

NOI Due Date: 05/18/2022

Anticipated Project Start Date: 07/01/2022

**Anticipated Project Completion Date: 10/01/2025** 

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1690-04-03	MONROE - NEW GLARUS	STH 069N	23 - Green County	WITTENWYLER RD &CTH C INTERSECTIONS

## PROJECT PURPOSE AND NEED

A structure needs to be rehabilitated to extend its service life and an intersection will be improved.

# PROJECT DESCRIPTION

Modernization project with the consultant mentoring the design of an elliptical roundabout at STH 69 and CTH C/Urban Road, Wittenwyler Road intersection. 0.331 miles in length located near the Village of Monticello in Green County.

Provide structure rehabilitation design on structure B-23-0023 including deck replacement, painting, and completing concrete surface repair on the abutments, Section 106, TPP, hazmat, wetland delineation, and hydraulics. No culvert design included.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Right-of-way (R/W) Plats and Transportation Project Plats	08/01/2023
PS&E package	08/01/2025
Final Structure Plans	07/01/2025
Section 106 Coordination	02/01/2023
Hydraulic design	12/01/2022

# **DEPARTMENT PROVIDES**

## Items

Base mapping

Concept Definition Report

# Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Experience in preliminary and final bridge design.

Experience in preparing the SSR / TMP / DSR / Environmental documents and other required design documents.

Knowledge and experience with the environmental documentation and agency coordination required

Staking R/W and providing CSMs or Plat of Surveys.

## Special Skills/Certification License (Listed in approximate order of importance):

# Special Skills Certification License

Professional Engineer

Level 2 Roundabout Designer

Professional Land Surveyor

Archaeologist

Historian

# **Basis of Payment**

The Basis of Payment will be one or more of the following:
Lump Sum
Specific Rate
Cost Per Unit
Actual Cost Plus Fixed Fee

# **Basis of Payment Notification**

## **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

## **Fixed Fee Notification**

## **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project	DBE Goal in \$/%
No records to display	

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)

(c), Wis. Stats

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date:

**Interview Place:** 

Name	Email
No records to display	

Transportation Region/Bureau: Southwest Region

Solicitation ID: SW-03

Solicitation Month and Year: May 2022

Solicitation Type(Roster/Open): Roster

Anticipated Construction Cost: N/A

**NOI Due Date:** 05/18/2022

Anticipated Project Start Date: 07/01/2022

Anticipated Project Completion Date: 09/01/2023

# PROJECT ID(S)

Project ID	Project Name	Route	County	Limit
1110-00-00	COLUMBUS - FOND DU LAC	USH 151N	14 - Dodge County, 20 - Fond du Lac County	STH 73 TO IH 41

## PROJECT PURPOSE AND NEED

A safety and operations study is needed to evaluate alternatives, address current and future safety, travel time savings, and physical condition needs along the corridor.

#### PROJECT DESCRIPTION

This safety and operations study will create and analyze potential intersection improvements to address safety issues along corridor. Additionally, the study will determine additional safety benefits that could be generated from freeway conversion.

Tasks include crash data collection and analysis, examination of traffic patterns and volumes, reviewing current pavement, structures, and roadway geometric conditions, safety (IHSDM) and operations modeling, and establishing a report describing modernization techniques of the existing roadway system. Additionally, comparatively evaluate existing roadway modernization versus freeway conversion, as a whole and incrementally.

## SCHEDULE FOR DELIVERABLES

Schedule Item	Due Date
Traffic Data Collection	09/01/2022
Final Safety & Operations Report	08/01/2023

#### **DEPARTMENT PROVIDES**

Items
Existing Traffic Data
Bridge Inspection Reports
Meta Manager Data
STH 49 to IH 41 Previous Freeway Conversion Data

# Consultant Requirements (Listed in approximate order of importance):

# **Consultants Requirements**

Experience with expressway intersection and rural freeway design

Structures, pavement & AASHTO design criteria knowledge

Knowledge with Intelligent Transportation System design and policy

Experience with Traffic Software Analysis Tools (i.e. IHSDM, Synchro, etc)

## Special Skills/Certification License (Listed in approximate order of importance):

# **Special Skills Certification License**

Professional Engineer

Professional Traffic Operations Engineer

Structural Engineer

## **Basis of Payment**

·	
The Basis of Payment will be one or more of the following:	
Lump Sum	
Specific Rate	
Cost Per Unit	
Actual Cost Plus Fixed Fee	

# **Basis of Payment Notification**

# **Basis of Payment Notification**

The contract price will be based on an estimate of the selected consultant's actual costs plus fixed fee. Actual costs will be defined as those costs allowable under the cost principles in Part 31 of Federal Acquisition Regulation (FAR).

Consultant costs including indirect cost rates and cost accounting system will be subject to audit. Consultant firms that are unable to account for costs consistent with requirements of the FAR are not eligible to contract. Consultants selected will be required to either submit or have on file with WisDOT a Consultant Financial Report prior to contract execution. Information on the report may be found at http://wisconsindot.gov/Pages/doing-bus/eng-consultants/cnslt-rgistr/fncl-rpt.aspx.

Advertised Fixed Fee %: 7.25

#### **Fixed Fee Notification**

# **Fixed Fee Notification**

The fixed fee for this contract will apply an indirect cost factor of 150% to the consultant's estimated direct labor, regardless of the consultant's actual indirect rate.

DBE goal on project: No

DBE goal: DBE goal in \$ 0.00

# Disadvantaged Business Enterprise (DBE) Subcontracting goal on this solicitation will be

Project DBE Goal in \$/%
No records to display

Notification pertaining to N/A

DBE goals:

Special Instructions: Do not include any information that meets the definition of "trade secret" as that term is defined in s.134.90(1)

(c), Wis. Stats.

Interview: Interviews will not be conducted

**Interview Information:** 

Interview Date: Interview Place:

Name	Email
No records to display	