



Wisconsin Department of Transportation

February 3, 2015

**Division of Transportation Systems
Development**

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #02: ID 1204-06-75, WISC 2015 081
Barneveld-Mount Horeb
CTH E Intersection
USH 18
Dane**

Letting of February 10, 2015

This is Addendum No.1, which provides for the following:

Revise the contract time for completion from September 25, 2015 to August 14, 2015.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM