



Wisconsin Department of Transportation

March 5, 2015

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #23: 1133-10-75, WISC 2015 135
DePere - Suamico
Memorial Drive - CTH M
Velp Ave / USH 141 Intchg
USH 41
Brown County**

**1133-10-77, WISC 2015 136
DePere - Suamico
Memorial Drive - CTH M
Memorial Dr-Duck Crk SB/IH43
Intchg
USH 41
Brown County**

Letting of March 10, 2015

This is Addendum No. 3, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
415.0090	Concrete Pavement 9-Inch	SY	2,483	5196	10,276
415.0105	Concrete Pavement 10 1/2-Inch	SY	150,634	147,922	147,922

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
851	Miscellaneous Quantities – Updated quantities table

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 3
1133-10-75 & 1133-10-77
March 5, 2015

Schedule of Items

Attached, dated March 5, 2015, are the revised Schedule of Items Page 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 851

Added: None

END OF ADDENDUM

Addendum No. 3
ID 1133-10-77
Revised Sheet 851
March 5, 2015

PAVEMENT ITEMS

315.0100 415.0090 415.0105 415.0410 SPV.0180.008

ASPHALTIC		CONCRETE PAVEMENT		VARIABLE	
STATION	LOCATION	TON	APPROACH	SLAB	DEPTH
SY	SY	SY	SY	SY	SY
1138+00	1172+68 SMC	3,962		362	--
1138+00	1172+47 NMC	566		--	--
1174+33	1184+32 SMC	1,103	6,206	471	--
1216+75	1226+96 IHB	861	4,311	74	--
1176+50	1184+29 VEC	523		61	427
1186+26	1193+27 SMC	907	4,955	217	--
1194+89	1211+83 SMC	2,011	11,100	568	--
1194+85	1208+00 VEC	1,004	2,483	61	--
1214+69	1249+00 SMC	5,962		296	--
1142+75	1179+02 NIH	2,274		11,556	--
1142+75	1186+13 SIH	3,494		18,056	--
1186+13	1214+01 SIH	3,041		16,244	--
1200+00	1216+58 IHA	465		2,722	--
SUBTOTALS STAGE 3		26,173	5,196	139,678	2,111

DRILLED TIE AND DOWEL BARS

STATION	LOCATION	OFFSET	416.0610	416.0620
SY	SY	SY	DRILLED	DRILLED
SY	SY	SY	TIE	DOWEL
SY	SY	SY	BAR	BAR
SY	SY	SY	EACH	EACH
1249+00	SMC	LT-RT	--	88
1142+75	NIH	LT-RT	--	11
1142+75	SIH	LT-RT	--	11
STAGE 3 SUBTOTALS			0	110

CONCRETE SURFACE DRAINS

CONCRETE SURFACE DRAINS		416.1010	
STATION	LOCATION	OFFSET	CY
36+50	BP2	LT	2
1189+00	SIH	LT	1.5
1232+36	SMC	LT	2.4
1234+47	SMC	LT	2.4
1244+31	SMC	LT	2.4
1246+19	SMC	LT	2.4
PROJECT 1133-10-77 TOTALS			13.1

PROTECTIVE SURFACE TREATMENT

STAGE 4	BRIDGE	LOCATION	502.3200
SY	SY	SY	SY
B-05-666	SB USH 41 OVER MEMORIAL DRIVE		4,590
B-05-667	NB USH 41 OVER MEMORIAL DRIVE		3,500
B-05-669	NB USH 41 OVER VEP AVE		2,185
B-05-674	NB USH 41 OVER RAILROAD		1,510
B-05-677	NB USH 41 OVER WIETOR DRIVE		2,530
B-05-681	NB USH 41 OVER DUCK CREEK		17,370
PROJECT 1133-10-77 TOTALS			31,685

*ADDITIONAL QUANTITY LISTED ELSEWHERE

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20150310023PROJECT(S):
1133-10-75
1133-10-77FEDERAL ID(S):
WISC 2015135
WISC 2015136

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0590	305.0110 Base Aggregate Dense 3/4-Inch	8,500.000 TON	.		.	
0600	305.0120 Base Aggregate Dense 1 1/4-Inch	94,190.000 TON	.		.	
0610	311.0110 Breaker Run	105,632.000 TON	.		.	
0620	315.0100 Asphaltic Base	28,502.000 TON	.		.	
0630	320.0145 Concrete Base 8-Inch **p**	490.000 SY	.		.	
0640	320.0150 Concrete Base 8 1/2-Inch **p**	861.000 SY	.		.	
0650	325.0100 Pulverize and Relay **p**	13,000.000 SY	.		.	
0660	405.0100 Coloring Concrete Red	410.000 CY	.		.	
0670	415.0090 Concrete Pavement 9-Inch **p**	10,276.000 SY	.		.	
0680	415.0100 Concrete Pavement 10-Inch **p**	15,470.000 SY	.		.	
0690	415.0105 Concrete Pavement 10 1/2-Inch **p**	147,922.000 SY	.		.	