



Wisconsin Department of Transportation

May 28, 2015

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #11: 7026-00-70, WISC 2015 323
V Taylor, Bridge Street
French Creek Bridge B-27-161
CTH N
Jackson County

Letting of June 9, 2015

This is Addendum No. 01, which provides for the following:

Schedule of Items

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
460.4000	HMA Cold Weather Paving	Ton	0	560	560

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
7	Miscellaneous Quantity Sheet (Revised Asphaltic Pavement Items Table)

Schedule of Items

Attached, dated May 28, 2015, are the revised Schedule of Items Pages 6 and 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 7.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

CLEARING & GRUBBING
201.0105 201.0205
CLEARING GRUBBING STA STA

STATION - STATION	LOCATION	STA	STA
CTHN 9+00 - 10+00	RT	1	1
ITEM TOTALS			
		1	1

CLEARING & GRUBBING
201.0105 201.0205
CLEARING GRUBBING STA STA

STATION - STATION	LOCATION	STA	STA
CTHN 9+00 - 10+00	RT	1	1
ITEM TOTALS			
		1	1

EXCAVATION
205.0100
COMMON CY

STATION - STATION	LOCATION	EXCAVATION CY	AIR FULL CY	EXPAND. FILL BORROW CY
CTHN 5+50-9+41 10+41 - 14+00	LT & RT LT & RT	175 892	892 963	1159 1252
ITEM TOTALS				
		333	1855	2411

NOTES:
1) SALVAGED/UNUSABLE PAVEMENT MATERIAL IS INCLUDED IN COMMON EXCAVATION.
2) FILL DOES NOT INCLUDE UNUSABLE PAVEMENT EXCAVATION VOLUME.
3) FILL WILL BE BACKFILLED WITH CUT OR BORROW.
4) POSITIVE BORROW INDICATES A SHORTAGE OF MATERIAL.
5) EXPANSION FACTOR = 1.3

EXCAVATION
205.0100
COMMON CY

STATION - STATION	LOCATION	EXCAVATION CY	AIR FULL CY	EXPAND. FILL BORROW CY
CTHN 5+50-9+41 10+41 - 14+00	LT & RT LT & RT	175 892	892 963	1159 1252
ITEM TOTALS				
		333	1855	2411

NOTES:
1) SALVAGED/UNUSABLE PAVEMENT MATERIAL IS INCLUDED IN COMMON EXCAVATION.
2) FILL DOES NOT INCLUDE UNUSABLE PAVEMENT EXCAVATION VOLUME.
3) FILL WILL BE BACKFILLED WITH CUT OR BORROW.
4) POSITIVE BORROW INDICATES A SHORTAGE OF MATERIAL.
5) EXPANSION FACTOR = 1.3

FINISHING ROADWAY (7026-00-70)
213.0100
EACH

STATION - STATION	LOCATION	ITEM TOTAL
CTHN 5+50-14+00		1
ITEM TOTAL		
		1

FINISHING ROADWAY (7026-00-70)
213.0100
EACH

STATION - STATION	LOCATION	ITEM TOTAL
CTHN 5+50-14+00		1
ITEM TOTAL		
		1

BASE AGGREGATE DENSE
305.0110 305.0120
3/4 INCH 1 1/4 INCH

STATION - STATION	LOCATION	TON	TON
CTHN 5+50-9+53.71 10+48.29 - 14+00	LT & RT LT & RT	118 97	1098 946
ITEM TOTALS			
		215	2042

BASE AGGREGATE DENSE
305.0110 305.0120
3/4 INCH 1 1/4 INCH

STATION - STATION	LOCATION	TON	TON
CTHN 5+50-9+53.71 10+48.29 - 14+00	LT & RT LT & RT	118 97	1098 946
ITEM TOTALS			
		215	2042

ASPHALT TIC PAVEMENT ITEMS

STATION - STATION	LOCATION	TON	GAL	TON	TON
CTHN 5+50-9+53.71 10+48.29 - 14+00	LT & RT LT & RT	17 14	80 70	300 280	300 280
ITEM TOTALS					
		31	150	580	560

ASPHALT TIC PAVEMENT ITEMS

STATION - STATION	LOCATION	TON	GAL	TON	TON
CTHN 5+50-9+53.71 10+48.29 - 14+00	LT & RT LT & RT	17 14	80 70	300 280	300 280
ITEM TOTALS					
		31	150	580	560

GUARDRAIL ITEMS

STATION	LOCATION	LF	EA	EA
CTHN 7+97.88 - 8+51.03 8+51.03 - 9+01.03 8+56.34 - 9+09.43 9+01.03 - 9+40.39 9+09.43 - 9+48.83 10+51.17 - 10+80.57 10+59.61 - 10+89.01 10+80.57 - 11+43.86 10+89.01 - 11+52.10	RT RT LT RT LT RT RT RT LT	50	1	1
ITEM TOTALS				
		50	157.6	4

GUARDRAIL ITEMS

STATION	LOCATION	LF	EA	EA
CTHN 7+97.88 - 8+51.03 8+51.03 - 9+01.03 8+56.34 - 9+09.43 9+01.03 - 9+40.39 9+09.43 - 9+48.83 10+51.17 - 10+80.57 10+59.61 - 10+89.01 10+80.57 - 11+43.86 10+89.01 - 11+52.10	RT RT LT RT LT RT RT RT LT	50	1	1
ITEM TOTALS				
		50	157.6	4

Addendum 1
ID 7026-00-70
Revised Sheet 7
May 28, 2015

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20150609011PROJECT(S):
7026-00-70FEDERAL ID(S):
WISC 2015323

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0540	646.0106 Pavement Marking Epoxy 4-Inch	1,912.000 LF
0550	650.4500 Construction Staking Subgrade	758.000 LF
0560	650.5000 Construction Staking Base	758.000 LF
0570	650.6500 Construction Staking Structure Layout (structure) 01. B-27-161	LUMP	LUMP	.	.	.
0580	650.9910 Construction Staking Supplemental Control (project) 01. 7026-00-70	LUMP	LUMP	.	.	.
0590	650.9920 Construction Staking Slope Stakes	758.000 LF
0600	690.0150 Sawing Asphalt	44.000 LF
0610	715.0502 Incentive Strength Concrete Structures	1,060.000 DOL	1.00000		1060.00	
0620	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000		6000.00	
0630	ASP.1T0G On-the-Job Training Graduate at \$5. 00/HR	300.000 HRS	5.00000		1500.00	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20150609011

PROJECT(S):
7026-00-70

FEDERAL ID(S):
WISC 2015323

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0640	460.4000 HMA Cold Weather Paving	560.000 TON	.		.	
	SECTION 0001 TOTAL				.	
	TOTAL BID				.	