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NOTICE TO ALL CONTRACTORS: 
 
Proposal #02: 1060-44-70,  WISC 2015 484   

East West Freeway  
CTH P to CTH F   
IH 94     
Waukesha County 

 

 
Letting of September 15, 2015 
 
This is Addendum No. 2, which provides for the following: 
 
Special Provisions 
 

Added Special Provisions 
Article 

No. 
Description 

80 

Pavement Marking Contrast Grooved Preformed Thermoplastic Arrows Type 1, Item 
SPV.0060.0004; Arrows Type 2, Item SPV.0060.0005; Arrows Type 3, Item SPV.0060.0006; 
Arrows Type 5, Item SPV.0060.0007; Words, Item SPV.0060.0008; Stop Line 18-Inch, Item 
SPV.0090.0004. 

 
Schedule of Items 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0060.0004 
Pavement Marking Contrast Grooved 
Preformed Thermoplastic Arrows Type 1, 
Item SPV.0060.0004 

Each 0 4 4 

SPV.0060.0005 
Pavement Marking Contrast Grooved 
Preformed Thermoplastic Arrows Type 2, 
Item SPV.0060.0005 

Each 0 14 14 

SPV.0060.0006 
Pavement Marking Contrast Grooved 
Preformed Thermoplastic Arrows Type 3, 
Item SPV.0060.0006 

Each 0 1 1 

SPV.0060.0007 
Pavement Marking Contrast Grooved 
Preformed Thermoplastic Arrows Type 5, 
Item SPV.0060.0007 

Each 0 2 2 

SPV.0060.0008 
Pavement Marking Contrast Grooved 
Preformed Thermoplastic Words, Item 
SPV.0060.0008 

Each 0 17 17 



SPV.0090.0004 
Pavement Marking Contrast Grooved 
Preformed Thermoplastic Stop Line 18-
Inch, Item SPV.0090.0004 

LF 0 257 257 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

647.0158 
Pavement Marking Arrows Preformed 
Thermoplastic Type 1 

Each 4 0 0 

647.0168 
Pavement Marking Arrows Preformed 
Thermoplastic Type 2 

Each 14 0 0 

647.0178 
Pavement Marking Arrows Preformed 
Thermoplastic Type 3 

Each 1 0 0 

647.0198 
Pavement Marking Arrows Preformed 
Thermoplastic Type 5 

Each 2 0 0 

647.0358 
Pavement Marking Words Preformed 
Thermoplastic 

Each 17 0 0 

647.0568 
Pavement Marking Stop Line Preformed 
Thermoplastic 18-Inch 

LF 257 0 0 

 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

216 
Revised bid item Pavement Marking Preformed Thermoplastic to Pavement Marking Contrast 
Grooved Preformed Thermoplastic 

252 
Revised bid items Pavement Marking Preformed Thermoplastic to Pavement Marking 
Contrast Grooved Preformed Thermoplastic 

253 
Revised bid items Pavement Marking Preformed Thermoplastic to Pavement Marking 
Contrast Grooved Preformed Thermoplastic 

254 
Revised bid items Pavement Marking Preformed Thermoplastic to Pavement Marking 
Contrast Grooved Preformed Thermoplastic 

255 
Revised bid items Pavement Marking Preformed Thermoplastic to Pavement Marking 
Contrast Grooved Preformed Thermoplastic 

441 
Revised bid items Pavement Marking Preformed Thermoplastic to Pavement Marking 
Contrast Grooved Preformed Thermoplastic 

 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 2 

1060-44-70 

August 27, 2015 

 
Special Provisions 
 
 
80. Pavement Marking Contrast Grooved Preformed Thermoplastic Arrows Type 1, Item 

SPV.0060.0004; Arrows Type 2, Item SPV.0060.0005; Arrows Type 3, Item SPV.0060.0006; 
Arrows Type 5, Item SPV.0060.0007; Words, Item SPV.0060.0008; Stop Line 18-Inch, Item 
SPV.0090.0004. 
 
A  Description 
This special provision describes grooving the pavement surface, and furnishing and installing 
contrast preformed thermoplastic pavement marking as shown on the plans, in accordance with 
section 647 of the standards specifications, and as hereinafter provided. 
 
B  Materials 
Furnish 125 mils preformed thermoplastic pavement marking from the department’s approved 
products list. If required, furnish sealant material recommended by the manufacturer. 
 
C  Construction 
C.1  General 
For quality assurance, provide the project engineer and the region’s Marking Section evidence of 
manufacturer training in the proper placement and installation of preformed thermoplastic pavement 
marking. 
 
Plane the grooved lines in accordance with the plan details. Use grooving equipment with a free-
floating, independent cutting or grinding head. Plane a minimum number of passes to create a 
smooth groove.   
 
C.2  Groove Depth 
Cut the groove to a depth of 120 mils ±10 mils deep from the pavement surface or, if tined, from the 
high point of the tined surface.  Measure depth using a straightedge placed perpendicular to the 
groove.  The department may periodically check groove depths. 
 
C.3  Groove Width – Linear Markings 
Cut the groove 1-inch wider than the width of the thermoplastic. 
 
C.4  Groove Position 
Position the groove edge in accordance with the plan details.  
 
C.4.1  Linear Marking 
Groove at a minimum of 4-inches, but not greater than, 12-inches from both ends of the line 
segment. Achieve straight alignment with the grooving equipment. 
 
C.4.2   Special Marking 
Groove at a minimum of 4-inches from the perimeter of the special marking.  Groove separate areas 
for Word Items.  
 
C.5   Groove Cleaning 
C.5.1   Concrete 



Cooling the cutting head with water may be necessary for some applications and equipment. If 
cooling water is necessary, flush the groove immediately with water after cutting to remove any build-
up of cement dust and water slurry. If this is not done, the slurry may harden in the groove. 
 
If water is used in the grooving process, allow the groove to dry a minimum of 24 hours after groove 
cleaning, after removal of excess water, and prior to pavement marking application. Clean and dry 
the groove for proper application of the sealant, and placement of the pavement marking.  Use a 
high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to clean the groove; 
use of the air blower does not decrease the amount of time required for the groove to dry. 
 
C.5.2   Asphalt 
Use a high-pressure air blower with at least 185 ft3/min air flow and 90 psi air pressure to clean the 
groove.  
 
Check for structural integrity in supporting grooving operations. If the structural integrity of the 
asphalt pavement is inadequate to support grooving operations, immediately notify the engineer. 
 
C.6   Preformed Thermoplastic Application 
Preheat the surface if necessary based on manufacturer’s recommendation. 
 
Apply preformed thermoplastic in the groove as per manufacturer’s recommendations. If 
manufacturer’s recommendations require a sealant, apply a sealant lower than 91g/l VOC during the 
following period of time due to Volatile Organic Compound Limitations:  
 
May 1 to September 30, both dates inclusive – the Southeast Region and the ozone non-attainment 
Northeast Region counties of Sheboygan, Manitowoc, and Kewaunee. 
 
Use any sealant in the remainder counties and for the remainder of the year. The sealant must be 
wet. 
 
D  Measurement 
The department will measure Pavement Marking Contrast Grooved Preformed Thermoplastic by the 
unit, acceptably placed, or in length by the linear foot of tape placed in accordance with the contract 
and accepted. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid items: 

ITEM NUMBER DESCRIPTION UNIT 

SPV.0060.0004 
Pavement Marking Contrast Grooved Preformed 
Thermoplastic Arrows Type 1 

Each 

SPV.0060.0005 
Pavement Marking Contrast Grooved Preformed 
Thermoplastic Arrows Type 2 

Each 

SPV.0060.0006 
Pavement Marking Contrast Grooved Preformed 
Thermoplastic Arrows Type 3 

Each 

SPV.0060.0007 
Pavement Marking Contrast Grooved Preformed 
Thermoplastic Arrows Type 5 

Each 

SPV.0060.0008 
Pavement Marking Contrast Grooved Preformed 
Thermoplastic Words 

Each 

SPV.0090.0004 
Pavement Marking Contrast Grooved Preformed 
Thermoplastic Stop Line 18-Inch LF 

 
Payment is full compensation for cleaning and preparing the pavement surface, furnishing and 
installing the material; and for furnishing all labor, tools, equipment, and incidentals necessary to 
complete the contract work. 
 

 



 
 
 
Schedule of Items 
Attached, dated August 27, 2015, are the revised Schedule of Items Pages 1 – 24. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 216, 252 - 255, and 441 

 
END OF ADDENDUM 
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                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Roadway Items 
 
 ------------------------------------------------------------------------------- 
      |108.4400 CPM Progress    |               |                | 
  0010|Schedule                 |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0110 Clearing        |               |                | 
  0020|                         |      1,662.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0210 Grubbing        |               |                | 
  0030|                         |      1,314.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |203.0100 Removing Small  |               |                | 
  0040|Pipe Culverts            |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |203.0200 Removing Old    |               |                | 
  0050|Structure (station)      |LUMP           |LUMP            | 
      |0001. 65+12              |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0060|Containment (structure)  |LUMP           |LUMP            | 
      |0001. B-67-62            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0070|Containment (structure)  |LUMP           |LUMP            | 
      |0002. B-67-63            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0080|Containment (structure)  |LUMP           |LUMP            | 
      |0003. B-67-234           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0225.S Debris        |               |                | 
  0090|Containment (structure)  |LUMP           |LUMP            | 
      |0004. B-67-235           |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |203.0700.S Removing Old  |               |                | 
  0100|Structure Over Waterway  |LUMP           |LUMP            | 
      |With Debris Capture      |               |                | 
      |System (station) 0003.   |               |                | 
      |301+00                   |               |                |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 Removing        |               |                | 
  0110|Pavement                 |      2,441.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0115 Removing        |               |                | 
  0120|Asphaltic Surface Butt   |      9,422.000|                | 
      |Joints                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0125 Removing        |               |                | 
  0130|Asphaltic Surface        |      2,779.000|                | 
      |Milling                  |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0150 Removing Curb & |               |                | 
  0140|Gutter                   |        172.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0155 Removing        |               |                | 
  0150|Concrete Sidewalk        |         79.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 Removing        |               |                | 
  0160|Guardrail                |      2,880.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0175 Removing        |               |                | 
  0170|Concrete Slope Paving    |          4.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0195 Removing        |               |                | 
  0180|Concrete Bases           |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0220 Removing Inlets |               |                | 
  0190|                         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           3 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |205.0100 Excavation      |               |                | 
  0200|Common  **P**            |     27,251.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |208.0100 Borrow  **P**   |               |                | 
  0210|                         |        639.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0220|Roadway (project)  0001. |          1.000|                | 
      |1060-44-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 Base Aggregate  |               |                | 
  0230|Dense 3/4-Inch           |      1,914.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0240|Dense 1 1/4-Inch         |     34,434.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0500 Shaping         |               |                | 
  0250|Shoulders                |        131.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311.0110 Breaker Run     |               |                | 
  0260|                         |      8,429.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |312.0110 Select Crushed  |               |                | 
  0270|Material                 |      6,603.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0090 Concrete        |               |                | 
  0280|Pavement 9-Inch          |      1,320.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0410 Concrete        |               |                | 
  0290|Pavement Approach Slab   |      1,165.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0610 Drilled Tie     |               |                | 
  0300|Bars                     |         38.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           4 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |416.0620 Drilled Dowel   |               |                | 
  0310|Bars                     |         32.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0120 Asphaltic       |               |                | 
  0320|Material PG64-28         |        471.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0330|                         |      2,699.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.1110 HMA Pavement    |               |                | 
  0340|Type E-10                |      7,116.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 Incentive       |               |                | 
  0350|Density HMA Pavement     |      4,600.000|         1.00000|       4600.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |465.0125 Asphaltic       |               |                | 
  0360|Surface Temporary        |      4,982.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0400 Asphaltic       |               |                | 
  0370|Shoulder Rumble Strips   |     41,734.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.0100 Concrete        |               |                | 
  0380|Masonry Bridges          |          4.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0390|Device (structure)  0001.|LUMP           |LUMP            | 
      |B-67-62                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0400|Device (structure)  0002.|LUMP           |LUMP            | 
      |B-67-63                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0410|Device (structure)  0003.|LUMP           |LUMP            | 
      |B-67-69                  |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           5 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0420|Device (structure)  0004.|LUMP           |LUMP            | 
      |B-67-234                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3100 Expansion       |               |                | 
  0430|Device (structure)  0005.|LUMP           |LUMP            | 
      |B-67-235                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |502.3200 Protective      |               |                | 
  0440|Surface Treatment        |     17,211.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.3215.S Protective    |               |                | 
  0450|Surface Treatment Reseal |      2,382.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.5002 Masonry Anchors |               |                | 
  0460|Type L No. 4 Bars        |        133.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |502.5005 Masonry Anchors |               |                | 
  0470|Type L No. 5 Bars        |        543.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0605 Bar Steel       |               |                | 
  0480|Reinforcement HS Coated  |     25,670.000|                | 
      |Bridges                  |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0904 Bar Couplers No.|               |                | 
  0490|4                        |         22.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0905 Bar Couplers No.|               |                | 
  0500|5                        |         26.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0906 Bar Couplers No.|               |                | 
  0510|6                        |        115.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.2610 Bearing Pads    |               |                | 
  0520|Elastomeric Laminated    |         52.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           6 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |506.7050.S Removing      |               |                | 
  0530|Bearings (structure)     |         36.000|                | 
      |0001. B-67-0014          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |506.7050.S Removing      |               |                | 
  0540|Bearings (structure)     |         16.000|                | 
      |0002. B-67-140           |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.0301 Preparation     |               |                | 
  0550|Decks Type 1             |         43.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.0302 Preparation     |               |                | 
  0560|Decks Type 2             |         16.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.0500 Cleaning Decks  |               |                | 
  0570|                         |     16,843.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.1000 Joint Repair    |               |                | 
  0580|                         |        344.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.1500 Concrete        |               |                | 
  0590|Surface Repair           |        540.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.2000 Full-Depth Deck |               |                | 
  0600|Repair                   |          3.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |509.2500 Concrete        |               |                | 
  0610|Masonry Overlay Decks    |      1,089.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |517.1800.S Structure     |               |                | 
  0620|Repainting Recycled      |LUMP           |LUMP            | 
      |Abrasive (structure)     |               |                | 
      |0001. B-67-0014          |               |                |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           7 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |517.1800.S Structure     |               |                | 
  0630|Repainting Recycled      |LUMP           |LUMP            | 
      |Abrasive (structure)     |               |                | 
      |0002. B-67-140           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.1800.S Structure     |               |                | 
  0640|Repainting Recycled      |LUMP           |LUMP            | 
      |Abrasive (structure)     |               |                | 
      |0003. B-67-234           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.1800.S Structure     |               |                | 
  0650|Repainting Recycled      |LUMP           |LUMP            | 
      |Abrasive (structure)     |               |                | 
      |0004. B-67-235           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.4500.S Negative      |               |                | 
  0660|Pressure Containment and |LUMP           |LUMP            | 
      |Collection of Waste      |               |                | 
      |Materials (structure)    |               |                | 
      |0001. B-67-0014          |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.4500.S Negative      |               |                | 
  0670|Pressure Containment and |LUMP           |LUMP            | 
      |Collection of Waste      |               |                | 
      |Materials (structure)    |               |                | 
      |0002. B-67-140           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.4500.S Negative      |               |                | 
  0680|Pressure Containment and |LUMP           |LUMP            | 
      |Collection of Waste      |               |                | 
      |Materials (structure)    |               |                | 
      |0003. B-67-234           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.4500.S Negative      |               |                | 
  0690|Pressure Containment and |LUMP           |LUMP            | 
      |Collection of Waste      |               |                | 
      |Materials (structure)    |               |                | 
      |0004. B-67-235           |               |                |          . 
 ------------------------------------------------------------------------------- 
      |517.6001.S Portable      |               |                | 
  0700|Decontamination Facility |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |601.0409 Concrete Curb & |               |                | 
  0710|Gutter 30-Inch Type A    |        161.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0410 Concrete        |               |                | 
  0720|Sidewalk 5-Inch          |        582.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8000 Concrete        |               |                | 
  0730|Barrier Temporary        |     30,171.000|                | 
      |Precast Delivered        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8125 Concrete        |               |                | 
  0740|Barrier Temporary        |     37,032.000|                | 
      |Precast Installed        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |604.0400 Slope Paving    |               |                | 
  0750|Concrete                 |          4.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |604.9010.S Slope Paving  |               |                | 
  0760|Repair Crushed           |        168.000|                | 
      |Aggregrate               |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |604.9015.S Reseal        |               |                | 
  0770|Crushed Aggregate Slope  |      5,020.000|                | 
      |Paving                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |611.8115 Adjusting Inlet |               |                | 
  0780|Covers                   |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0200 Steel Thrie     |               |                | 
  0790|Beam Structure Approach  |         42.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0305 Steel Plate     |               |                | 
  0800|Beam Guard Class A       |        125.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0345 Steel Plate     |               |                | 
  0810|Beam Guard Short Radius  |         61.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |614.0390 Steel Plate     |               |                | 
  0820|Beam Guard Short Radius  |          2.000|                | 
      |Terminal                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.0905 Crash Cushions  |               |                | 
  0830|Temporary                |         30.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2300 MGS Guardrail 3 |               |                | 
  0840|                         |      2,950.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2500 MGS Thrie Beam  |               |                | 
  0850|Transition               |        375.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2610 MGS Guardrail   |               |                | 
  0860|Terminal EAT             |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |614.2620 MGS Guardrail   |               |                | 
  0870|Terminal Type 2          |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0880|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0300 Concrete Median |               |                | 
  0890|Sloped Nose              |         11.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 Salvaged        |               |                | 
  0900|Topsoil                  |     26,795.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 Mulching        |               |                | 
  0910|                         |        499.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1905 Mobilizations   |               |                | 
  0920|Erosion Control          |         16.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |628.1910 Mobilizations   |               |                | 
  0930|Emergency Erosion        |          7.000|                | 
      |Control                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2004 Erosion Mat     |               |                | 
  0940|Class I Type B           |     45,077.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7010 Inlet           |               |                | 
  0950|Protection Type B        |         27.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 Inlet           |               |                | 
  0960|Protection Type C        |         11.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7570 Rock Bags       |               |                | 
  0970|                         |      1,915.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  0980|B                        |         34.000|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0120 Seeding Mixture |               |                | 
  0990|No. 20                   |        878.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0160 Seeding Mixture |               |                | 
  1000|No. 60                   |          8.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 Seeding         |               |                | 
  1010|Temporary                |        787.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0612 Posts Wood      |               |                | 
  1020|4x6-Inch X 12-FT         |         24.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0618 Posts Wood      |               |                | 
  1030|4x6-Inch X 18-FT         |        283.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |634.0622 Posts Wood      |               |                | 
  1040|4x6-Inch X 22-FT         |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0816 Posts Tubular   |               |                | 
  1050|Steel 2x2-Inch X 16-FT   |         10.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |635.0200 Sign Supports   |               |                | 
  1060|Structural Steel HS      |      2,000.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |635.0300 Sign Supports   |               |                | 
  1070|Replacing Base           |         16.000|                | 
      |Connection Bolts         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |636.0100 Sign Supports   |               |                | 
  1080|Concrete Masonry         |          4.800|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |636.0500 Sign Supports   |               |                | 
  1090|Steel Reinforcement      |        294.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.1220 Signs Type I    |               |                | 
  1100|Reflective SH            |      7,215.500|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  1110|Reflective H             |      2,533.025|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2215 Signs Type II   |               |                | 
  1120|Reflective H Folding     |        473.800|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2230 Signs Type II   |               |                | 
  1130|Reflective F             |        569.500|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2102 Moving Signs    |               |                | 
  1140|Type II                  |         25.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |638.2601 Removing Signs  |               |                | 
  1150|Type I                   |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 Removing Signs  |               |                | 
  1160|Type II                  |        294.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  1170|Sign Supports            |        203.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3100 Removing        |               |                | 
  1180|Structural Steel Sign    |          2.000|                | 
      |Supports                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  1200|(project)  0001.         |          1.000|                | 
      |1060-44-70               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  1210|Drums                    |    129,818.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0410 Traffic Control |               |                | 
  1220|Barricades Type II       |      4,629.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  1230|Warning Lights Type A    |      9,172.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0715 Traffic Control |               |                | 
  1240|Warning Lights Type C    |     35,990.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0800 Traffic Control |               |                | 
  1250|Arrow Boards             |      1,020.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  1260|Signs                    |     14,798.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |643.0910 Traffic Control |               |                | 
  1270|Covering Signs Type I    |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0920 Traffic Control |               |                | 
  1280|Covering Signs Type II   |         20.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1000 Traffic Control |               |                | 
  1290|Signs Fixed Message      |        144.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  1300|Signs PCMS               |      1,304.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1055.S Truck or      |               |                | 
  1310|Trailer Mounted          |        272.000|                | 
      |Attenuator               |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.3000 Traffic Control |               |                | 
  1320|Detour Signs             |      2,881.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  1330|Marking Epoxy 4-Inch     |     87,542.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0600 Removing        |               |                | 
  1340|Pavement Markings        |     66,759.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0841.S Pavement      |               |                | 
  1350|Marking Grooved Wet      |     10,021.000|                | 
      |Reflective Contrast Tape |LF             |                | 
      |4-Inch                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0843.S Pavement      |               |                | 
  1360|Marking Grooved Wet      |     10,804.000|                | 
      |Reflective Contrast Tape |LF             |                | 
      |8-Inch                   |               |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:          14 
                                                               DATE:    08/27/15 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20150915002              1060-44-70              WISC  2015484 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |647.0726 Pavement        |               |                | 
  1430|Marking Diagonal Epoxy   |         93.000|                | 
      |12-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0746 Pavement        |               |                | 
  1440|Marking Diagonal Epoxy   |        676.000|                | 
      |24-Inch                  |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0955 Removing        |               |                | 
  1450|Pavement Markings Arrows |         15.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0965 Removing        |               |                | 
  1460|Pavement Markings Words  |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.0400 Temporary       |               |                | 
  1470|Pavement Marking         |    172,871.000|                | 
      |Removable Tape 4-Inch    |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.1200 Temporary       |               |                | 
  1480|Pavement Marking Stop    |        150.000|                | 
      |Line Removable Tape      |LF             |                | 
      |18-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |649.2100 Temporary       |               |                | 
  1490|Raised Pavement Markers  |        244.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0225 Conduit Rigid   |               |                | 
  1500|Nonmetallic Schedule 40  |        323.000|                | 
      |2-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0235 Conduit Rigid   |               |                | 
  1510|Nonmetallic Schedule 40  |        158.000|                | 
      |3-Inch                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0615 Conduit Special |               |                | 
  1520|3-Inch                   |        130.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |652.0700.S Install       |               |                | 
  1530|Conduit into Existing    |         11.000|                | 
      |Item                     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |652.0800 Conduit Loop    |               |                | 
  1540|Detector                 |        112.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0135 Pull Boxes      |               |                | 
  1550|Steel 24x36-Inch         |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0140 Pull Boxes      |               |                | 
  1560|Steel 24x42-Inch         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |653.0905 Removing Pull   |               |                | 
  1570|Boxes                    |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0105 Concrete Bases  |               |                | 
  1580|Type 5                   |         15.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |654.0220 Concrete        |               |                | 
  1590|Control Cabinet Bases    |          6.000|                | 
      |Type 10                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0260 Cable Traffic   |               |                | 
  1600|Signal 12-14 AWG         |        445.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0515 Electrical Wire |               |                | 
  1610|Traffic Signals 10 AWG   |        348.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0610 Electrical Wire |               |                | 
  1620|Lighting 12 AWG          |      1,350.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0630 Electrical Wire |               |                | 
  1630|Lighting 4 AWG           |      3,921.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |655.0700 Loop Detector   |               |                | 
  1640|Lead In Cable            |        303.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |655.0800 Loop Detector   |               |                | 
  1650|Wire                     |        346.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0100 Pedestal Bases  |               |                | 
  1660|                         |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0255 Transformer     |               |                | 
  1670|Bases Breakaway 11       |         14.000|                | 
      |1/2-Inch Bolt Circle     |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |657.0425 Traffic Signal  |               |                | 
  1680|Standards Aluminum 15-FT |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |661.0200 Temporary       |               |                | 
  1690|Traffic Signals for      |LUMP           |LUMP            | 
      |Intersections (location) |               |                | 
      |3001. IH 94 EB Rmps &    |               |                | 
      |STH 164/CTH J            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |661.0200 Temporary       |               |                | 
  1700|Traffic Signals for      |LUMP           |LUMP            | 
      |Intersections (location) |               |                | 
      |3002. IH 94 WB Rmps &    |               |                | 
      |STH 164/CTH J            |               |                |          . 
 ------------------------------------------------------------------------------- 
      |661.0300 Generators      |               |                | 
  1710|                         |          4.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.1032.S Ramp Closure  |               |                | 
  1720|Gates Hardwired 32-FT    |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.1037.S Ramp Closure  |               |                | 
  1730|Gates Hardwired 37-FT    |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.1040.S Ramp Closure  |               |                | 
  1740|Gates Hardwired 40-FT    |          3.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |662.2028.S Ramp Closure  |               |                | 
  1750|Gates Solar 28-FT        |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.2030.S Ramp Closure  |               |                | 
  1760|Gates Solar 30-FT        |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.2037.S Ramp Closure  |               |                | 
  1770|Gates Solar 37-FT        |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.2040.S Ramp Closure  |               |                | 
  1780|Gates Solar 40-FT        |          2.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.3028.S Ramp Closure  |               |                | 
  1790|Gate Arms Stockpile      |          1.000|                | 
      |28-FT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.3030.S Ramp Closure  |               |                | 
  1800|Gate Arms Stockpile      |          1.000|                | 
      |30-FT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.3032.S Ramp Closure  |               |                | 
  1810|Gate Arms Stockpile      |          1.000|                | 
      |32-FT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.3037.S Ramp Closure  |               |                | 
  1820|Gate Arms Stockpile      |          1.000|                | 
      |37-FT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.3040.S Ramp Closure  |               |                | 
  1830|Gate Arms Stockpile      |          1.000|                | 
      |40-FT                    |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |662.4000.S Ramp Closure  |               |                | 
  1840|Gate Flashers Stockpile  |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |670.0100 Field System    |               |                | 
  1850|Integrator  3001. FTMS   |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
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 ------------------------------------------------------------------------------- 
      |670.0200 ITS             |               |                | 
  1860|Documentation  3001.     |LUMP           |LUMP            | 
      |FTMS                     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |675.0400.S Install       |               |                | 
  1870|Ethernet Switch          |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |678.0006 Install Fiber   |               |                | 
  1880|Optic Cable Outdoor      |      1,148.000|                | 
      |Plant 6-CT               |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |678.0400 Fiber Optic     |               |                | 
  1890|Termination              |         12.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |678.0500 Communication   |               |                | 
  1900|System Testing  3001.    |LUMP           |LUMP            | 
      |FTMS                     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  1910|                         |     43,649.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  1920|                         |      1,907.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |715.0415 Incentive       |               |                | 
  1930|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Pavement                 |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  1940|Training Apprentice at   |      2,200.000|         5.00000|      11000.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  1950|Training Graduate at $5. |      3,000.000|         5.00000|      15000.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0001.  |               |                | 
  1960|Salvage Terminal         |          4.000|                | 
      |High-Tension Cable TL-3, |EACH           |                | 
      |Gibraltar                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0002.  |               |                | 
  1970|Terminal High-Tension    |          4.000|                | 
      |Cable, TL-3, Gibraltar   |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0003.  |               |                | 
  1980|Reinstall Terminal       |          4.000|                | 
      |High-Tension Cable TL-3, |EACH           |                | 
      |Gibraltar                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  1000.  |               |                | 
  1990|Lamp Disposal High       |          2.000|                | 
      |Intensity Discharge      |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  1001.  |               |                | 
  2000|Group Luminaire          |          2.000|                | 
      |Maintenance 30-Foot 250W |EACH           |                | 
      |HPS                      |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  1002.  |               |                | 
  2010|Removing And             |          1.000|                | 
      |Reinstalling Lighting    |EACH           |                | 
      |Units                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  1300.  |               |                | 
  2020|Ground Rod               |          6.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  3001.  |               |                | 
  2030|Install Fiber Optic      |          1.000|                | 
      |Media Converter          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  4000.  |               |                | 
  2040|Cleaning and Painting    |         17.000|                | 
      |Bearings                 |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  4001.  |               |                | 
  2050|Clean Deck Inlets        |          8.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  8000.  |               |                | 
  2060|Cover Plates Temporary   |          1.000|                | 
      |Special                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  0001.  |               |                | 
  2070|Salvage High-Tension     |      2,685.000|                | 
      |Cable TL-3, Socketed,    |LF             |                | 
      |Gibraltar                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  0002.  |               |                | 
  2080|High-Tension Cable TL-3, |      2,280.000|                | 
      |Socketed, Gibraltar      |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  0003.  |               |                | 
  2090|Reinstall High-Tension   |      2,280.000|                | 
      |Cable TL-3, Socketed,    |LF             |                | 
      |Gibraltar                |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  0001.  |               |                | 
  2100|Survey Project           |LUMP           |LUMP            | 
      |1060-44-70               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  1000.  |               |                | 
  2110|Maintenance of Lighting  |LUMP           |LUMP            | 
      |Systems                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3001.  |               |                | 
  2120|Temp EVP System IH 94 EB |LUMP           |LUMP            | 
      |Ramps & STH 164 / CTH J  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3002.  |               |                | 
  2130|Temp EVP System IH 94 WB |LUMP           |LUMP            | 
      |Ramps & STH 164 / CTH J  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3003.  |               |                | 
  2140|Temp Vehicle Detction    |LUMP           |LUMP            | 
      |System for Intrsctns IH  |               |                | 
      |94 EB Ramps & STH        |               |                | 
      |164/CTH J                |               |                |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3004.  |               |                | 
  2150|Temp Vehicle Detection   |LUMP           |LUMP            | 
      |System for Intrsctns IH  |               |                | 
      |94 WB Ramps & STH        |               |                | 
      |164/CTH J                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3005.  |               |                | 
  2160|Covering Traffic Signal  |LUMP           |LUMP            | 
      |Heads IH 94 Ramps & STH  |               |                | 
      |164 / CTH J              |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3007.  |               |                | 
  2170|Remove Traffic Signals   |LUMP           |LUMP            | 
      |IH 94 & STH 164/CTH J    |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  3008.  |               |                | 
  2180|Remove Loop Detector     |LUMP           |LUMP            | 
      |Wire & Lead- in Cable IH |               |                | 
      |94 & STH 164/CTH J       |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4000.  |               |                | 
  2190|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-14                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4001.  |               |                | 
  2200|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-60                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4002.  |               |                | 
  2210|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-61                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4003.  |               |                | 
  2220|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-62                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4004.  |               |                | 
  2230|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-63                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4005.  |               |                | 
  2240|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-65                  |               |                |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4006.  |               |                | 
  2250|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-66                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4007.  |               |                | 
  2260|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-67                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4008.  |               |                | 
  2270|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-68                  |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4009.  |               |                | 
  2280|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-140                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4010.  |               |                | 
  2290|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-234                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4011.  |               |                | 
  2300|Vegetation Removal       |LUMP           |LUMP            | 
      |B-67-235                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4020.  |               |                | 
  2310|Fence Removal and        |LUMP           |LUMP            | 
      |Replacement B-67-234     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  4021.  |               |                | 
  2320|Fence Removal and        |LUMP           |LUMP            | 
      |Replacement B-67-235     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0165 Special  4000.  |               |                | 
  2330|Removing Loose Concrete  |        438.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0170 Special  0001.  |               |                | 
  2340|Proof Rolling            |        192.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0180 Special  0001.  |               |                | 
  2350|Geogrid Reinforcement    |        865.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0180 Special  4000.  |               |                | 
  2360|Clean Abutment Seats     |        111.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  0001.  |               |                | 
  2370|Cold Patch               |         30.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0035 Special  0001.  |               |                | 
  2380|EBS Excavation           |      5,184.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  0002.  |               |                | 
  2390|Field Office Fixed       |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0004.  |               |                | 
  2400|Pavement Marking         |          4.000|                | 
      |Contrast Grooved         |EACH           |                | 
      |Preformed Thermoplastic  |               |                | 
      |Arrows Type 1            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0005.  |               |                | 
  2410|Pavement Marking         |         14.000|                | 
      |Contrast Grooved         |EACH           |                | 
      |Preformed Thermoplastic  |               |                | 
      |Arrows Type 2            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0006.  |               |                | 
  2420|Pavement Marking         |          1.000|                | 
      |Contrast Grooved         |EACH           |                | 
      |Preformed Thermoplastic  |               |                | 
      |Arrows Type 3            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0007.  |               |                | 
  2430|Pavement Marking         |          2.000|                | 
      |Contrast Grooved         |EACH           |                | 
      |Preformed Thermoplastic  |               |                | 
      |Arrows Type 5            |               |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0060 Special  0008.  |               |                | 
  2440|Pavement Marking         |         17.000|                | 
      |Contrast Grooved         |EACH           |                | 
      |Preformed Thermoplastic  |               |                | 
      |Words                    |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0090 Special  0004.  |               |                | 
  2450|Pavement Marking         |        257.000|                | 
      |Contrast Grooved         |LF             |                | 
      |Preformed Thermoplastic  |               |                | 
      |Stop Line 18-In          |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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