



Wisconsin Department of Transportation

January 28, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #26: 7730-00-60
Czechville – Mondovi
CTH E to STH 37
STH 88
Buffalo County

7730-06-73
Czechville - Gilmanton
STH 35 – CTH E
STH 88
Buffalo County

Letting of February 9, 2016

This is Addendum No. 01, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0402	Temporary Pavement Marking Paint 4-Inch	LF	71,000	71,000	142,000

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
59	Modified Miscellaneous Quantities Sheet to reflect revised temporary pavement marking paint quantity and descriptive information on its application for various surfaces.

Schedule of Items

Attached, dated January 28, 2016, are the revised Schedule of Items Page 13.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 59

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



01/26/2016

REVISED: 01/26/2016

PAVEMENT MARKING EPOXY

CATEGORY	STATION	STATION	646.0406		646.0106		647.0566	
			SAME DAY YELLOW L F	WHITE EDGE L F	4-INCH WHITE L F	8-INCH WHITE L F	STOP LINE 18-INCH L F	
0010	05+00	05+82	100	500	250	30		
	05+82	21+97	3,250	3,250				
	21+97	23+05	200	100				
	23+05	44+78	4,350	4,350				
	44+78	53+69	1,100	1,800				
	53+69	54+37	150	150				
	54+37	55+25	200	100				
	55+25	109+62	10,850	10,850				
	109+62	110+27	150	50				
	110+27	143+47	6,650	6,650				
	143+47	144+47	200	100				
	144+47	217+81	14,650	14,650				
	217+81	218+64	150	100				
	218+64	228+00	1,900	1,900				
	CTH O		250					
	228+00	230+35	450	250				
	230+35	241+58	2,250	2,250				
	241+58	242+66	200	100				
	242+66	258+86	3,200	3,200				
	258+86	279+09	2,550	4,100				
	279+09	294+26	1,900	3,050				
	294+26	304+63	2,050	2,050				
	304+63	319+42	1,850	2,950				
	319+42	325+00	1,100	1,100				
	325+00	330+26	1,050	1,050				
	330+26	331+22	100	200				
	331+22	343+74	300	2,500				
	343+74	352+23	1,050	1,700				
	352+23	353+70	300	300				
	353+70	356+24	500	200				
	356+24	365+58	1,850	1,850				
	CTH E		100					
TOTAL			64,950	71,400	250	30		

TEMPORARY PAVEMENT MARKINGS

649.0402
TEMP PAVEMENT MARKING
PAINT 4-INCH LF

CATEGORY	STATION	STATION	LF
0010	5+12	357+00	71,000
	5+12	357+00	71,000
TOTAL			142,000

RELOCATE FIELD ENTRANCE

SPV.0105.03
RELOCATE FIELD ENTRANCE
LS

CATEGORY	LOCATION	LS
0010	STA 331+00 LT (YAEGER VALLEY RD RT)	1
TOTAL		1

LOCATE NO PASSING ZONE

648.0100
LOCATING NO-PASSING ZONE
MILES

CATEGORY	STATION	STATION	MILES
0010	5+12	357+00	6.7
TOTAL			6.7

Addendum No. 01
ID 7730-06-73
Revised Sheet 59
January 28, 2016

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160209026PROJECT(S):
7730-00-60
7730-06-73FEDERAL ID(S):
N/A
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1220	646.0106 Pavement Marking Epoxy 4-Inch	73,574.000 LF	.		.	
1230	646.0126 Pavement Marking Epoxy 8-Inch	250.000 LF	.		.	
1240	646.0406 Pavement Marking Same Day Epoxy 4-Inch	64,950.000 LF	.		.	
1250	647.0566 Pavement Marking Stop Line Epoxy 18-Inch	30.000 LF	.		.	
1260	648.0100 Locating No-Passing Zones	6.700 MI	.		.	
1270	649.0402 Temporary Pavement Marking Paint 4-Inch	142,000.000 LF	.		.	
1280	650.4500 Construction Staking Subgrade	11,644.000 LF	.		.	
1290	650.5500 Construction Staking Curb Gutter and Curb & Gutter	1,260.000 LF	.		.	
1300	650.6000 Construction Staking Pipe Culverts	27.000 EACH	.		.	
1310	650.8000 Construction Staking Resurfacing Reference	35,188.000 LF	.		.	