



Wisconsin Department of Transportation

June 30, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #05: 1420-28-60
City Of Waupun, USH 151
STH 49 Interchange
USH 151
Fond du Lac and Dodge Counties

Letting of July 12, 2016

This is Addendum No. 01, which provides for the following:

Schedule of Items

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0120	Removing Asphaltic Surface Milling	SY	42,625	2,184	44,809
455.0605	Tack Coat	GAL	3,218	-35	3,183
460.6224	HMA Pavement 4 MT 58-28 S	TON	5,113	38	5,151

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
53	Corrected quantities for Removing Asphaltic Surface Milling for Stage 1B and total yardage.
54	Corrected quantities for asphalt paving Tack Coat and HMA Pavement tonnage.

Schedule of Items

Attached, dated June 30, 2016, are the revised Schedule of Items Pages 1 and 2.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 53,54.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
 ID 1420-28-60
 Revised Sheet 53
 June 30, 2016

3

REMOVING ASPHALTIC SURFACE MILLING									
204.0120									
CATEGORY	STATION TO	STATION	STAGE	LOCATION	SY	REMARKS			
0010	100+31	- 116+06	1A	USH 151 NB	4237				
	5+00	'A' - 17+49	'A'	RAMP A					
0010	5+12	'B' - 21+55	'B'	RAMP B	3577				
	144+41	- 145+05		USH 151 NB					
0010	5+12	'C' - 19+33	'C'	RAMP C					
0010	141+66	- 141+72		USH 151 SB	3164				
0010	103+19	- 110+54	1D	USH 151 SB					
0010	5+00	'D' - 21+88	'D'	RAMP D	4303				
0010	100+31	- 145+05	2A	USH 151 NB	7154				
0010	103+19	- 141+72	2B	USH 151 SB	6579				
0010	100+31	- 145+05	3A	USH 151 NB	6860				
0010	103+19	- 141+72	3B	USH 151 SB	6406				
0010	54+72	'W' - 62+25	'W'	STH 49	2529				
				TOTAL 0010	44809				

TEMPORARY PORTABLE RUMBLE STRIP ARRAY									
SPV.0060.01									
CATEGORY	LOCATION	LOCATION	LOCATION	LOCATION	LF	REMARKS			
0010	WIS 49, EAST OF USH 151 INTERCHANGE				2	USED IN STAGES: 1A, 1B, 1C, 1D, WIS 49			
				TOTAL 0010	2				

SAWCLITS									
CATEGORY	STATION TO	STATION	LOCATION	LOCATION	LF	REMARKS			
0010	54+84	'W' - 55+94	'W'	LT	127		SAWING CONCRETE	690.0250	96
0010	60+84	'W' - 62+25	'W'	LT	194				
				TOTAL 0010	321				96

3

CONCRETE PAVEMENT REMOVAL									
CATEGORY	STATION TO	STATION	LOCATION	SY	REMARKS	REMOVING PAVEMENT	EXCAVATION COMMON	BASE AGGREGATE DENSE 1-1/4"	SELECT CRUSHED MATERIAL
						204.0100	205.0100	305.0120	312.0110
0010	54+84	'W' - 55+94	'W'	LT	222	136	136	65	130
0010	60+84	'W' - 62+25	'W'	LT	345	211	211	101	201
				TOTAL 0010	567	347	347	166	331

REMOVING GUARDRAIL									
CATEGORY	STATION TO	STATION	LOCATION	LOCATION	LF	REMARKS			
0010	56+37	'W'		STH 49 LT	400				
0010	56+46	'W'		STH 49 RT	338				
				TOTAL 0010	738				

BASE AGGREGATE DENSE 3/4-INCH									
CATEGORY	STATION TO	STATION	LOCATION	LOCATION	TON	REMARKS			
0010	100+31	- 126+93		USH 151 NB	270				
0011	128+88	- 145+05		USH 151 NB	170				
0010	103+19	- 126+89		USH 151 SB	240				
0011	103+20	- 144+71		USH 151 SB	430				
0010	56+00	'W'		STH 49	130				
0010	9+00	'A'		RAMP A	120				
0010	5+25	'B'		RAMP B	120				
0010	5+25	'C'		RAMP C	120				
0010	14+15	'D'		RAMP D	110				
				TOTAL 0010	1710				

ASPHALT PAVING

CATEGORY	STATION TO	STATION	STAGE	LOCATION	TACK COAT 455.0605 GAL	HMA PAVEMENT 4 MT 58-28 S 460.6224 TON	REMARKS	
								STATION TO
0010	100+31	- 116+06	1A	USH 151 NB RAMP A	297	475		
	5+00	'A' - 17+49	'A'					
0010	5+12	'B' - 21+55	1B	RAMP B USH 151 NB	25	78		
	144+41	- 145+05			251	401		
0010	5+12	'C' - 19+33	1C	RAMP C USH 151 SB	16	50		
	141+66	- 141+72			222	355		
0010	103+19	- 110+54	1D	USH 151 SB RAMP D	302	482		
	5+00	'D' - 21+88	'D'					
0010	100+31	- 145+05	2A	USH 151 NB	501	802		
	103+19	- 141+72	2B	USH 151 SB	461	737		
0010	100+31	- 145+05	3A	USH 151 NB	481	769		
	103+19	- 141+72	3B	USH 151 SB	449	718		
0010	54+72	'W' - 62+25	4	STH 49	178	284		
TOTAL 0010						3183	5151	

BARRIER SYSTEM GRADING SHAPING FINISHING

CATEGORY	STATION TO	STATION	LOCATION	BORROW (CY) ±	614.0010		REMARKS
					GUARDRAIL	MG	
0010	56+58	'W' - 57+08	STH 49 RT	9	1	1	
	56+76	'W' - 57+26	STH 49 LT	9	1	1	
0010	58+74	'W' - 59+24	STH 49 RT	34	1	1	
	59+16	'W' - 59+66	STH 49 LT	34	1	1	
TOTAL 0010						4	

*BORROW WILL USE TOPSOIL. SEE LANDSCAPING TABLE.
 *FOR INFORMATIONAL PURPOSES ONLY
 BARRIER SYSTEM ITEM IS PAID FOR PER EACH BARRIER SYSTEM

Addendum No. 01
 ID 1420-28-60
 Revised Sheet 54
 June 30, 2016

ASPHALTIC SHOULDER RUMBLE STRIPS

CATEGORY	STATION TO	STATION	LOCATION	465.0400		REMARKS
				LF	MG	
0010	100+31	- 126+93	USH 151 NB	4848		
	128+88	- 145+05	USH 151 NB	3088		
0010	103+19	- 126+89	USH 151 SB	4434		
	103+20	- 144+71	USH 151 SB	2568		
TOTAL 0010						14938

GUARD RAIL

CATEGORY	STATION TO	STATION	LOCATION	614.2300		614.2610		REMARKS
				GUARDRAIL	MG	GUARDRAIL	MG	
0010	56+58	'W' - 57+08	STH 49 RT	-	-	1	1	
	56+76	'W' - 57+26	STH 49 LT	-	-	1	1	
0010	58+74	'W' - 59+24	STH 49 RT	-	-	1	1	
	59+16	'W' - 59+66	STH 49 LT	-	-	1	1	
0010	57+08	'W' - 58+74	STH 49 RT	166	-	-	-	
	57+26	'W' - 59+16	STH 49 LT	190	-	-	-	
TOTAL 0010						356	4	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160712005PROJECT(S):
1420-28-60FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS

SECTION 0001 Contract Items

0010	204.0100 Removing Pavement	567.000 SY
0020	204.0120 Removing Asphaltic Surface Milling	44,809.000 SY
0030	204.0165 Removing Guardrail	738.000 LF
0040	205.0100 Excavation Common	347.000 CY
0050	213.0100 Finishing Roadway (project) 01. 1420-28-30	1.000 EACH
0060	305.0110 Base Aggregate Dense 3/4-Inch	1,710.000 TON
0070	305.0120 Base Aggregate Dense 1 1/4-Inch	166.000 TON
0080	312.0110 Select Crushed Material	331.000 TON
0090	440.4410 Incentive IRI Ride	6,779.000 DOL	1.00000	.	6779.00	.
0100	455.0605 Tack Coat	3,183.000 GAL

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20160712005PROJECT(S):
1420-28-60FEDERAL ID(S):
N/A

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0110	460.2000 Incentive Density HMA Pavement	3,280.000 DOL	1.00000		3280.00	
0120	460.6224 HMA Pavement 4 MT 58-28 S	5,151.000 TON	.		.	
0130	465.0400 Asphaltic Shoulder Rumble Strips	14,938.000 LF	.		.	
0140	614.0010 Barrier System Grading Shaping Finishing	4.000 EACH	.		.	
0150	614.2300 MGS Guardrail 3	356.000 LF	.		.	
0160	614.2610 MGS Guardrail Terminal EAT	4.000 EACH	.		.	
0170	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1420-28-30	1.000 EACH	.		.	
0180	619.1000 Mobilization	1.000 EACH	.		.	
0190	625.0100 Topsoil	1,685.000 SY	.		.	
0200	628.1504 Silt Fence	50.000 LF	.		.	
0210	628.1520 Silt Fence Maintenance	50.000 LF	.		.	