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Version 06-2014 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4802 Sheboygan Avenue, Rm 601 
P O Box 7916 
Madison, WI  53707-7916 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 
August 8, 2016 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 

Proposal #09: 9180-22-71,  WISC 2016 292 
Oconto Falls – USH 141 
Highland Drive – USH 141 
STH 22    
Oconto County 

 

Letting of August 9, 2016 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.6223 HMA Pavement 3 MT 58-28 S Ton 13,892 -13,892 0 
460.6224 HMA Pavement 4 MT 58-34 S Ton 8,358 -8,358 0 

 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

53 Modified the HMA Pavement  
 

Schedule of Items 
Attached, dated August 8, 2016, are the revised Schedule of Items Pages 1 – 13. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 53 

 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

 
END OF ADDENDUM 
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                     Wisconsin Department of Transportation    PAGE:           1 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  Contract Items 
 
 ------------------------------------------------------------------------------- 
      |201.0105 Clearing        |               |                | 
  0010|                         |         53.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |201.0205 Grubbing        |               |                | 
  0020|                         |         53.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |203.0100 Removing Small  |               |                | 
  0030|Pipe Culverts            |         21.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |203.0600.S Removing Old  |               |                | 
  0040|Structure Over Waterway  |LUMP           |LUMP            | 
      |With Minimal Debris      |               |                | 
      |(station) 01. STA 116+06 |               |                | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |203.0600.S Removing Old  |               |                | 
  0050|Structure Over Waterway  |LUMP           |LUMP            | 
      |With Minimal Debris      |               |                | 
      |(station) 02. STA 248+33.|               |                | 
      |88                       |               |                |          . 
 ------------------------------------------------------------------------------- 
      |204.0100 Removing        |               |                | 
  0060|Pavement                 |      1,757.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0110 Removing        |               |                | 
  0070|Asphaltic Surface        |     47,703.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0115 Removing        |               |                | 
  0080|Asphaltic Surface Butt   |         45.000|                | 
      |Joints                   |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0120 Removing        |               |                | 
  0090|Asphaltic Surface        |     27,318.000|                | 
      |Milling                  |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           2 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |204.0150 Removing Curb & |               |                | 
  0100|Gutter                   |        313.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0155 Removing        |               |                | 
  0110|Concrete Sidewalk        |         11.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0165 Removing        |               |                | 
  0120|Guardrail                |      1,288.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0175 Removing        |               |                | 
  0130|Concrete Slope Paving    |         40.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |204.0180 Removing        |               |                | 
  0140|Delineators and Markers  |         24.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0100 Excavation      |               |                | 
  0150|Common                   |     14,439.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |205.0400 Excavation      |               |                | 
  0160|Marsh                    |        858.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |206.2000 Excavation for  |               |                | 
  0170|Structures Culverts      |LUMP           |LUMP            | 
      |(structure)  01.         |               |                | 
      |C-42-0108                |               |                |          . 
 ------------------------------------------------------------------------------- 
      |206.2000 Excavation for  |               |                | 
  0180|Structures Culverts      |LUMP           |LUMP            | 
      |(structure)  02.         |               |                | 
      |C-42-109                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |208.0100 Borrow          |               |                | 
  0190|                         |     13,027.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           3 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |208.1100 Select Borrow   |               |                | 
  0200|                         |      5,024.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |209.0100 Backfill        |               |                | 
  0210|Granular                 |        471.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |210.0100 Backfill        |               |                | 
  0220|Structure                |      1,175.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |211.0100 Prepare         |               |                | 
  0230|Foundation for Asphaltic |LUMP           |LUMP            | 
      |Paving (project)  01.    |               |                | 
      |9180-22-71               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |213.0100 Finishing       |               |                | 
  0240|Roadway (project)  01.   |          1.000|                | 
      |9180-22-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0110 Base Aggregate  |               |                | 
  0250|Dense 3/4-Inch           |      4,052.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0120 Base Aggregate  |               |                | 
  0260|Dense 1 1/4-Inch         |     40,157.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |305.0500 Shaping         |               |                | 
  0270|Shoulders                |        449.000|                | 
      |                         |STA            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311.0110 Breaker Run     |               |                | 
  0280|                         |      3,795.000|                | 
      |                         |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |311.0115 Breaker Run     |               |                | 
  0290|                         |        166.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           4 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |371.1000.S QMP Base      |               |                | 
  0300|Aggregate Dense 1        |     40,157.000|                | 
      |1/4-Inch Compaction      |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |415.0080 Concrete        |               |                | 
  0310|Pavement 8-Inch          |        247.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |416.0610 Drilled Tie     |               |                | 
  0320|Bars                     |         24.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |440.4410 Incentive IRI   |               |                | 
  0330|Ride                     |     17,362.000|         1.00000|      17362.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |455.0605 Tack Coat       |               |                | 
  0340|                         |      5,038.000|                | 
      |                         |GAL            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |460.2000 Incentive       |               |                | 
  0350|Density HMA Pavement     |     14,200.000|         1.00000|      14200.00 
      |                         |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |460.4110.S Reheating HMA |               |                | 
  0360|Pavement Longitudinal    |     44,560.000|                | 
      |Joints                   |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0120 Asphaltic       |               |                | 
  0390|Surface Driveways and    |        239.000|                | 
      |Field Entrances          |TON            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0315 Asphaltic       |               |                | 
  0400|Flumes                   |        151.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0425 Asphaltic       |               |                | 
  0410|Shoulder Rumble Strips   |     33,849.000|                | 
      |2-Lane Rural             |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |465.0475 Asphalt Center  |               |                | 
  0420|Line Rumble Strips       |     19,023.000|                | 
      |2-Lane Rural             |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           5 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |504.0100 Concrete        |               |                | 
  0430|Masonry Culverts         |        264.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0400 Bar Steel       |               |                | 
  0440|Reinforcement HS         |     23,860.000|                | 
      |Structures               |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |505.0600 Bar Steel       |               |                | 
  0450|Reinforcement HS Coated  |     12,140.000|                | 
      |Structures               |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0460|Shoring (structure)  01. |        580.000|                | 
      |C-42-108                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |511.1200 Temporary       |               |                | 
  0470|Shoring (structure)  02. |      1,065.000|                | 
      |C-42-109                 |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |516.0500 Rubberized      |               |                | 
  0480|Membrane Waterproofing   |         41.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.0118 Culvert Pipe    |               |                | 
  0490|Corrugated Steel 18-Inch |        483.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |521.1518 Apron Endwalls  |               |                | 
  0500|for Culvert Pipe Sloped  |         28.000|                | 
      |Side Drains Steel        |EACH           |                | 
      |18-Inch 6 to 1           |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0124 Culvert Pipe    |               |                | 
  0510|Reinforced Concrete      |        303.000|                | 
      |Class III 24-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.0130 Culvert Pipe    |               |                | 
  0520|Reinforced Concrete      |        139.000|                | 
      |Class III 30-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           6 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |522.0136 Culvert Pipe    |               |                | 
  0530|Reinforced Concrete      |        146.000|                | 
      |Class III 36-Inch        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1024 Apron Endwalls  |               |                | 
  0540|for Culvert Pipe         |          8.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |24-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1030 Apron Endwalls  |               |                | 
  0550|for Culvert Pipe         |          4.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |30-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |522.1036 Apron Endwalls  |               |                | 
  0560|for Culvert Pipe         |          4.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |36-Inch                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0138 Culvert Pipe    |               |                | 
  0570|Reinforced Concrete      |         66.000|                | 
      |Horizontal Elliptical    |LF             |                | 
      |Class HE-III 38x60-Inch  |               |                | 
      |                         |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |523.0538 Apron Endwalls  |               |                | 
  0580|for Culvert Pipe         |          2.000|                | 
      |Reinforced Concrete      |EACH           |                | 
      |Horizontal Elliptical    |               |                | 
      |38x60-Inch               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |601.0553 Concrete Curb & |               |                | 
  0590|Gutter 4-Inch Sloped     |      2,603.000|                | 
      |36-Inch Type D           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |602.0405 Concrete        |               |                | 
  0600|Sidewalk 4-Inch          |         54.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |603.8000 Concrete        |               |                | 
  0610|Barrier Temporary        |        600.000|                | 
      |Precast Delivered        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           7 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |603.8125 Concrete        |               |                | 
  0620|Barrier Temporary        |        600.000|                | 
      |Precast Installed        |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0200 Riprap Medium   |               |                | 
  0630|                         |        109.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |606.0300 Riprap Heavy    |               |                | 
  0640|                         |         63.000|                | 
      |                         |CY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618.0100 Maintenance And |               |                | 
  0650|Repair of Haul Roads     |          1.000|                | 
      |(project)  01.           |EACH           |                | 
      |9180-22-71               |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |619.1000 Mobilization    |               |                | 
  0660|                         |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |620.0300 Concrete Median |               |                | 
  0670|Sloped Nose              |        118.000|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |624.0100 Water           |               |                | 
  0680|                         |        619.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |625.0500 Salvaged        |               |                | 
  0690|Topsoil                  |     77,961.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |627.0200 Mulching        |               |                | 
  0700|                         |     66,182.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1504 Silt Fence      |               |                | 
  0710|                         |      5,913.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1520 Silt Fence      |               |                | 
  0720|Maintenance              |      5,913.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 



 
                     Wisconsin Department of Transportation    PAGE:           8 
                                                               DATE:    08/08/16 
                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |628.1905 Mobilizations   |               |                | 
  0730|Erosion Control          |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.1910 Mobilizations   |               |                | 
  0740|Emergency Erosion        |          4.000|                | 
      |Control                  |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2006 Erosion Mat     |               |                | 
  0750|Urban Class I Type A     |      4,703.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.2023 Erosion Mat     |               |                | 
  0760|Class II Type B          |      7,082.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7015 Inlet           |               |                | 
  0770|Protection Type C        |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7504 Temporary Ditch |               |                | 
  0780|Checks                   |      1,755.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7555 Culvert Pipe    |               |                | 
  0790|Checks                   |        133.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |628.7570 Rock Bags       |               |                | 
  0800|                         |        230.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |629.0210 Fertilizer Type |               |                | 
  0810|B                        |         48.600|                | 
      |                         |CWT            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0130 Seeding Mixture |               |                | 
  0820|No. 30                   |      2,950.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |630.0200 Seeding         |               |                | 
  0830|Temporary                |      3,637.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |630.0300 Seeding Borrow  |               |                | 
  0840|Pit                      |        100.000|                | 
      |                         |LB             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |633.5200 Markers Culvert |               |                | 
  0850|End                      |         24.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0612 Posts Wood      |               |                | 
  0860|4x6-Inch X 12-FT         |         19.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0614 Posts Wood      |               |                | 
  0870|4x6-Inch X 14-FT         |         75.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |634.0616 Posts Wood      |               |                | 
  0880|4x6-Inch X 16-FT         |         30.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2210 Signs Type II   |               |                | 
  0890|Reflective H             |        880.350|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |637.2230 Signs Type II   |               |                | 
  0900|Reflective F             |        121.210|                | 
      |                         |SF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.2602 Removing Signs  |               |                | 
  0910|Type II                  |        124.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |638.3000 Removing Small  |               |                | 
  0920|Sign Supports            |        131.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |642.5401 Field Office    |               |                | 
  0930|Type D                   |          1.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0100 Traffic Control |               |                | 
  0940|(project)  01.           |          1.000|                | 
      |9180-22-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |643.0300 Traffic Control |               |                | 
  0950|Drums                    |      1,475.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0420 Traffic Control |               |                | 
  0960|Barricades Type III      |      2,188.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0705 Traffic Control |               |                | 
  0970|Warning Lights Type A    |      4,175.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0900 Traffic Control |               |                | 
  0980|Signs                    |        300.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0910 Traffic Control |               |                | 
  0990|Covering Signs Type I    |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.0920 Traffic Control |               |                | 
  1000|Covering Signs Type II   |          7.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.1050 Traffic Control |               |                | 
  1010|Signs PCMS               |         28.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.2000 Traffic Control |               |                | 
  1020|Detour (project)  01.    |          1.000|                | 
      |9180-22-71               |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |643.3000 Traffic Control |               |                | 
  1030|Detour Signs             |      8,885.000|                | 
      |                         |DAY            |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0105 Geotextile Type |               |                | 
  1040|C                        |        545.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |645.0120 Geotextile Type |               |                | 
  1050|HR                       |        489.000|                | 
      |                         |SY             |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |646.0106 Pavement        |               |                | 
  1060|Marking Epoxy 4-Inch     |     70,623.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |646.0126 Pavement        |               |                | 
  1070|Marking Epoxy 8-Inch     |      1,600.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |647.0110 Pavement        |               |                | 
  1080|Marking Railroad         |          3.000|                | 
      |Crossings Epoxy          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |648.0100 Locating        |               |                | 
  1090|No-Passing Zones         |          4.220|                | 
      |                         |MI             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5000 Construction    |               |                | 
  1100|Staking Base             |     16,737.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.5500 Construction    |               |                | 
  1110|Staking Curb Gutter and  |      2,531.000|                | 
      |Curb & Gutter            |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6000 Construction    |               |                | 
  1120|Staking Pipe Culverts    |          9.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |650.6500 Construction    |               |                | 
  1130|Staking Structure Layout |LUMP           |LUMP            | 
      |(structure)  01.         |               |                | 
      |C-42-108                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.6500 Construction    |               |                | 
  1140|Staking Structure Layout |LUMP           |LUMP            | 
      |(structure)  02.         |               |                | 
      |C-42-109                 |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.8000 Construction    |               |                | 
  1150|Staking Resurfacing      |     22,280.000|                | 
      |Reference                |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
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                               SCHEDULE OF ITEMS               REVISED: 
 CONTRACT:                PROJECT(S):            FEDERAL ID(S): 
   20160809009              9180-22-71              WISC  2016292 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |650.9910 Construction    |               |                | 
  1160|Staking Supplemental     |LUMP           |LUMP            | 
      |Control (project)  01.   |               |                | 
      |9180-22-71               |               |                |          . 
 ------------------------------------------------------------------------------- 
      |650.9920 Construction    |               |                | 
  1170|Staking Slope Stakes     |     23,507.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0150 Sawing Asphalt  |               |                | 
  1180|                         |        739.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |690.0250 Sawing Concrete |               |                | 
  1190|                         |        366.000|                | 
      |                         |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |715.0415 Incentive       |               |                | 
  1200|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Pavement                 |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |715.0502 Incentive       |               |                | 
  1210|Strength Concrete        |        500.000|         1.00000|        500.00 
      |Structures               |DOL            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0A On-the-Job      |               |                | 
  1220|Training Apprentice at   |      2,000.000|         5.00000|      10000.00 
      |$5.00/HR                 |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |ASP.1T0G On-the-Job      |               |                | 
  1230|Training Graduate at $5. |      1,320.000|         5.00000|       6600.00 
      |00/HR                    |HRS            |                | 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  01.    |               |                | 
  1240|Temporary Water          |LUMP           |LUMP            | 
      |Diversion - C-42-108     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0105 Special  02.    |               |                | 
  1250|Temporary Water          |LUMP           |LUMP            | 
      |Diversion - C-42-109     |               |                |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0120 Special  01.    |               |                | 
  1260|Water for Seeded Areas   |        124.000|                | 
      |                         |MGAL           |          .     |          . 
 ------------------------------------------------------------------------------- 
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 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  01.    |               |                | 
  1270|HMA Pavement 3 MT 58-28  |     13,892.000|                | 
      |S 3.0% Va Regression     |TON            |                | 
      |Special                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |SPV.0195 Special  02.    |               |                | 
  1280|HMA Pavement 4 MT 58-34  |      8,358.000|                | 
      |S 3.0% Va Regression     |TON            |                | 
      |Special                  |               |          .     |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
      | SECTION 0001 TOTAL                      |                           . 
------------------------------------------------------------------------------- 
      |                                         | 
      | TOTAL BID                               |                           . 
 ------------------------------------------------------------------------------- 
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