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UNDER FURTHER REVIEW:
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Report Created: 8/19/2016



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809001 
 
               STATE PROJECT(S):  5677-00-77                            LOCATION  Sauk            COUNTY 
                                                                                  Village Plain, Westbrook Dr 
                                                                                  Local St 
                                                                                  Sauk County 
               TYPE OF WORK: Structures 
 
   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
   BIDDER NO  3:  KRAEMER NORTH AMERICA, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0110   Removing Asphaltic Surface     SY        22.000       35.000      770.00       30.000      660.00      33.440      735.68 
204.0120   Removing Asphaltic Surface Mil SY       410.000        8.000     3280.00        7.310     2997.10       7.920     3247.20 
204.0150   Removing Curb & Gutter         LF        22.000       25.000      550.00       30.000      660.00      16.000      352.00 
204.0155   Removing Concrete Sidewalk     SY         5.000       25.000      125.00       25.000      125.00     125.000      625.00 
205.0100   Excavation Common              CY        10.000      100.000     1000.00       50.000      500.00     100.000     1000.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      100.000      100.00    1000.000     1000.00 
           01. 5677-00-77 
305.0120   Base Aggregate Dense 1 1/4-Inc TON       25.000       45.000     1125.00       30.000      750.00     130.000     3250.00 
450.4000   HMA Cold Weather Paving        TON       14.000       10.000      140.00       10.000      140.00      10.000      140.00 
455.0605   Tack Coat                      GAL       32.000        8.000      256.00        7.620      243.84       7.620      243.84 
465.0105   Asphaltic Surface              TON       55.000      155.000     8525.00      153.390     8436.45     153.390     8436.45 
502.3200   Protective Surface Treatment   SY       220.000        4.000      880.00        2.000      440.00      10.000     2200.00 
509.0301   Preparation Decks Type 1       SY        70.000      165.000    11550.00       85.000     5950.00      95.000     6650.00 
509.0302   Preparation Decks Type 2       SY        35.000      200.000     7000.00      125.000     4375.00     145.000     5075.00 
509.0500   Cleaning Decks                 SY       220.000       34.000     7480.00       30.000     6600.00      15.000     3300.00 
509.1500   Concrete Surface Repair        SF        25.000      250.000     6250.00       80.000     2000.00     275.000     6875.00 
509.2000   Full-Depth Deck Repair         SY         1.000      250.000      250.00      350.000      350.00    1800.000     1800.00 
509.2500   Concrete Masonry Overlay Decks CY        13.000     1500.000    19500.00     3500.000    45500.00    4743.000    61659.00 
601.0411   Concrete Curb & Gutter 30-Inch LF        22.000       70.000     1540.00       70.000     1540.00     171.000     3762.00 
602.0410   Concrete Sidewalk 5-Inch       SF        90.000       10.000      900.00       10.000      900.00      30.000     2700.00 
602.0505   Curb Ramp Detectable Warnng Fi SF        45.000       50.000     2250.00       50.000     2250.00      51.000     2295.00 
619.1000   Mobilization                   EACH       1.000    34700.000    34700.00    33931.660    33931.66   13300.000    13300.00 
638.2102   Moving Signs Type II           EACH       1.000      150.000      150.00      200.000      200.00     600.000      600.00 
643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00      360.000      360.00    1200.000     1200.00 
           01. 5677-00-77 
643.0300   Traffic Control Drums          DAY      240.000        0.420      100.80        0.420      100.80       1.000      240.00 
643.0420   Traffic Control Barricades Typ DAY      312.000        1.130      352.56        1.130      352.56       1.000      312.00 
643.0705   Traffic Control Warning Lights DAY      360.000        0.240       86.40        0.240       86.40       0.100       36.00 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    2 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809001 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0900   Traffic Control Signs          DAY       96.000        2.150      206.40        2.150      206.40       2.000      192.00 
646.0116   Pavement Marking Epoxy 6-Inch  LF        39.000       55.000     2145.00       55.000     2145.00      55.000     2145.00 
690.0150   Sawing Asphalt                 LF       152.000        1.750      266.00        1.550      235.60       1.550      235.60 
690.0250   Sawing Concrete                LF         4.000        3.000       12.00        2.550       10.20       2.550       10.20 
 
                                      PROPOSAL TOTAL.......               112890.16                122146.01               133616.97 
 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    3 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809002 
 
               STATE PROJECT(S):  1030-06-67                            LOCATION  Milwaukee       COUNTY 
                                  1030-26-91                                      N-S Freeway, City Milwaukee, Friction Treatme 
                                                                                  I 43, 94 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  ZENITH TECH., INC. - WAUKESHA 
   BIDDER NO  3:  FAHRNER ASPHALT SEALERS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0185   Removing Masonry               CY         2.500     9000.000    22500.00    15000.000    37500.00    9000.000    22500.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2000.000     2000.00   30000.000    30000.00 
           01. 030-06-67 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2000.000     2000.00   30000.000    30000.00 
           02. 1030-26-91 
465.0110   Asphaltic Surface Patching     TON       40.000      500.000    20000.00      500.000    20000.00     755.000    30200.00 
502.3200   Protective Surface Treatment   SY        10.000       60.000      600.00       60.000      600.00      60.000      600.00 
504.0500   Concrete Masonry Retaining Wal CY         2.500     4000.000    10000.00     4000.000    10000.00    4000.000    10000.00 
505.0600   Bar Steel Reinforcemnt HS Coat LB       680.000        2.420     1645.60        2.420     1645.60       2.420     1645.60 
509.5100.S Polymer Overlay                SY      2390.000       35.390    84582.10       46.000   109940.00      40.000    95600.00 
509.9025.S Epoxy Injection Crack Repair   LF         3.000      750.000     2250.00      750.000     2250.00     750.000     2250.00 
509.9026.S Cored Holes 2-Inch Diameter    EACH       1.000     1050.000     1050.00     1050.000     1050.00    1050.000     1050.00 
517.1010.S Concrete Staining (structure)  SF        70.000       50.000     3500.00       50.000     3500.00      50.000     3500.00 
           01. R-40-398 
531.0300.S Noise Barriers DS Sound Absorp SF       380.000       66.500    25270.00       66.500    25270.00       9.000     3420.00 
           01. N-40-40 
603.8000   Concrete Barrier Temp Precast  LF       470.000       12.000     5640.00       12.000     5640.00      12.000     5640.00 
603.8125   Concrete Barrier Temp Precast  LF       470.000        7.000     3290.00        7.000     3290.00       7.000     3290.00 
614.0905   Crash Cushions Temporary       EACH       1.000     6500.000     6500.00     6500.000     6500.00    6500.000     6500.00 
619.1000   Mobilization                   EACH       1.000   115960.550   115960.55    42000.000    42000.00  194500.000   194500.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      350.000      700.00      350.000      700.00     350.000      700.00 
628.1910   Mobilization Emergency Erosion EACH       2.000      400.000      800.00      400.000      800.00     400.000      800.00 
628.7020   Inlet Protection Type D        EACH      25.000      125.000     3125.00      125.000     3125.00     125.000     3125.00 
637.2210   Signs Type II Reflective H     SF         9.000       75.000      675.00       75.000      675.00      75.000      675.00 
643.0100   Traffic Control (project)      EACH       1.000    91158.000    91158.00    91158.000    91158.00   91158.000    91158.00 
           01. 030-06-67 
643.0100   Traffic Control (project)      EACH       1.000    19088.800    19088.80    19088.800    19088.80   19088.800    19088.80 
           02. 1030-26-91 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    4 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809002 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
643.0300   Traffic Control Drums          DAY     3150.000        0.350     1102.50        0.350     1102.50       0.350     1102.50 
643.0420   Traffic Control Barricades Typ DAY      102.000        0.950       96.90        0.950       96.90       0.950       96.90 
643.0705   Traffic Control Warning Lights DAY      172.000        0.250       43.00        0.250       43.00       0.250       43.00 
643.0715   Traffic Control Warning Lights DAY      622.000        0.250      155.50        0.250      155.50       0.250      155.50 
643.0800   Traffic Control Arrow Boards   DAY       53.000       18.000      954.00       18.000      954.00      18.000      954.00 
643.0900   Traffic Control Signs          DAY      956.000        0.850      812.60        0.850      812.60       0.850      812.60 
643.0910   Traffic Control Covering Signs EACH       3.000      150.000      450.00      150.000      450.00     150.000      450.00 
643.1050   Traffic Control Signs PCMS     DAY       40.000       45.000     1800.00       45.000     1800.00      45.000     1800.00 
643.2000   Traffic Control Detour (projec EACH       1.000     7691.000     7691.00     7691.000     7691.00    7691.000     7691.00 
           02. 1030-26-91 
643.3000   Traffic Control Detour Signs   DAY     1015.000        0.550      558.25        0.550      558.25       0.550      558.25 
646.0106   Pavement Marking Epoxy 4-Inch  LF      8334.000        4.750    39586.50        4.750    39586.50       4.750    39586.50 
646.0600   Removing Pavement Markings     LF      1762.000        1.000     1762.00        1.000     1762.00       1.000     1762.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF       881.000       24.500    21584.50       24.500    21584.50      24.500    21584.50 
647.0726   Pavement Marking Diagonal Epox LF      1157.000       18.000    20826.00       18.000    20826.00      18.000    20826.00 
649.0801   Temp Pvt Mking Removable Tape  LF       881.000        2.000     1762.00        2.000     1762.00       2.000     1762.00 
SPV.0060   Special                        EACH       2.000     2000.000     4000.00     2000.000     4000.00    2000.000     4000.00 
           40. Anchor Assemblies Noise 
           Barrier Structures 
SPV.0060   Special                        EACH       2.000     1900.000     3800.00     1900.000     3800.00    1900.000     3800.00 
           41. Strap Anchor 
SPV.0085   Special                        LB      1390.000        4.070     5657.30       14.250    19807.50       5.520     7672.80 
           01. Crack Sealing 
SPV.0090   Special                        LF       171.000       42.000     7182.00       42.000     7182.00      42.000     7182.00 
           02. Pavement Marking Contrast Epoxy 
           4-Inch 
SPV.0090   Special                        LF        61.000       68.000     4148.00       68.000     4148.00      68.000     4148.00 
           03. Pavement Marking Contrast Epoxy 
           8-Inch 
SPV.0090   Special                        LF      2855.000        1.750     4996.25        1.750     4996.25       1.750     4996.25 
           04. Temporary Pavement Marking 
           Non-Reflective Black Tape 8-Inch 
SPV.0090   Special                        LF      1010.000        3.000     3030.00        3.000     3030.00       3.000     3030.00 
           05. Temporary Pavement Marking 
           Non-Reflective Black Tape 12-Inch 
SPV.0180   Special                        SY     31847.000       22.650   721334.55       28.000   891716.00      28.160   896811.52 
           01. Resin Binder High Friction Surface 
           Treatment 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    5 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809002 
 
 
                                      PROPOSAL TOTAL.......              1272667.90               1426596.90              1587067.72 
 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    6 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809003 
 
               STATE PROJECT(S):  1090-38-70                            LOCATION  Milwaukee       COUNTY 
                                                                                  I 43 eb 
                                                                                  I 43 
                                                                                  Milwaukee County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  FAHRNER ASPHALT SEALERS, LLC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00    30000.000    30000.00       0.000        0.00 
           01. 1090-38-70 
305.0110   Base Aggregate Dense 3/4-Inch  TON        5.000       20.000      100.00      200.000     1000.00       0.000        0.00 
465.0110   Asphaltic Surface Patching     TON       15.000      650.000     9750.00      755.000    11325.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH       3.000     2750.000     8250.00      500.000     1500.00       0.000        0.00 
614.0396   Guardrail Mow Strip Asphalt    SY       700.000       41.000    28700.00       63.530    44471.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF      1353.000       22.500    30442.50       17.000    23001.00       0.000        0.00 
614.2500   MGS Thrie Beam Transition      LF        42.000       66.000     2772.00       65.000     2730.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       1.000     2500.000     2500.00     2700.000     2700.00       0.000        0.00 
614.2620   MGS Guardrail Terminal Type 2  EACH       3.000     1100.000     3300.00      850.000     2550.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    52784.690    52784.69   112500.000   112500.00       0.000        0.00 
628.1504   Silt Fence                     LF      2090.000        3.200     6688.00        1.850     3866.50       0.000        0.00 
628.1520   Silt Fence Maintenance         LF      1045.000        0.100      104.50        0.300      313.50       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       9.000        1.000        9.00      150.000     1350.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       3.000        1.000        3.00      160.000      480.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY       140.000        3.000      420.00        2.000      280.00       0.000        0.00 
628.7020   Inlet Protection Type D        EACH       2.000      150.000      300.00      125.000      250.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       4.000      175.000      700.00       79.000      316.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    47922.000    47922.00    47922.000    47922.00       0.000        0.00 
           01. 1090-38-70 
643.0300   Traffic Control Drums          DAY     1008.000        0.850      856.80        0.850      856.80       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY       48.000        1.200       57.60        1.200       57.60       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY       96.000        0.750       72.00        0.750       72.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      192.000        0.750      144.00        0.750      144.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       32.000       18.000      576.00       18.000      576.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      480.000        1.000      480.00        1.000      480.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       16.000       55.000      880.00       55.000      880.00       0.000        0.00 
643.1055.S Truck or Trailer Mounted Atten DAY       16.000      450.000     7200.00      450.000     7200.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      6550.000        0.850     5567.50        4.800    31440.00       0.000        0.00 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    7 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809003 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
646.0600   Removing Pavement Markings     LF      9800.000        0.600     5880.00        0.600     5880.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       900.000       10.050     9045.00       10.400     9360.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1350.000       14.450    19507.50       12.750    17212.50       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF      1000.000        9.750     9750.00       14.500    14500.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF       900.000        1.100      990.00        1.100      990.00       0.000        0.00 
650.8000   Construction Staking Resurfaci LF      3100.000        0.300      930.00        1.000     3100.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      100.000        5.000      500.00        5.000      500.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      100.000        5.000      500.00        5.000      500.00       0.000        0.00 
SPV.0085   Special                        LB      1224.000        3.850     4712.40        6.200     7588.80       0.000        0.00 
           01. Crack Sealing 
SPV.0180   Special                        SY     12100.000       23.140   279994.00       28.160   340736.00       0.000        0.00 
           01. Resin Binder High Friction Surface 
           Treatment 
 
                                      PROPOSAL TOTAL.......               542888.49                728628.70                    0.00 
 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    8 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809004 
 
               STATE PROJECT(S):  1228-03-63                            LOCATION  Ozaukee         COUNTY 
                                                                                  North South Freeway 
                                                                                  I 43 
                                                                                  Milwaukee County 
               TYPE OF WORK: Asphalt Pavement Seal Work 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  AMERICAN PAVEMENT SOLUTIONS, INC. 
   BIDDER NO  3:  PITLIK & WICK, INC. 
   BIDDER NO  4:  PAYNE AND DOLAN, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     2000.000     2000.00     1000.000     1000.00    5000.000     5000.00 
           01. 1228-03-63 
619.1000   Mobilization                   EACH       1.000    38000.000    38000.00    35000.000    35000.00   75720.000    75720.00 
624.0100   Water                          MGAL      15.000       50.000      750.00       50.000      750.00     100.000     1500.00 
643.0100   Traffic Control (project)      EACH       1.000   188853.500   188853.50    25000.000    25000.00  188853.500   188853.50 
           01. 1228-03-63 
643.0300   Traffic Control Drums          DAY     3410.000        0.550     1875.50        0.750     2557.50       0.550     1875.50 
643.0420   Traffic Control Barricades Typ DAY      220.000        1.200      264.00        5.000     1100.00       1.200      264.00 
643.0715   Traffic Control Warning Lights DAY      242.000        0.750      181.50        0.250       60.50       0.750      181.50 
643.0800   Traffic Control Arrow Boards   DAY       44.000       18.000      792.00       65.000     2860.00      18.000      792.00 
643.0900   Traffic Control Signs          DAY      242.000        1.200      290.40        1.000      242.00       1.200      290.40 
643.1050   Traffic Control Signs PCMS     DAY       22.000       50.000     1100.00      350.000     7700.00      50.000     1100.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      3723.000       11.500    42814.50       11.500    42814.50      11.500    42814.50 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2500.000       15.250    38125.00       15.250    38125.00      15.250    38125.00 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     74461.000        1.400   104245.40        1.400   104245.40       1.400   104245.40 
647.0746   Pavement Marking Diagonal Epox LF       500.000        9.500     4750.00        9.500     4750.00       9.500     4750.00 
649.0400   Temp Pvt Marking Removable Tap LF      2500.000        1.250     3125.00        1.000     2500.00       1.250     3125.00 
SPV.0085   Special                        LB      9982.000        1.620    16170.84        3.640    36334.48       3.310    33040.42 
           01. Crack Sealing Modified 
SPV.0085   Special                        LB     85781.000        1.620   138965.22        3.640   312242.84       3.310   283935.11 
           02. Route and Seal Modified 
 
                                      PROPOSAL TOTAL.......               582302.86                617282.22               785612.33 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    9 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809004 
 
   BIDDER NO  1:  FAHRNER ASPHALT SEALERS, LLC 
   BIDDER NO  2:  AMERICAN PAVEMENT SOLUTIONS, INC. 
   BIDDER NO  3:  PITLIK & WICK, INC. 
   BIDDER NO  4:  PAYNE AND DOLAN, INC 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000    29500.000    29500.00        0.000        0.00       0.000        0.00 
           01. 1228-03-63 
619.1000   Mobilization                   EACH       1.000   193500.000   193500.00        0.000        0.00       0.000        0.00 
624.0100   Water                          MGAL      15.000      115.000     1725.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000   189000.000   189000.00        0.000        0.00       0.000        0.00 
           01. 1228-03-63 
643.0300   Traffic Control Drums          DAY     3410.000        0.550     1875.50        0.000        0.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      220.000        1.200      264.00        0.000        0.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      242.000        0.750      181.50        0.000        0.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       44.000       18.000      792.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      242.000        1.200      290.40        0.000        0.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       22.000       50.000     1100.00        0.000        0.00       0.000        0.00 
646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      3723.000       11.500    42814.50        0.000        0.00       0.000        0.00 
646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      2500.000       15.250    38125.00        0.000        0.00       0.000        0.00 
646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     74461.000        1.400   104245.40        0.000        0.00       0.000        0.00 
647.0746   Pavement Marking Diagonal Epox LF       500.000        9.500     4750.00        0.000        0.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF      2500.000        1.250     3125.00        0.000        0.00       0.000        0.00 
SPV.0085   Special                        LB      9982.000        3.900    38929.80        0.000        0.00       0.000        0.00 
           01. Crack Sealing Modified 
SPV.0085   Special                        LB     85781.000        4.050   347413.05        0.000        0.00       0.000        0.00 
           02. Route and Seal Modified 
 
                                      PROPOSAL TOTAL.......               997631.15                     0.00                    0.00 
 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   10 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809005 
 
               STATE PROJECT(S):  3756-01-70                            LOCATION  Racine          COUNTY 
                                                                                  CTH FF 
                                                                                  CTH FF 
                                                                                  Racine County 
               TYPE OF WORK: 
 
   BIDDER NO  1:  HIGHWAY LANDSCAPERS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA        3.000      650.000     1950.00        0.000        0.00       0.000        0.00 
201.0205   Grubbing                       STA        3.000      550.000     1650.00        0.000        0.00       0.000        0.00 
202.0105   Roadside Clearing              STA        2.000     1000.000     2000.00        0.000        0.00       0.000        0.00 
204.0165   Removing Guardrail             LF       450.000        4.000     1800.00        0.000        0.00       0.000        0.00 
305.0110   Base Aggregate Dense 3/4-Inch  TON       34.000       74.000     2516.00        0.000        0.00       0.000        0.00 
614.0010   Barrier System Grade Shape Fin EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 
614.2300   MGS Guardrail 3                LF        66.000       25.000     1650.00        0.000        0.00       0.000        0.00 
614.2330   MGS Guardrail 3 K              LF       115.000       31.000     3565.00        0.000        0.00       0.000        0.00 
614.2340   MGS Guardrail 3 L              LF        98.000       33.000     3234.00        0.000        0.00       0.000        0.00 
614.2610   MGS Guardrail Terminal EAT     EACH       4.000     3000.000    12000.00        0.000        0.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    22000.000    22000.00        0.000        0.00       0.000        0.00 
625.0100   Topsoil                        SY       435.000       10.000     4350.00        0.000        0.00       0.000        0.00 
627.0200   Mulching                       SY       435.000        1.000      435.00        0.000        0.00       0.000        0.00 
628.1504   Silt Fence                     LF       540.000        2.100     1134.00        0.000        0.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       540.000        0.100       54.00        0.000        0.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       2.000      150.000      300.00        0.000        0.00       0.000        0.00 
628.2004   Erosion Mat Class I Type B     SY       400.000        1.250      500.00        0.000        0.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        0.270      100.000       27.00        0.000        0.00       0.000        0.00 
630.0120   Seeding Mixture No. 20         LB        11.700       25.000      292.50        0.000        0.00       0.000        0.00 
630.0200   Seeding Temporary              LB        22.500       10.000      225.00        0.000        0.00       0.000        0.00 
633.0200   Delineators Flexible           EACH      14.000       55.000      770.00        0.000        0.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      37.000       55.000     2035.00        0.000        0.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      83.000       60.000     4980.00        0.000        0.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      14.000       65.000      910.00        0.000        0.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       275.130       19.800     5447.57        0.000        0.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF       564.640       21.000    11857.44        0.000        0.00       0.000        0.00 
638.2102   Moving Signs Type II           EACH       1.000      150.000      150.00        0.000        0.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      80.000       25.000     2000.00        0.000        0.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      81.000       25.000     2025.00        0.000        0.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000    12500.000    12500.00        0.000        0.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809005 
 
           01. 3756-01-70 
643.0300   Traffic Control Drums          DAY      300.000        1.000      300.00        0.000        0.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY       60.000        1.000       60.00        0.000        0.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY       90.000        1.000       90.00        0.000        0.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     48410.000        0.420    20332.20        0.000        0.00       0.000        0.00 
646.0406   Pavement Marking Same Day Epox LF     48600.000        0.420    20412.00        0.000        0.00       0.000        0.00 
646.0600   Removing Pavement Markings     LF     93900.000        0.350    32865.00        0.000        0.00       0.000        0.00 
647.0110   Pvt Marking Railroad Crossings EACH       2.000     1050.000     2100.00        0.000        0.00       0.000        0.00 
647.0556   Pavement Marking Stop Line Epo LF       120.000       10.000     1200.00        0.000        0.00       0.000        0.00 
648.0100   Locating No-Passing Zones      MI         1.970     1170.000     2304.90        0.000        0.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000     5500.000     5500.00        0.000        0.00       0.000        0.00 
           01. 3756-01-70 
 
                                      PROPOSAL TOTAL.......               192521.61                     0.00                    0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809006 
 
               STATE PROJECT(S):  1210-10-71                            LOCATION  Brown           COUNTY 
                                                                                  Village Allouez 
                                                                                  STH 172 
                                                                                  Brown County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  SOMMERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY       800.000        5.000     4000.00       10.000     8000.00       0.000        0.00 
204.0150   Removing Curb & Gutter         LF        70.000        3.000      210.00       10.000      700.00       0.000        0.00 
204.0155   Removing Concrete Sidewalk     SY        80.000        3.500      280.00       10.000      800.00       0.000        0.00 
204.0195   Removing Concrete Bases        EACH       2.000      100.000      200.00      150.000      300.00       0.000        0.00 
204.0220   Removing Inlets                EACH       2.000      360.000      720.00      400.000      800.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        12.000       23.000      276.00       15.000      180.00       0.000        0.00 
           01. 12-inch 
205.0100   Excavation Common              CY       334.000       14.350     4792.90       21.650     7231.10       0.000        0.00 
208.0100   Borrow                         CY       335.000       14.350     4807.25       11.500     3852.50       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      350.000      350.00     2500.000     2500.00       0.000        0.00 
           01. 1210-10-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON        5.000       60.000      300.00       40.000      200.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      280.000       13.000     3640.00       22.750     6370.00       0.000        0.00 
416.0610   Drilled Tie Bars               EACH     105.000        8.500      892.50        8.000      840.00       0.000        0.00 
455.0605   Tack Coat                      GAL       67.000        4.250      284.75        4.250      284.75       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      180.000        1.000      180.00        1.000      180.00       0.000        0.00 
460.6223   HMA Pavement 3 MT 58-28 S      TON      220.000       98.500    21670.00      112.300    24706.00       0.000        0.00 
460.6224   HMA Pavement 4 MT 58-28 S      TON       50.000      124.400     6220.00      124.400     6220.00       0.000        0.00 
602.0405   Concrete Sidewalk 4-Inch       SF      1770.000        4.950     8761.50        6.500    11505.00       0.000        0.00 
602.0420   Concrete Sidewalk 7-Inch       SF        50.000        8.000      400.00        8.000      400.00       0.000        0.00 
602.0515   Curb Ramp Detect Wrning Fld Na SF        40.000       30.000     1200.00       40.000     1600.00       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       2.000      500.000     1000.00      575.000     1150.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       2.000     1810.000     3620.00     1900.000     3800.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      350.000      350.00      400.000      400.00       0.000        0.00 
611.8115   Adjusting Inlet Covers         EACH       1.000      350.000      350.00      400.000      400.00       0.000        0.00 
619.1000   Mobilization                   EACH       1.000    32000.000    32000.00    51400.000    51400.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF        30.000        8.500      255.00       12.000      360.00       0.000        0.00 
624.0100   Water                          MGAL       2.000       40.000       80.00       25.000       50.00       0.000        0.00 
625.0100   Topsoil                        SY      1285.000        4.000     5140.00        6.650     8545.25       0.000        0.00 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   13 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
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  PROPOSAL: 20160809006 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1504   Silt Fence                     LF       200.000        2.500      500.00        2.500      500.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       200.000        1.000      200.00        1.000      200.00       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      200.000      200.00      200.000      200.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      200.000      200.00      200.000      200.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      1285.000        1.750     2248.75        1.750     2248.75       0.000        0.00 
628.7015   Inlet Protection Type C        EACH       4.000       49.000      196.00       49.000      196.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000      100.000      100.00      100.000      100.00       0.000        0.00 
630.0140   Seeding Mixture No. 40         LB        23.000       12.000      276.00       12.000      276.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       8.000      100.000      800.00      100.000      800.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        90.000       21.000     1890.00       21.000     1890.00       0.000        0.00 
637.2215   Signs Type II Reflective H Fol SF        10.000       35.000      350.00       35.000      350.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH       9.000       30.000      270.00       30.000      270.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       9.000       30.000      270.00       30.000      270.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2500.000     2500.00     2500.000     2500.00       0.000        0.00 
           01. 1210-10-71 
643.0300   Traffic Control Drums          DAY      266.000        1.000      266.00        1.000      266.00       0.000        0.00 
643.0410   Traffic Control Barricades Typ DAY       14.000       10.000      140.00       10.000      140.00       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      112.000        3.000      336.00        3.000      336.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      112.000        2.000      224.00        2.000      224.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY       56.000        3.000      168.00        3.000      168.00       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY        7.000       50.000      350.00       50.000      350.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY      175.000        2.000      350.00        2.000      350.00       0.000        0.00 
643.0910   Traffic Control Covering Signs EACH       3.000      500.000     1500.00      500.000     1500.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH      14.000       50.000      700.00       50.000      700.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       21.000      100.000     2100.00      100.000     2100.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF       400.000        3.500     1400.00        3.500     1400.00       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       105.000        5.250      551.25        5.250      551.25       0.000        0.00 
647.0726   Pavement Marking Diagonal Epox LF        45.000       12.500      562.50       12.500      562.50       0.000        0.00 
647.0766   Pavement Marking Crosswalk Epo LF        95.000        9.750      926.25        9.750      926.25       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       2.000       40.920       81.84       40.920       81.84       0.000        0.00 
650.5000   Construction Staking Base      LF       340.000        0.600      204.00        0.600      204.00       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF       230.000        0.550      126.50        0.550      126.50       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      300.000      300.00      300.000      300.00       0.000        0.00 
           01. 1210-10-71 
650.9920   Construction Staking Slope Sta LF       150.000        0.750      112.50        0.750      112.50       0.000        0.00 
652.0225   Conduit Rigid Nonmetallic Sch  LF        17.000       10.000      170.00       10.000      170.00       0.000        0.00 
653.0135   Pull Boxes Steel 24x36-Inch    EACH       1.000      650.000      650.00      650.000      650.00       0.000        0.00 
654.0105   Concrete Bases Type 5          EACH       1.000     1100.000     1100.00     1100.000     1100.00       0.000        0.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20160809006 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
657.0255   Trans Base Brkwy 11 1/2-Inch B EACH       1.000      300.000      300.00      300.000      300.00       0.000        0.00 
690.0250   Sawing Concrete                LF       670.000        3.000     2010.00        5.000     3350.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
SPV.0060   Special                        EACH       1.000      560.000      560.00      700.000      700.00       0.000        0.00 
           01. Inlet Reconditioning 
SPV.0060   Special                        EACH       1.000    12795.000    12795.00    12795.000    12795.00       0.000        0.00 
           02. Ramp Closure Gate Solar 
           24-FT 
SPV.0060   Special                        EACH       1.000     1100.000     1100.00     1100.000     1100.00       0.000        0.00 
           03. Salvaged Ramp Closure Gate 40-FT 
SPV.0090   Special                        LF        25.000       28.000      700.00       45.000     1125.00       0.000        0.00 
           01. Concrete Curb & Gutter HES 18 Inch, 
           Type A 
SPV.0090   Special                        LF        65.000       28.000     1820.00       45.000     2925.00       0.000        0.00 
           02. Concrete Curb & Gutter HES 18 Inch, 
           Type D 
SPV.0090   Special                        LF        48.000       30.000     1440.00       48.000     2304.00       0.000        0.00 
           03. Concrete Curb & Gutter HES 30 Inch, 
           Type D 
SPV.0090   Special                        LF       230.000       24.000     5520.00       42.000     9660.00       0.000        0.00 
           04. Concrete Curb & Gutter HES Special 
           30 Inch, Type A 
SPV.0090   Special                        LF       175.000       24.000     4200.00       42.000     7350.00       0.000        0.00 
           05. Concrete Curb & Gutter HES Special 
           30 Inch, Type D 
 
                                      PROPOSAL TOTAL.......               156994.49                208953.19                    0.00 
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  PROPOSAL: 20160809007 
 
               STATE PROJECT(S):  1440-35-71                            LOCATION  Fond Du Lac     COUNTY 
                                                                                  Fond du Lac - Plymouth 
                                                                                  STH 23 
                                                                                  Fond du Lac County 
               TYPE OF WORK: General Constr - No Dominate Work Type 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  R & R WASH MATERIALS, INC. 
   BIDDER NO  5:  SOMMERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1799.000        1.500     2698.50        5.270     9480.73       5.000     8995.00 
204.0220   Removing Inlets                EACH       4.000      340.000     1360.00      405.850     1623.40     300.000     1200.00 
204.0245   Removing Storm Sewer (size)    LF        73.000       17.700     1292.10       20.450     1492.85      25.000     1825.00 
           01. 12-INCH 
205.0100   Excavation Common              CY       910.000       19.000    17290.00       13.660    12430.60      15.000    13650.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 
           01. 1440-35-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      817.000       12.370    10106.29       10.640     8692.88      12.000     9804.00 
305.0502.S Shaping Roadway                STA       13.000      100.000     1300.00       50.000      650.00     175.000     2275.00 
416.0620   Drilled Dowel Bars             EACH      40.000       14.000      560.00       25.000     1000.00      25.000     1000.00 
416.1710   Concrete Pavement Repair       SY        40.000       85.000     3400.00      161.000     6440.00     161.000     6440.00 
450.4000   HMA Cold Weather Paving        TON      178.000       10.000     1780.00       10.000     1780.00      10.000     1780.00 
455.0605   Tack Coat                      GAL      159.000        8.000     1272.00        8.000     1272.00       8.000     1272.00 
460.2000   Incentive Density HMA Pavement DOL      460.000        1.000      460.00        1.000      460.00       1.000      460.00 
460.6223   HMA Pavement 3 MT 58-28 S      TON      561.000       61.550    34529.55       61.550    34529.55      61.550    34529.55 
460.6224   HMA Pavement 4 MT 58-28 S      TON      152.000       69.300    10533.60       69.300    10533.60      69.300    10533.60 
465.0105   Asphaltic Surface              TON       75.000      165.000    12375.00      165.000    12375.00     165.000    12375.00 
520.8000   Concrete Collars for Pipe      EACH       3.000      385.000     1155.00      563.080     1689.24     500.000     1500.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       755.000       18.900    14269.50       26.000    19630.00      26.000    19630.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      1617.000       18.000    29106.00       19.400    31369.80      19.400    31369.80 
608.0312   St Sewer Pipe Reinf Conc Class LF       354.000       53.900    19080.60       46.430    16436.22      55.000    19470.00 
611.0624   Inlet Covers Type H            EACH       6.000      440.000     2640.00      464.360     2786.16     540.000     3240.00 
611.0666   Inlet Covers Type Z            EACH       3.000      430.000     1290.00      559.320     1677.96     530.000     1590.00 
611.2066   Manholes 6x6-FT                EACH       2.000     5090.000    10180.00     5054.250    10108.50    6000.000    12000.00 
611.3003   Inlets 3-FT Diameter           EACH       1.000     1730.000     1730.00     1491.340     1491.34    1100.000     1100.00 
611.3230   Inlets 2x3-FT                  EACH       4.000     1327.000     5308.00     1265.350     5061.40     800.000     3200.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809007 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01       1.000        1.00 
           01. 1440-35-71 
619.1000   Mobilization                   EACH       1.000    22500.000    22500.00    15708.000    15708.00   24280.000    24280.00 
620.0300   Concrete Median Sloped Nose    SF       236.000        8.000     1888.00        7.800     1840.80       7.800     1840.80 
624.0100   Water                          MGAL      11.000       20.000      220.00       75.000      825.00      40.000      440.00 
625.0500   Salvaged Topsoil               SY      1567.000        2.500     3917.50        2.950     4622.65       5.000     7835.00 
628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00       75.000      225.00      75.000      225.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      300.000      300.00       10.000       10.00      10.000       10.00 
628.2006   Erosion Mat Urban Class I Type SY      1567.000        1.600     2507.20        1.100     1723.70       1.100     1723.70 
628.7015   Inlet Protection Type C        EACH      29.000       50.000     1450.00       40.000     1160.00      40.000     1160.00 
628.7570   Rock Bags                      EACH      38.000       10.000      380.00       10.000      380.00      10.000      380.00 
629.0210   Fertilizer Type B              CWT        1.000       90.000       90.00      100.000      100.00     100.000      100.00 
630.0130   Seeding Mixture No. 30         LB         7.000       60.000      420.00       20.000      140.00      20.000      140.00 
630.0200   Seeding Temporary              LB         4.000       25.000      100.00       10.000       40.00      10.000       40.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       50.000      100.00       49.100       98.20      49.100       98.20 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       55.000      660.00       49.000      588.00      49.000      588.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      24.000       60.000     1440.00       56.000     1344.00      56.000     1344.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       9.000       70.000      630.00       58.100      522.90      58.100      522.90 
637.2210   Signs Type II Reflective H     SF       561.590       15.500     8704.65       16.500     9266.24      16.500     9266.24 
637.2230   Signs Type II Reflective F     SF         8.000       18.500      148.00       20.400      163.20      20.400      163.20 
638.2602   Removing Signs Type II         EACH      34.000       25.000      850.00       20.000      680.00      20.000      680.00 
638.3000   Removing Small Sign Supports   EACH      31.000       25.000      775.00       21.000      651.00      21.000      651.00 
643.0100   Traffic Control (project)      EACH       1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 
           01. 1440-35-71 
643.0300   Traffic Control Drums          DAY     4695.000        0.500     2347.50        0.500     2347.50       0.500     2347.50 
643.0420   Traffic Control Barricades Typ DAY      934.000        0.750      700.50        0.750      700.50       0.750      700.50 
643.0705   Traffic Control Warning Lights DAY     1004.000        0.250      251.00        0.250      251.00       0.250      251.00 
643.0715   Traffic Control Warning Lights DAY      799.000        0.250      199.75        0.250      199.75       0.250      199.75 
643.0800   Traffic Control Arrow Boards   DAY       94.000       35.000     3290.00       35.000     3290.00      35.000     3290.00 
643.0900   Traffic Control Signs          DAY     2241.000        0.650     1456.65        0.650     1456.65       0.650     1456.65 
643.1000   Traffic Control Signs Fixed Me SF        84.000       23.000     1932.00       23.000     1932.00      23.000     1932.00 
643.1050   Traffic Control Signs PCMS     DAY       42.000      105.000     4410.00      105.000     4410.00     105.000     4410.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1868.000        0.950     1774.60        0.950     1774.60       0.950     1774.60 
646.0126   Pavement Marking Epoxy 8-Inch  LF       942.000        1.500     1413.00        1.500     1413.00       1.500     1413.00 
647.0456   Pavement Marking Curb Epoxy    LF        20.000       10.750      215.00       10.750      215.00      10.750      215.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      245.000      490.00      245.000      490.00     245.000      490.00 
649.0400   Temp Pvt Marking Removable Tap LF       230.000        0.980      225.40        0.980      225.40       0.980      225.40 
649.0506   Temp Pvmt Mark Remove MaskOut  LF        75.000        2.250      168.75        2.250      168.75       2.250      168.75 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809007 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
650.4000   Construction Staking Storm Sew EACH       7.000       50.780      355.46      125.000      875.00      50.780      355.46 
650.4500   Construction Staking Subgrade  LF      1291.000        0.010       12.91        0.010       12.91       0.010       12.91 
650.5000   Construction Staking Base      LF      1291.000        0.650      839.15        0.300      387.30       0.650      839.15 
650.5500   Construction Staking Curb Gutt LF      2372.000        0.650     1541.80        1.000     2372.00       0.650     1541.80 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00       10.000       10.00     500.000      500.00 
           01. 1440-35-71 
653.0905   Removing Pull Boxes            EACH       2.000       50.000      100.00      100.000      200.00     150.000      300.00 
690.0250   Sawing Concrete                LF      1923.000        1.650     3172.95        1.650     3172.95       1.450     2788.35 
ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       5.000      750.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
SPV.0045   Special                        DAY        5.000     2000.000    10000.00     2000.000    10000.00    2000.000    10000.00 
           01. Incentive for Final Completion of 
           Work 
 
                                      PROPOSAL TOTAL.......               274043.91                276254.24               293189.81 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809007 
 
   BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  2:  MICHELS CORPORATION 
   BIDDER NO  3:  JAMES PETERSON SONS, INC. 
   BIDDER NO  4:  R & R WASH MATERIALS, INC. 
   BIDDER NO  5:  SOMMERS CONSTRUCTION CO., INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
204.0100   Removing Pavement              SY      1799.000        8.000    14392.00        6.000    10794.00       0.000        0.00 
204.0220   Removing Inlets                EACH       4.000      250.000     1000.00      500.000     2000.00       0.000        0.00 
204.0245   Removing Storm Sewer (size)    LF        73.000       10.000      730.00       12.000      876.00       0.000        0.00 
           01. 12-INCH 
205.0100   Excavation Common              CY       910.000       13.000    11830.00       19.650    17881.50       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      900.000      900.00     2500.000     2500.00       0.000        0.00 
           01. 1440-35-71 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      817.000       14.000    11438.00       14.850    12132.45       0.000        0.00 
305.0502.S Shaping Roadway                STA       13.000       80.000     1040.00      500.000     6500.00       0.000        0.00 
416.0620   Drilled Dowel Bars             EACH      40.000       25.000     1000.00       15.000      600.00       0.000        0.00 
416.1710   Concrete Pavement Repair       SY        40.000      162.000     6480.00       89.000     3560.00       0.000        0.00 
450.4000   HMA Cold Weather Paving        TON      178.000        5.000      890.00       10.000     1780.00       0.000        0.00 
455.0605   Tack Coat                      GAL      159.000        4.000      636.00        8.000     1272.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL      460.000        1.000      460.00        1.000      460.00       0.000        0.00 
460.6223   HMA Pavement 3 MT 58-28 S      TON      561.000       76.000    42636.00       61.550    34529.55       0.000        0.00 
460.6224   HMA Pavement 4 MT 58-28 S      TON      152.000      100.000    15200.00       69.300    10533.60       0.000        0.00 
465.0105   Asphaltic Surface              TON       75.000      143.000    10725.00      165.000    12375.00       0.000        0.00 
520.8000   Concrete Collars for Pipe      EACH       3.000      600.000     1800.00      500.000     1500.00       0.000        0.00 
601.0405   Concrete Curb & Gutter 18-Inch LF       755.000       26.200    19781.00       17.150    12948.25       0.000        0.00 
601.0409   Concrete Curb & Gutter 30-Inch LF      1617.000       19.500    31531.50       15.950    25791.15       0.000        0.00 
608.0312   St Sewer Pipe Reinf Conc Class LF       354.000       53.000    18762.00       49.450    17505.30       0.000        0.00 
611.0624   Inlet Covers Type H            EACH       6.000      660.000     3960.00      550.000     3300.00       0.000        0.00 
611.0666   Inlet Covers Type Z            EACH       3.000      680.000     2040.00      550.000     1650.00       0.000        0.00 
611.2066   Manholes 6x6-FT                EACH       2.000     4330.000     8660.00     6900.000    13800.00       0.000        0.00 
611.3003   Inlets 3-FT Diameter           EACH       1.000     1200.000     1200.00     1485.000     1485.00       0.000        0.00 
611.3230   Inlets 2x3-FT                  EACH       4.000      980.000     3920.00     1225.000     4900.00       0.000        0.00 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01       0.000        0.00 
           01. 1440-35-71 
619.1000   Mobilization                   EACH       1.000    38000.000    38000.00    44800.000    44800.00       0.000        0.00 
620.0300   Concrete Median Sloped Nose    SF       236.000        7.800     1840.80       10.000     2360.00       0.000        0.00 
624.0100   Water                          MGAL      11.000       10.000      110.00       15.000      165.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      1567.000        2.830     4434.61        3.000     4701.00       0.000        0.00 
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   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809007 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
628.1905   Mobilizations Erosion Control  EACH       3.000       80.000      240.00      250.000      750.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000       10.000       10.00        1.000        1.00       0.000        0.00 
628.2006   Erosion Mat Urban Class I Type SY      1567.000        1.130     1770.71        1.750     2742.25       0.000        0.00 
628.7015   Inlet Protection Type C        EACH      29.000       42.000     1218.00       50.000     1450.00       0.000        0.00 
628.7570   Rock Bags                      EACH      38.000       10.000      380.00        8.000      304.00       0.000        0.00 
629.0210   Fertilizer Type B              CWT        1.000      110.000      110.00      100.000      100.00       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB         7.000       20.000      140.00       15.000      105.00       0.000        0.00 
630.0200   Seeding Temporary              LB         4.000       10.000       40.00       10.000       40.00       0.000        0.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH       2.000       50.000      100.00       52.000      104.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      12.000       50.000      600.00       54.000      648.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      24.000       56.000     1344.00       56.000     1344.00       0.000        0.00 
634.0618   Posts Wood 4x6-Inch X 18-FT    EACH       9.000       58.500      526.50       58.000      522.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF       561.590       16.500     9266.24       16.000     8985.44       0.000        0.00 
637.2230   Signs Type II Reflective F     SF         8.000       20.500      164.00       18.000      144.00       0.000        0.00 
638.2602   Removing Signs Type II         EACH      34.000       20.000      680.00       25.000      850.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH      31.000       21.000      651.00       25.000      775.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     4750.000     4750.00    25300.000    25300.00       0.000        0.00 
           01. 1440-35-71 
643.0300   Traffic Control Drums          DAY     4695.000        0.510     2394.45        0.500     2347.50       0.000        0.00 
643.0420   Traffic Control Barricades Typ DAY      934.000        0.760      709.84        1.000      934.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY     1004.000        0.260      261.04        0.500      502.00       0.000        0.00 
643.0715   Traffic Control Warning Lights DAY      799.000        0.260      207.74        0.500      399.50       0.000        0.00 
643.0800   Traffic Control Arrow Boards   DAY       94.000       35.000     3290.00       15.000     1410.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY     2241.000        0.660     1479.06        1.000     2241.00       0.000        0.00 
643.1000   Traffic Control Signs Fixed Me SF        84.000       23.000     1932.00       30.000     2520.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       42.000      105.000     4410.00      100.000     4200.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1868.000        0.960     1793.28        0.950     1774.60       0.000        0.00 
646.0126   Pavement Marking Epoxy 8-Inch  LF       942.000        1.500     1413.00        1.500     1413.00       0.000        0.00 
647.0456   Pavement Marking Curb Epoxy    LF        20.000       10.800      216.00       10.750      215.00       0.000        0.00 
647.0606   Pavement Marking Island Nose E EACH       2.000      250.000      500.00      245.000      490.00       0.000        0.00 
649.0400   Temp Pvt Marking Removable Tap LF       230.000        1.000      230.00        2.000      460.00       0.000        0.00 
649.0506   Temp Pvmt Mark Remove MaskOut  LF        75.000        2.250      168.75        2.000      150.00       0.000        0.00 
650.4000   Construction Staking Storm Sew EACH       7.000       51.000      357.00       50.780      355.46       0.000        0.00 
650.4500   Construction Staking Subgrade  LF      1291.000        0.010       12.91        0.010       12.91       0.000        0.00 
650.5000   Construction Staking Base      LF      1291.000        0.670      864.97        0.650      839.15       0.000        0.00 
650.5500   Construction Staking Curb Gutt LF      2372.000        0.670     1589.24        0.650     1541.80       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      510.000      510.00      500.000      500.00       0.000        0.00 
           01. 1440-35-71 
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  PROPOSAL: 20160809007 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
653.0905   Removing Pull Boxes            EACH       2.000      450.000      900.00      500.000     1000.00       0.000        0.00 
690.0250   Sawing Concrete                LF      1923.000        1.860     3576.78        2.000     3846.00       0.000        0.00 
ASP.1T0A   On-the-Job Training Apprentice HRS      150.000        5.000      750.00        5.000      750.00       0.000        0.00 
ASP.1T0G   On-the-Job Training Graduate a HRS      300.000        5.000     1500.00        5.000     1500.00       0.000        0.00 
SPV.0045   Special                        DAY        5.000     2000.000    10000.00     2000.000    10000.00       0.000        0.00 
           01. Incentive for Final Completion of 
           Work 
 
                                      PROPOSAL TOTAL.......               316454.42                336266.42                    0.00 
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   CERTIFIED BY- 
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  PROPOSAL: 20160809008 
 
               STATE PROJECT(S):  3360-14-71                            LOCATION  Fond Du Lac     COUNTY 
                                                                                  Lomira - Fond Du Lac 
                                                                                  STH 175 
                                                                                  Fond du Lac County 
               TYPE OF WORK: Earthwork 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  4:  R & R WASH MATERIALS, INC. 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0210   Grubbing                       SY       400.000        5.430     2172.00        5.400     2160.00       5.000     2000.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000     1504.190     1504.19      350.000      350.00     250.000      250.00 
203.0200   Removing Old Structure (statio LS         1.000     1482.750     1482.75     3440.000     3440.00    5000.000     5000.00 
           01. STA 103+20 
204.0100   Removing Pavement              SY       216.000        1.830      395.28        6.710     1449.36       5.000     1080.00 
204.0165   Removing Guardrail             LF       564.000        2.500     1410.00        2.250     1269.00       2.500     1410.00 
204.0185   Removing Masonry               CY        16.000       74.840     1197.44      120.000     1920.00     100.000     1600.00 
205.0100   Excavation Common              CY      1291.000        8.520    10999.32        7.720     9966.52       8.150    10521.65 
208.0100   Borrow                         CY       282.000       10.020     2825.64        0.010        2.82      12.000     3384.00 
208.1100   Select Borrow                  CY       858.000       16.280    13968.24       14.450    12398.10      17.000    14586.00 
213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00    1000.000     1000.00 
           01. 3360-14-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      190.000       12.170     2312.30       25.000     4750.00      15.000     2850.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      655.000       10.520     6890.60       11.600     7598.00      14.000     9170.00 
450.4000   HMA Cold Weather Paving        TON       62.000       10.000      620.00       10.000      620.00      10.000      620.00 
455.0605   Tack Coat                      GAL        6.000       30.000      180.00       30.000      180.00      30.000      180.00 
460.2000   Incentive Density HMA Pavement DOL       52.000        1.000       52.00        1.000       52.00       1.000       52.00 
460.5223   HMA Pavement 3 LT 58-28 S      TON       37.000      130.000     4810.00      130.000     4810.00     130.000     4810.00 
460.5224   HMA Pavement 4 LT 58-28 S      TON       25.000      130.000     3250.00      130.000     3250.00     130.000     3250.00 
522.0160   Culv Pipe Reinf Concrete Class LF       104.000      279.940    29113.76      184.300    19167.20     205.000    21320.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       2.000     3444.250     6888.50     2823.000     5646.00    3050.000     6100.00 
606.0200   Riprap Medium                  CY        32.000       48.890     1564.48       56.800     1817.60      65.000     2080.00 
606.0300   Riprap Heavy                   CY        14.000       48.890      684.46       59.700      835.80      65.000      910.00 
611.0420   Reconstructing Manholes        EACH       1.000     1214.670     1214.67      695.000      695.00     750.000      750.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      454.360      454.36      350.000      350.00     500.000      500.00 
612.0902.S Insulation Board Polystyrene ( SY        32.000       21.290      681.28       30.000      960.00      25.000      800.00 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   22 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809008 
 
           01.  3-INCH 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00       1.000        1.00 
           01. 3360-14-71 
619.1000   Mobilization                   EACH       1.000     7420.410     7420.41    17500.000    17500.00   11900.000    11900.00 
624.0100   Water                          MGAL      15.000       75.000     1125.00       20.000      300.00      75.000     1125.00 
625.0500   Salvaged Topsoil               SY      2296.000        1.290     2961.84        2.070     4752.72       2.500     5740.00 
627.0200   Mulching                       SY      1184.000        0.250      296.00        0.500      592.00       0.250      296.00 
628.1504   Silt Fence                     LF       178.000        2.000      356.00        3.000      534.00       2.000      356.00 
628.1520   Silt Fence Maintenance         LF       178.000        1.000      178.00        0.050        8.90       1.000      178.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      200.000      200.00       75.000       75.00     200.000      200.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      200.000      200.00       10.000       10.00     200.000      200.00 
628.2002   Erosion Mat Class I Type A     SY      1113.000        1.000     1113.00        0.990     1101.87       1.000     1113.00 
628.7504   Temporary Ditch Checks         LF       187.000        9.000     1683.00        8.000     1496.00       9.000     1683.00 
628.7570   Rock Bags                      EACH      18.000        8.000      144.00       10.000      180.00       8.000      144.00 
629.0205   Fertilizer Type A              CWT        1.800       75.000      135.00       88.000      158.40      75.000      135.00 
630.0130   Seeding Mixture No. 30         LB        22.000        8.000      176.00       15.000      330.00       8.000      176.00 
630.0170   Seeding Mixture No. 70         LB         8.000       85.000      680.00      145.000     1160.00      85.000      680.00 
633.5200   Markers Culvert End            EACH       2.000       50.000      100.00       38.000       76.00      50.000      100.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       70.000      280.00       56.000      224.00      70.000      280.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       70.000       70.00       59.000       59.00      70.000       70.00 
637.2210   Signs Type II Reflective H     SF        29.000       17.000      493.00       19.000      551.00      17.000      493.00 
637.2230   Signs Type II Reflective F     SF        16.000       18.000      288.00       19.500      312.00      18.000      288.00 
638.2602   Removing Signs Type II         EACH       7.000       25.000      175.00       20.000      140.00      25.000      175.00 
638.3000   Removing Small Sign Supports   EACH       7.000       25.000      175.00       20.000      140.00      25.000      175.00 
643.0100   Traffic Control (project)      EACH       1.000     2000.000     2000.00     2000.000     2000.00    2000.000     2000.00 
           01. 3360-14-71 
643.0420   Traffic Control Barricades Typ DAY      238.000        3.000      714.00        3.000      714.00       3.000      714.00 
643.0705   Traffic Control Warning Lights DAY      340.000        1.000      340.00        1.000      340.00       1.000      340.00 
643.0900   Traffic Control Signs          DAY       34.000       10.000      340.00       10.000      340.00      10.000      340.00 
643.0920   Traffic Control Covering Signs EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      100.000     1400.00     100.000     1400.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3200.000     3200.00     3200.000     3200.00    3200.000     3200.00 
           01. 3360-14-71 
643.3000   Traffic Control Detour Signs   DAY     1921.000        0.500      960.50        0.500      960.50       0.500      960.50 
645.0120   Geotextile Type HR             SY      1475.000        1.650     2433.75        2.350     3466.25       3.500     5162.50 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1260.000        2.250     2835.00        2.250     2835.00       2.250     2835.00 
650.4500   Construction Staking Subgrade  LF       315.000        1.100      346.50        0.010        3.15       1.000      315.00 
650.5000   Construction Staking Base      LF        87.000        2.500      217.50        2.000      174.00       2.000      174.00 
650.6000   Construction Staking Pipe Culv EACH       1.000       86.740       86.74      350.000      350.00     350.000      350.00 
650.9910   Const Staking Supplemental Con LS         1.000      173.470      173.47      500.000      500.00     500.000      500.00 
           01. 3360-14-71 
650.9920   Construction Staking Slope Sta LF       315.000        1.660      522.90        3.000      945.00       3.000      945.00 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
690.0250   Sawing Concrete                LF        56.000        2.750      154.00       10.000      560.00       2.750      154.00 
 
                                      PROPOSAL TOTAL.......               129345.88                131877.19               139321.65 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   24 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809008 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  VINTON CONSTRUCTION COMPANY 
   BIDDER NO  3:  HIGHWAY LANDSCAPERS, INC. 
   BIDDER NO  4:  R & R WASH MATERIALS, INC. 
   BIDDER NO  5:  JAMES PETERSON SONS, INC. 
 
                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0210   Grubbing                       SY       400.000        6.500     2600.00       12.000     4800.00       0.000        0.00 
203.0100   Removing Small Pipe Culverts   EACH       1.000      180.000      180.00      500.000      500.00       0.000        0.00 
203.0200   Removing Old Structure (statio LS         1.000     2800.000     2800.00      500.000      500.00       0.000        0.00 
           01. STA 103+20 
204.0100   Removing Pavement              SY       216.000        8.000     1728.00       15.000     3240.00       0.000        0.00 
204.0165   Removing Guardrail             LF       564.000        3.530     1990.92        2.250     1269.00       0.000        0.00 
204.0185   Removing Masonry               CY        16.000       40.000      640.00       75.000     1200.00       0.000        0.00 
205.0100   Excavation Common              CY      1291.000        9.550    12329.05        6.740     8701.34       0.000        0.00 
208.0100   Borrow                         CY       282.000        8.330     2349.06        5.000     1410.00       0.000        0.00 
208.1100   Select Borrow                  CY       858.000       13.330    11437.14       15.000    12870.00       0.000        0.00 
213.0100   Finishing Roadway (project)    EACH       1.000      600.000      600.00      500.000      500.00       0.000        0.00 
           01. 3360-14-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON      190.000       18.000     3420.00       15.000     2850.00       0.000        0.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON      655.000       10.950     7172.25       15.000     9825.00       0.000        0.00 
450.4000   HMA Cold Weather Paving        TON       62.000       10.000      620.00       10.000      620.00       0.000        0.00 
455.0605   Tack Coat                      GAL        6.000       22.000      132.00       30.000      180.00       0.000        0.00 
460.2000   Incentive Density HMA Pavement DOL       52.000        1.000       52.00        1.000       52.00       0.000        0.00 
460.5223   HMA Pavement 3 LT 58-28 S      TON       37.000      133.000     4921.00      130.000     4810.00       0.000        0.00 
460.5224   HMA Pavement 4 LT 58-28 S      TON       25.000      133.000     3325.00      130.000     3250.00       0.000        0.00 
522.0160   Culv Pipe Reinf Concrete Class LF       104.000      265.000    27560.00      352.000    36608.00       0.000        0.00 
522.1060   Apr Endwls Culv Pipe Reinf Con EACH       2.000     3150.000     6300.00     3136.000     6272.00       0.000        0.00 
606.0200   Riprap Medium                  CY        32.000       50.000     1600.00       40.000     1280.00       0.000        0.00 
606.0300   Riprap Heavy                   CY        14.000       80.000     1120.00       50.000      700.00       0.000        0.00 
611.0420   Reconstructing Manholes        EACH       1.000     1200.000     1200.00     1500.000     1500.00       0.000        0.00 
611.8110   Adjusting Manhole Covers       EACH       1.000      325.000      325.00      350.000      350.00       0.000        0.00 
612.0902.S Insulation Board Polystyrene ( SY        32.000       20.000      640.00       30.000      960.00       0.000        0.00 
           01.  3-INCH 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00       0.000        0.00 
           01. 3360-14-71 
619.1000   Mobilization                   EACH       1.000    13000.000    13000.00    36280.000    36280.00       0.000        0.00 
624.0100   Water                          MGAL      15.000        2.000       30.00       30.000      450.00       0.000        0.00 
625.0500   Salvaged Topsoil               SY      2296.000        2.430     5579.28        5.000    11480.00       0.000        0.00 
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                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
627.0200   Mulching                       SY      1184.000        0.800      947.20        0.500      592.00       0.000        0.00 
628.1504   Silt Fence                     LF       178.000        5.000      890.00        3.000      534.00       0.000        0.00 
628.1520   Silt Fence Maintenance         LF       178.000        1.000      178.00        0.050        8.90       0.000        0.00 
628.1905   Mobilizations Erosion Control  EACH       1.000      300.000      300.00       75.000       75.00       0.000        0.00 
628.1910   Mobilization Emergency Erosion EACH       1.000      400.000      400.00       10.000       10.00       0.000        0.00 
628.2002   Erosion Mat Class I Type A     SY      1113.000        3.530     3928.89        0.990     1101.87       0.000        0.00 
628.7504   Temporary Ditch Checks         LF       187.000        9.000     1683.00        8.000     1496.00       0.000        0.00 
628.7570   Rock Bags                      EACH      18.000       16.000      288.00       10.000      180.00       0.000        0.00 
629.0205   Fertilizer Type A              CWT        1.800      100.000      180.00       88.000      158.40       0.000        0.00 
630.0130   Seeding Mixture No. 30         LB        22.000       25.000      550.00       15.000      330.00       0.000        0.00 
630.0170   Seeding Mixture No. 70         LB         8.000      100.000      800.00      145.000     1160.00       0.000        0.00 
633.5200   Markers Culvert End            EACH       2.000       70.000      140.00       36.000       72.00       0.000        0.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH       4.000       77.000      308.00       56.000      224.00       0.000        0.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH       1.000       90.000       90.00       59.000       59.00       0.000        0.00 
637.2210   Signs Type II Reflective H     SF        29.000       25.000      725.00       19.000      551.00       0.000        0.00 
637.2230   Signs Type II Reflective F     SF        16.000       25.000      400.00       19.600      313.60       0.000        0.00 
638.2602   Removing Signs Type II         EACH       7.000       41.000      287.00       20.000      140.00       0.000        0.00 
638.3000   Removing Small Sign Supports   EACH       7.000       41.000      287.00       20.000      140.00       0.000        0.00 
643.0100   Traffic Control (project)      EACH       1.000     2100.000     2100.00     1500.000     1500.00       0.000        0.00 
           01. 3360-14-71 
643.0420   Traffic Control Barricades Typ DAY      238.000        3.000      714.00       10.000     2380.00       0.000        0.00 
643.0705   Traffic Control Warning Lights DAY      340.000        1.000      340.00        5.000     1700.00       0.000        0.00 
643.0900   Traffic Control Signs          DAY       34.000       10.000      340.00       10.000      340.00       0.000        0.00 
643.0920   Traffic Control Covering Signs EACH       2.000      100.000      200.00       50.000      100.00       0.000        0.00 
643.1050   Traffic Control Signs PCMS     DAY       14.000      100.000     1400.00      200.000     2800.00       0.000        0.00 
643.2000   Traffic Control Detour (projec EACH       1.000     3300.000     3300.00     4085.000     4085.00       0.000        0.00 
           01. 3360-14-71 
643.3000   Traffic Control Detour Signs   DAY     1921.000        0.520      998.92        0.050       96.05       0.000        0.00 
645.0120   Geotextile Type HR             SY      1475.000        2.400     3540.00        3.000     4425.00       0.000        0.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF      1260.000        2.270     2860.20        2.250     2835.00       0.000        0.00 
650.4500   Construction Staking Subgrade  LF       315.000        0.010        3.15        0.010        3.15       0.000        0.00 
650.5000   Construction Staking Base      LF        87.000        2.000      174.00        2.000      174.00       0.000        0.00 
650.6000   Construction Staking Pipe Culv EACH       1.000      350.000      350.00      350.000      350.00       0.000        0.00 
650.9910   Const Staking Supplemental Con LS         1.000      500.000      500.00      500.000      500.00       0.000        0.00 
           01. 3360-14-71 
650.9920   Construction Staking Slope Sta LF       315.000        3.000      945.00        3.000      945.00       0.000        0.00 
690.0250   Sawing Concrete                LF        56.000        4.000      224.00        2.750      154.00       0.000        0.00 
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                                      PROPOSAL TOTAL.......               144023.06                181991.31                    0.00 
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  PROPOSAL: 20160809009 
 
               STATE PROJECT(S):  9180-22-71                            LOCATION  Oconto          COUNTY 
                                                                                  Oconto Falls - USH 141 
                                                                                  STH 22 
                                                                                  Oconto County 
               TYPE OF WORK: Asphalt Paving 
 
   BIDDER NO  1:  MICHELS CORPORATION 
   BIDDER NO  2:  RELYCO, INC. 
   BIDDER NO  3:  NORTHEAST ASPHALT, INC 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
201.0105   Clearing                       STA       53.000      140.000     7420.00      140.000     7420.00     125.000     6625.00 
201.0205   Grubbing                       STA       53.000      180.000     9540.00      180.000     9540.00     125.000     6625.00 
203.0100   Removing Small Pipe Culverts   EACH      21.000      260.540     5471.34      175.000     3675.00     175.000     3675.00 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     7500.000     7500.00    21800.000    21800.00   21800.000    21800.00 
           01. STA 116+06 
203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000    10000.000    10000.00    21980.000    21980.00   21980.000    21980.00 
           02. STA 248+33.88 
204.0100   Removing Pavement              SY      1757.000        5.090     8943.13        5.000     8785.00       5.000     8785.00 
204.0110   Removing Asphaltic Surface     SY     47703.000        0.010      477.03        2.150   102561.45       2.150   102561.45 
204.0115   Removing Asphaltic Surface But SY        45.000       45.200     2034.00       45.200     2034.00      45.200     2034.00 
204.0120   Removing Asphaltic Surface Mil SY     27318.000        1.300    35513.40        1.300    35513.40       1.300    35513.40 
204.0150   Removing Curb & Gutter         LF       313.000        2.410      754.33        7.000     2191.00       7.000     2191.00 
204.0155   Removing Concrete Sidewalk     SY        11.000       43.580      479.38       50.000      550.00      50.000      550.00 
204.0165   Removing Guardrail             LF      1288.000        2.000     2576.00        1.430     1841.84       1.400     1803.20 
204.0175   Removing Concrete Slope Paving SY        40.000       10.220      408.80       30.000     1200.00      25.000     1000.00 
204.0180   Removing Delineators and Marke EACH      24.000       15.000      360.00       15.000      360.00      15.000      360.00 
205.0100   Excavation Common              CY     14439.000        5.450    78692.55        5.200    75082.80       5.200    75082.80 
205.0400   Excavation Marsh               CY       858.000        6.860     5885.88       14.000    12012.00      14.000    12012.00 
206.2000   Exc for Structures Culverts (s LS         1.000     5000.000     5000.00    22390.000    22390.00   22390.000    22390.00 
           01. C-42-0108 
206.2000   Exc for Structures Culverts (s LS         1.000     5000.000     5000.00    24870.000    24870.00   24870.000    24870.00 
           02. C-42-109 
208.0100   Borrow                         CY     13027.000        9.980   130009.46        0.010      130.27       0.010      130.27 
208.1100   Select Borrow                  CY      5024.000        0.010       50.24       12.500    62800.00      12.500    62800.00 
209.0100   Backfill Granular              CY       471.000        5.110     2406.81       20.000     9420.00      20.000     9420.00 
210.0100   Backfill Structure             CY      1175.000       22.500    26437.50       16.500    19387.50      17.810    20926.75 
211.0100   Prepare Foundation for Asphalt LS         1.000     6550.000     6550.00     6550.000     6550.00    6550.000     6550.00 
           01. 9180-22-71 
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                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
213.0100   Finishing Roadway (project)    EACH       1.000     1500.000     1500.00     5000.000     5000.00     100.000      100.00 
           01. 9180-22-71 
305.0110   Base Aggregate Dense 3/4-Inch  TON     4052.000       13.460    54539.92       17.250    69897.00      17.250    69897.00 
305.0120   Base Aggregate Dense 1 1/4-Inc TON    40157.000        9.360   375869.52       11.000   441727.00      11.000   441727.00 
305.0500   Shaping Shoulders              STA      449.000       60.000    26940.00       50.000    22450.00      18.000     8082.00 
311.0110   Breaker Run                    TON     3795.000        9.010    34192.95       10.500    39847.50      10.500    39847.50 
311.0115   Breaker Run                    CY       166.000       19.780     3283.48       35.000     5810.00      19.780     3283.48 
371.1000.S QMP Base Agg Dense 1 1/4-Inch  TON    40157.000        0.320    12850.24        0.380    15259.66       0.380    15259.66 
415.0080   Concrete Pavement 8-Inch       SY       247.000       78.000    19266.00       78.000    19266.00      78.000    19266.00 
416.0610   Drilled Tie Bars               EACH      24.000        7.000      168.00        7.000      168.00       7.000      168.00 
440.4410   Incentive IRI Ride             DOL    17362.000        1.000    17362.00        1.000    17362.00       1.000    17362.00 
455.0605   Tack Coat                      GAL     5038.000        3.250    16373.50        3.250    16373.50       3.250    16373.50 
460.2000   Incentive Density HMA Pavement DOL    14200.000        1.000    14200.00        1.000    14200.00       1.000    14200.00 
460.4110.S Reheating HMA Pvmt Longitudina LF     44560.000        0.280    12476.80        0.280    12476.80       0.280    12476.80 
465.0120   Asph Surface Driveways & Field TON      239.000      172.400    41203.60      172.400    41203.60     196.200    46891.80 
465.0315   Asphaltic Flumes               SY       151.000       48.600     7338.60       48.600     7338.60      48.600     7338.60 
465.0425   Asphalt Shoulder Rmble Strp 2- LF     33849.000        0.250     8462.25        0.250     8462.25       0.250     8462.25 
465.0475   Asphalt Ctr Line Rmble Strp 2- LF     19023.000        0.300     5706.90        0.300     5706.90       0.300     5706.90 
504.0100   Concrete Masonry Culverts      CY       264.000      750.000   198000.00      561.000   148104.00     561.000   148104.00 
505.0400   Bar Steel Reinforcement HS Str LB     23860.000        1.600    38176.00        0.830    19803.80       0.830    19803.80 
505.0600   Bar Steel Reinforcemnt HS Coat LB     12140.000        1.600    19424.00        0.920    11168.80       0.920    11168.80 
511.1200   Temporary Shoring (structure)  SF       580.000       28.000    16240.00       32.800    19024.00      32.800    19024.00 
           01. C-42-108 
511.1200   Temporary Shoring (structure)  SF      1065.000       28.000    29820.00       31.900    33973.50      31.900    33973.50 
           02. C-42-109 
516.0500   Rubberized Membrane Waterproof SY        41.000       36.100     1480.10       39.900     1635.90      39.900     1635.90 
521.0118   Culvert Pipe Corrugated Steel  LF       483.000       28.970    13992.51       46.000    22218.00      46.000    22218.00 
521.1518   Aprn End Cul Pipe Slp Side Drn EACH      28.000      150.250     4207.00      575.000    16100.00     575.000    16100.00 
522.0124   Culv Pipe Reinf Concrete Class LF       303.000       65.160    19743.48       83.000    25149.00      83.000    25149.00 
522.0130   Culv Pipe Reinf Concrete Class LF       139.000       78.230    10873.97       96.000    13344.00      96.000    13344.00 
522.0136   Culv Pipe Reinf Concrete Class LF       146.000      101.360    14798.56      116.000    16936.00     116.000    16936.00 
522.1024   Apr Endwls Culv Pipe Reinf Con EACH       8.000      796.920     6375.36     1000.000     8000.00    1000.000     8000.00 
522.1030   Apr Endwls Culv Pipe Reinf Con EACH       4.000      908.390     3633.56     1110.000     4440.00    1110.000     4440.00 
522.1036   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1353.100     5412.40     1400.000     5600.00    1400.000     5600.00 
523.0138   Culv Pipe Reinf Conc Hor El HE LF        66.000      175.990    11615.34      200.000    13200.00     200.000    13200.00 
523.0538   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     3129.700     6259.40     2170.000     4340.00    2170.000     4340.00 
601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      2603.000       19.700    51279.10       19.700    51279.10      19.700    51279.10 
602.0405   Concrete Sidewalk 4-Inch       SF        54.000        6.000      324.00        6.000      324.00       6.000      324.00 



  DATE 08/19/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   29 
   CERTIFIED BY- 
    TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 08/09/16 
 
 
  PROPOSAL: 20160809009 
 
                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 
ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 
------------------------------------------------------------------------------------------------------------------------------------ 
603.8000   Concrete Barrier Temp Precast  LF       600.000       16.000     9600.00       11.800     7080.00      11.800     7080.00 
603.8125   Concrete Barrier Temp Precast  LF       600.000        8.000     4800.00        9.600     5760.00       9.600     5760.00 
606.0200   Riprap Medium                  CY       109.000       47.100     5133.90       50.000     5450.00      52.000     5668.00 
606.0300   Riprap Heavy                   CY        63.000       44.800     2822.40       44.800     2822.40      44.800     2822.40 
618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        0.010        0.01     100.000      100.00 
           01. 9180-22-71 
619.1000   Mobilization                   EACH       1.000   293435.930   293435.93   375000.000   375000.00  465000.000   465000.00 
620.0300   Concrete Median Sloped Nose    SF       118.000        7.000      826.00        7.000      826.00       7.000      826.00 
624.0100   Water                          MGAL     619.000       25.000    15475.00       20.000    12380.00      20.000    12380.00 
625.0500   Salvaged Topsoil               SY     77961.000        0.710    55352.31        0.950    74062.95       0.950    74062.95 
627.0200   Mulching                       SY     66182.000        0.140     9265.48        0.180    11912.76       0.140     9265.48 
628.1504   Silt Fence                     LF      5913.000        2.000    11826.00        2.000    11826.00       2.000    11826.00 
628.1520   Silt Fence Maintenance         LF      5913.000        0.200     1182.60        0.100      591.30       0.200     1182.60 
628.1905   Mobilizations Erosion Control  EACH       9.000      200.000     1800.00      150.000     1350.00     200.000     1800.00 
628.1910   Mobilization Emergency Erosion EACH       4.000      100.000      400.00      150.000      600.00     100.000      400.00 
628.2006   Erosion Mat Urban Class I Type SY      4703.000        1.700     7995.10        1.420     6678.26       1.700     7995.10 
628.2023   Erosion Mat Class II Type B    SY      7082.000        1.700    12039.40        1.680    11897.76       1.700    12039.40 
628.7015   Inlet Protection Type C        EACH       1.000      150.000      150.00       42.000       42.00      50.000       50.00 
628.7504   Temporary Ditch Checks         LF      1755.000        6.000    10530.00        7.380    12951.90       9.000    15795.00 
628.7555   Culvert Pipe Checks            EACH     133.000       50.000     6650.00       11.000     1463.00      50.000     6650.00 
628.7570   Rock Bags                      EACH     230.000        8.500     1955.00        8.500     1955.00       8.500     1955.00 
629.0210   Fertilizer Type B              CWT       48.600       52.000     2527.20       59.000     2867.40      52.000     2527.20 
630.0130   Seeding Mixture No. 30         LB      2950.000        3.130     9233.50        5.850    17257.50       5.000    14750.00 
630.0200   Seeding Temporary              LB      3637.000        2.000     7274.00        2.000     7274.00       2.000     7274.00 
630.0300   Seeding Borrow Pit             LB       100.000        5.000      500.00        7.120      712.00       5.000      500.00 
633.5200   Markers Culvert End            EACH      24.000       48.000     1152.00       46.000     1104.00      48.000     1152.00 
634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      19.000       52.000      988.00       60.000     1140.00      52.000      988.00 
634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      75.000       54.000     4050.00       63.000     4725.00      54.000     4050.00 
634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      30.000       62.000     1860.00       65.000     1950.00      62.000     1860.00 
637.2210   Signs Type II Reflective H     SF       880.350       14.000    12324.90       19.000    16726.65      16.000    14085.60 
637.2230   Signs Type II Reflective F     SF       121.210       17.000     2060.57       20.840     2526.02      17.000     2060.57 
638.2602   Removing Signs Type II         EACH     124.000       20.000     2480.00       20.000     2480.00      20.000     2480.00 
638.3000   Removing Small Sign Supports   EACH     131.000       20.000     2620.00       20.000     2620.00      20.000     2620.00 
642.5401   Field Office Type D            EACH       1.000    10600.000    10600.00    10000.000    10000.00    9500.000     9500.00 
643.0100   Traffic Control (project)      EACH       1.000     3200.000     3200.00     3200.000     3200.00    3200.000     3200.00 
           01. 9180-22-71 
643.0300   Traffic Control Drums          DAY     1475.000        1.000     1475.00        1.000     1475.00       1.000     1475.00 
643.0420   Traffic Control Barricades Typ DAY     2188.000        1.000     2188.00        1.000     2188.00       1.000     2188.00 
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643.0705   Traffic Control Warning Lights DAY     4175.000        0.250     1043.75        0.250     1043.75       0.250     1043.75 
643.0900   Traffic Control Signs          DAY      300.000        5.000     1500.00        5.000     1500.00       5.000     1500.00 
643.0910   Traffic Control Covering Signs EACH       4.000      500.000     2000.00      500.000     2000.00     500.000     2000.00 
643.0920   Traffic Control Covering Signs EACH       7.000       25.000      175.00       25.000      175.00      25.000      175.00 
643.1050   Traffic Control Signs PCMS     DAY       28.000      150.000     4200.00      150.000     4200.00     150.000     4200.00 
643.2000   Traffic Control Detour (projec EACH       1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 
           01. 9180-22-71 
643.3000   Traffic Control Detour Signs   DAY     8885.000        0.230     2043.55        0.230     2043.55       0.230     2043.55 
645.0105   Geotextile Type C              SY       545.000        1.250      681.25        4.200     2289.00       4.200     2289.00 
645.0120   Geotextile Type HR             SY       489.000        1.750      855.75        4.300     2102.70       4.000     1956.00 
646.0106   Pavement Marking Epoxy 4-Inch  LF     70623.000        0.280    19774.44        0.280    19774.44       0.280    19774.44 
646.0126   Pavement Marking Epoxy 8-Inch  LF      1600.000        1.000     1600.00        1.000     1600.00       1.000     1600.00 
647.0110   Pvt Marking Railroad Crossings EACH       3.000      850.000     2550.00      850.000     2550.00     850.000     2550.00 
648.0100   Locating No-Passing Zones      MI         4.220      480.000     2025.60      480.000     2025.60     480.000     2025.60 
650.5000   Construction Staking Base      LF     16737.000        0.100     1673.70        0.100     1673.70       0.100     1673.70 
650.5500   Construction Staking Curb Gutt LF      2531.000        0.750     1898.25        0.750     1898.25       0.750     1898.25 
650.6000   Construction Staking Pipe Culv EACH       9.000       75.000      675.00       75.000      675.00      75.000      675.00 
650.6500   Construction Staking Structure LS         1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
           01. C-42-108 
650.6500   Construction Staking Structure LS         1.000     1250.000     1250.00     1250.000     1250.00    1250.000     1250.00 
           02. C-42-109 
650.8000   Construction Staking Resurfaci LF     22280.000        0.050     1114.00        0.050     1114.00       0.050     1114.00 
650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00       10.000       10.00      10.000       10.00 
           01. 9180-22-71 
650.9920   Construction Staking Slope Sta LF     23507.000        0.770    18100.39        0.770    18100.39       0.770    18100.39 
690.0150   Sawing Asphalt                 LF       739.000        1.390     1027.21        1.390     1027.21       1.390     1027.21 
690.0250   Sawing Concrete                LF       366.000        2.250      823.50        2.250      823.50       2.250      823.50 
715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
715.0502   Incentive Strength Conc Struct DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 
ASP.1T0A   On-the-Job Training Apprentice HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 
ASP.1T0G   On-the-Job Training Graduate a HRS     1320.000        5.000     6600.00        5.000     6600.00       5.000     6600.00 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    15500.000    15500.00   15500.000    15500.00 
           01. Temporary Water Diversion - C-42-108 
SPV.0105   Special                        LS         1.000    10000.000    10000.00    12000.000    12000.00   12000.000    12000.00 
           02. Temporary Water Diversion - C-42-109 
SPV.0120   Special                        MGAL     124.000       50.000     6200.00       55.000     6820.00      70.000     8680.00 
           01. Water for Seeded Areas 
SPV.0195   Special                        TON    13892.000       59.800   830741.60       59.800   830741.60      59.800   830741.60 
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           01. HMA Pavement 3 MT 58-28 S 3.0% Va 
           Regression Special 
SPV.0195   Special                        TON     8358.000       68.700   574194.60       68.700   574194.60      68.700   574194.60 
           02. HMA Pavement 4 MT 58-34 S 3.0% Va 
           Regression Special 
 
                                      PROPOSAL TOTAL.......              3490179.27               3762660.37              3836331.35 
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