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  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    1 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913001 

 

               STATE PROJECT(S):  5436-00-70                            LOCATION  La Crosse       COUNTY 

                                                                                  USH 14 - CTH NN 

                                                                                  CTH M 

                                                                                  La Crosse County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 

   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 

   BIDDER NO  3:  KRAEMER NORTH AMERICA, LLC 

   BIDDER NO  4:  RADTKE CONTRACTORS INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA        2.000       50.000      100.00       50.000      100.00      50.000      100.00 

201.0205   Grubbing                       STA        2.000       50.000      100.00       50.000      100.00      50.000      100.00 

203.0100   Removing Small Pipe Culverts   EACH       2.000      400.000      800.00      400.000      800.00     400.000      800.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     7600.000     7600.00    12000.000    12000.00   16800.000    16800.00 

           01. 10+00 

205.0100   Excavation Common              CY       992.000        6.000     5952.00        6.000     5952.00       6.000     5952.00 

206.2000   Exc for Structures Culverts (s LS         1.000     8500.000     8500.00    12500.000    12500.00   10000.000    10000.00 

           01. C-32-99 

210.0100   Backfill Structure             CY      1195.000       14.000    16730.00       14.000    16730.00      14.000    16730.00 

213.0100   Finishing Roadway (project)    EACH       1.000      200.000      200.00      200.000      200.00     200.000      200.00 

           01. 5436-00-70 

305.0110   Base Aggregate Dense 3/4-Inch  TON       33.000       16.000      528.00       16.000      528.00      16.000      528.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1028.000       14.000    14392.00       14.000    14392.00      14.000    14392.00 

311.0115   Breaker Run                    CY       390.000       18.000     7020.00       18.000     7020.00      18.000     7020.00 

455.0605   Tack Coat                      GAL       53.000        8.200      434.60        8.200      434.60       8.200      434.60 

465.0105   Asphaltic Surface              TON      261.000       92.660    24184.26       92.660    24184.26      92.660    24184.26 

504.0100   Concrete Masonry Culverts      CY       131.000      650.000    85150.00      622.000    81482.00     670.000    87770.00 

505.0400   Bar Steel Reinforcement HS Str LB     19450.000        0.900    17505.00        1.150    22367.50       1.270    24701.50 

516.0500   Rubberized Membrane Waterproof SY        23.000       30.000      690.00       40.000      920.00      11.000      253.00 

520.1018   Apron Endwalls for Culvert Pip EACH       2.000      200.000      400.00      200.000      400.00     200.000      400.00 

520.1030   Apron Endwalls for Culvert Pip EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 

520.3318   Culvert Pipe Class III-A 18-In LF        44.000       28.000     1232.00       28.000     1232.00      28.000     1232.00 

520.3330   Culvert Pipe Class III-A 30-In LF        44.000       37.000     1628.00       37.000     1628.00      37.000     1628.00 

606.0300   Riprap Heavy                   CY       280.000       37.000    10360.00       37.000    10360.00      37.000    10360.00 

619.1000   Mobilization                   EACH       1.000    27000.000    27000.00    34305.000    34305.00   29050.000    29050.00 

624.0100   Water                          MGAL      85.000       15.000     1275.00       15.000     1275.00      15.000     1275.00 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    2 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913001 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

625.0500   Salvaged Topsoil               SY      1910.000        1.400     2674.00        3.000     5730.00       1.400     2674.00 

627.0200   Mulching                       SY      2330.000        0.500     1165.00        0.500     1165.00       0.200      466.00 

628.1504   Silt Fence                     LF       500.000        2.500     1250.00        2.000     1000.00       2.000     1000.00 

628.1520   Silt Fence Maintenance         LF       500.000        0.250      125.00        0.010        5.00       0.500      250.00 

628.1905   Mobilizations Erosion Control  EACH       2.000      500.000     1000.00      400.000      800.00     350.000      700.00 

628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00      400.000      800.00     400.000      800.00 

628.2008   Erosion Mat Urban Class I Type SY       650.000        2.500     1625.00        3.000     1950.00       1.900     1235.00 

628.7504   Temporary Ditch Checks         LF        60.000       10.000      600.00        8.000      480.00      10.000      600.00 

629.0210   Fertilizer Type B              CWT        1.800      200.000      360.00      200.000      360.00      75.000      135.00 

630.0120   Seeding Mixture No. 20         LB        75.000       10.000      750.00        7.000      525.00      10.000      750.00 

630.0200   Seeding Temporary              LB        75.000       10.000      750.00        4.000      300.00       5.000      375.00 

633.5100   Markers Row                    EACH      10.000       75.000      750.00       50.000      500.00      85.000      850.00 

633.5200   Markers Culvert End            EACH       4.000       50.000      200.00       50.000      200.00      75.000      300.00 

638.2602   Removing Signs Type II         EACH       4.000       25.000      100.00       25.000      100.00      50.000      200.00 

638.3000   Removing Small Sign Supports   EACH       4.000       25.000      100.00       25.000      100.00      50.000      200.00 

642.5001   Field Office Type B            EACH       1.000     1000.000     1000.00     1100.000     1100.00    5000.000     5000.00 

643.0100   Traffic Control (project)      EACH       1.000     1204.000     1204.00     1000.000     1000.00    1000.000     1000.00 

           01. 5436-00-70 

643.0420   Traffic Control Barricades Typ DAY     1534.000        1.100     1687.40        0.750     1150.50       0.750     1150.50 

643.0705   Traffic Control Warning Lights DAY     2596.000        0.170      441.32        0.100      259.60       0.100      259.60 

643.0900   Traffic Control Signs          DAY     1180.000        0.610      719.80        0.800      944.00       0.800      944.00 

643.0920   Traffic Control Covering Signs EACH      14.000       20.000      280.00       25.000      350.00      25.000      350.00 

643.2000   Traffic Control Detour (projec EACH       1.000     1500.000     1500.00     2000.000     2000.00    2000.000     2000.00 

           01. 5436-00-70 

643.3000   Traffic Control Detour Signs   DAY     8791.000        0.440     3868.04        0.300     2637.30       0.300     2637.30 

645.0105   Geotextile Type C              SY       382.000        2.200      840.40        2.200      840.40       2.200      840.40 

645.0120   Geotextile Type HR             SY       530.000        2.400     1272.00        2.400     1272.00       2.400     1272.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1200.000        2.750     3300.00        2.750     3300.00       2.750     3300.00 

650.4500   Construction Staking Subgrade  LF       400.000        0.010        4.00        0.010        4.00       0.010        4.00 

650.5000   Construction Staking Base      LF       300.000        1.750      525.00        1.750      525.00       1.000      300.00 

650.6500   Construction Staking Structure LS         1.000     1256.000     1256.00     1256.000     1256.00    3000.000     3000.00 

           01. C-32-99 

650.9910   Const Staking Supplemental Con LS         1.000      750.000      750.00      750.000      750.00     300.000      300.00 

           01. 5436-00-70 

650.9920   Construction Staking Slope Sta LF       400.000        1.500      600.00        1.500      600.00       1.000      400.00 

690.0150   Sawing Asphalt                 LF        49.000        2.750      134.75        2.750      134.75       2.750      134.75 

715.0502   Incentive Strength Conc Struct DOL      786.000        1.000      786.00        1.000      786.00       1.000      786.00 

SPV.0105   Special                        LS         1.000     6000.000     6000.00    10500.000    10500.00    6000.000     6000.00 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    3 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913001 

 

           01. Temporary Water Diversion, Culvert 

           C-32-99 

 

                                      PROPOSAL TOTAL.......               269900.57                292834.91               294623.91 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    4 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913001 

 

   BIDDER NO  1:  CONCRETE STRUCTURES, INC. 

   BIDDER NO  2:  LARSON CONSTRUCTION CO., INC. 

   BIDDER NO  3:  KRAEMER NORTH AMERICA, LLC 

   BIDDER NO  4:  RADTKE CONTRACTORS INC. 

   BIDDER NO  5:  LUNDA CONSTRUCTION COMPANY 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA        2.000      785.420     1570.84       50.000      100.00       0.000        0.00 

201.0205   Grubbing                       STA        2.000      785.420     1570.84       50.000      100.00       0.000        0.00 

203.0100   Removing Small Pipe Culverts   EACH       2.000      434.460      868.92      400.000      800.00       0.000        0.00 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     5958.560     5958.56    47600.000    47600.00       0.000        0.00 

           01. 10+00 

205.0100   Excavation Common              CY       992.000        5.500     5456.00        6.000     5952.00       0.000        0.00 

206.2000   Exc for Structures Culverts (s LS         1.000    15543.020    15543.02    24500.000    24500.00       0.000        0.00 

           01. C-32-99 

210.0100   Backfill Structure             CY      1195.000       15.570    18606.15       14.000    16730.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     1010.850     1010.85      200.000      200.00       0.000        0.00 

           01. 5436-00-70 

305.0110   Base Aggregate Dense 3/4-Inch  TON       33.000       29.080      959.64       16.000      528.00       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     1028.000       11.030    11338.84       14.000    14392.00       0.000        0.00 

311.0115   Breaker Run                    CY       390.000       17.300     6747.00       18.000     7020.00       0.000        0.00 

455.0605   Tack Coat                      GAL       53.000        8.200      434.60        8.200      434.60       0.000        0.00 

465.0105   Asphaltic Surface              TON      261.000       92.660    24184.26       92.660    24184.26       0.000        0.00 

504.0100   Concrete Masonry Culverts      CY       131.000      578.750    75816.25      600.000    78600.00       0.000        0.00 

505.0400   Bar Steel Reinforcement HS Str LB     19450.000        1.100    21395.00        1.000    19450.00       0.000        0.00 

516.0500   Rubberized Membrane Waterproof SY        23.000       43.720     1005.56       25.000      575.00       0.000        0.00 

520.1018   Apron Endwalls for Culvert Pip EACH       2.000      204.180      408.36      200.000      400.00       0.000        0.00 

520.1030   Apron Endwalls for Culvert Pip EACH       2.000      375.650      751.30      250.000      500.00       0.000        0.00 

520.3318   Culvert Pipe Class III-A 18-In LF        44.000       30.220     1329.68       28.000     1232.00       0.000        0.00 

520.3330   Culvert Pipe Class III-A 30-In LF        44.000       43.120     1897.28       37.000     1628.00       0.000        0.00 

606.0300   Riprap Heavy                   CY       280.000       29.850     8358.00       37.000    10360.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000    63438.320    63438.32    27800.000    27800.00       0.000        0.00 

624.0100   Water                          MGAL      85.000       23.780     2021.30       20.000     1700.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY      1910.000        1.240     2368.40        1.400     2674.00       0.000        0.00 

627.0200   Mulching                       SY      2330.000        0.500     1165.00        0.500     1165.00       0.000        0.00 

628.1504   Silt Fence                     LF       500.000        2.500     1250.00        2.500     1250.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF       500.000        0.250      125.00        0.250      125.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       2.000      500.000     1000.00      500.000     1000.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000        1.000        2.00        1.000        2.00       0.000        0.00 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    5 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913001 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

628.2008   Erosion Mat Urban Class I Type SY       650.000        2.500     1625.00        2.500     1625.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF        60.000       10.000      600.00       10.000      600.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.800      200.000      360.00      200.000      360.00       0.000        0.00 

630.0120   Seeding Mixture No. 20         LB        75.000       10.000      750.00       10.000      750.00       0.000        0.00 

630.0200   Seeding Temporary              LB        75.000       10.000      750.00       10.000      750.00       0.000        0.00 

633.5100   Markers Row                    EACH      10.000       24.000      240.00       75.000      750.00       0.000        0.00 

633.5200   Markers Culvert End            EACH       4.000       50.000      200.00       50.000      200.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH       4.000       25.000      100.00       25.000      100.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH       4.000       25.000      100.00       25.000      100.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000     2330.940     2330.94     1500.000     1500.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00       0.000        0.00 

           01. 5436-00-70 

643.0420   Traffic Control Barricades Typ DAY     1534.000        0.750     1150.50        0.750     1150.50       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY     2596.000        0.100      259.60        0.100      259.60       0.000        0.00 

643.0900   Traffic Control Signs          DAY     1180.000        0.800      944.00        0.800      944.00       0.000        0.00 

643.0920   Traffic Control Covering Signs EACH      14.000       25.000      350.00       25.000      350.00       0.000        0.00 

643.2000   Traffic Control Detour (projec EACH       1.000     2000.000     2000.00     2000.000     2000.00       0.000        0.00 

           01. 5436-00-70 

643.3000   Traffic Control Detour Signs   DAY     8791.000        0.300     2637.30        0.300     2637.30       0.000        0.00 

645.0105   Geotextile Type C              SY       382.000        2.400      916.80        2.200      840.40       0.000        0.00 

645.0120   Geotextile Type HR             SY       530.000        2.430     1287.90        2.400     1272.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1200.000        2.750     3300.00        2.750     3300.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF       400.000        0.010        4.00        1.250      500.00       0.000        0.00 

650.5000   Construction Staking Base      LF       300.000        1.750      525.00        1.670      501.00       0.000        0.00 

650.6500   Construction Staking Structure LS         1.000     1256.000     1256.00      650.000      650.00       0.000        0.00 

           01. C-32-99 

650.9910   Const Staking Supplemental Con LS         1.000      750.000      750.00      500.000      500.00       0.000        0.00 

           01. 5436-00-70 

650.9920   Construction Staking Slope Sta LF       400.000        1.500      600.00        1.380      552.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF        49.000        2.750      134.75        2.750      134.75       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL      786.000        1.000      786.00        1.000      786.00       0.000        0.00 

SPV.0105   Special                        LS         1.000    17051.130    17051.13     6000.000     6000.00       0.000        0.00 

           01. Temporary Water Diversion, Culvert 

           C-32-99 

 

                                      PROPOSAL TOTAL.......               318589.89                321114.41                    0.00 

 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:    6 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913002 

 

               STATE PROJECT(S):  5590-03-60                            LOCATION  Lafayette       COUNTY 

                                  5590-03-71                                      Wiota - Argyle 

                                                                                  STH 78 

                                                                                  Lafayette County 

               TYPE OF WORK: Significant Asphalt 

 

   BIDDER NO  1:  IVERSON CONSTRUCTION, A DIV. OF MATHY CO 

   BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 

   BIDDER NO  3:  R.G. HUSTON COMPANY, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA       24.000        1.000       24.00        1.000       24.00     355.000     8520.00 

201.0205   Grubbing                       STA       24.000        1.000       24.00        1.000       24.00     202.000     4848.00 

203.0100   Removing Small Pipe Culverts   EACH      23.000      200.000     4600.00      200.000     4600.00     925.000    21275.00 

203.0200   Removing Old Structure (statio LS         1.000      450.000      450.00      450.000      450.00     920.000      920.00 

           01. 219+09 

203.0200   Removing Old Structure (statio LS         1.000      450.000      450.00      450.000      450.00    1380.000     1380.00 

           02. 223+03 

203.0200   Removing Old Structure (statio LS         1.000      450.000      450.00      450.000      450.00     920.000      920.00 

           03. 227+95 

203.0200   Removing Old Structure (statio LS         1.000      450.000      450.00      450.000      450.00     920.000      920.00 

           04. 233+85 

203.0200   Removing Old Structure (statio LS         1.000     1800.000     1800.00     1800.000     1800.00    2760.000     2760.00 

           05. 236+60 

203.0200   Removing Old Structure (statio LS         1.000     1200.000     1200.00     1200.000     1200.00    1380.000     1380.00 

           06. 244+80 

203.0200   Removing Old Structure (statio LS         1.000      800.000      800.00      800.000      800.00    1380.000     1380.00 

           07. 252+07 

203.0200   Removing Old Structure (statio LS         1.000      800.000      800.00      800.000      800.00    1380.000     1380.00 

           08. 261+28 

203.0200   Removing Old Structure (statio LS         1.000     1200.000     1200.00     1200.000     1200.00    1840.000     1840.00 

           09. 313+63 

203.0200   Removing Old Structure (statio LS         1.000     2500.000     2500.00     2500.000     2500.00    4760.000     4760.00 

           10. 341+22.46 

203.0200   Removing Old Structure (statio LS         1.000     1200.000     1200.00     1200.000     1200.00    1870.000     1870.00 

           11. 387+26 

203.0200   Removing Old Structure (statio LS         1.000     1500.000     1500.00     1500.000     1500.00    2760.000     2760.00 

           12. 397+89 

203.0200   Removing Old Structure (statio LS         1.000     2000.000     2000.00     2000.000     2000.00    2760.000     2760.00 
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   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913002 

 

           13. 409+47 

203.0200   Removing Old Structure (statio LS         1.000      800.000      800.00      800.000      800.00    1840.000     1840.00 

           14. 535+81 

203.0200   Removing Old Structure (statio LS         1.000     1800.000     1800.00     1800.000     1800.00    1840.000     1840.00 

           15. 551+70 

203.0200   Removing Old Structure (statio LS         1.000     4000.000     4000.00     2500.000     2500.00    6680.000     6680.00 

           16. 565+28.70 

203.0600.S Rem Old Str Ovr Water Min Debr LS         1.000     8000.000     8000.00     8000.000     8000.00    8000.000     8000.00 

           01. 17+24.25 CC 

204.0110   Removing Asphaltic Surface     SY     14172.000        0.010      141.72        0.010      141.72       1.300    18423.60 

204.0115   Removing Asphaltic Surface But SY        39.400       33.950     1337.63       80.030     3153.18      36.000     1418.40 

204.0120   Removing Asphaltic Surface Mil SY     82405.000        2.630   216725.15        1.000    82405.00       2.720   224141.60 

204.0165   Removing Guardrail             LF      1519.000        1.500     2278.50        1.500     2278.50       1.250     1898.75 

204.0175   Removing Concrete Slope Paving SY        12.000       30.000      360.00       40.000      480.00      18.000      216.00 

205.0100   Excavation Common              CY     15633.000        9.060   141634.98        9.060   141634.98       5.100    79728.30 

205.0200   Excavation Rock                CY      9629.000        9.060    87238.74        9.060    87238.74      12.000   115548.00 

206.1000   Exc for Structure Bridges (str LS         1.000     4000.000     4000.00     4000.000     4000.00   20450.000    20450.00 

           01. B-33-0093 

206.2000   Exc for Structures Culverts (s LS         1.000     2500.000     2500.00     2500.000     2500.00    7680.000     7680.00 

           01. C-33-2015 

206.2000   Exc for Structures Culverts (s LS         1.000     2500.000     2500.00     2500.000     2500.00   15360.000    15360.00 

           02. C-33-3029 

209.0100   Backfill Granular              CY     12185.000       12.000   146220.00       12.000   146220.00      20.300   247355.50 

210.0100   Backfill Structure             CY       570.000       20.000    11400.00       20.000    11400.00      55.900    31863.00 

211.0100   Prepare Foundation for Asphalt LS         1.000     4000.000     4000.00     4000.000     4000.00     750.000      750.00 

           01. 5590-03-60 

211.0100   Prepare Foundation for Asphalt LS         1.000     4000.000     4000.00     4000.000     4000.00     750.000      750.00 

           02. 5590-03-71 

211.0400   Prepare Foundation for Aspht S STA      630.020       80.000    50401.60       80.000    50401.60     120.000    75602.40 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00      500.000      500.00    1800.000     1800.00 

           01. 5590-03-60 

305.0110   Base Aggregate Dense 3/4-Inch  TON     1180.000       16.000    18880.00       16.000    18880.00      25.000    29500.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    20555.000       12.500   256937.50       12.500   256937.50      14.970   307708.35 

305.0500   Shaping Shoulders              STA      592.200       50.000    29610.00       50.000    29610.00      10.100     5981.22 

311.0110   Breaker Run                    TON      153.000       25.000     3825.00       25.000     3825.00      20.750     3174.75 

312.0110   Select Crushed Material        TON     9845.000       13.750   135368.75       13.750   135368.75      14.800   145706.00 

440.4410   Incentive IRI Ride             DOL    28690.000        1.000    28690.00        1.000    28690.00       1.000    28690.00 

455.0605   Tack Coat                      GAL     9275.000        2.000    18550.00        2.260    20961.50       2.000    18550.00 

460.2000   Incentive Density HMA Pavement DOL    17560.000        1.000    17560.00        1.000    17560.00       1.000    17560.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON    27200.000       41.310  1123632.00       52.810  1436432.00      41.310  1123632.00 

465.0120   Asph Surface Driveways & Field TON      210.000       57.650    12106.50       83.010    17432.10     121.500    25515.00 

502.0100   Concrete Masonry Bridges       CY       213.000      650.000   138450.00      650.000   138450.00     650.000   138450.00 
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502.3200   Protective Surface Treatment   SY       204.000        4.000      816.00        4.000      816.00       4.000      816.00 

502.3210   Pigmented Surface Sealer       SY        35.000        5.000      175.00        5.000      175.00       5.000      175.00 

502.5005   Masonry Anchors Type L No. 5 B EACH     122.000       25.000     3050.00       25.000     3050.00      25.000     3050.00 

504.0100   Concrete Masonry Culverts      CY        92.000      850.000    78200.00      850.000    78200.00     850.000    78200.00 

504.0900   Concrete Masonry Endwalls      CY        37.000      825.000    30525.00      825.000    30525.00    1220.000    45140.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB     37180.000        1.100    40898.00        1.100    40898.00       1.100    40898.00 

516.0500   Rubberized Membrane Waterproof SY        46.000       30.000     1380.00       30.000     1380.00      30.000     1380.00 

521.0124   Culvert Pipe Corrugated Steel  LF        54.000       63.000     3402.00       63.000     3402.00      42.500     2295.00 

521.1024   Apr Endwls for Culvert Pipe St EACH       2.000      275.000      550.00      275.000      550.00     350.000      700.00 

522.0124   Culv Pipe Reinf Concrete Class LF        64.000       68.000     4352.00       68.000     4352.00      60.300     3859.20 

522.0136   Culv Pipe Reinf Concrete Class LF       154.000       95.000    14630.00       95.000    14630.00      93.000    14322.00 

522.0324   Culv Pipe Reinf Concrete Class LF       725.000       73.000    52925.00       73.000    52925.00      61.500    44587.50 

522.0330   Culv Pipe Reinf Concrete Class LF       102.000       82.000     8364.00       82.000     8364.00      77.400     7894.80 

522.0336   Culv Pipe Reinf Concrete Class LF       380.000      102.000    38760.00      102.000    38760.00      92.000    34960.00 

522.0348   Culv Pipe Reinf Concrete Class LF       142.000      149.000    21158.00      149.000    21158.00     140.300    19922.60 

522.0372   Culv Pipe Reinf Concrete Class LF        78.000      295.000    23010.00      295.000    23010.00     277.500    21645.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH      31.000      930.000    28830.00      930.000    28830.00     896.000    27776.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       4.000     1000.000     4000.00     1000.000     4000.00     948.000     3792.00 

522.1036   Apr Endwls Culv Pipe Reinf Con EACH      11.000     1332.000    14652.00     1332.000    14652.00    1225.000    13475.00 

522.1048   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1600.000     3200.00     1600.000     3200.00    1482.000     2964.00 

522.1072   Apr Endwls Culv Pipe Reinf Con EACH       2.000     3500.000     7000.00     7500.000    15000.00    3140.000     6280.00 

522.2000   Pipe Cattle Pass Reinforced Co LF        62.000      310.000    19220.00      310.000    19220.00     357.000    22134.00 

523.0143   Culv Pipe Reinf Conc Hor El HE LF       148.000      179.000    26492.00      179.000    26492.00     165.900    24553.20 

523.0168   Culv Pipe Rein Conc Hor El HE- LF        54.000      375.000    20250.00      375.000    20250.00     390.200    21070.80 

523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF       108.000       95.000    10260.00       95.000    10260.00      84.100     9082.80 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       3.000     1090.000     3270.00     1090.000     3270.00     985.000     2955.00 

523.0568   Apr Edwls Culv Reinf Conc Hor  EACH       2.000     5500.000    11000.00     5500.000    11000.00    4895.000     9790.00 

550.1100   Piling Steel HP 10-Inch X 42 L LF       970.000       35.000    33950.00       35.000    33950.00      35.000    33950.00 

606.0200   Riprap Medium                  CY        28.000       65.000     1820.00       64.000     1792.00      47.350     1325.80 

606.0300   Riprap Heavy                   CY       330.000       50.000    16500.00       50.000    16500.00      52.400    17292.00 

611.0642   Inlet Covers Type MS           EACH      10.000      500.000     5000.00      500.000     5000.00     410.000     4100.00 

611.3902   Inlets Median 2 Grate          EACH       3.000     2040.000     6120.00     2040.000     6120.00    2150.000     6450.00 

611.3904   Inlets Median 4 Grate          EACH       1.000     1500.000     1500.00     1500.000     1500.00    1790.000     1790.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       345.000       10.000     3450.00       10.000     3450.00      16.000     5520.00 

614.0010   Barrier System Grade Shape Fin EACH       6.000     2000.000    12000.00     2000.000    12000.00    3380.000    20280.00 

614.0150   Anchor Assemblies Stl Plate Be EACH       4.000      250.000     1000.00      250.000     1000.00     250.000     1000.00 

614.0305   Steel Plate Beam Guard Class A LF       118.750       14.750     1751.56       14.750     1751.56      17.100     2030.63 

614.0345   Steel Plate Beam Guard Short R LF        31.250       22.500      703.13       22.500      703.13      22.400      700.00 
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614.0370   Stl Plt Beam Gd Energy Absorb  EACH       1.000     2450.000     2450.00     2450.000     2450.00    2450.000     2450.00 

614.0390   Steel Plate Beam Guard Shrt Ra EACH       1.000     1450.000     1450.00     1450.000     1450.00    1475.000     1475.00 

614.2300   MGS Guardrail 3                LF       200.000       16.500     3300.00       16.500     3300.00      17.000     3400.00 

614.2330   MGS Guardrail 3 K              LF      1600.000       24.500    39200.00       24.500    39200.00      22.800    36480.00 

614.2340   MGS Guardrail 3 L              LF       325.000       21.000     6825.00       21.000     6825.00      20.600     6695.00 

614.2500   MGS Thrie Beam Transition      LF       315.200       62.000    19542.40       62.000    19542.40      57.150    18013.68 

614.2610   MGS Guardrail Terminal EAT     EACH      12.000     2450.000    29400.00     2450.000    29400.00    2300.000    27600.00 

618.0100   Maintenance And Repair of Haul EACH       1.000      100.000      100.00        0.010        0.01     105.400      105.40 

           01. 5590-03-60 

619.1000   Mobilization                   EACH       1.000   136000.000   136000.00    58000.000    58000.00  250230.000   250230.00 

621.1100   Landmark Ref Monuments&Cast Ir EACH       2.000     1000.000     2000.00      600.000     1200.00     250.000      500.00 

625.0500   Salvaged Topsoil               SY     22452.000        1.000    22452.00        1.000    22452.00       0.950    21329.40 

627.0200   Mulching                       SY     26461.000        0.140     3704.54        0.140     3704.54       0.150     3969.15 

628.1104   Erosion Bales                  EACH     166.000        8.500     1411.00        8.500     1411.00       8.600     1427.60 

628.1504   Silt Fence                     LF     11789.000        2.000    23578.00        2.000    23578.00       1.550    18272.95 

628.1520   Silt Fence Maintenance         LF      8739.000        0.050      436.95        0.050      436.95       0.100      873.90 

628.1905   Mobilizations Erosion Control  EACH      15.000      200.000     3000.00      200.000     3000.00     175.000     2625.00 

628.1910   Mobilization Emergency Erosion EACH       5.000      250.000     1250.00      250.000     1250.00     225.000     1125.00 

628.2004   Erosion Mat Class I Type B     SY      3645.000        0.950     3462.75        0.950     3462.75       1.050     3827.25 

628.2008   Erosion Mat Urban Class I Type SY     11025.000        1.450    15986.25        1.450    15986.25       1.280    14112.00 

628.2027   Erosion Mat Class II Type C    SY      2300.000        4.500    10350.00        4.500    10350.00       3.800     8740.00 

628.6005   Turbidity Barriers             SY       555.000       24.750    13736.25       24.750    13736.25      29.500    16372.50 

628.7005   Inlet Protection Type A        EACH       4.000       95.000      380.00       95.000      380.00      90.000      360.00 

628.7504   Temporary Ditch Checks         LF       883.000        9.000     7947.00        9.000     7947.00       7.400     6534.20 

628.7515.S Stone or Rock Ditch Checks     CY       121.000       45.000     5445.00       39.000     4719.00      27.400     3315.40 

628.7555   Culvert Pipe Checks            EACH     285.000       10.000     2850.00       10.000     2850.00      16.400     4674.00 

628.7560   Tracking Pads                  EACH       5.000      750.000     3750.00      750.000     3750.00    1980.000     9900.00 

628.7570   Rock Bags                      EACH     195.000       10.000     1950.00       10.000     1950.00       8.700     1696.50 

629.0210   Fertilizer Type B              CWT       16.000       54.000      864.00       54.000      864.00      57.300      916.80 

630.0120   Seeding Mixture No. 20         LB       714.000        6.250     4462.50        6.250     4462.50       4.650     3320.10 

630.0160   Seeding Mixture No. 60         LB        13.000       20.000      260.00       20.000      260.00       8.500      110.50 

630.0200   Seeding Temporary              LB       714.000        3.500     2499.00        3.500     2499.00       2.200     1570.80 

632.0201   Shrubs (species) (size) (root) EACH     216.000       40.000     8640.00       40.000     8640.00      45.000     9720.00 

           01.  American Filber, BR, 4 Ft. 

632.0201   Shrubs (species) (size) (root) EACH     216.000       30.000     6480.00       30.000     6480.00      45.000     9720.00 

           02. Common Ninebark, BR 

632.0201   Shrubs (species) (size) (root) EACH     216.000       30.000     6480.00       30.000     6480.00      45.000     9720.00 

           03. Redosier Dogwood, BR, 3 Ft. 
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632.9101   Landscape Planting Surv & Care EACH      23.000      750.000    17250.00      750.000    17250.00     500.000    11500.00 

633.0100   Delineator Posts Steel         EACH       6.000       30.000      180.00       30.000      180.00      25.700      154.20 

633.5200   Markers Culvert End            EACH      63.000       40.000     2520.00       40.000     2520.00      40.100     2526.30 

634.0612   Posts Wood 4x6-Inch X 12-FT    EACH      10.000       55.000      550.00       55.000      550.00      54.800      548.00 

634.0614   Posts Wood 4x6-Inch X 14-FT    EACH      38.000       60.000     2280.00       60.000     2280.00      56.100     2131.80 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH      23.000       65.000     1495.00       65.000     1495.00      57.300     1317.90 

637.2210   Signs Type II Reflective H     SF       329.230       15.500     5103.07       15.500     5103.07      17.000     5596.91 

637.2230   Signs Type II Reflective F     SF       240.500       18.500     4449.25       18.500     4449.25      18.800     4521.40 

638.2102   Moving Signs Type II           EACH      19.000       75.000     1425.00       75.000     1425.00      65.000     1235.00 

638.2602   Removing Signs Type II         EACH      79.000       25.000     1975.00       25.000     1975.00      19.400     1532.60 

638.3000   Removing Small Sign Supports   EACH      72.000       25.000     1800.00       25.000     1800.00      19.800     1425.60 

642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00     7151.070     7151.07   17450.000    17450.00 

643.0100   Traffic Control (project)      EACH       1.000     4500.000     4500.00     4500.000     4500.00    5400.000     5400.00 

           01. 5590-03-60 

643.0100   Traffic Control (project)      EACH       1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           02. 5590-03-71 

643.0300   Traffic Control Drums          DAY     2100.000        0.500     1050.00        0.500     1050.00       0.500     1050.00 

643.0420   Traffic Control Barricades Typ DAY    10730.000        0.500     5365.00        0.500     5365.00       1.000    10730.00 

643.0705   Traffic Control Warning Lights DAY    17710.000        0.100     1771.00        0.100     1771.00       0.100     1771.00 

643.0900   Traffic Control Signs          DAY    10630.000        0.450     4783.50        0.450     4783.50       0.500     5315.00 

643.0920   Traffic Control Covering Signs EACH      32.000       25.000      800.00       25.000      800.00      40.000     1280.00 

643.2000   Traffic Control Detour (projec EACH       1.000     4000.000     4000.00     4000.000     4000.00    6000.000     6000.00 

           01. 5590-03-60 

643.3000   Traffic Control Detour Signs   DAY    21600.000        0.200     4320.00        0.200     4320.00       0.250     5400.00 

645.0105   Geotextile Type C              SY       117.000        3.000      351.00        3.000      351.00       4.000      468.00 

645.0120   Geotextile Type HR             SY       336.000        3.000     1008.00        3.000     1008.00       3.150     1058.40 

646.0106   Pavement Marking Epoxy 4-Inch  LF    145474.000        0.210    30549.54        0.210    30549.54       0.210    30549.54 

648.0100   Locating No-Passing Zones      MI         7.170      315.000     2258.55      315.000     2258.55     315.000     2258.55 

650.4500   Construction Staking Subgrade  LF      3560.000        2.500     8900.00        0.010       35.60       2.500     8900.00 

650.5000   Construction Staking Base      LF      3163.000        2.500     7907.50        1.950     6167.85       2.500     7907.50 

650.6000   Construction Staking Pipe Culv EACH      36.000      300.000    10800.00      250.000     9000.00     300.000    10800.00 

650.6500   Construction Staking Structure LS         1.000     3000.000     3000.00     2500.000     2500.00    3000.000     3000.00 

           01. B-33-0093 

650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     2500.000     2500.00    1500.000     1500.00 

           02. C-33-2015 

650.6500   Construction Staking Structure LS         1.000     1500.000     1500.00     2500.000     2500.00    1500.000     1500.00 

           03. C-33-3029 

650.8000   Construction Staking Resurfaci LF     35320.000        1.000    35320.00        0.200     7064.00       1.000    35320.00 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   11 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913002 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

650.9910   Const Staking Supplemental Con LS         1.000    25000.000    25000.00     3500.000     3500.00   25000.000    25000.00 

           01. 5590-03-60 

650.9910   Const Staking Supplemental Con LS         1.000     5000.000     5000.00     3500.000     3500.00    5000.000     5000.00 

           02. 5590-03-71 

650.9920   Construction Staking Slope Sta LF      7655.000        3.000    22965.00        0.900     6889.50       3.000    22965.00 

690.0150   Sawing Asphalt                 LF      2157.000        1.350     2911.95        1.290     2782.53       1.350     2911.95 

690.0250   Sawing Concrete                LF        22.000        5.000      110.00        4.250       93.50       5.000      110.00 

715.0502   Incentive Strength Conc Struct DOL     1830.000        1.000     1830.00        1.000     1830.00       1.000     1830.00 

SPV.0060   Special                        EACH      57.000      715.000    40755.00      715.000    40755.00    1185.000    67545.00 

           01. Grading, Shaping, and 

           Finishing for Crossdrains 

SPV.0090   Special                        LF     37832.000        0.650    24590.80        0.650    24590.80       0.700    26482.40 

           01. Asphalt Joint Adhesive 

 

                                      PROPOSAL TOTAL.......              3737576.56               3775344.67              4167816.38 
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               STATE PROJECT(S):  1060-31-71                            LOCATION  Waukesha        COUNTY 

                                                                                  East - West Freeway 

                                                                                  I 94 

                                                                                  Waukesha County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  MICHELS CORPORATION 

   BIDDER NO  2:  MUSSON BROS., INC. 

   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  4:  VINTON CONSTRUCTION COMPANY 

   BIDDER NO  5:  RAMS CONTRACTING, LTD. 

   BIDDER NO  6:  LALONDE CONTRACTORS INCORPORATED 

   BIDDER NO  7:  STARK PAVEMENT CORPORATION 
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------------------------------------------------------------------------------------------------------------------------------------ 

204.0150   Removing Curb & Gutter         LF       160.000        2.890      462.40        3.900      624.00       5.000      800.00 

204.0170   Removing Fence                 LF       150.000        2.880      432.00        4.000      600.00       4.000      600.00 

205.0100   Excavation Common              CY       969.000       10.770    10436.13       10.000     9690.00      10.000     9690.00 

213.0100   Finishing Roadway (project)    EACH       1.000     2286.660     2286.66     2000.000     2000.00    2500.000     2500.00 

           01. 1060-31-71 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     2700.000       10.600    28620.00        6.500    17550.00      15.250    41175.00 

415.0090   Concrete Pavement 9-Inch       SY       156.000       53.150     8291.40       53.150     8291.40      50.000     7800.00 

416.0170   Concrete Driveway 7-Inch       SY        55.000       46.600     2563.00       46.600     2563.00      47.000     2585.00 

455.0605   Tack Coat                      GAL      350.000        2.650      927.50        2.650      927.50       2.650      927.50 

460.2000   Incentive Density HMA Pavement DOL      770.000        1.000      770.00        1.000      770.00       1.000      770.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON     1200.000       53.650    64380.00       53.650    64380.00      53.650    64380.00 

465.0105   Asphaltic Surface              TON      150.000       65.570     9835.50       65.570     9835.50      65.570     9835.50 

520.8000   Concrete Collars for Pipe      EACH       1.000      300.000      300.00      500.000      500.00     370.000      370.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      595.480      595.48      800.000      800.00     540.000      540.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      810.390      810.39      920.000      920.00     590.000      590.00 

524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000      460.580      460.58      860.000      860.00     203.000      203.00 

601.0405   Concrete Curb & Gutter 18-Inch LF       125.000       16.000     2000.00       16.000     2000.00      20.000     2500.00 

601.0407   Concrete Curb & Gutter 18-Inch LF      1630.000       12.450    20293.50       12.450    20293.50      16.260    26503.80 

601.0411   Concrete Curb & Gutter 30-Inch LF       170.000       22.900     3893.00       22.900     3893.00      22.000     3740.00 

602.0405   Concrete Sidewalk 4-Inch       SF      2360.000        3.500     8260.00        3.500     8260.00       6.050    14278.00 

602.0505   Curb Ramp Detectable Warnng Fi SF       112.000       38.000     4256.00       38.000     4256.00      55.000     6160.00 

606.0200   Riprap Medium                  CY        32.000       65.000     2080.00       65.000     2080.00      55.000     1760.00 

611.0420   Reconstructing Manholes        EACH       1.000      450.000      450.00     1000.000     1000.00     480.000      480.00 

611.0612   Inlet Covers Type C            EACH       3.000      521.630     1564.89      460.000     1380.00     580.000     1740.00 
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611.0624   Inlet Covers Type H            EACH      13.000      679.870     8838.31      580.000     7540.00     700.000     9100.00 

611.3220   Inlets 2x2-FT                  EACH       3.000     1195.000     3585.00      830.000     2490.00    1200.000     3600.00 

611.3230   Inlets 2x3-FT                  EACH      13.000     1268.000    16484.00      670.000     8710.00    1300.000    16900.00 

612.0206   Pipe Underdrain Unperforated 6 LF        25.000       15.830      395.75       10.000      250.00      28.000      700.00 

618.0100   Maintenance And Repair of Haul EACH       1.000        0.010        0.01      100.000      100.00       1.000        1.00 

           01. 1060-31-71 

619.1000   Mobilization                   EACH       1.000    15447.290    15447.29    25000.000    25000.00   17000.000    17000.00 

624.0100   Water                          MGAL      60.000        0.010        0.60        4.000      240.00      50.000     3000.00 

625.0500   Salvaged Topsoil               SY      2100.000        1.130     2373.00        3.000     6300.00       2.500     5250.00 

627.0200   Mulching                       SY       900.000        0.500      450.00        0.500      450.00       0.500      450.00 

628.1104   Erosion Bales                  EACH     160.000        8.500     1360.00        8.500     1360.00       8.500     1360.00 

628.1504   Silt Fence                     LF      1000.000        2.000     2000.00        2.000     2000.00       2.000     2000.00 

628.1520   Silt Fence Maintenance         LF       500.000        1.000      500.00        1.000      500.00       1.000      500.00 

628.1905   Mobilizations Erosion Control  EACH       3.000      200.000      600.00      200.000      600.00     200.000      600.00 

628.1910   Mobilization Emergency Erosion EACH       3.000      250.000      750.00      250.000      750.00     250.000      750.00 

628.2004   Erosion Mat Class I Type B     SY      1250.000        0.950     1187.50        0.950     1187.50       0.950     1187.50 

628.7005   Inlet Protection Type A        EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 

628.7010   Inlet Protection Type B        EACH       3.000       50.000      150.00       50.000      150.00      50.000      150.00 

628.7015   Inlet Protection Type C        EACH      16.000       60.000      960.00       60.000      960.00      60.000      960.00 

628.7560   Tracking Pads                  EACH       2.000        0.010        0.02     2000.000     4000.00     600.000     1200.00 

628.7570   Rock Bags                      EACH     140.000       10.000     1400.00       10.000     1400.00      10.000     1400.00 

629.0210   Fertilizer Type B              CWT        1.300       75.000       97.50       75.000       97.50      75.000       97.50 

630.0120   Seeding Mixture No. 20         LB        57.000        6.500      370.50        6.500      370.50       6.500      370.50 

633.0200   Delineators Flexible           EACH      14.000       45.000      630.00       45.000      630.00      45.000      630.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      11.000       65.000      715.00       65.000      715.00      65.000      715.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH      22.000      125.000     2750.00      125.000     2750.00     125.000     2750.00 

635.0200   Sign Supports Structural Steel LB      1800.000        3.500     6300.00        3.500     6300.00       3.500     6300.00 

636.0100   Sign Supports Concrete Masonry CY         3.600      875.000     3150.00      875.000     3150.00     875.000     3150.00 

636.0500   Sign Supports Steel Reinforcem LB       204.000        2.500      510.00        2.500      510.00       2.500      510.00 

637.1220   Signs Type I Reflective SH     SF       408.000       22.000     8976.00       22.000     8976.00      22.000     8976.00 

637.2210   Signs Type II Reflective H     SF       177.110       15.500     2745.21       15.500     2745.21      15.500     2745.21 

637.2230   Signs Type II Reflective F     SF        33.000       18.500      610.50       18.500      610.50      18.500      610.50 

642.5001   Field Office Type B            EACH       1.000     2000.000     2000.00     5000.000     5000.00    8000.000     8000.00 

643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00     2000.000     2000.00    2000.000     2000.00 

           01. 1060-31-71 

643.0300   Traffic Control Drums          DAY     1700.000        0.400      680.00        0.500      850.00       0.500      850.00 

643.0420   Traffic Control Barricades Typ DAY      430.000        2.000      860.00        2.000      860.00       2.000      860.00 

643.0705   Traffic Control Warning Lights DAY      860.000        0.150      129.00        1.000      860.00       1.000      860.00 
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643.0715   Traffic Control Warning Lights DAY      260.000        0.200       52.00        1.000      260.00       1.000      260.00 

643.0900   Traffic Control Signs          DAY      440.000        2.000      880.00        2.000      880.00       2.000      880.00 

645.0120   Geotextile Type HR             SY        58.000        5.000      290.00        5.000      290.00       5.000      290.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1709.000        0.800     1367.20        0.800     1367.20       0.800     1367.20 

646.0126   Pavement Marking Epoxy 8-Inch  LF       150.000        1.600      240.00        1.600      240.00       1.600      240.00 

646.0600   Removing Pavement Markings     LF      1650.000        1.250     2062.50        2.000     3300.00       2.000     3300.00 

647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      126.000      378.00      126.000      378.00     126.000      378.00 

647.0256   Pavement Marking Symbols Epoxy EACH       5.000       58.000      290.00       58.000      290.00      58.000      290.00 

647.0356   Pavement Marking Words Epoxy   EACH       2.000      168.000      336.00      168.000      336.00     168.000      336.00 

647.0566   Pavement Marking Stop Line Epo LF        30.000        6.000      180.00        6.000      180.00       6.000      180.00 

647.0656   Pavement Marking Parking Stall LF      2984.000        3.100     9250.40        3.100     9250.40       3.100     9250.40 

647.0706   Pavement Marking Diagonal Epox LF       942.000        3.800     3579.60        3.800     3579.60       3.800     3579.60 

647.0796   Pavement Marking Crosswalk Epo LF       202.000        8.100     1636.20        8.100     1636.20       8.100     1636.20 

650.4000   Construction Staking Storm Sew EACH      14.000       70.000      980.00       70.000      980.00      70.000      980.00 

650.4500   Construction Staking Subgrade  LF      1415.000        0.010       14.15        0.500      707.50       0.010       14.15 

650.5000   Construction Staking Base      LF      1415.000        1.350     1910.25        0.250      353.75       0.010       14.15 

650.5500   Construction Staking Curb Gutt LF      1925.000        0.850     1636.25        0.850     1636.25       0.850     1636.25 

650.7000   Construction Staking Conc Pave LF       100.000        3.000      300.00        3.000      300.00       3.000      300.00 

650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00      500.000      500.00     500.000      500.00 

           01. 1060-31-71 

650.9910   Const Staking Supplemental Con LS         1.000      350.000      350.00      350.000      350.00     350.000      350.00 

           01. 1060-31-71 

650.9920   Construction Staking Slope Sta LF      1415.000        0.400      566.00        0.400      566.00       0.400      566.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF      1140.000        4.000     4560.00        4.000     4560.00       4.000     4560.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH       2.000      780.000     1560.00      780.000     1560.00     780.000     1560.00 

654.0105   Concrete Bases Type 5          EACH       3.000      600.000     1800.00      600.000     1800.00     600.000     1800.00 

654.0224   Concrete Control Cabinet Bases EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 

655.0610   Electrical Wire Lighting 12 AW LF      2229.000        0.600     1337.40        0.600     1337.40       0.600     1337.40 

655.0615   Electrical Wire Lighting 10 AW LF      5144.000        0.660     3395.04        0.660     3395.04       0.660     3395.04 

655.0640   Electrical Wire Lighting 1 AWG LF        18.000        1.650       29.70        1.650       29.70       1.650       29.70 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 

           01. Sta. 10+47.9a 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      285.000     3420.00      285.000     3420.00     285.000     3420.00 

657.0322   Poles Type 5-Aluminum          EACH      12.000     1090.000    13080.00     1090.000    13080.00    1090.000    13080.00 

657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      10.000      120.000     1200.00      120.000     1200.00     120.000     1200.00 

657.0715   Lum Arms Truss Type 4 1/2-In C EACH       7.000      265.000     1855.00      265.000     1855.00     265.000     1855.00 

659.0115   Luminaires Utility HPS 150 Wat EACH       1.000      310.000      310.00      310.000      310.00     310.000      310.00 

659.1125   Luminaires Utility LED C       EACH      16.000      400.000     6400.00      400.000     6400.00     400.000     6400.00 
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659.2124   Lighting Control Cabinets 120/ EACH       1.000     5200.000     5200.00     5200.000     5200.00    5200.000     5200.00 

690.0150   Sawing Asphalt                 LF       150.000        3.990      598.50        1.000      150.00       0.990      148.50 

690.0250   Sawing Concrete                LF        10.000       32.650      326.50        3.000       30.00       2.650       26.50 

715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

SPV.0060   Special                        EACH       1.000     1800.000     1800.00     1800.000     1800.00    1800.000     1800.00 

           01. Chain Link Fence Vehicle Gates 

           12 Feet Vinyl Coated 

SPV.0060   Special                        EACH       9.000     1000.000     9000.00     1000.000     9000.00    1000.000     9000.00 

           02. Concrete Bases Type 5, Special 

SPV.0090   Special                        LF       695.000       26.300    18278.50       26.300    18278.50      26.300    18278.50 

           01. Chain Link Fence 6 Feet Vinyl Coated 

SPV.0105   Special                        LS         1.000      550.000      550.00      550.000      550.00     450.000      450.00 

           01. Lighting System Survey 

SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           02. Lighting System Integrator 

SPV.0165   Special                        SF       685.000        3.850     2637.25        3.850     2637.25       7.000     4795.00 

           01. Concrete Sidewalk 4-Inch, Special 

608.3012   Storm Sewer Pipe Class III-A 1 LF       714.000       48.000    34272.00       60.000    42840.00      48.000    34272.00 

608.3018   Storm Sewer Pipe Class III-A 1 LF        97.000       58.000     5626.00       76.000     7372.00      55.000     5335.00 

 

                                      PROPOSAL TOTAL.......               411708.06                422471.90               454461.60 
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   BIDDER NO  1:  MICHELS CORPORATION 

   BIDDER NO  2:  MUSSON BROS., INC. 

   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  4:  VINTON CONSTRUCTION COMPANY 

   BIDDER NO  5:  RAMS CONTRACTING, LTD. 

   BIDDER NO  6:  LALONDE CONTRACTORS INCORPORATED 

   BIDDER NO  7:  STARK PAVEMENT CORPORATION 
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------------------------------------------------------------------------------------------------------------------------------------ 

204.0150   Removing Curb & Gutter         LF       160.000        5.000      800.00        3.000      480.00       9.040     1446.40 

204.0170   Removing Fence                 LF       150.000        3.500      525.00        3.500      525.00       7.930     1189.50 

205.0100   Excavation Common              CY       969.000       23.500    22771.50       17.280    16744.32      23.100    22383.90 

213.0100   Finishing Roadway (project)    EACH       1.000      500.000      500.00     2000.000     2000.00    2450.000     2450.00 

           01. 1060-31-71 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     2700.000       10.850    29295.00       10.000    27000.00      18.070    48789.00 

415.0090   Concrete Pavement 9-Inch       SY       156.000       58.000     9048.00       53.150     8291.40      73.000    11388.00 

416.0170   Concrete Driveway 7-Inch       SY        55.000       45.000     2475.00       46.600     2563.00      71.370     3925.35 

455.0605   Tack Coat                      GAL      350.000        1.800      630.00        3.500     1225.00       2.650      927.50 

460.2000   Incentive Density HMA Pavement DOL      770.000        1.000      770.00        1.000      770.00       1.000      770.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON     1200.000       58.000    69600.00       58.000    69600.00      53.650    64380.00 

465.0105   Asphaltic Surface              TON      150.000       65.000     9750.00       65.000     9750.00      65.570     9835.50 

520.8000   Concrete Collars for Pipe      EACH       1.000      300.000      300.00      370.000      370.00     300.000      300.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      450.000      450.00      540.000      540.00     575.000      575.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      500.000      500.00      590.000      590.00     625.000      625.00 

524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000      250.000      250.00      203.000      203.00     200.000      200.00 

601.0405   Concrete Curb & Gutter 18-Inch LF       125.000       17.300     2162.50       16.000     2000.00      30.880     3860.00 

601.0407   Concrete Curb & Gutter 18-Inch LF      1630.000       17.300    28199.00       12.450    20293.50      20.190    32909.70 

601.0411   Concrete Curb & Gutter 30-Inch LF       170.000       25.000     4250.00       22.900     3893.00      32.470     5519.90 

602.0405   Concrete Sidewalk 4-Inch       SF      2360.000        3.900     9204.00        3.500     8260.00       4.580    10808.80 

602.0505   Curb Ramp Detectable Warnng Fi SF       112.000       30.000     3360.00       38.000     4256.00      40.810     4570.72 

606.0200   Riprap Medium                  CY        32.000       60.000     1920.00       55.000     1760.00      55.000     1760.00 

611.0420   Reconstructing Manholes        EACH       1.000     1210.000     1210.00      480.000      480.00    1200.000     1200.00 

611.0612   Inlet Covers Type C            EACH       3.000      305.000      915.00      580.000     1740.00     275.000      825.00 

611.0624   Inlet Covers Type H            EACH      13.000      426.000     5538.00      700.000     9100.00     395.000     5135.00 

611.3220   Inlets 2x2-FT                  EACH       3.000     1634.000     4902.00     1200.000     3600.00    1200.000     3600.00 

611.3230   Inlets 2x3-FT                  EACH      13.000     1446.000    18798.00     1300.000    16900.00    1300.000    16900.00 

612.0206   Pipe Underdrain Unperforated 6 LF        25.000       25.000      625.00       28.000      700.00      20.000      500.00 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00      500.000      500.00    2660.000     2660.00 

           01. 1060-31-71 
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619.1000   Mobilization                   EACH       1.000    42000.000    42000.00    47556.870    47556.87   18200.000    18200.00 

624.0100   Water                          MGAL      60.000       10.000      600.00       75.000     4500.00      59.400     3564.00 

625.0500   Salvaged Topsoil               SY      2100.000        3.250     6825.00        1.750     3675.00       5.300    11130.00 

627.0200   Mulching                       SY       900.000        0.350      315.00        0.350      315.00       0.350      315.00 

628.1104   Erosion Bales                  EACH     160.000       12.000     1920.00       12.000     1920.00      12.000     1920.00 

628.1504   Silt Fence                     LF      1000.000        1.800     1800.00        1.800     1800.00       1.800     1800.00 

628.1520   Silt Fence Maintenance         LF       500.000        0.450      225.00        0.450      225.00       0.450      225.00 

628.1905   Mobilizations Erosion Control  EACH       3.000      175.000      525.00      175.000      525.00     175.000      525.00 

628.1910   Mobilization Emergency Erosion EACH       3.000      176.000      528.00      176.000      528.00     176.000      528.00 

628.2004   Erosion Mat Class I Type B     SY      1250.000        1.200     1500.00        1.200     1500.00       1.200     1500.00 

628.7005   Inlet Protection Type A        EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 

628.7010   Inlet Protection Type B        EACH       3.000       65.000      195.00       65.000      195.00      65.000      195.00 

628.7015   Inlet Protection Type C        EACH      16.000       67.000     1072.00       67.000     1072.00      67.000     1072.00 

628.7560   Tracking Pads                  EACH       2.000      500.000     1000.00     2000.000     4000.00     540.000     1080.00 

628.7570   Rock Bags                      EACH     140.000       10.000     1400.00       10.000     1400.00      10.000     1400.00 

629.0210   Fertilizer Type B              CWT        1.300       75.000       97.50       75.000       97.50      75.000       97.50 

630.0120   Seeding Mixture No. 20         LB        57.000        5.500      313.50        5.500      313.50       5.500      313.50 

633.0200   Delineators Flexible           EACH      14.000       56.000      784.00       56.000      784.00      56.000      784.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      11.000       65.000      715.00       65.000      715.00      65.000      715.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH      22.000      145.000     3190.00      145.000     3190.00     145.000     3190.00 

635.0200   Sign Supports Structural Steel LB      1800.000        3.330     5994.00        3.330     5994.00       3.330     5994.00 

636.0100   Sign Supports Concrete Masonry CY         3.600      850.000     3060.00      850.000     3060.00     850.000     3060.00 

636.0500   Sign Supports Steel Reinforcem LB       204.000        4.000      816.00        4.000      816.00       4.000      816.00 

637.1220   Signs Type I Reflective SH     SF       408.000       22.000     8976.00       22.000     8976.00      22.000     8976.00 

637.2210   Signs Type II Reflective H     SF       177.110       17.000     3010.87       17.000     3010.87      17.000     3010.87 

637.2230   Signs Type II Reflective F     SF        33.000       21.000      693.00       21.000      693.00      21.000      693.00 

642.5001   Field Office Type B            EACH       1.000     6000.000     6000.00     5000.000     5000.00    8010.000     8010.00 

643.0100   Traffic Control (project)      EACH       1.000     2300.000     2300.00     5376.780     5376.78    2300.000     2300.00 

           01. 1060-31-71 

643.0300   Traffic Control Drums          DAY     1700.000        0.400      680.00        0.500      850.00       0.400      680.00 

643.0420   Traffic Control Barricades Typ DAY      430.000        2.000      860.00        1.250      537.50       2.000      860.00 

643.0705   Traffic Control Warning Lights DAY      860.000        0.150      129.00        0.650      559.00       0.150      129.00 

643.0715   Traffic Control Warning Lights DAY      260.000        0.200       52.00        0.650      169.00       0.200       52.00 

643.0900   Traffic Control Signs          DAY      440.000        2.000      880.00        1.150      506.00       2.000      880.00 

645.0120   Geotextile Type HR             SY        58.000        4.000      232.00        1.440       83.52       3.500      203.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1709.000        0.800     1367.20        1.600     2734.40       0.800     1367.20 

646.0126   Pavement Marking Epoxy 8-Inch  LF       150.000        1.600      240.00        3.500      525.00       1.600      240.00 

646.0600   Removing Pavement Markings     LF      1650.000        1.250     2062.50        0.500      825.00       1.250     2062.50 
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647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      126.000      378.00      135.000      405.00     126.000      378.00 

647.0256   Pavement Marking Symbols Epoxy EACH       5.000       58.000      290.00      125.000      625.00      58.000      290.00 

647.0356   Pavement Marking Words Epoxy   EACH       2.000      168.000      336.00      200.000      400.00     168.000      336.00 

647.0566   Pavement Marking Stop Line Epo LF        30.000        6.000      180.00        7.000      210.00       6.000      180.00 

647.0656   Pavement Marking Parking Stall LF      2984.000        3.100     9250.40        3.900    11637.60       3.100     9250.40 

647.0706   Pavement Marking Diagonal Epox LF       942.000        3.800     3579.60        2.500     2355.00       3.800     3579.60 

647.0796   Pavement Marking Crosswalk Epo LF       202.000        8.100     1636.20       10.000     2020.00       8.100     1636.20 

650.4000   Construction Staking Storm Sew EACH      14.000       70.000      980.00       65.000      910.00      65.000      910.00 

650.4500   Construction Staking Subgrade  LF      1415.000        0.010       14.15        0.440      622.60       0.460      650.90 

650.5000   Construction Staking Base      LF      1415.000        1.350     1910.25        0.650      919.75       0.660      933.90 

650.5500   Construction Staking Curb Gutt LF      1925.000        0.850     1636.25        1.250     2406.25       1.250     2406.25 

650.7000   Construction Staking Conc Pave LF       100.000        3.000      300.00        1.500      150.00       1.500      150.00 

650.8500   Const Staking Elec Install (pr LS         1.000      500.000      500.00     1200.000     1200.00    1200.000     1200.00 

           01. 1060-31-71 

650.9910   Const Staking Supplemental Con LS         1.000      350.000      350.00      875.000      875.00     875.000      875.00 

           01. 1060-31-71 

650.9920   Construction Staking Slope Sta LF      1415.000        0.400      566.00        0.650      919.75       0.650      919.75 

652.0225   Conduit Rigid Nonmetallic Sch  LF      1140.000        4.000     4560.00        4.000     4560.00       4.000     4560.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH       2.000      780.000     1560.00      780.000     1560.00     780.000     1560.00 

654.0105   Concrete Bases Type 5          EACH       3.000      600.000     1800.00      600.000     1800.00     600.000     1800.00 

654.0224   Concrete Control Cabinet Bases EACH       1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 

655.0610   Electrical Wire Lighting 12 AW LF      2229.000        0.600     1337.40        0.600     1337.40       0.600     1337.40 

655.0615   Electrical Wire Lighting 10 AW LF      5144.000        0.660     3395.04        0.660     3395.04       0.660     3395.04 

655.0640   Electrical Wire Lighting 1 AWG LF        18.000        1.650       29.70        1.650       29.70       1.650       29.70 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1500.000     1500.00     1500.000     1500.00    1500.000     1500.00 

           01. Sta. 10+47.9a 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      285.000     3420.00      285.000     3420.00     285.000     3420.00 

657.0322   Poles Type 5-Aluminum          EACH      12.000     1090.000    13080.00     1090.000    13080.00    1090.000    13080.00 

657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      10.000      120.000     1200.00      120.000     1200.00     120.000     1200.00 

657.0715   Lum Arms Truss Type 4 1/2-In C EACH       7.000      265.000     1855.00      265.000     1855.00     265.000     1855.00 

659.0115   Luminaires Utility HPS 150 Wat EACH       1.000      310.000      310.00      310.000      310.00     310.000      310.00 

659.1125   Luminaires Utility LED C       EACH      16.000      400.000     6400.00      400.000     6400.00     400.000     6400.00 

659.2124   Lighting Control Cabinets 120/ EACH       1.000     5200.000     5200.00     5200.000     5200.00    5200.000     5200.00 

690.0150   Sawing Asphalt                 LF       150.000        2.000      300.00        1.950      292.50       1.950      292.50 

690.0250   Sawing Concrete                LF        10.000        2.000       20.00        1.950       19.50       1.950       19.50 

715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

SPV.0060   Special                        EACH       1.000     1800.000     1800.00     1800.000     1800.00    1800.000     1800.00 

           01. Chain Link Fence Vehicle Gates 
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           12 Feet Vinyl Coated 

SPV.0060   Special                        EACH       9.000     1000.000     9000.00     1000.000     9000.00    1000.000     9000.00 

           02. Concrete Bases Type 5, Special 

SPV.0090   Special                        LF       695.000       26.300    18278.50       26.300    18278.50      26.300    18278.50 

           01. Chain Link Fence 6 Feet Vinyl Coated 

SPV.0105   Special                        LS         1.000      450.000      450.00     1000.000     1000.00     550.000      550.00 

           01. Lighting System Survey 

SPV.0105   Special                        LS         1.000     1000.000     1000.00     1000.000     1000.00    1000.000     1000.00 

           02. Lighting System Integrator 

SPV.0165   Special                        SF       685.000        4.500     3082.50        3.850     2637.25       6.260     4288.10 

           01. Concrete Sidewalk 4-Inch, Special 

608.3012   Storm Sewer Pipe Class III-A 1 LF       714.000       45.900    32772.60       48.000    34272.00      55.000    39270.00 

608.3018   Storm Sewer Pipe Class III-A 1 LF        97.000       51.100     4956.70       55.000     5335.00      60.500     5868.50 

 

                                      PROPOSAL TOTAL.......               472220.86                475000.00               498932.08 
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   BIDDER NO  1:  MICHELS CORPORATION 

   BIDDER NO  2:  MUSSON BROS., INC. 

   BIDDER NO  3:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  4:  VINTON CONSTRUCTION COMPANY 

   BIDDER NO  5:  RAMS CONTRACTING, LTD. 

   BIDDER NO  6:  LALONDE CONTRACTORS INCORPORATED 

   BIDDER NO  7:  STARK PAVEMENT CORPORATION 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

204.0150   Removing Curb & Gutter         LF       160.000        7.500     1200.00        0.000        0.00       0.000        0.00 

204.0170   Removing Fence                 LF       150.000        4.000      600.00        0.000        0.00       0.000        0.00 

205.0100   Excavation Common              CY       969.000       37.100    35949.90        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     1000.000     1000.00        0.000        0.00       0.000        0.00 

           01. 1060-31-71 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     2700.000       16.500    44550.00        0.000        0.00       0.000        0.00 

415.0090   Concrete Pavement 9-Inch       SY       156.000       52.600     8205.60        0.000        0.00       0.000        0.00 

416.0170   Concrete Driveway 7-Inch       SY        55.000       46.000     2530.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL      350.000        2.000      700.00        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL      770.000        1.000      770.00        0.000        0.00       0.000        0.00 

460.5224   HMA Pavement 4 LT 58-28 S      TON     1200.000       62.200    74640.00        0.000        0.00       0.000        0.00 

465.0105   Asphaltic Surface              TON      150.000       73.400    11010.00        0.000        0.00       0.000        0.00 

520.8000   Concrete Collars for Pipe      EACH       1.000      388.500      388.50        0.000        0.00       0.000        0.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       1.000      567.000      567.00        0.000        0.00       0.000        0.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      619.500      619.50        0.000        0.00       0.000        0.00 

524.0612   Apr Endwls Culvert Pipe Salvag EACH       1.000      213.150      213.15        0.000        0.00       0.000        0.00 

601.0405   Concrete Curb & Gutter 18-Inch LF       125.000       18.000     2250.00        0.000        0.00       0.000        0.00 

601.0407   Concrete Curb & Gutter 18-Inch LF      1630.000       17.200    28036.00        0.000        0.00       0.000        0.00 

601.0411   Concrete Curb & Gutter 30-Inch LF       170.000       29.000     4930.00        0.000        0.00       0.000        0.00 

602.0405   Concrete Sidewalk 4-Inch       SF      2360.000        4.200     9912.00        0.000        0.00       0.000        0.00 

602.0505   Curb Ramp Detectable Warnng Fi SF       112.000       36.000     4032.00        0.000        0.00       0.000        0.00 

606.0200   Riprap Medium                  CY        32.000       68.250     2184.00        0.000        0.00       0.000        0.00 

611.0420   Reconstructing Manholes        EACH       1.000      504.000      504.00        0.000        0.00       0.000        0.00 

611.0612   Inlet Covers Type C            EACH       3.000      609.000     1827.00        0.000        0.00       0.000        0.00 

611.0624   Inlet Covers Type H            EACH      13.000      735.000     9555.00        0.000        0.00       0.000        0.00 

611.3220   Inlets 2x2-FT                  EACH       3.000     1260.000     3780.00        0.000        0.00       0.000        0.00 

611.3230   Inlets 2x3-FT                  EACH      13.000     1365.000    17745.00        0.000        0.00       0.000        0.00 

612.0206   Pipe Underdrain Unperforated 6 LF        25.000       29.400      735.00        0.000        0.00       0.000        0.00 

618.0100   Maintenance And Repair of Haul EACH       1.000      500.000      500.00        0.000        0.00       0.000        0.00 

           01. 1060-31-71 
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619.1000   Mobilization                   EACH       1.000    13250.000    13250.00        0.000        0.00       0.000        0.00 

624.0100   Water                          MGAL      60.000       50.000     3000.00        0.000        0.00       0.000        0.00 

625.0500   Salvaged Topsoil               SY      2100.000        3.700     7770.00        0.000        0.00       0.000        0.00 

627.0200   Mulching                       SY       900.000        0.530      477.00        0.000        0.00       0.000        0.00 

628.1104   Erosion Bales                  EACH     160.000        8.930     1428.80        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF      1000.000        2.100     2100.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF       500.000        1.050      525.00        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       3.000      210.000      630.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       3.000      262.500      787.50        0.000        0.00       0.000        0.00 

628.2004   Erosion Mat Class I Type B     SY      1250.000        1.000     1250.00        0.000        0.00       0.000        0.00 

628.7005   Inlet Protection Type A        EACH       2.000      105.000      210.00        0.000        0.00       0.000        0.00 

628.7010   Inlet Protection Type B        EACH       3.000       52.500      157.50        0.000        0.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH      16.000       63.000     1008.00        0.000        0.00       0.000        0.00 

628.7560   Tracking Pads                  EACH       2.000     1200.000     2400.00        0.000        0.00       0.000        0.00 

628.7570   Rock Bags                      EACH     140.000       10.500     1470.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        1.300       78.750      102.38        0.000        0.00       0.000        0.00 

630.0120   Seeding Mixture No. 20         LB        57.000        6.830      389.31        0.000        0.00       0.000        0.00 

633.0200   Delineators Flexible           EACH      14.000       47.250      661.50        0.000        0.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      11.000       68.250      750.75        0.000        0.00       0.000        0.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH      22.000      131.250     2887.50        0.000        0.00       0.000        0.00 

635.0200   Sign Supports Structural Steel LB      1800.000        3.680     6624.00        0.000        0.00       0.000        0.00 

636.0100   Sign Supports Concrete Masonry CY         3.600      918.750     3307.50        0.000        0.00       0.000        0.00 

636.0500   Sign Supports Steel Reinforcem LB       204.000        2.630      536.52        0.000        0.00       0.000        0.00 

637.1220   Signs Type I Reflective SH     SF       408.000       23.100     9424.80        0.000        0.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF       177.110       16.280     2883.35        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF        33.000       19.430      641.19        0.000        0.00       0.000        0.00 

642.5001   Field Office Type B            EACH       1.000     5200.000     5200.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000     2439.150     2439.15        0.000        0.00       0.000        0.00 

           01. 1060-31-71 

643.0300   Traffic Control Drums          DAY     1700.000        0.420      714.00        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY      430.000        2.120      911.60        0.000        0.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY      860.000        0.160      137.60        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY      260.000        0.210       54.60        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY      440.000        2.120      932.80        0.000        0.00       0.000        0.00 

645.0120   Geotextile Type HR             SY        58.000        5.250      304.50        0.000        0.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      1709.000        0.840     1435.56        0.000        0.00       0.000        0.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF       150.000        1.680      252.00        0.000        0.00       0.000        0.00 

646.0600   Removing Pavement Markings     LF      1650.000        1.310     2161.50        0.000        0.00       0.000        0.00 
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647.0166   Pavement Marking Arrows Epoxy  EACH       3.000      132.300      396.90        0.000        0.00       0.000        0.00 

647.0256   Pavement Marking Symbols Epoxy EACH       5.000       60.900      304.50        0.000        0.00       0.000        0.00 

647.0356   Pavement Marking Words Epoxy   EACH       2.000      176.400      352.80        0.000        0.00       0.000        0.00 

647.0566   Pavement Marking Stop Line Epo LF        30.000        6.300      189.00        0.000        0.00       0.000        0.00 

647.0656   Pavement Marking Parking Stall LF      2984.000        3.260     9727.84        0.000        0.00       0.000        0.00 

647.0706   Pavement Marking Diagonal Epox LF       942.000        3.990     3758.58        0.000        0.00       0.000        0.00 

647.0796   Pavement Marking Crosswalk Epo LF       202.000        8.510     1719.02        0.000        0.00       0.000        0.00 

650.4000   Construction Staking Storm Sew EACH      14.000       68.250      955.50        0.000        0.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF      1415.000        0.470      665.05        0.000        0.00       0.000        0.00 

650.5000   Construction Staking Base      LF      1415.000        0.680      962.20        0.000        0.00       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF      1925.000        1.310     2521.75        0.000        0.00       0.000        0.00 

650.7000   Construction Staking Conc Pave LF       100.000        1.580      158.00        0.000        0.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000     1260.000     1260.00        0.000        0.00       0.000        0.00 

           01. 1060-31-71 

650.9910   Const Staking Supplemental Con LS         1.000      918.750      918.75        0.000        0.00       0.000        0.00 

           01. 1060-31-71 

650.9920   Construction Staking Slope Sta LF      1415.000        0.680      962.20        0.000        0.00       0.000        0.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF      1140.000        4.200     4788.00        0.000        0.00       0.000        0.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH       2.000      819.000     1638.00        0.000        0.00       0.000        0.00 

654.0105   Concrete Bases Type 5          EACH       3.000      630.000     1890.00        0.000        0.00       0.000        0.00 

654.0224   Concrete Control Cabinet Bases EACH       1.000     1260.000     1260.00        0.000        0.00       0.000        0.00 

655.0610   Electrical Wire Lighting 12 AW LF      2229.000        0.630     1404.27        0.000        0.00       0.000        0.00 

655.0615   Electrical Wire Lighting 10 AW LF      5144.000        0.690     3549.36        0.000        0.00       0.000        0.00 

655.0640   Electrical Wire Lighting 1 AWG LF        18.000        1.730       31.14        0.000        0.00       0.000        0.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000     1575.000     1575.00        0.000        0.00       0.000        0.00 

           01. Sta. 10+47.9a 

657.0255   Trans Base Brkwy 11 1/2-Inch B EACH      12.000      299.250     3591.00        0.000        0.00       0.000        0.00 

657.0322   Poles Type 5-Aluminum          EACH      12.000     1144.500    13734.00        0.000        0.00       0.000        0.00 

657.0610   Lum Arms Singl Membr 4 1/2-In  EACH      10.000      126.000     1260.00        0.000        0.00       0.000        0.00 

657.0715   Lum Arms Truss Type 4 1/2-In C EACH       7.000      278.250     1947.75        0.000        0.00       0.000        0.00 

659.0115   Luminaires Utility HPS 150 Wat EACH       1.000      325.500      325.50        0.000        0.00       0.000        0.00 

659.1125   Luminaires Utility LED C       EACH      16.000      420.000     6720.00        0.000        0.00       0.000        0.00 

659.2124   Lighting Control Cabinets 120/ EACH       1.000     5460.000     5460.00        0.000        0.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF       150.000        1.040      156.00        0.000        0.00       0.000        0.00 

690.0250   Sawing Concrete                LF        10.000        2.780       27.80        0.000        0.00       0.000        0.00 

715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH       1.000     1890.000     1890.00        0.000        0.00       0.000        0.00 

           01. Chain Link Fence Vehicle Gates 
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           12 Feet Vinyl Coated 

SPV.0060   Special                        EACH       9.000     1050.000     9450.00        0.000        0.00       0.000        0.00 

           02. Concrete Bases Type 5, Special 

SPV.0090   Special                        LF       695.000       27.620    19195.90        0.000        0.00       0.000        0.00 

           01. Chain Link Fence 6 Feet Vinyl Coated 

SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 

           01. Lighting System Survey 

SPV.0105   Special                        LS         1.000     1050.000     1050.00        0.000        0.00       0.000        0.00 

           02. Lighting System Integrator 

SPV.0165   Special                        SF       685.000        7.600     5206.00        0.000        0.00       0.000        0.00 

           01. Concrete Sidewalk 4-Inch, Special 

608.3012   Storm Sewer Pipe Class III-A 1 LF       714.000       50.400    35985.60        0.000        0.00       0.000        0.00 

608.3018   Storm Sewer Pipe Class III-A 1 LF        97.000       57.750     5601.75        0.000        0.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......               502288.72                     0.00                   0.000 
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               STATE PROJECT(S):  2140-13-70                            LOCATION  Milwaukee       COUNTY 

                                                                                  N 76th St, City Milwaukee 

                                                                                  STH 181 

                                                                                  Milwaukee County 

               TYPE OF WORK: Structures 

 

   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  4:  VINTON CONSTRUCTION COMPANY 

   BIDDER NO  5:  KRAEMER NORTH AMERICA, LLC 

   BIDDER NO  6:  LALONDE CONTRACTORS INCORPORATED 

   BIDDER NO  7:  WALSH CONSTRUCTION COMPANY II, LLC 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA        4.000      375.000     1500.00      435.000     1740.00     375.000     1500.00 

201.0120   Clearing                       ID       149.000       20.000     2980.00       12.000     1788.00      20.000     2980.00 

201.0205   Grubbing                       STA        4.000      375.000     1500.00      435.000     1740.00     375.000     1500.00 

201.0220   Grubbing                       ID       149.000       10.000     1490.00       24.000     3576.00      10.000     1490.00 

203.0200   Removing Old Structure (statio LS         1.000   237000.000   237000.00   300000.000   300000.00  300000.000   300000.00 

           01. STA. 121+05 

203.0225.S Debris Containment (structure) LS         1.000    10000.000    10000.00     2000.000     2000.00    2000.000     2000.00 

           01. B-40-766 

204.0100   Removing Pavement              SY     16927.000        4.600    77864.20        4.800    81249.60       4.600    77864.20 

204.0125   Removing Asphaltic Surface Mil TON     8433.000        9.000    75897.00       15.150   127759.95       9.000    75897.00 

204.0150   Removing Curb & Gutter         LF      3158.000        2.600     8210.80        4.000    12632.00       2.600     8210.80 

204.0155   Removing Concrete Sidewalk     SY      5305.000        3.000    15915.00        4.000    21220.00       3.000    15915.00 

204.0165   Removing Guardrail             LF       140.000        5.000      700.00        5.000      700.00       5.000      700.00 

204.0170   Removing Fence                 LF       140.000        5.000      700.00        5.000      700.00       5.000      700.00 

204.0195   Removing Concrete Bases        EACH      19.000       56.000     1064.00      150.000     2850.00      56.000     1064.00 

204.0210   Removing Manholes              EACH       3.000      450.000     1350.00      500.000     1500.00     450.000     1350.00 

204.0220   Removing Inlets                EACH      18.000      275.000     4950.00      400.000     7200.00     275.000     4950.00 

204.0245   Removing Storm Sewer (size)    LF       808.000       24.000    19392.00       40.000    32320.00      24.000    19392.00 

           01. 12-Inch 

205.0100   Excavation Common              CY     10632.000        3.500    37212.00        9.820   104406.24       3.500    37212.00 

206.1000   Exc for Structure Bridges (str LS         1.000     6500.000     6500.00    12000.000    12000.00    6500.000     6500.00 

           01. B-40-766 

208.0100   Borrow                         CY      8987.000        7.000    62909.00        5.400    48529.80       7.000    62909.00 

209.0100   Backfill Granular              CY        10.000       30.000      300.00       50.000      500.00      30.000      300.00 
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209.0200.S Backfill Controlled Low Streng CY        20.000      126.000     2520.00      150.000     3000.00     126.000     2520.00 

210.0100   Backfill Structure             CY       440.000       56.120    24692.80       35.000    15400.00      35.000    15400.00 

213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     4000.000     4000.00    4000.000     4000.00 

           01. Project ID 2140-13-70 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    10410.000        6.250    65062.50       13.800   143658.00       6.250    65062.50 

310.0110   Base Aggregate Open-Graded     TON      162.000       22.500     3645.00       26.000     4212.00      22.500     3645.00 

311.0110   Breaker Run                    TON     1800.000       16.750    30150.00       13.000    23400.00      16.750    30150.00 

320.0155   Concrete Base 9-Inch           SY       419.000       38.000    15922.00       50.000    20950.00      38.000    15922.00 

390.0303   Base Patching Concrete         SY      2486.000       65.000   161590.00       47.000   116842.00      65.000   161590.00 

390.0403   Base Patching Concrete Shes    SY       131.000       85.000    11135.00       61.000     7991.00      85.000    11135.00 

415.0070   Concrete Pavement 7-Inch       SY      5495.000       39.500   217052.50       34.100   187379.50      37.500   206062.50 

415.0095   Concrete Pavement 9 1/2-Inch   SY      8217.000       42.000   345114.00       40.050   329090.85      40.000   328680.00 

415.0210   Concrete Pavement Gaps         EACH       3.000     1500.000     4500.00     1000.000     3000.00    1500.000     4500.00 

415.0410   Concrete Pavement Approach Sla SY       314.000      145.000    45530.00      135.000    42390.00     145.000    45530.00 

415.1095   Concrete Pavement HES 9 1/2-In SY       350.000       50.000    17500.00       61.000    21350.00      48.000    16800.00 

416.0270   Concrete Driveway HES 7-Inch   SY       400.000       47.000    18800.00       51.000    20400.00      47.000    18800.00 

416.0610   Drilled Tie Bars               EACH    3528.000        8.000    28224.00       12.000    42336.00       8.000    28224.00 

416.0620   Drilled Dowel Bars             EACH   10080.000       12.000   120960.00       11.000   110880.00      12.000   120960.00 

440.4410   Incentive IRI Ride             DOL     8650.000        1.000     8650.00        1.000     8650.00       1.000     8650.00 

455.0605   Tack Coat                      GAL     9124.000        1.700    15510.80        1.700    15510.80       1.700    15510.80 

460.2000   Incentive Density HMA Pavement DOL     6350.000        1.000     6350.00        1.000     6350.00       1.000     6350.00 

465.0120   Asph Surface Driveways & Field TON       42.000      105.000     4410.00      105.000     4410.00     105.000     4410.00 

465.0125   Asphaltic Surface Temporary    TON      317.000       54.750    17355.75       54.750    17355.75      54.750    17355.75 

502.0100   Concrete Masonry Bridges       CY      1105.000      607.000   670735.00      700.000   773500.00     700.000   773500.00 

502.2000   Comp Joint Sealer Preformed El LF       161.000       32.000     5152.00       25.000     4025.00      25.000     4025.00 

           01. 2 1/4 Inch 

502.3200   Protective Surface Treatment   SY      2066.000        2.500     5165.00        2.000     4132.00       2.000     4132.00 

502.3210   Pigmented Surface Sealer       SY       126.000        7.500      945.00        2.500      315.00       2.500      315.00 

505.0400   Bar Steel Reinforcement HS Str LB     17590.000        0.810    14247.90        0.800    14072.00       0.800    14072.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB    172290.000        0.910   156783.90        0.880   151615.20       0.880   151615.20 

505.0800.S Bar Steel Reinf HS Stainless S LB      3940.000        3.750    14775.00        2.700    10638.00       2.700    10638.00 

506.0605   Structural Steel HS            LB    332140.000        1.520   504852.80        1.400   464996.00       1.400   464996.00 

506.2605   Bearing Pads Elastomeric Non-L EACH      36.000       70.000     2520.00       25.000      900.00      25.000      900.00 

506.3015   Welded Stud Shear Connectors 7 EACH    8448.000        2.920    24668.16        3.250    27456.00       3.250    27456.00 

506.4000   Steel Diaphragms (structure)   EACH      80.000      355.000    28400.00      400.000    32000.00     400.000    32000.00 

           01. B-40-766 

506.5000   Bearing Assemblies Fixed (stru EACH      18.000      875.000    15750.00      500.000     9000.00     500.000     9000.00 

           01. B-40-766 
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511.1200   Temporary Shoring (structure)  SF       998.000       37.000    36926.00       45.000    44910.00      45.000    44910.00 

           01. B-40-766 

513.4091   Railing Tubular Screening (str LF       317.000      155.000    49135.00       25.400     8051.80     112.000    35504.00 

           01. B-40-766 

516.0500   Rubberized Membrane Waterproof SY        52.000       27.000     1404.00       25.000     1300.00      25.000     1300.00 

517.0600   Painting Epoxy System (structu LS         1.000    65000.000    65000.00   115400.000   115400.00  115400.000   115400.00 

           01. B-40-766 

532.0750.S Temp Wall Wire Faced Mech Stab SF      1631.000       33.000    53823.00       38.640    63021.84      33.000    53823.00 

550.2106   Piling CIP Concrete 10 3/4 X 0 LF      5400.000       38.500   207900.00       36.000   194400.00      36.000   194400.00 

601.0110   Concrete Curb Type D           LF        18.000       40.000      720.00       35.000      630.00      40.000      720.00 

601.0409   Concrete Curb & Gutter 30-Inch LF      8259.000       18.000   148662.00       15.000   123885.00      18.000   148662.00 

601.0411   Concrete Curb & Gutter 30-Inch LF       176.000       22.000     3872.00       21.000     3696.00      22.000     3872.00 

601.0600   Concrete Curb Pedestrian       LF        21.000       40.000      840.00       75.000     1575.00      40.000      840.00 

602.0410   Concrete Sidewalk 5-Inch       SF     43791.000        4.750   208007.25        4.310   188739.21       4.750   208007.25 

602.0505   Curb Ramp Detectable Warnng Fi SF       704.000       33.000    23232.00       30.000    21120.00      33.000    23232.00 

602.1500   Concrete Steps                 SF        16.000       75.000     1200.00      100.000     1600.00      75.000     1200.00 

603.1142   Concrete Barrier Type S42      LF        21.000       95.000     1995.00      270.000     5670.00      95.000     1995.00 

603.1156   Concrete Barrier Type S56      LF       228.000       78.000    17784.00      285.000    64980.00      78.000    17784.00 

603.3559   Conc Barrier Trans Type S42 to EACH       2.000     5000.000    10000.00     5200.000    10400.00    5000.000    10000.00 

603.8000   Concrete Barrier Temp Precast  LF      3687.000        1.000     3687.00        4.000    14748.00       4.000    14748.00 

603.8125   Concrete Barrier Temp Precast  LF      3687.000        1.000     3687.00        4.500    16591.50       4.500    16591.50 

604.0400   Slope Paving Concrete          SY       674.000       71.000    47854.00        0.010        6.74       0.010        6.74 

611.0420   Reconstructing Manholes        EACH       5.000      925.000     4625.00     1000.000     5000.00     925.000     4625.00 

611.0430   Reconstructing Inlets          EACH       5.000      915.000     4575.00     1000.000     5000.00     915.000     4575.00 

611.0530   Manhole Covers Type J          EACH       5.000      680.000     3400.00      275.000     1375.00     680.000     3400.00 

611.0606   Inlet Covers Type B            EACH       1.000      831.000      831.00      400.000      400.00     831.000      831.00 

611.0610   Inlet Covers Type BW           EACH       2.000      808.000     1616.00      375.000      750.00     808.000     1616.00 

611.0624   Inlet Covers Type H            EACH      27.000      825.000    22275.00      395.000    10665.00     825.000    22275.00 

611.0642   Inlet Covers Type MS           EACH       2.000      389.000      778.00      240.000      480.00     389.000      778.00 

611.2004   Manholes 4-FT Diameter         EACH       3.000     1730.000     5190.00     4000.000    12000.00    1730.000     5190.00 

611.3220   Inlets 2x2-FT                  EACH       2.000     1025.000     2050.00     1800.000     3600.00    1025.000     2050.00 

611.3225   Inlets 2x2.5-FT                EACH       2.000      950.000     1900.00     1850.000     3700.00     950.000     1900.00 

611.3230   Inlets 2x3-FT                  EACH      26.000      860.000    22360.00     1900.000    49400.00     860.000    22360.00 

611.3901   Inlets Median 1 Grate          EACH       2.000     1200.000     2400.00     2225.000     4450.00    1200.000     2400.00 

611.8110   Adjusting Manhole Covers       EACH      59.000      363.000    21417.00      510.000    30090.00     363.000    21417.00 

611.8115   Adjusting Inlet Covers         EACH      44.000      363.000    15972.00      510.000    22440.00     363.000    15972.00 

611.8120.S Cover Plates Temporary         EACH      91.000      271.000    24661.00      150.000    13650.00     271.000    24661.00 

611.9710   Salvaged Inlet Covers          EACH       1.000      210.000      210.00      150.000      150.00     210.000      210.00 
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612.0406   Pipe Underdrain Wrapped 6-Inch LF       744.000       17.060    12692.64        6.000     4464.00       4.000     2976.00 

614.0805   Crash Cushions Perm Low Mainta EACH       2.000    24500.000    49000.00    24500.000    49000.00   24500.000    49000.00 

614.0905   Crash Cushions Temporary       EACH      10.000     6000.000    60000.00     6000.000    60000.00    6000.000    60000.00 

614.2300   MGS Guardrail 3                LF        25.000       20.000      500.00       20.000      500.00      20.000      500.00 

614.2500   MGS Thrie Beam Transition      LF        78.660       65.000     5112.90       65.000     5112.90      65.000     5112.90 

614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2500.000     5000.00 

616.0204   Fence Chain Link 4-FT          LF       140.000       39.700     5558.00       39.700     5558.00      39.700     5558.00 

616.0700.S Fence Safety                   LF       200.000        2.500      500.00        2.500      500.00       2.500      500.00 

619.1000   Mobilization                   EACH       1.000   187000.000   187000.00    58400.000    58400.00  295800.000   295800.00 

620.0300   Concrete Median Sloped Nose    SF       218.000       10.000     2180.00       14.000     3052.00      10.000     2180.00 

624.0100   Water                          MGAL      90.000       37.000     3330.00       30.000     2700.00      37.000     3330.00 

625.0100   Topsoil                        SY     12766.000        4.000    51064.00        2.500    31915.00       4.000    51064.00 

628.1504   Silt Fence                     LF      2863.000        2.000     5726.00        2.000     5726.00       2.000     5726.00 

628.1520   Silt Fence Maintenance         LF      2863.000        0.100      286.30        0.100      286.30       0.100      286.30 

628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00      200.000      800.00     200.000      800.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      250.000      500.00     250.000      500.00 

628.2008   Erosion Mat Urban Class I Type SY      4804.000        1.500     7206.00        1.500     7206.00       1.500     7206.00 

628.7005   Inlet Protection Type A        EACH      41.000       90.000     3690.00       90.000     3690.00      90.000     3690.00 

628.7010   Inlet Protection Type B        EACH      55.000       50.000     2750.00       50.000     2750.00      50.000     2750.00 

628.7015   Inlet Protection Type C        EACH      39.000       60.000     2340.00       60.000     2340.00      60.000     2340.00 

628.7020   Inlet Protection Type D        EACH      13.000      125.000     1625.00      125.000     1625.00     125.000     1625.00 

628.7560   Tracking Pads                  EACH       4.000     1500.000     6000.00      500.000     2000.00    1500.000     6000.00 

628.7570   Rock Bags                      EACH      50.000       10.000      500.00       10.000      500.00      10.000      500.00 

629.0210   Fertilizer Type B              CWT        2.800       75.000      210.00       75.000      210.00      75.000      210.00 

630.0140   Seeding Mixture No. 40         LB        81.000        7.500      607.50        7.500      607.50       7.500      607.50 

631.0300   Sod Water                      MGAL     195.000       35.000     6825.00       35.000     6825.00      35.000     6825.00 

631.1000   Sod Lawn                       SY      8678.000        3.350    29071.30        3.350    29071.30       3.350    29071.30 

633.0200   Delineators Flexible           EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      17.000       65.000     1105.00       65.000     1105.00      65.000     1105.00 

634.0814   Posts Tubular Steel 2x2-Inch X EACH     121.000      115.000    13915.00      115.000    13915.00     115.000    13915.00 

637.2210   Signs Type II Reflective H     SF      1469.580       15.500    22778.49       15.500    22778.49      15.500    22778.49 

637.2215   Signs Type II Reflective H Fol SF       177.120       19.000     3365.28       19.000     3365.28      19.000     3365.28 

637.2230   Signs Type II Reflective F     SF       295.500       18.500     5466.75       18.500     5466.75      18.500     5466.75 

638.2102   Moving Signs Type II           EACH       1.000       75.000       75.00       75.000       75.00      75.000       75.00 

638.2602   Removing Signs Type II         EACH     154.000       20.000     3080.00       20.000     3080.00      20.000     3080.00 

638.3000   Removing Small Sign Supports   EACH      66.000       20.000     1320.00       20.000     1320.00      20.000     1320.00 

642.5201   Field Office Type C            EACH       1.000    14085.750    14085.75    11000.000    11000.00   18000.000    18000.00 

643.0100   Traffic Control (project)      EACH       1.000    93582.440    93582.44    93582.440    93582.44   93582.440    93582.44 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   28 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913004 

 

           01. Project ID 2140-13-70 

643.0300   Traffic Control Drums          DAY   134970.000        0.100    13497.00        0.100    13497.00       0.100    13497.00 

643.0410   Traffic Control Barricades Typ DAY     2346.000        0.350      821.10        0.350      821.10       0.350      821.10 

643.0420   Traffic Control Barricades Typ DAY    41144.000        0.620    25509.28        0.620    25509.28       0.620    25509.28 

643.0500   Traffic Cntrl Flex Tubular Mar EACH      26.000       22.000      572.00       22.000      572.00      22.000      572.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH      26.000       10.000      260.00       10.000      260.00      10.000      260.00 

643.0705   Traffic Control Warning Lights DAY    73153.000        0.100     7315.30        0.100     7315.30       0.100     7315.30 

643.0715   Traffic Control Warning Lights DAY    26285.000        0.100     2628.50        0.100     2628.50       0.100     2628.50 

643.0900   Traffic Control Signs          DAY    60664.000        0.550    33365.20        0.550    33365.20       0.550    33365.20 

643.0920   Traffic Control Covering Signs EACH      16.000       50.000      800.00       50.000      800.00      50.000      800.00 

643.1000   Traffic Control Signs Fixed Me SF       285.000       16.000     4560.00       16.000     4560.00      16.000     4560.00 

643.1050   Traffic Control Signs PCMS     DAY      320.000       30.000     9600.00       30.000     9600.00      30.000     9600.00 

643.2000   Traffic Control Detour (projec EACH       1.000    12320.000    12320.00    12320.000    12320.00   12320.000    12320.00 

           01. Project ID 2140-13-70 

643.3000   Traffic Control Detour Signs   DAY     7728.000        0.450     3477.60        0.450     3477.60       0.450     3477.60 

644.1410.S Temporary Pedestrian Surface A SF       480.000        5.750     2760.00        5.750     2760.00       5.750     2760.00 

644.1420.S Temporary Pedestrian Surface P SF        80.000       19.780     1582.40        0.010        0.80      10.000      800.00 

644.1601.S Temporary Curb Ramp            EACH      36.000      350.000    12600.00        0.010        0.36     350.000    12600.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      8271.000        1.250    10338.75        1.250    10338.75       1.250    10338.75 

646.0600   Removing Pavement Markings     LF      1784.000        1.000     1784.00        1.000     1784.00       1.000     1784.00 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       475.000        9.000     4275.00        9.000     4275.00       9.000     4275.00 

646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1221.000       11.600    14163.60       11.600    14163.60      11.600    14163.60 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      2300.000        5.800    13340.00        5.800    13340.00       5.800    13340.00 

646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      2768.000        7.500    20760.00        7.500    20760.00       7.500    20760.00 

647.0606   Pavement Marking Island Nose E EACH      20.000      135.000     2700.00      135.000     2700.00     135.000     2700.00 

647.0726   Pavement Marking Diagonal Epox LF       330.000        8.500     2805.00        8.500     2805.00       8.500     2805.00 

647.0955   Removing Pavement Markings Arr EACH       1.000      125.000      125.00      125.000      125.00     125.000      125.00 

647.0965   Removing Pavement Markings Wor EACH       1.000      145.000      145.00      145.000      145.00     145.000      145.00 

649.0400   Temp Pvt Marking Removable Tap LF     32710.000        0.720    23551.20        0.720    23551.20       0.720    23551.20 

649.0801   Temp Pvt Mking Removable Tape  LF       630.000        1.650     1039.50        1.650     1039.50       1.650     1039.50 

649.1200   Temp Pvt Marking Stop Line Rem LF       140.000        4.000      560.00        4.000      560.00       4.000      560.00 

649.1600   Temp Pvt Marking Diagonal Rem  LF       150.000        4.500      675.00        4.500      675.00       4.500      675.00 

650.4000   Construction Staking Storm Sew EACH      35.000       85.000     2975.00       75.000     2625.00      75.000     2625.00 

650.4500   Construction Staking Subgrade  LF      3232.000        0.010       32.32        0.010       32.32       0.200      646.40 

650.5500   Construction Staking Curb Gutt LF      2798.000        1.800     5036.40        0.850     2378.30       0.850     2378.30 

650.6500   Construction Staking Structure LS         1.000     5500.000     5500.00        3.000        3.00    3800.000     3800.00 

           01. B-40-766 

650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00      900.000      900.00     900.000      900.00 

           02. R-40-604 

650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00      850.000      850.00     850.000      850.00 

           03. R-40-605 

650.7000   Construction Staking Conc Pave LF      3232.000        1.250     4040.00        1.500     4848.00       1.500     4848.00 
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650.7500   Construction Staking Concrete  LF       298.000        1.500      447.00        1.000      298.00       1.000      298.00 

650.8000   Construction Staking Resurfaci LF      4905.000        0.150      735.75        0.460     2256.30       0.460     2256.30 

650.8500   Const Staking Elec Install (pr LS         1.000     2500.000     2500.00     3250.000     3250.00    3250.000     3250.00 

           01. Project ID 2140-13-70 

650.9910   Const Staking Supplemental Con LS         1.000      850.000      850.00      500.000      500.00     500.000      500.00 

           01. Project ID 2140-13-70 

650.9920   Construction Staking Slope Sta LF      3232.000        0.680     2197.76        0.550     1777.60       0.550     1777.60 

652.0225   Conduit Rigid Nonmetallic Sch  LF      1245.000        4.800     5976.00        4.800     5976.00       4.800     5976.00 

652.0230   Conduit Rigid Nonmetallic Sch  LF      7862.000        5.250    41275.50        5.250    41275.50       5.250    41275.50 

652.0235   Conduit Rigid Nonmetallic Sch  LF      2369.000        5.640    13361.16        5.640    13361.16       5.640    13361.16 

652.0405   Conduit Reinf Thermosetting Re LF       350.000       19.110     6688.50       19.110     6688.50      19.110     6688.50 

652.0610   Conduit Special 2 1/2-Inch     LF       275.000       16.300     4482.50       16.300     4482.50      16.300     4482.50 

652.0700.S Install Conduit into Existing  EACH       2.000       69.000      138.00       69.000      138.00      69.000      138.00 

652.0800   Conduit Loop Detector          LF      4150.000        4.700    19505.00        4.700    19505.00       4.700    19505.00 

653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      694.000     4164.00      694.000     4164.00     694.000     4164.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH      26.000      720.000    18720.00      720.000    18720.00     720.000    18720.00 

653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1130.000     4520.00     1130.000     4520.00    1130.000     4520.00 

653.0905   Removing Pull Boxes            EACH      23.000       94.000     2162.00       94.000     2162.00      94.000     2162.00 

654.0101   Concrete Bases Type 1          EACH      14.000      570.000     7980.00      570.000     7980.00     570.000     7980.00 

654.0110   Concrete Bases Type 10         EACH       4.000     3912.000    15648.00     3912.000    15648.00    3912.000    15648.00 

654.0113   Concrete Bases Type 13         EACH       2.000     5887.000    11774.00     5887.000    11774.00    5887.000    11774.00 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1485.000     2970.00     1485.000     2970.00    1485.000     2970.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF       982.000        1.050     1031.10        1.050     1031.10       1.050     1031.10 

655.0240   Cable Traffic Signal 7-14 AWG  LF      1783.000        1.240     2210.92        1.240     2210.92       1.240     2210.92 

655.0260   Cable Traffic Signal 12-14 AWG LF      2473.000        1.710     4228.83        1.710     4228.83       1.710     4228.83 

655.0280   Cable Traffic Signal 19-14 AWG LF       688.000        2.570     1768.16        2.570     1768.16       2.570     1768.16 

655.0515   Electrical Wire Traffic Signal LF      8828.000        0.710     6267.88        0.710     6267.88       0.710     6267.88 

655.0525   Electrical Wire Traffic Signal LF       688.000        0.980      674.24        0.980      674.24       0.980      674.24 

655.0700   Loop Detector Lead In Cable    LF     13827.000        1.300    17975.10        1.300    17975.10       1.300    17975.10 

655.0800   Loop Detector Wire             LF     13594.000        0.780    10603.32        0.780    10603.32       0.780    10603.32 

656.0200   Elec Service Meter Breaker Ped LS         1.000      890.000      890.00      890.000      890.00     890.000      890.00 

           01. CB1 - STH 181 & CTH E 

656.0200   Elec Service Meter Breaker Ped LS         1.000      890.000      890.00      890.000      890.00     890.000      890.00 

           02. Temporary STH 181 & CTH E EB Ramps 

657.0100   Pedestal Bases                 EACH      14.000      145.000     2030.00      145.000     2030.00     145.000     2030.00 

657.0405   Traffic Signal Standards Alumi EACH       2.000      122.000      244.00      122.000      244.00     122.000      244.00 

657.0420   Traffic Signal Standards Alumi EACH       4.000      313.000     1252.00      313.000     1252.00     313.000     1252.00 

657.0425   Traffic Signal Standards Alumi EACH       2.000      323.000      646.00      323.000      646.00     323.000      646.00 
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657.0430   Traffic Signal Standards Alumi EACH       6.000      287.000     1722.00      287.000     1722.00     287.000     1722.00 

657.1345   Install Poles Type 9           EACH       4.000     1160.000     4640.00     1160.000     4640.00    1160.000     4640.00 

657.1355   Install Poles Type 12          EACH       2.000     1428.000     2856.00     1428.000     2856.00    1428.000     2856.00 

657.1530   Install Monotube Arms 30-FT    EACH       4.000     2540.000    10160.00     2540.000    10160.00    2540.000    10160.00 

657.1545   Install Monotube Arms 45-FT    EACH       2.000     2967.000     5934.00     2967.000     5934.00    2967.000     5934.00 

657.6005.S Anchor Assembl Light Poles on  EACH       4.000      838.000     3352.00      838.000     3352.00     838.000     3352.00 

658.0110   Traffic Signal Face 3-12 Inch  EACH      19.000      438.000     8322.00      438.000     8322.00     438.000     8322.00 

658.0115   Traffic Signal Face 4-12 Inch  EACH       5.000      573.000     2865.00      573.000     2865.00     573.000     2865.00 

658.0215   Backplates Signal Face 3 Secti EACH      19.000       97.000     1843.00       97.000     1843.00      97.000     1843.00 

658.0220   Backplates Signal Face 4 Secti EACH       5.000      102.000      510.00      102.000      510.00     102.000      510.00 

658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      294.000     3528.00      294.000     3528.00     294.000     3528.00 

658.0500   Pedestrian Push Buttons        EACH      14.000      269.000     3766.00      269.000     3766.00     269.000     3766.00 

658.0600   Led Modules 12-Inch Red Ball   EACH      18.000       55.000      990.00       55.000      990.00      55.000      990.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH      18.000       56.000     1008.00       56.000     1008.00      56.000     1008.00 

658.0610   Led Modules 12-Inch Green Ball EACH      18.000       57.000     1026.00       57.000     1026.00      57.000     1026.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       55.000      330.00       55.000      330.00      55.000      330.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH      10.000       56.000      560.00       56.000      560.00      56.000      560.00 

658.0625   Led Modules 12-Inch Green Arro EACH       7.000       57.000      399.00       57.000      399.00      57.000      399.00 

658.0635   Led Modules Ped Countdwn Timer EACH      12.000      159.000     1908.00      159.000     1908.00     159.000     1908.00 

658.5069   Signal Mounting Hardware (loca LS         1.000     4887.000     4887.00     4887.000     4887.00    4887.000     4887.00 

           01. STH 181 & CTH E 

661.0200   Temp Traffic Signals for Inter LS         1.000    27094.000    27094.00    27094.000    27094.00   27094.000    27094.00 

           01. STH 181 & CTH E WB Ramps 

661.0200   Temp Traffic Signals for Inter LS         1.000    27094.000    27094.00    27094.000    27094.00   27094.000    27094.00 

           02. STH 181 & CTH E EB Ramps 

661.0300   Generators                     DAY        4.000      120.000      480.00      120.000      480.00     120.000      480.00 

670.0100   Field System Integrator        LS         1.000     5395.000     5395.00     5395.000     5395.00    5395.000     5395.00 

670.0200   ITS Documentation              LS         1.000     2423.000     2423.00     2423.000     2423.00    2423.000     2423.00 

671.0112   Conduit HDPE 1-Duct 2-Inch     LF      3880.000        5.300    20564.00        5.300    20564.00       5.300    20564.00 

671.0212   Conduit HDPE Dir Bore 1-Duct 2 LF      1220.000       19.800    24156.00       19.800    24156.00      19.800    24156.00 

673.0105   Communication Vault Type 1     EACH       9.000     2145.000    19305.00     2145.000    19305.00    2145.000    19305.00 

678.0036   Install Fbr Opt Cable Outdoor  LF      6495.000        1.240     8053.80        1.240     8053.80       1.240     8053.80 

678.0200   Fiber Optic Splice Enclosure   EACH       3.000     1318.000     3954.00     1318.000     3954.00    1318.000     3954.00 

678.0300   Fiber Optic Splice             EACH      84.000       51.130     4294.92       51.130     4294.92      51.130     4294.92 

678.0400   Fiber Optic Termination        EACH      12.000       90.220     1082.64       90.220     1082.64      90.220     1082.64 

678.0500   Communication System Testing   LS         1.000     1976.000     1976.00     1976.000     1976.00    1976.000     1976.00 

690.0150   Sawing Asphalt                 LF      1872.000        0.970     1815.84        0.970     1815.84       0.970     1815.84 

690.0250   Sawing Concrete                LF      6045.000        1.600     9672.00        1.600     9672.00       1.600     9672.00 
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715.0415   Incentive Strength Conc Paveme DOL      970.000        1.000      970.00        1.000      970.00       1.000      970.00 

715.0502   Incentive Strength Conc Struct DOL     6630.000        1.000     6630.00        1.000     6630.00       1.000     6630.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     3600.000        5.000    18000.00        5.000    18000.00       5.000    18000.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 

SPV.0060   Special                        EACH      18.000      650.000    11700.00      650.000    11700.00     650.000    11700.00 

           01. Pavement Marking Arrows Grooved 

           Preformed Thermoplastic Type 2 

SPV.0060   Special                        EACH       2.000      890.000     1780.00      890.000     1780.00     890.000     1780.00 

           02. Pavement Marking Arrows Grooved 

           Preformed Thermoplastic Type 3 

SPV.0060   Special                        EACH      15.000      885.000    13275.00      885.000    13275.00     885.000    13275.00 

           03. Pavement Marking Words Grooved 

           Preformed Thermoplastic 

SPV.0060   Special                        EACH      24.000      363.000     8712.00      510.000    12240.00     363.000     8712.00 

           04. Adjust Sanitary Sewer Manholes 

SPV.0060   Special                        EACH      24.000      615.000    14760.00      425.000    10200.00     615.000    14760.00 

           05. Internal Sanitary Manhole Seal 

SPV.0060   Special                        EACH      55.000      355.000    19525.00      125.000     6875.00     355.000    19525.00 

           06. Adjusting Water Boxes 

SPV.0060   Special                        EACH       7.000      300.000     2100.00      325.000     2275.00     100.000      700.00 

           07. Landmark Reference Monument Special 

SPV.0060   Special                        EACH      16.000      652.000    10432.00      900.000    14400.00     652.000    10432.00 

           08. Adjusting TES Manhole Covers 

SPV.0060   Special                        EACH       2.000     6136.000    12272.00     6136.000    12272.00    6136.000    12272.00 

           09. 4' Diameter Manhole Type TES 

SPV.0090   Special                        LF       200.000       17.000     3400.00       17.000     3400.00      17.000     3400.00 

           01. Sawing Curb Head 

SPV.0090   Special                        LF       518.000       58.920    30520.56       58.920    30520.56      58.920    30520.56 

           02. 4-Duct Conduit, Cement Encased, 

           4-Inch Rigid Nonmetallic Conduit DB-60 

SPV.0090   Special                        LF       840.000        6.500     5460.00        8.000     6720.00       8.000     6720.00 

           03. Removing Existing Timber Piling 

SPV.0090   Special                        LF       231.000       85.000    19635.00       72.000    16632.00      72.000    16632.00 

           04. Railing Tubular Steel Galvanized 

           Pedestrian R-40-604 

SPV.0090   Special                        LF       206.000       85.000    17510.00       72.000    14832.00      72.000    14832.00 

           05. Railing Tubular Steel Galvanized 

           Pedestrian R-40-605 
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SPV.0090   Special                        LF       754.000       31.050    23411.70       31.050    23411.70      31.050    23411.70 

           06. Pavement Marking Grooved Preformed 

           Thermoplastic Stop Line 18-Inch 

SPV.0090   Special                        LF      3135.000       12.150    38090.25       12.150    38090.25      12.150    38090.25 

           07. Pavement Marking Grooved Preformed 

           Thermoplastic Crosswalk 6-Inch 

SPV.0090   Special                        LF      2923.000       20.000    58460.00       18.000    52614.00      20.000    58460.00 

           08. Concrete Curb & Gutter 30-Inch 

           (Modified) 

SPV.0090   Special                        LF       528.000       20.000    10560.00       20.000    10560.00      20.000    10560.00 

           09. Concrete Curb & Gutter 30-Inch 

           (HMA Overlay) 

SPV.0090   Special                        LF      1500.000       13.500    20250.00       13.500    20250.00      13.500    20250.00 

           10. Longitudinal Joint Repair 

SPV.0105   Special                        LS         1.000     6144.000     6144.00     6144.000     6144.00    6144.000     6144.00 

           01. Remove Traffic Signals (STH 181 & 

           CTH E) 

SPV.0105   Special                        LS         1.000     1536.000     1536.00     1536.000     1536.00    1536.000     1536.00 

           02. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & W. Villard Ave 

SPV.0105   Special                        LS         1.000     1536.000     1536.00     1536.000     1536.00    1536.000     1536.00 

           03. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & Fond Du Lac  Ave 

SPV.0105   Special                        LS         1.000     1152.000     1152.00     1152.000     1152.00    1152.000     1152.00 

           04. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000      768.000      768.00      768.000      768.00     768.000      768.00 

           05. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & Florist  Ave 

SPV.0105   Special                        LS         1.000      594.000      594.00      594.000      594.00     594.000      594.00 

           08. Transporting Traffic Signal 

           Materials, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     1643.000     1643.00     1643.000     1643.00    1643.000     1643.00 

           09. Install Fiber Optic Communications 

           in Cabinet, STH 181 & W. Villard Ave 

SPV.0105   Special                        LS         1.000     1643.000     1643.00     1643.000     1643.00    1643.000     1643.00 

           10. Install Fiber Optic Communications 

           in Cabinet, STH 181 & Fond Du Lac  Ave 
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SPV.0105   Special                        LS         1.000     1643.000     1643.00     1643.000     1643.00    1643.000     1643.00 

           11. Install Fiber Optic Communications 

           in Cabinet, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     3104.000     3104.00     3104.000     3104.00    3104.000     3104.00 

           12. Remove Light Pole & Reconnect 

           Lighting Circuit 

SPV.0105   Special                        LS         1.000    15500.000    15500.00    45500.000    45500.00   45500.000    45500.00 

           13. Metalizing B-40-766 

SPV.0105   Special                        LS         1.000     7500.000     7500.00     1800.000     1800.00    7500.000     7500.00 

           14. Concrete Pavement Joint Layout 

SPV.0105   Special                        LS         1.000     7291.000     7291.00     7291.000     7291.00    7291.000     7291.00 

           15. Transport & Install Traffic Signal 

           Cabinet Materials, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     2379.000     2379.00     2379.000     2379.00    2379.000     2379.00 

           16. Transport & Install State Furnished 

           Radar Detection System, STH 181 & CTH E 

SPV.0165   Special                        SF      5487.000       56.000   307272.00       59.750   327848.25      45.000   246915.00 

           01. Wall Concrete Panel Mechanically 

           Stabilized Earth **P** 

SPV.0195   Special                        TON     6339.000       51.150   324239.85       51.150   324239.85      51.150   324239.85 

           01. HMA Pavement 3 MT 58-28 S 3% VA 

           Regression Special 

SPV.0195   Special                        TON     4782.000       54.800   262053.60       54.800   262053.60      54.800   262053.60 

           02. HMA Pavement 4 MT 58-28 S 3% VA 

           Regression Special 

608.3012   Storm Sewer Pipe Class III-A 1 LF       793.000       53.000    42029.00       75.000    59475.00      53.000    42029.00 

 

                                      PROPOSAL TOTAL.......              6835307.74               6945126.07              6974165.20 
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   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  4:  VINTON CONSTRUCTION COMPANY 

   BIDDER NO  5:  KRAEMER NORTH AMERICA, LLC 

   BIDDER NO  6:  LALONDE CONTRACTORS INCORPORATED 

   BIDDER NO  7:  WALSH CONSTRUCTION COMPANY II, LLC 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA        4.000      375.000     1500.00      375.000     1500.00     375.000     1500.00 

201.0120   Clearing                       ID       149.000       20.000     2980.00       20.000     2980.00      20.000     2980.00 

201.0205   Grubbing                       STA        4.000      375.000     1500.00      375.000     1500.00     375.000     1500.00 

201.0220   Grubbing                       ID       149.000       10.000     1490.00       10.000     1490.00      10.000     1490.00 

203.0200   Removing Old Structure (statio LS         1.000   300000.000   300000.00   150000.000   150000.00  237000.000   237000.00 

           01. STA. 121+05 

203.0225.S Debris Containment (structure) LS         1.000     2000.000     2000.00    10000.000    10000.00   10000.000    10000.00 

           01. B-40-766 

204.0100   Removing Pavement              SY     16927.000        2.000    33854.00        4.600    77864.20       3.700    62629.90 

204.0125   Removing Asphaltic Surface Mil TON     8433.000       15.150   127759.95        9.000    75897.00      13.990   117977.67 

204.0150   Removing Curb & Gutter         LF      3158.000        5.000    15790.00        2.600     8210.80       4.170    13168.86 

204.0155   Removing Concrete Sidewalk     SY      5305.000        5.400    28647.00        3.000    15915.00       4.590    24349.95 

204.0165   Removing Guardrail             LF       140.000        5.000      700.00        5.000      700.00       2.000      280.00 

204.0170   Removing Fence                 LF       140.000        5.000      700.00        5.000      700.00       2.000      280.00 

204.0195   Removing Concrete Bases        EACH      19.000      125.000     2375.00       56.000     1064.00     250.000     4750.00 

204.0210   Removing Manholes              EACH       3.000      590.000     1770.00      450.000     1350.00     400.000     1200.00 

204.0220   Removing Inlets                EACH      18.000      457.000     8226.00      275.000     4950.00     400.000     7200.00 

204.0245   Removing Storm Sewer (size)    LF       808.000       31.260    25258.08       24.000    19392.00      15.000    12120.00 

           01. 12-Inch 

205.0100   Excavation Common              CY     10632.000       19.300   205197.60        3.500    37212.00      21.980   233691.36 

206.1000   Exc for Structure Bridges (str LS         1.000    14000.000    14000.00    20000.000    20000.00   27000.000    27000.00 

           01. B-40-766 

208.0100   Borrow                         CY      8987.000       10.300    92566.10        7.000    62909.00      25.520   229348.24 

209.0100   Backfill Granular              CY        10.000       40.000      400.00       30.000      300.00      40.000      400.00 

209.0200.S Backfill Controlled Low Streng CY        20.000      200.000     4000.00      126.000     2520.00     200.000     4000.00 

210.0100   Backfill Structure             CY       440.000       45.000    19800.00       30.000    13200.00      40.000    17600.00 

213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     2000.000     2000.00    1310.000     1310.00 

           01. Project ID 2140-13-70 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    10410.000       13.000   135330.00        6.250    65062.50      12.070   125648.70 

310.0110   Base Aggregate Open-Graded     TON      162.000       24.000     3888.00       22.500     3645.00      22.880     3706.56 
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------------------------------------------------------------------------------------------------------------------------------------ 

311.0110   Breaker Run                    TON     1800.000       13.000    23400.00       16.750    30150.00      12.070    21726.00 

320.0155   Concrete Base 9-Inch           SY       419.000       45.000    18855.00       41.200    17262.80      40.360    16910.84 

390.0303   Base Patching Concrete         SY      2486.000      103.000   256058.00       70.900   176257.40      52.210   129794.06 

390.0403   Base Patching Concrete Shes    SY       131.000      160.000    20960.00       95.200    12471.20     102.170    13384.27 

415.0070   Concrete Pavement 7-Inch       SY      5495.000       46.260   254198.70       33.600   184632.00      28.750   157981.25 

415.0095   Concrete Pavement 9 1/2-Inch   SY      8217.000       49.780   409042.26       47.600   391129.20      39.890   327776.13 

415.0210   Concrete Pavement Gaps         EACH       3.000     1000.000     3000.00      900.000     2700.00     526.330     1578.99 

415.0410   Concrete Pavement Approach Sla SY       314.000      140.000    43960.00      168.000    52752.00     112.720    35394.08 

415.1095   Concrete Pavement HES 9 1/2-In SY       350.000       60.000    21000.00       58.700    20545.00      69.700    24395.00 

416.0270   Concrete Driveway HES 7-Inch   SY       400.000       52.000    20800.00       43.150    17260.00      54.710    21884.00 

416.0610   Drilled Tie Bars               EACH    3528.000        7.500    26460.00        6.250    22050.00       5.580    19686.24 

416.0620   Drilled Dowel Bars             EACH   10080.000        0.010      100.80       10.700   107856.00      11.980   120758.40 

440.4410   Incentive IRI Ride             DOL     8650.000        1.000     8650.00        1.000     8650.00       1.000     8650.00 

455.0605   Tack Coat                      GAL     9124.000        1.700    15510.80        1.700    15510.80       1.700    15510.80 

460.2000   Incentive Density HMA Pavement DOL     6350.000        1.000     6350.00        1.000     6350.00       1.000     6350.00 

465.0120   Asph Surface Driveways & Field TON       42.000      105.000     4410.00      105.000     4410.00     105.000     4410.00 

465.0125   Asphaltic Surface Temporary    TON      317.000       54.750    17355.75       54.750    17355.75      54.750    17355.75 

502.0100   Concrete Masonry Bridges       CY      1105.000      700.000   773500.00      650.000   718250.00     607.000   670735.00 

502.2000   Comp Joint Sealer Preformed El LF       161.000       25.000     4025.00       37.000     5957.00      32.000     5152.00 

           01. 2 1/4 Inch 

502.3200   Protective Surface Treatment   SY      2066.000        2.000     4132.00        1.500     3099.00       2.500     5165.00 

502.3210   Pigmented Surface Sealer       SY       126.000        2.500      315.00       11.500     1449.00       7.500      945.00 

505.0400   Bar Steel Reinforcement HS Str LB     17590.000        0.800    14072.00        0.900    15831.00       0.810    14247.90 

505.0600   Bar Steel Reinforcemnt HS Coat LB    172290.000        0.880   151615.20        1.050   180904.50       0.910   156783.90 

505.0800.S Bar Steel Reinf HS Stainless S LB      3940.000        2.700    10638.00        3.050    12017.00       3.750    14775.00 

506.0605   Structural Steel HS            LB    332140.000        1.400   464996.00        2.490   827028.60       1.830   607816.20 

506.2605   Bearing Pads Elastomeric Non-L EACH      36.000       25.000      900.00       20.000      720.00      70.000     2520.00 

506.3015   Welded Stud Shear Connectors 7 EACH    8448.000        3.250    27456.00        5.000    42240.00       4.550    38438.40 

506.4000   Steel Diaphragms (structure)   EACH      80.000      400.000    32000.00        1.000       80.00     355.000    28400.00 

           01. B-40-766 

506.5000   Bearing Assemblies Fixed (stru EACH      18.000      500.000     9000.00     1000.000    18000.00     875.000    15750.00 

           01. B-40-766 

511.1200   Temporary Shoring (structure)  SF       998.000       45.000    44910.00       65.000    64870.00      37.000    36926.00 

           01. B-40-766 

513.4091   Railing Tubular Screening (str LF       317.000      112.000    35504.00      150.000    47550.00     155.000    49135.00 

           01. B-40-766 

516.0500   Rubberized Membrane Waterproof SY        52.000       25.000     1300.00       10.000      520.00      27.000     1404.00 

517.0600   Painting Epoxy System (structu LS         1.000   115400.000   115400.00        1.000        1.00   28000.000    28000.00 
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           01. B-40-766 

532.0750.S Temp Wall Wire Faced Mech Stab SF      1631.000       20.200    32946.20       33.000    53823.00      40.850    66626.35 

550.2106   Piling CIP Concrete 10 3/4 X 0 LF      5400.000       36.000   194400.00       38.000   205200.00      38.500   207900.00 

601.0110   Concrete Curb Type D           LF        18.000       40.000      720.00       45.000      810.00      40.600      730.80 

601.0409   Concrete Curb & Gutter 30-Inch LF      8259.000       14.550   120168.45       15.400   127188.60      15.920   131483.28 

601.0411   Concrete Curb & Gutter 30-Inch LF       176.000       30.000     5280.00       28.000     4928.00      43.000     7568.00 

601.0600   Concrete Curb Pedestrian       LF        21.000       30.000      630.00       30.000      630.00      25.990      545.79 

602.0410   Concrete Sidewalk 5-Inch       SF     43791.000        4.650   203628.15        3.500   153268.50       3.770   165092.07 

602.0505   Curb Ramp Detectable Warnng Fi SF       704.000       30.000    21120.00       31.000    21824.00      29.940    21077.76 

602.1500   Concrete Steps                 SF        16.000       45.000      720.00       90.000     1440.00      81.450     1303.20 

603.1142   Concrete Barrier Type S42      LF        21.000      267.000     5607.00      247.000     5187.00      81.250     1706.25 

603.1156   Concrete Barrier Type S56      LF       228.000      181.000    41268.00      151.000    34428.00      58.530    13344.84 

603.3559   Conc Barrier Trans Type S42 to EACH       2.000     6200.000    12400.00     5600.000    11200.00    6019.000    12038.00 

603.8000   Concrete Barrier Temp Precast  LF      3687.000        4.000    14748.00        6.000    22122.00       1.000     3687.00 

603.8125   Concrete Barrier Temp Precast  LF      3687.000        4.500    16591.50        4.000    14748.00       1.000     3687.00 

604.0400   Slope Paving Concrete          SY       674.000        0.010        6.74       50.000    33700.00      53.120    35802.88 

611.0420   Reconstructing Manholes        EACH       5.000     1325.000     6625.00      925.000     4625.00    2000.000    10000.00 

611.0430   Reconstructing Inlets          EACH       5.000     1060.000     5300.00      915.000     4575.00    2000.000    10000.00 

611.0530   Manhole Covers Type J          EACH       5.000      320.000     1600.00      680.000     3400.00     419.000     2095.00 

611.0606   Inlet Covers Type B            EACH       1.000      446.000      446.00      831.000      831.00     596.000      596.00 

611.0610   Inlet Covers Type BW           EACH       2.000      426.000      852.00      808.000     1616.00     575.000     1150.00 

611.0624   Inlet Covers Type H            EACH      27.000      441.000    11907.00      825.000    22275.00     540.000    14580.00 

611.0642   Inlet Covers Type MS           EACH       2.000      290.000      580.00      389.000      778.00     439.000      878.00 

611.2004   Manholes 4-FT Diameter         EACH       3.000     3027.000     9081.00     1730.000     5190.00    4202.000    12606.00 

611.3220   Inlets 2x2-FT                  EACH       2.000     2320.000     4640.00     1025.000     2050.00    3237.000     6474.00 

611.3225   Inlets 2x2.5-FT                EACH       2.000     1861.000     3722.00      950.000     1900.00    2965.000     5930.00 

611.3230   Inlets 2x3-FT                  EACH      26.000     1633.000    42458.00      860.000    22360.00    2827.000    73502.00 

611.3901   Inlets Median 1 Grate          EACH       2.000     1657.000     3314.00     1200.000     2400.00    2360.000     4720.00 

611.8110   Adjusting Manhole Covers       EACH      59.000      487.000    28733.00      363.000    21417.00     390.000    23010.00 

611.8115   Adjusting Inlet Covers         EACH      44.000      280.000    12320.00      363.000    15972.00     350.000    15400.00 

611.8120.S Cover Plates Temporary         EACH      91.000      500.000    45500.00      271.000    24661.00     150.000    13650.00 

611.9710   Salvaged Inlet Covers          EACH       1.000      370.000      370.00      210.000      210.00     800.000      800.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       744.000        9.680     7201.92        4.000     2976.00      13.200     9820.80 

614.0805   Crash Cushions Perm Low Mainta EACH       2.000    24500.000    49000.00    24500.000    49000.00   25925.000    51850.00 

614.0905   Crash Cushions Temporary       EACH      10.000     5000.000    50000.00     6000.000    60000.00    5950.000    59500.00 

614.2300   MGS Guardrail 3                LF        25.000       20.000      500.00       20.000      500.00      25.000      625.00 

614.2500   MGS Thrie Beam Transition      LF        78.660       65.000     5112.90       65.000     5112.90      63.000     4955.58 

614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00     2500.000     5000.00    2750.000     5500.00 

616.0204   Fence Chain Link 4-FT          LF       140.000       39.700     5558.00       39.700     5558.00      29.000     4060.00 

616.0700.S Fence Safety                   LF       200.000        2.500      500.00        2.500      500.00       3.500      700.00 

619.1000   Mobilization                   EACH       1.000   175000.000   175000.00   625000.000   625000.00  306073.000   306073.00 

620.0300   Concrete Median Sloped Nose    SF       218.000       10.000     2180.00        9.000     1962.00      18.760     4089.68 
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624.0100   Water                          MGAL      90.000       20.000     1800.00       37.000     3330.00      59.400     5346.00 

625.0100   Topsoil                        SY     12766.000        3.050    38936.30        4.000    51064.00       4.000    51064.00 

628.1504   Silt Fence                     LF      2863.000        2.000     5726.00        2.000     5726.00       1.800     5153.40 

628.1520   Silt Fence Maintenance         LF      2863.000        0.100      286.30        0.100      286.30       0.250      715.75 

628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00      200.000      800.00     179.000      716.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00      250.000      500.00     180.000      360.00 

628.2008   Erosion Mat Urban Class I Type SY      4804.000        1.500     7206.00        1.500     7206.00       1.600     7686.40 

628.7005   Inlet Protection Type A        EACH      41.000       90.000     3690.00       90.000     3690.00     100.000     4100.00 

628.7010   Inlet Protection Type B        EACH      55.000       50.000     2750.00       50.000     2750.00      65.000     3575.00 

628.7015   Inlet Protection Type C        EACH      39.000       60.000     2340.00       60.000     2340.00      69.000     2691.00 

628.7020   Inlet Protection Type D        EACH      13.000      125.000     1625.00      125.000     1625.00     100.000     1300.00 

628.7560   Tracking Pads                  EACH       4.000     1500.000     6000.00     1500.000     6000.00    2120.000     8480.00 

628.7570   Rock Bags                      EACH      50.000       10.000      500.00       10.000      500.00      15.000      750.00 

629.0210   Fertilizer Type B              CWT        2.800       75.000      210.00       75.000      210.00      75.000      210.00 

630.0140   Seeding Mixture No. 40         LB        81.000        7.500      607.50        7.500      607.50       5.500      445.50 

631.0300   Sod Water                      MGAL     195.000       35.000     6825.00       35.000     6825.00      35.000     6825.00 

631.1000   Sod Lawn                       SY      8678.000        3.350    29071.30        3.350    29071.30       4.050    35145.90 

633.0200   Delineators Flexible           EACH       2.000       50.000      100.00       50.000      100.00      50.000      100.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      17.000       65.000     1105.00       65.000     1105.00      75.000     1275.00 

634.0814   Posts Tubular Steel 2x2-Inch X EACH     121.000      115.000    13915.00      115.000    13915.00     125.000    15125.00 

637.2210   Signs Type II Reflective H     SF      1469.580       15.500    22778.49       15.500    22778.49      15.250    22411.10 

637.2215   Signs Type II Reflective H Fol SF       177.120       19.000     3365.28       19.000     3365.28      25.000     4428.00 

637.2230   Signs Type II Reflective F     SF       295.500       18.500     5466.75       18.500     5466.75      20.000     5910.00 

638.2102   Moving Signs Type II           EACH       1.000       75.000       75.00       75.000       75.00     100.000      100.00 

638.2602   Removing Signs Type II         EACH     154.000       20.000     3080.00       20.000     3080.00      10.000     1540.00 

638.3000   Removing Small Sign Supports   EACH      66.000       20.000     1320.00       20.000     1320.00      10.000      660.00 

642.5201   Field Office Type C            EACH       1.000    12500.000    12500.00    10000.000    10000.00    9195.000     9195.00 

643.0100   Traffic Control (project)      EACH       1.000    93582.440    93582.44    93582.440    93582.44   93582.440    93582.44 

           01. Project ID 2140-13-70 

643.0300   Traffic Control Drums          DAY   134970.000        0.100    13497.00        0.100    13497.00       0.100    13497.00 

643.0410   Traffic Control Barricades Typ DAY     2346.000        0.350      821.10        0.350      821.10       0.350      821.10 

643.0420   Traffic Control Barricades Typ DAY    41144.000        0.620    25509.28        0.620    25509.28       0.620    25509.28 

643.0500   Traffic Cntrl Flex Tubular Mar EACH      26.000       22.000      572.00       22.000      572.00      22.000      572.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH      26.000       10.000      260.00       10.000      260.00      10.000      260.00 

643.0705   Traffic Control Warning Lights DAY    73153.000        0.100     7315.30        0.100     7315.30       0.100     7315.30 

643.0715   Traffic Control Warning Lights DAY    26285.000        0.100     2628.50        0.100     2628.50       0.100     2628.50 

643.0900   Traffic Control Signs          DAY    60664.000        0.550    33365.20        0.550    33365.20       0.550    33365.20 

643.0920   Traffic Control Covering Signs EACH      16.000       50.000      800.00       50.000      800.00      50.000      800.00 
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643.1000   Traffic Control Signs Fixed Me SF       285.000       16.000     4560.00       16.000     4560.00      16.000     4560.00 

643.1050   Traffic Control Signs PCMS     DAY      320.000       30.000     9600.00       30.000     9600.00      30.000     9600.00 

643.2000   Traffic Control Detour (projec EACH       1.000    12320.000    12320.00    12320.000    12320.00   12320.000    12320.00 

           01. Project ID 2140-13-70 

643.3000   Traffic Control Detour Signs   DAY     7728.000        0.450     3477.60        0.450     3477.60       0.450     3477.60 

644.1410.S Temporary Pedestrian Surface A SF       480.000        6.000     2880.00        5.750     2760.00       1.000      480.00 

644.1420.S Temporary Pedestrian Surface P SF        80.000       10.000      800.00        7.000      560.00       1.000       80.00 

644.1601.S Temporary Curb Ramp            EACH      36.000      250.000     9000.00        5.000      180.00     230.630     8302.68 

646.0106   Pavement Marking Epoxy 4-Inch  LF      8271.000        1.250    10338.75        1.250    10338.75       1.250    10338.75 

646.0600   Removing Pavement Markings     LF      1784.000        1.000     1784.00        1.000     1784.00       1.000     1784.00 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       475.000        9.000     4275.00        9.000     4275.00       9.000     4275.00 

646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1221.000       11.600    14163.60       11.600    14163.60      11.600    14163.60 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      2300.000        5.800    13340.00        5.800    13340.00       5.800    13340.00 

646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      2768.000        7.500    20760.00        7.500    20760.00       7.500    20760.00 

647.0606   Pavement Marking Island Nose E EACH      20.000      135.000     2700.00      135.000     2700.00     135.000     2700.00 

647.0726   Pavement Marking Diagonal Epox LF       330.000        8.500     2805.00        8.500     2805.00       8.500     2805.00 

647.0955   Removing Pavement Markings Arr EACH       1.000      125.000      125.00      125.000      125.00     125.000      125.00 

647.0965   Removing Pavement Markings Wor EACH       1.000      145.000      145.00      145.000      145.00     145.000      145.00 

649.0400   Temp Pvt Marking Removable Tap LF     32710.000        0.720    23551.20        0.720    23551.20       0.720    23551.20 

649.0801   Temp Pvt Mking Removable Tape  LF       630.000        1.650     1039.50        1.650     1039.50       1.650     1039.50 

649.1200   Temp Pvt Marking Stop Line Rem LF       140.000        4.000      560.00        4.000      560.00       4.000      560.00 

649.1600   Temp Pvt Marking Diagonal Rem  LF       150.000        4.500      675.00        4.500      675.00       4.500      675.00 

650.4000   Construction Staking Storm Sew EACH      35.000       85.000     2975.00       75.000     2625.00      75.000     2625.00 

650.4500   Construction Staking Subgrade  LF      3232.000        0.010       32.32        0.200      646.40       0.200      646.40 

650.5500   Construction Staking Curb Gutt LF      2798.000        1.800     5036.40        0.850     2378.30       0.850     2378.30 

650.6500   Construction Staking Structure LS         1.000     5500.000     5500.00     3800.000     3800.00    3800.000     3800.00 

           01. B-40-766 

650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00      900.000      900.00     900.000      900.00 

           02. R-40-604 

650.6500   Construction Staking Structure LS         1.000     1000.000     1000.00      850.000      850.00     850.000      850.00 

           03. R-40-605 

650.7000   Construction Staking Conc Pave LF      3232.000        1.250     4040.00        1.500     4848.00       1.500     4848.00 

650.7500   Construction Staking Concrete  LF       298.000        1.500      447.00        1.000      298.00       1.000      298.00 

650.8000   Construction Staking Resurfaci LF      4905.000        0.150      735.75        0.460     2256.30       0.460     2256.30 

650.8500   Const Staking Elec Install (pr LS         1.000     2500.000     2500.00     3250.000     3250.00    3250.000     3250.00 

           01. Project ID 2140-13-70 

650.9910   Const Staking Supplemental Con LS         1.000      850.000      850.00      500.000      500.00     500.000      500.00 

           01. Project ID 2140-13-70 
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650.9920   Construction Staking Slope Sta LF      3232.000        0.680     2197.76        0.550     1777.60       0.550     1777.60 

652.0225   Conduit Rigid Nonmetallic Sch  LF      1245.000        4.800     5976.00        4.800     5976.00       4.800     5976.00 

652.0230   Conduit Rigid Nonmetallic Sch  LF      7862.000        5.250    41275.50        5.250    41275.50       5.250    41275.50 

652.0235   Conduit Rigid Nonmetallic Sch  LF      2369.000        5.640    13361.16        5.640    13361.16       5.640    13361.16 

652.0405   Conduit Reinf Thermosetting Re LF       350.000       19.110     6688.50       19.110     6688.50      19.110     6688.50 

652.0610   Conduit Special 2 1/2-Inch     LF       275.000       16.300     4482.50       16.300     4482.50      16.300     4482.50 

652.0700.S Install Conduit into Existing  EACH       2.000       69.000      138.00       69.000      138.00      69.000      138.00 

652.0800   Conduit Loop Detector          LF      4150.000        4.700    19505.00        4.700    19505.00       4.700    19505.00 

653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      694.000     4164.00      694.000     4164.00     694.000     4164.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH      26.000      720.000    18720.00      720.000    18720.00     720.000    18720.00 

653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1130.000     4520.00     1130.000     4520.00    1130.000     4520.00 

653.0905   Removing Pull Boxes            EACH      23.000       94.000     2162.00       94.000     2162.00      94.000     2162.00 

654.0101   Concrete Bases Type 1          EACH      14.000      570.000     7980.00      570.000     7980.00     570.000     7980.00 

654.0110   Concrete Bases Type 10         EACH       4.000     3912.000    15648.00     3912.000    15648.00    3912.000    15648.00 

654.0113   Concrete Bases Type 13         EACH       2.000     5887.000    11774.00     5887.000    11774.00    5887.000    11774.00 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1485.000     2970.00     1485.000     2970.00    1485.000     2970.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF       982.000        1.050     1031.10        1.050     1031.10       1.050     1031.10 

655.0240   Cable Traffic Signal 7-14 AWG  LF      1783.000        1.240     2210.92        1.240     2210.92       1.240     2210.92 

655.0260   Cable Traffic Signal 12-14 AWG LF      2473.000        1.710     4228.83        1.710     4228.83       1.710     4228.83 

655.0280   Cable Traffic Signal 19-14 AWG LF       688.000        2.570     1768.16        2.570     1768.16       2.570     1768.16 

655.0515   Electrical Wire Traffic Signal LF      8828.000        0.710     6267.88        0.710     6267.88       0.710     6267.88 

655.0525   Electrical Wire Traffic Signal LF       688.000        0.980      674.24        0.980      674.24       0.980      674.24 

655.0700   Loop Detector Lead In Cable    LF     13827.000        1.300    17975.10        1.300    17975.10       1.300    17975.10 

655.0800   Loop Detector Wire             LF     13594.000        0.780    10603.32        0.780    10603.32       0.780    10603.32 

656.0200   Elec Service Meter Breaker Ped LS         1.000      890.000      890.00      890.000      890.00     890.000      890.00 

           01. CB1 - STH 181 & CTH E 

656.0200   Elec Service Meter Breaker Ped LS         1.000      890.000      890.00      890.000      890.00     890.000      890.00 

           02. Temporary STH 181 & CTH E EB Ramps 

657.0100   Pedestal Bases                 EACH      14.000      145.000     2030.00      145.000     2030.00     145.000     2030.00 

657.0405   Traffic Signal Standards Alumi EACH       2.000      122.000      244.00      122.000      244.00     122.000      244.00 

657.0420   Traffic Signal Standards Alumi EACH       4.000      313.000     1252.00      313.000     1252.00     313.000     1252.00 

657.0425   Traffic Signal Standards Alumi EACH       2.000      323.000      646.00      323.000      646.00     323.000      646.00 

657.0430   Traffic Signal Standards Alumi EACH       6.000      287.000     1722.00      287.000     1722.00     287.000     1722.00 

657.1345   Install Poles Type 9           EACH       4.000     1160.000     4640.00     1160.000     4640.00    1160.000     4640.00 

657.1355   Install Poles Type 12          EACH       2.000     1428.000     2856.00     1428.000     2856.00    1428.000     2856.00 

657.1530   Install Monotube Arms 30-FT    EACH       4.000     2540.000    10160.00     2540.000    10160.00    2540.000    10160.00 

657.1545   Install Monotube Arms 45-FT    EACH       2.000     2967.000     5934.00     2967.000     5934.00    2967.000     5934.00 

657.6005.S Anchor Assembl Light Poles on  EACH       4.000      838.000     3352.00      838.000     3352.00     838.000     3352.00 
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658.0110   Traffic Signal Face 3-12 Inch  EACH      19.000      438.000     8322.00      438.000     8322.00     438.000     8322.00 

658.0115   Traffic Signal Face 4-12 Inch  EACH       5.000      573.000     2865.00      573.000     2865.00     573.000     2865.00 

658.0215   Backplates Signal Face 3 Secti EACH      19.000       97.000     1843.00       97.000     1843.00      97.000     1843.00 

658.0220   Backplates Signal Face 4 Secti EACH       5.000      102.000      510.00      102.000      510.00     102.000      510.00 

658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      294.000     3528.00      294.000     3528.00     294.000     3528.00 

658.0500   Pedestrian Push Buttons        EACH      14.000      269.000     3766.00      269.000     3766.00     269.000     3766.00 

658.0600   Led Modules 12-Inch Red Ball   EACH      18.000       55.000      990.00       55.000      990.00      55.000      990.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH      18.000       56.000     1008.00       56.000     1008.00      56.000     1008.00 

658.0610   Led Modules 12-Inch Green Ball EACH      18.000       57.000     1026.00       57.000     1026.00      57.000     1026.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       55.000      330.00       55.000      330.00      55.000      330.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH      10.000       56.000      560.00       56.000      560.00      56.000      560.00 

658.0625   Led Modules 12-Inch Green Arro EACH       7.000       57.000      399.00       57.000      399.00      57.000      399.00 

658.0635   Led Modules Ped Countdwn Timer EACH      12.000      159.000     1908.00      159.000     1908.00     159.000     1908.00 

658.5069   Signal Mounting Hardware (loca LS         1.000     4887.000     4887.00     4887.000     4887.00    4887.000     4887.00 

           01. STH 181 & CTH E 

661.0200   Temp Traffic Signals for Inter LS         1.000    27094.000    27094.00    27094.000    27094.00   27094.000    27094.00 

           01. STH 181 & CTH E WB Ramps 

661.0200   Temp Traffic Signals for Inter LS         1.000    27094.000    27094.00    27094.000    27094.00   27094.000    27094.00 

           02. STH 181 & CTH E EB Ramps 

661.0300   Generators                     DAY        4.000      120.000      480.00      120.000      480.00     120.000      480.00 

670.0100   Field System Integrator        LS         1.000     5395.000     5395.00     5395.000     5395.00    5395.000     5395.00 

670.0200   ITS Documentation              LS         1.000     2423.000     2423.00     2423.000     2423.00    2423.000     2423.00 

671.0112   Conduit HDPE 1-Duct 2-Inch     LF      3880.000        5.300    20564.00        5.300    20564.00       5.300    20564.00 

671.0212   Conduit HDPE Dir Bore 1-Duct 2 LF      1220.000       19.800    24156.00       19.800    24156.00      19.800    24156.00 

673.0105   Communication Vault Type 1     EACH       9.000     2145.000    19305.00     2145.000    19305.00    2145.000    19305.00 

678.0036   Install Fbr Opt Cable Outdoor  LF      6495.000        1.240     8053.80        1.240     8053.80       1.240     8053.80 

678.0200   Fiber Optic Splice Enclosure   EACH       3.000     1318.000     3954.00     1318.000     3954.00    1318.000     3954.00 

678.0300   Fiber Optic Splice             EACH      84.000       51.130     4294.92       51.130     4294.92      51.130     4294.92 

678.0400   Fiber Optic Termination        EACH      12.000       90.220     1082.64       90.220     1082.64      90.220     1082.64 

678.0500   Communication System Testing   LS         1.000     1976.000     1976.00     1976.000     1976.00    1976.000     1976.00 

690.0150   Sawing Asphalt                 LF      1872.000        1.000     1872.00        0.970     1815.84       1.000     1872.00 

690.0250   Sawing Concrete                LF      6045.000        2.000    12090.00        1.600     9672.00       1.950    11787.75 

715.0415   Incentive Strength Conc Paveme DOL      970.000        1.000      970.00        1.000      970.00       1.000      970.00 

715.0502   Incentive Strength Conc Struct DOL     6630.000        1.000     6630.00        1.000     6630.00       1.000     6630.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     3600.000        5.000    18000.00        5.000    18000.00       5.000    18000.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        5.000    10000.00       5.000    10000.00 

SPV.0060   Special                        EACH      18.000      650.000    11700.00      650.000    11700.00     650.000    11700.00 

           01. Pavement Marking Arrows Grooved 
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           Preformed Thermoplastic Type 2 

SPV.0060   Special                        EACH       2.000      890.000     1780.00      890.000     1780.00     890.000     1780.00 

           02. Pavement Marking Arrows Grooved 

           Preformed Thermoplastic Type 3 

SPV.0060   Special                        EACH      15.000      885.000    13275.00      885.000    13275.00     885.000    13275.00 

           03. Pavement Marking Words Grooved 

           Preformed Thermoplastic 

SPV.0060   Special                        EACH      24.000      400.000     9600.00      363.000     8712.00     390.000     9360.00 

           04. Adjust Sanitary Sewer Manholes 

SPV.0060   Special                        EACH      24.000      400.000     9600.00      615.000    14760.00     420.000    10080.00 

           05. Internal Sanitary Manhole Seal 

SPV.0060   Special                        EACH      55.000      200.000    11000.00      355.000    19525.00      84.670     4656.85 

           06. Adjusting Water Boxes 

SPV.0060   Special                        EACH       7.000      500.000     3500.00      500.000     3500.00     325.000     2275.00 

           07. Landmark Reference Monument Special 

SPV.0060   Special                        EACH      16.000     1500.000    24000.00      652.000    10432.00     850.000    13600.00 

           08. Adjusting TES Manhole Covers 

SPV.0060   Special                        EACH       2.000     6136.000    12272.00     4000.000     8000.00    6136.000    12272.00 

           09. 4' Diameter Manhole Type TES 

SPV.0090   Special                        LF       200.000       20.000     4000.00       15.000     3000.00      17.000     3400.00 

           01. Sawing Curb Head 

SPV.0090   Special                        LF       518.000       58.920    30520.56       58.920    30520.56      58.920    30520.56 

           02. 4-Duct Conduit, Cement Encased, 

           4-Inch Rigid Nonmetallic Conduit DB-60 

SPV.0090   Special                        LF       840.000        8.000     6720.00        5.000     4200.00       6.500     5460.00 

           03. Removing Existing Timber Piling 

SPV.0090   Special                        LF       231.000       72.000    16632.00       75.000    17325.00      85.000    19635.00 

           04. Railing Tubular Steel Galvanized 

           Pedestrian R-40-604 

SPV.0090   Special                        LF       206.000       72.000    14832.00       75.000    15450.00      85.000    17510.00 

           05. Railing Tubular Steel Galvanized 

           Pedestrian R-40-605 

SPV.0090   Special                        LF       754.000       31.050    23411.70       31.050    23411.70      31.050    23411.70 

           06. Pavement Marking Grooved Preformed 

           Thermoplastic Stop Line 18-Inch 

SPV.0090   Special                        LF      3135.000       12.150    38090.25       12.150    38090.25      12.150    38090.25 

           07. Pavement Marking Grooved Preformed 

           Thermoplastic Crosswalk 6-Inch 

SPV.0090   Special                        LF      2923.000       23.500    68690.50       21.650    63282.95      27.800    81259.40 

           08. Concrete Curb & Gutter 30-Inch 

           (Modified) 

SPV.0090   Special                        LF       528.000       30.000    15840.00       27.100    14308.80      21.910    11568.48 
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           09. Concrete Curb & Gutter 30-Inch 

           (HMA Overlay) 

SPV.0090   Special                        LF      1500.000       13.500    20250.00        9.800    14700.00      13.500    20250.00 

           10. Longitudinal Joint Repair 

SPV.0105   Special                        LS         1.000     6144.000     6144.00     6144.000     6144.00    6144.000     6144.00 

           01. Remove Traffic Signals (STH 181 & 

           CTH E) 

SPV.0105   Special                        LS         1.000     1536.000     1536.00     1536.000     1536.00    1536.000     1536.00 

           02. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & W. Villard Ave 

SPV.0105   Special                        LS         1.000     1536.000     1536.00     1536.000     1536.00    1536.000     1536.00 

           03. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & Fond Du Lac  Ave 

SPV.0105   Special                        LS         1.000     1152.000     1152.00     1152.000     1152.00    1152.000     1152.00 

           04. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000      768.000      768.00      768.000      768.00     768.000      768.00 

           05. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & Florist  Ave 

SPV.0105   Special                        LS         1.000      594.000      594.00      594.000      594.00     594.000      594.00 

           08. Transporting Traffic Signal 

           Materials, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     1643.000     1643.00     1643.000     1643.00    1643.000     1643.00 

           09. Install Fiber Optic Communications 

           in Cabinet, STH 181 & W. Villard Ave 

SPV.0105   Special                        LS         1.000     1643.000     1643.00     1643.000     1643.00    1643.000     1643.00 

           10. Install Fiber Optic Communications 

           in Cabinet, STH 181 & Fond Du Lac  Ave 

SPV.0105   Special                        LS         1.000     1643.000     1643.00     1643.000     1643.00    1643.000     1643.00 

           11. Install Fiber Optic Communications 

           in Cabinet, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     3104.000     3104.00     3104.000     3104.00    3104.000     3104.00 

           12. Remove Light Pole & Reconnect 

           Lighting Circuit 

SPV.0105   Special                        LS         1.000    45500.000    45500.00        1.000        1.00       1.000        1.00 

           13. Metalizing B-40-766 

SPV.0105   Special                        LS         1.000     1500.000     1500.00     1400.000     1400.00    1000.000     1000.00 

           14. Concrete Pavement Joint Layout 

SPV.0105   Special                        LS         1.000     7291.000     7291.00     7291.000     7291.00    7291.000     7291.00 

           15. Transport & Install Traffic Signal 

           Cabinet Materials, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     2379.000     2379.00     2379.000     2379.00    2379.000     2379.00 
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           16. Transport & Install State Furnished 

           Radar Detection System, STH 181 & CTH E 

SPV.0165   Special                        SF      5487.000       62.000   340194.00       60.000   329220.00      81.550   447464.85 

           01. Wall Concrete Panel Mechanically 

           Stabilized Earth **P** 

SPV.0195   Special                        TON     6339.000       51.150   324239.85       51.150   324239.85      51.150   324239.85 

           01. HMA Pavement 3 MT 58-28 S 3% VA 

           Regression Special 

SPV.0195   Special                        TON     4782.000       54.800   262053.60       54.800   262053.60      54.800   262053.60 

           02. HMA Pavement 4 MT 58-28 S 3% VA 

           Regression Special 

608.3012   Storm Sewer Pipe Class III-A 1 LF       793.000       85.640    67912.52       53.000    42029.00      75.000    59475.00 

 

                                      PROPOSAL TOTAL.......              7411148.27               7470515.56              7528485.39 
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   BIDDER NO  1:  ZENITH TECH., INC. - WAUKESHA 

   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 

   BIDDER NO  4:  VINTON CONSTRUCTION COMPANY 

   BIDDER NO  5:  KRAEMER NORTH AMERICA, LLC 

   BIDDER NO  6:  LALONDE CONTRACTORS INCORPORATED 

   BIDDER NO  7:  WALSH CONSTRUCTION COMPANY II, LLC 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

201.0105   Clearing                       STA        4.000      600.000     2400.00        0.000        0.00       0.000        0.00 

201.0120   Clearing                       ID       149.000       17.000     2533.00        0.000        0.00       0.000        0.00 

201.0205   Grubbing                       STA        4.000      100.000      400.00        0.000        0.00       0.000        0.00 

201.0220   Grubbing                       ID       149.000        4.000      596.00        0.000        0.00       0.000        0.00 

203.0200   Removing Old Structure (statio LS         1.000   325000.000   325000.00        0.000        0.00       0.000        0.00 

           01. STA. 121+05 

203.0225.S Debris Containment (structure) LS         1.000        1.000        1.00        0.000        0.00       0.000        0.00 

           01. B-40-766 

204.0100   Removing Pavement              SY     16927.000        6.000   101562.00        0.000        0.00       0.000        0.00 

204.0125   Removing Asphaltic Surface Mil TON     8433.000       15.000   126495.00        0.000        0.00       0.000        0.00 

204.0150   Removing Curb & Gutter         LF      3158.000        4.900    15474.20        0.000        0.00       0.000        0.00 

204.0155   Removing Concrete Sidewalk     SY      5305.000        4.500    23872.50        0.000        0.00       0.000        0.00 

204.0165   Removing Guardrail             LF       140.000        5.000      700.00        0.000        0.00       0.000        0.00 

204.0170   Removing Fence                 LF       140.000        8.000     1120.00        0.000        0.00       0.000        0.00 

204.0195   Removing Concrete Bases        EACH      19.000      250.000     4750.00        0.000        0.00       0.000        0.00 

204.0210   Removing Manholes              EACH       3.000      400.000     1200.00        0.000        0.00       0.000        0.00 

204.0220   Removing Inlets                EACH      18.000      400.000     7200.00        0.000        0.00       0.000        0.00 

204.0245   Removing Storm Sewer (size)    LF       808.000       15.000    12120.00        0.000        0.00       0.000        0.00 

           01. 12-Inch 

205.0100   Excavation Common              CY     10632.000       12.000   127584.00        0.000        0.00       0.000        0.00 

206.1000   Exc for Structure Bridges (str LS         1.000    10500.000    10500.00        0.000        0.00       0.000        0.00 

           01. B-40-766 

208.0100   Borrow                         CY      8987.000        2.250    20220.75        0.000        0.00       0.000        0.00 

209.0100   Backfill Granular              CY        10.000       80.000      800.00        0.000        0.00       0.000        0.00 

209.0200.S Backfill Controlled Low Streng CY        20.000      150.000     3000.00        0.000        0.00       0.000        0.00 

210.0100   Backfill Structure             CY       440.000       30.000    13200.00        0.000        0.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000    22228.060    22228.06        0.000        0.00       0.000        0.00 

           01. Project ID 2140-13-70 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    10410.000       15.000   156150.00        0.000        0.00       0.000        0.00 

310.0110   Base Aggregate Open-Graded     TON      162.000       30.000     4860.00        0.000        0.00       0.000        0.00 
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311.0110   Breaker Run                    TON     1800.000       16.150    29070.00        0.000        0.00       0.000        0.00 

320.0155   Concrete Base 9-Inch           SY       419.000       39.050    16361.95        0.000        0.00       0.000        0.00 

390.0303   Base Patching Concrete         SY      2486.000       46.000   114356.00        0.000        0.00       0.000        0.00 

390.0403   Base Patching Concrete Shes    SY       131.000       61.000     7991.00        0.000        0.00       0.000        0.00 

415.0070   Concrete Pavement 7-Inch       SY      5495.000       41.100   225844.50        0.000        0.00       0.000        0.00 

415.0095   Concrete Pavement 9 1/2-Inch   SY      8217.000       48.000   394416.00        0.000        0.00       0.000        0.00 

415.0210   Concrete Pavement Gaps         EACH       3.000     1541.420     4624.26        0.000        0.00       0.000        0.00 

415.0410   Concrete Pavement Approach Sla SY       314.000      175.000    54950.00        0.000        0.00       0.000        0.00 

415.1095   Concrete Pavement HES 9 1/2-In SY       350.000       41.100    14385.00        0.000        0.00       0.000        0.00 

416.0270   Concrete Driveway HES 7-Inch   SY       400.000       41.100    16440.00        0.000        0.00       0.000        0.00 

416.0610   Drilled Tie Bars               EACH    3528.000        5.750    20286.00        0.000        0.00       0.000        0.00 

416.0620   Drilled Dowel Bars             EACH   10080.000        0.010      100.80        0.000        0.00       0.000        0.00 

440.4410   Incentive IRI Ride             DOL     8650.000        1.000     8650.00        0.000        0.00       0.000        0.00 

455.0605   Tack Coat                      GAL     9124.000        1.680    15328.32        0.000        0.00       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL     6350.000        1.000     6350.00        0.000        0.00       0.000        0.00 

465.0120   Asph Surface Driveways & Field TON       42.000      103.950     4365.90        0.000        0.00       0.000        0.00 

465.0125   Asphaltic Surface Temporary    TON      317.000       54.200    17181.40        0.000        0.00       0.000        0.00 

502.0100   Concrete Masonry Bridges       CY      1105.000      650.000   718250.00        0.000        0.00       0.000        0.00 

502.2000   Comp Joint Sealer Preformed El LF       161.000       32.620     5251.82        0.000        0.00       0.000        0.00 

           01. 2 1/4 Inch 

502.3200   Protective Surface Treatment   SY      2066.000        3.000     6198.00        0.000        0.00       0.000        0.00 

502.3210   Pigmented Surface Sealer       SY       126.000       27.000     3402.00        0.000        0.00       0.000        0.00 

505.0400   Bar Steel Reinforcement HS Str LB     17590.000        0.870    15303.30        0.000        0.00       0.000        0.00 

505.0600   Bar Steel Reinforcemnt HS Coat LB    172290.000        0.990   170567.10        0.000        0.00       0.000        0.00 

505.0800.S Bar Steel Reinf HS Stainless S LB      3940.000        3.610    14223.40        0.000        0.00       0.000        0.00 

506.0605   Structural Steel HS            LB    332140.000        2.250   747315.00        0.000        0.00       0.000        0.00 

506.2605   Bearing Pads Elastomeric Non-L EACH      36.000      129.260     4653.36        0.000        0.00       0.000        0.00 

506.3015   Welded Stud Shear Connectors 7 EACH    8448.000        3.590    30328.32        0.000        0.00       0.000        0.00 

506.4000   Steel Diaphragms (structure)   EACH      80.000      216.880    17350.40        0.000        0.00       0.000        0.00 

           01. B-40-766 

506.5000   Bearing Assemblies Fixed (stru EACH      18.000     1037.690    18678.42        0.000        0.00       0.000        0.00 

           01. B-40-766 

511.1200   Temporary Shoring (structure)  SF       998.000       60.000    59880.00        0.000        0.00       0.000        0.00 

           01. B-40-766 

513.4091   Railing Tubular Screening (str LF       317.000      211.680    67102.56        0.000        0.00       0.000        0.00 

           01. B-40-766 

516.0500   Rubberized Membrane Waterproof SY        52.000       32.500     1690.00        0.000        0.00       0.000        0.00 

517.0600   Painting Epoxy System (structu LS         1.000    27625.010    27625.01        0.000        0.00       0.000        0.00 
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           01. B-40-766 

532.0750.S Temp Wall Wire Faced Mech Stab SF      1631.000       16.500    26911.50        0.000        0.00       0.000        0.00 

550.2106   Piling CIP Concrete 10 3/4 X 0 LF      5400.000       60.000   324000.00        0.000        0.00       0.000        0.00 

601.0110   Concrete Curb Type D           LF        18.000       40.000      720.00        0.000        0.00       0.000        0.00 

601.0409   Concrete Curb & Gutter 30-Inch LF      8259.000       18.000   148662.00        0.000        0.00       0.000        0.00 

601.0411   Concrete Curb & Gutter 30-Inch LF       176.000       22.000     3872.00        0.000        0.00       0.000        0.00 

601.0600   Concrete Curb Pedestrian       LF        21.000       40.000      840.00        0.000        0.00       0.000        0.00 

602.0410   Concrete Sidewalk 5-Inch       SF     43791.000        5.500   240850.50        0.000        0.00       0.000        0.00 

602.0505   Curb Ramp Detectable Warnng Fi SF       704.000       33.000    23232.00        0.000        0.00       0.000        0.00 

602.1500   Concrete Steps                 SF        16.000       75.000     1200.00        0.000        0.00       0.000        0.00 

603.1142   Concrete Barrier Type S42      LF        21.000       95.000     1995.00        0.000        0.00       0.000        0.00 

603.1156   Concrete Barrier Type S56      LF       228.000       78.000    17784.00        0.000        0.00       0.000        0.00 

603.3559   Conc Barrier Trans Type S42 to EACH       2.000     5000.000    10000.00        0.000        0.00       0.000        0.00 

603.8000   Concrete Barrier Temp Precast  LF      3687.000        7.680    28316.16        0.000        0.00       0.000        0.00 

603.8125   Concrete Barrier Temp Precast  LF      3687.000        2.870    10581.69        0.000        0.00       0.000        0.00 

604.0400   Slope Paving Concrete          SY       674.000        0.010        6.74        0.000        0.00       0.000        0.00 

611.0420   Reconstructing Manholes        EACH       5.000     2000.000    10000.00        0.000        0.00       0.000        0.00 

611.0430   Reconstructing Inlets          EACH       5.000     2000.000    10000.00        0.000        0.00       0.000        0.00 

611.0530   Manhole Covers Type J          EACH       5.000      419.000     2095.00        0.000        0.00       0.000        0.00 

611.0606   Inlet Covers Type B            EACH       1.000      596.000      596.00        0.000        0.00       0.000        0.00 

611.0610   Inlet Covers Type BW           EACH       2.000      575.000     1150.00        0.000        0.00       0.000        0.00 

611.0624   Inlet Covers Type H            EACH      27.000      540.000    14580.00        0.000        0.00       0.000        0.00 

611.0642   Inlet Covers Type MS           EACH       2.000      439.000      878.00        0.000        0.00       0.000        0.00 

611.2004   Manholes 4-FT Diameter         EACH       3.000     4202.000    12606.00        0.000        0.00       0.000        0.00 

611.3220   Inlets 2x2-FT                  EACH       2.000     3237.000     6474.00        0.000        0.00       0.000        0.00 

611.3225   Inlets 2x2.5-FT                EACH       2.000     2965.000     5930.00        0.000        0.00       0.000        0.00 

611.3230   Inlets 2x3-FT                  EACH      26.000     2827.000    73502.00        0.000        0.00       0.000        0.00 

611.3901   Inlets Median 1 Grate          EACH       2.000     2360.000     4720.00        0.000        0.00       0.000        0.00 

611.8110   Adjusting Manhole Covers       EACH      59.000      390.000    23010.00        0.000        0.00       0.000        0.00 

611.8115   Adjusting Inlet Covers         EACH      44.000      350.000    15400.00        0.000        0.00       0.000        0.00 

611.8120.S Cover Plates Temporary         EACH      91.000      150.000    13650.00        0.000        0.00       0.000        0.00 

611.9710   Salvaged Inlet Covers          EACH       1.000      800.000      800.00        0.000        0.00       0.000        0.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       744.000        5.000     3720.00        0.000        0.00       0.000        0.00 

614.0805   Crash Cushions Perm Low Mainta EACH       2.000    24500.000    49000.00        0.000        0.00       0.000        0.00 

614.0905   Crash Cushions Temporary       EACH      10.000     6500.000    65000.00        0.000        0.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF        25.000       20.000      500.00        0.000        0.00       0.000        0.00 

614.2500   MGS Thrie Beam Transition      LF        78.660       65.000     5112.90        0.000        0.00       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH       2.000     2500.000     5000.00        0.000        0.00       0.000        0.00 

616.0204   Fence Chain Link 4-FT          LF       140.000       39.700     5558.00        0.000        0.00       0.000        0.00 

616.0700.S Fence Safety                   LF       200.000        2.500      500.00        0.000        0.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000   593000.000   593000.00        0.000        0.00       0.000        0.00 

620.0300   Concrete Median Sloped Nose    SF       218.000       10.000     2180.00        0.000        0.00       0.000        0.00 
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624.0100   Water                          MGAL      90.000       35.000     3150.00        0.000        0.00       0.000        0.00 

625.0100   Topsoil                        SY     12766.000        3.600    45957.60        0.000        0.00       0.000        0.00 

628.1504   Silt Fence                     LF      2863.000        2.000     5726.00        0.000        0.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF      2863.000        0.100      286.30        0.000        0.00       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       4.000      200.000      800.00        0.000        0.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       2.000      250.000      500.00        0.000        0.00       0.000        0.00 

628.2008   Erosion Mat Urban Class I Type SY      4804.000        1.500     7206.00        0.000        0.00       0.000        0.00 

628.7005   Inlet Protection Type A        EACH      41.000       90.000     3690.00        0.000        0.00       0.000        0.00 

628.7010   Inlet Protection Type B        EACH      55.000       50.000     2750.00        0.000        0.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH      39.000       60.000     2340.00        0.000        0.00       0.000        0.00 

628.7020   Inlet Protection Type D        EACH      13.000      125.000     1625.00        0.000        0.00       0.000        0.00 

628.7560   Tracking Pads                  EACH       4.000     1250.000     5000.00        0.000        0.00       0.000        0.00 

628.7570   Rock Bags                      EACH      50.000       10.000      500.00        0.000        0.00       0.000        0.00 

629.0210   Fertilizer Type B              CWT        2.800       75.000      210.00        0.000        0.00       0.000        0.00 

630.0140   Seeding Mixture No. 40         LB        81.000        7.500      607.50        0.000        0.00       0.000        0.00 

631.0300   Sod Water                      MGAL     195.000       35.000     6825.00        0.000        0.00       0.000        0.00 

631.1000   Sod Lawn                       SY      8678.000        3.350    29071.30        0.000        0.00       0.000        0.00 

633.0200   Delineators Flexible           EACH       2.000       50.000      100.00        0.000        0.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      17.000       65.000     1105.00        0.000        0.00       0.000        0.00 

634.0814   Posts Tubular Steel 2x2-Inch X EACH     121.000      115.000    13915.00        0.000        0.00       0.000        0.00 

637.2210   Signs Type II Reflective H     SF      1469.580       15.500    22778.49        0.000        0.00       0.000        0.00 

637.2215   Signs Type II Reflective H Fol SF       177.120       19.000     3365.28        0.000        0.00       0.000        0.00 

637.2230   Signs Type II Reflective F     SF       295.500       18.500     5466.75        0.000        0.00       0.000        0.00 

638.2102   Moving Signs Type II           EACH       1.000       75.000       75.00        0.000        0.00       0.000        0.00 

638.2602   Removing Signs Type II         EACH     154.000       20.000     3080.00        0.000        0.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH      66.000       20.000     1320.00        0.000        0.00       0.000        0.00 

642.5201   Field Office Type C            EACH       1.000    60000.000    60000.00        0.000        0.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000   150000.000   150000.00        0.000        0.00       0.000        0.00 

           01. Project ID 2140-13-70 

643.0300   Traffic Control Drums          DAY   134970.000        0.100    13497.00        0.000        0.00       0.000        0.00 

643.0410   Traffic Control Barricades Typ DAY     2346.000        0.350      821.10        0.000        0.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY    41144.000        0.620    25509.28        0.000        0.00       0.000        0.00 

643.0500   Traffic Cntrl Flex Tubular Mar EACH      26.000       22.000      572.00        0.000        0.00       0.000        0.00 

643.0600   Traffic Cntrl Flex Tubular Mar EACH      26.000       10.000      260.00        0.000        0.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY    73153.000        0.100     7315.30        0.000        0.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY    26285.000        0.100     2628.50        0.000        0.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY    60664.000        0.550    33365.20        0.000        0.00       0.000        0.00 

643.0920   Traffic Control Covering Signs EACH      16.000       50.000      800.00        0.000        0.00       0.000        0.00 
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643.1000   Traffic Control Signs Fixed Me SF       285.000       16.000     4560.00        0.000        0.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY      320.000       30.000     9600.00        0.000        0.00       0.000        0.00 

643.2000   Traffic Control Detour (projec EACH       1.000    12320.000    12320.00        0.000        0.00       0.000        0.00 

           01. Project ID 2140-13-70 

643.3000   Traffic Control Detour Signs   DAY     7728.000        0.450     3477.60        0.000        0.00       0.000        0.00 

644.1410.S Temporary Pedestrian Surface A SF       480.000       19.730     9470.40        0.000        0.00       0.000        0.00 

644.1420.S Temporary Pedestrian Surface P SF        80.000        8.430      674.40        0.000        0.00       0.000        0.00 

644.1601.S Temporary Curb Ramp            EACH      36.000      350.000    12600.00        0.000        0.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF      8271.000        1.500    12406.50        0.000        0.00       0.000        0.00 

646.0600   Removing Pavement Markings     LF      1784.000        1.000     1784.00        0.000        0.00       0.000        0.00 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF       475.000        6.250     2968.75        0.000        0.00       0.000        0.00 

646.0843.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1221.000       12.500    15262.50        0.000        0.00       0.000        0.00 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      2300.000        4.450    10235.00        0.000        0.00       0.000        0.00 

646.0883.S Pvt Mrking Grvd Wet Reflct Tap LF      2768.000        8.900    24635.20        0.000        0.00       0.000        0.00 

647.0606   Pavement Marking Island Nose E EACH      20.000      140.000     2800.00        0.000        0.00       0.000        0.00 

647.0726   Pavement Marking Diagonal Epox LF       330.000       10.500     3465.00        0.000        0.00       0.000        0.00 

647.0955   Removing Pavement Markings Arr EACH       1.000      125.000      125.00        0.000        0.00       0.000        0.00 

647.0965   Removing Pavement Markings Wor EACH       1.000      145.000      145.00        0.000        0.00       0.000        0.00 

649.0400   Temp Pvt Marking Removable Tap LF     32710.000        0.720    23551.20        0.000        0.00       0.000        0.00 

649.0801   Temp Pvt Mking Removable Tape  LF       630.000        1.650     1039.50        0.000        0.00       0.000        0.00 

649.1200   Temp Pvt Marking Stop Line Rem LF       140.000        4.000      560.00        0.000        0.00       0.000        0.00 

649.1600   Temp Pvt Marking Diagonal Rem  LF       150.000        4.500      675.00        0.000        0.00       0.000        0.00 

650.4000   Construction Staking Storm Sew EACH      35.000      100.000     3500.00        0.000        0.00       0.000        0.00 

650.4500   Construction Staking Subgrade  LF      3232.000        2.000     6464.00        0.000        0.00       0.000        0.00 

650.5500   Construction Staking Curb Gutt LF      2798.000        2.000     5596.00        0.000        0.00       0.000        0.00 

650.6500   Construction Staking Structure LS         1.000    17560.000    17560.00        0.000        0.00       0.000        0.00 

           01. B-40-766 

650.6500   Construction Staking Structure LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           02. R-40-604 

650.6500   Construction Staking Structure LS         1.000     5000.000     5000.00        0.000        0.00       0.000        0.00 

           03. R-40-605 

650.7000   Construction Staking Conc Pave LF      3232.000        2.000     6464.00        0.000        0.00       0.000        0.00 

650.7500   Construction Staking Concrete  LF       298.000        5.000     1490.00        0.000        0.00       0.000        0.00 

650.8000   Construction Staking Resurfaci LF      4905.000        2.000     9810.00        0.000        0.00       0.000        0.00 

650.8500   Const Staking Elec Install (pr LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. Project ID 2140-13-70 

650.9910   Const Staking Supplemental Con LS         1.000     2500.000     2500.00        0.000        0.00       0.000        0.00 

           01. Project ID 2140-13-70 
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650.9920   Construction Staking Slope Sta LF      3232.000        0.500     1616.00        0.000        0.00       0.000        0.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF      1245.000        4.800     5976.00        0.000        0.00       0.000        0.00 

652.0230   Conduit Rigid Nonmetallic Sch  LF      7862.000        5.250    41275.50        0.000        0.00       0.000        0.00 

652.0235   Conduit Rigid Nonmetallic Sch  LF      2369.000        5.640    13361.16        0.000        0.00       0.000        0.00 

652.0405   Conduit Reinf Thermosetting Re LF       350.000       19.110     6688.50        0.000        0.00       0.000        0.00 

652.0610   Conduit Special 2 1/2-Inch     LF       275.000       16.300     4482.50        0.000        0.00       0.000        0.00 

652.0700.S Install Conduit into Existing  EACH       2.000       69.000      138.00        0.000        0.00       0.000        0.00 

652.0800   Conduit Loop Detector          LF      4150.000        4.700    19505.00        0.000        0.00       0.000        0.00 

653.0135   Pull Boxes Steel 24x36-Inch    EACH       6.000      694.000     4164.00        0.000        0.00       0.000        0.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH      26.000      720.000    18720.00        0.000        0.00       0.000        0.00 

653.0222   Junction Boxes 18x12x6-Inch    EACH       4.000     1130.000     4520.00        0.000        0.00       0.000        0.00 

653.0905   Removing Pull Boxes            EACH      23.000       94.000     2162.00        0.000        0.00       0.000        0.00 

654.0101   Concrete Bases Type 1          EACH      14.000      570.000     7980.00        0.000        0.00       0.000        0.00 

654.0110   Concrete Bases Type 10         EACH       4.000     3912.000    15648.00        0.000        0.00       0.000        0.00 

654.0113   Concrete Bases Type 13         EACH       2.000     5887.000    11774.00        0.000        0.00       0.000        0.00 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1485.000     2970.00        0.000        0.00       0.000        0.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF       982.000        1.050     1031.10        0.000        0.00       0.000        0.00 

655.0240   Cable Traffic Signal 7-14 AWG  LF      1783.000        1.240     2210.92        0.000        0.00       0.000        0.00 

655.0260   Cable Traffic Signal 12-14 AWG LF      2473.000        1.710     4228.83        0.000        0.00       0.000        0.00 

655.0280   Cable Traffic Signal 19-14 AWG LF       688.000        2.570     1768.16        0.000        0.00       0.000        0.00 

655.0515   Electrical Wire Traffic Signal LF      8828.000        0.710     6267.88        0.000        0.00       0.000        0.00 

655.0525   Electrical Wire Traffic Signal LF       688.000        0.980      674.24        0.000        0.00       0.000        0.00 

655.0700   Loop Detector Lead In Cable    LF     13827.000        1.300    17975.10        0.000        0.00       0.000        0.00 

655.0800   Loop Detector Wire             LF     13594.000        0.780    10603.32        0.000        0.00       0.000        0.00 

656.0200   Elec Service Meter Breaker Ped LS         1.000      890.000      890.00        0.000        0.00       0.000        0.00 

           01. CB1 - STH 181 & CTH E 

656.0200   Elec Service Meter Breaker Ped LS         1.000      890.000      890.00        0.000        0.00       0.000        0.00 

           02. Temporary STH 181 & CTH E EB Ramps 

657.0100   Pedestal Bases                 EACH      14.000      145.000     2030.00        0.000        0.00       0.000        0.00 

657.0405   Traffic Signal Standards Alumi EACH       2.000      122.000      244.00        0.000        0.00       0.000        0.00 

657.0420   Traffic Signal Standards Alumi EACH       4.000      313.000     1252.00        0.000        0.00       0.000        0.00 

657.0425   Traffic Signal Standards Alumi EACH       2.000      323.000      646.00        0.000        0.00       0.000        0.00 

657.0430   Traffic Signal Standards Alumi EACH       6.000      287.000     1722.00        0.000        0.00       0.000        0.00 

657.1345   Install Poles Type 9           EACH       4.000     1160.000     4640.00        0.000        0.00       0.000        0.00 

657.1355   Install Poles Type 12          EACH       2.000     1428.000     2856.00        0.000        0.00       0.000        0.00 

657.1530   Install Monotube Arms 30-FT    EACH       4.000     2540.000    10160.00        0.000        0.00       0.000        0.00 

657.1545   Install Monotube Arms 45-FT    EACH       2.000     2967.000     5934.00        0.000        0.00       0.000        0.00 

657.6005.S Anchor Assembl Light Poles on  EACH       4.000      838.000     3352.00        0.000        0.00       0.000        0.00 
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658.0110   Traffic Signal Face 3-12 Inch  EACH      19.000      438.000     8322.00        0.000        0.00       0.000        0.00 

658.0115   Traffic Signal Face 4-12 Inch  EACH       5.000      573.000     2865.00        0.000        0.00       0.000        0.00 

658.0215   Backplates Signal Face 3 Secti EACH      19.000       97.000     1843.00        0.000        0.00       0.000        0.00 

658.0220   Backplates Signal Face 4 Secti EACH       5.000      102.000      510.00        0.000        0.00       0.000        0.00 

658.0416   Pedestrian Signal Face 16-Inch EACH      12.000      294.000     3528.00        0.000        0.00       0.000        0.00 

658.0500   Pedestrian Push Buttons        EACH      14.000      269.000     3766.00        0.000        0.00       0.000        0.00 

658.0600   Led Modules 12-Inch Red Ball   EACH      18.000       55.000      990.00        0.000        0.00       0.000        0.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH      18.000       56.000     1008.00        0.000        0.00       0.000        0.00 

658.0610   Led Modules 12-Inch Green Ball EACH      18.000       57.000     1026.00        0.000        0.00       0.000        0.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH       6.000       55.000      330.00        0.000        0.00       0.000        0.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH      10.000       56.000      560.00        0.000        0.00       0.000        0.00 

658.0625   Led Modules 12-Inch Green Arro EACH       7.000       57.000      399.00        0.000        0.00       0.000        0.00 

658.0635   Led Modules Ped Countdwn Timer EACH      12.000      159.000     1908.00        0.000        0.00       0.000        0.00 

658.5069   Signal Mounting Hardware (loca LS         1.000     4887.000     4887.00        0.000        0.00       0.000        0.00 

           01. STH 181 & CTH E 

661.0200   Temp Traffic Signals for Inter LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 

           01. STH 181 & CTH E WB Ramps 

661.0200   Temp Traffic Signals for Inter LS         1.000    50000.000    50000.00        0.000        0.00       0.000        0.00 

           02. STH 181 & CTH E EB Ramps 

661.0300   Generators                     DAY        4.000      120.000      480.00        0.000        0.00       0.000        0.00 

670.0100   Field System Integrator        LS         1.000     5395.000     5395.00        0.000        0.00       0.000        0.00 

670.0200   ITS Documentation              LS         1.000     2423.000     2423.00        0.000        0.00       0.000        0.00 

671.0112   Conduit HDPE 1-Duct 2-Inch     LF      3880.000        5.300    20564.00        0.000        0.00       0.000        0.00 

671.0212   Conduit HDPE Dir Bore 1-Duct 2 LF      1220.000       19.800    24156.00        0.000        0.00       0.000        0.00 

673.0105   Communication Vault Type 1     EACH       9.000     2145.000    19305.00        0.000        0.00       0.000        0.00 

678.0036   Install Fbr Opt Cable Outdoor  LF      6495.000        1.240     8053.80        0.000        0.00       0.000        0.00 

678.0200   Fiber Optic Splice Enclosure   EACH       3.000     1318.000     3954.00        0.000        0.00       0.000        0.00 

678.0300   Fiber Optic Splice             EACH      84.000       51.130     4294.92        0.000        0.00       0.000        0.00 

678.0400   Fiber Optic Termination        EACH      12.000       90.220     1082.64        0.000        0.00       0.000        0.00 

678.0500   Communication System Testing   LS         1.000     1976.000     1976.00        0.000        0.00       0.000        0.00 

690.0150   Sawing Asphalt                 LF      1872.000        1.000     1872.00        0.000        0.00       0.000        0.00 

690.0250   Sawing Concrete                LF      6045.000        1.650     9974.25        0.000        0.00       0.000        0.00 

715.0415   Incentive Strength Conc Paveme DOL      970.000        1.000      970.00        0.000        0.00       0.000        0.00 

715.0502   Incentive Strength Conc Struct DOL     6630.000        1.000     6630.00        0.000        0.00       0.000        0.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     3600.000        5.000    18000.00        0.000        0.00       0.000        0.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     2000.000        5.000    10000.00        0.000        0.00       0.000        0.00 

SPV.0060   Special                        EACH      18.000      215.000     3870.00        0.000        0.00       0.000        0.00 

           01. Pavement Marking Arrows Grooved 
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           Preformed Thermoplastic Type 2 

SPV.0060   Special                        EACH       2.000      755.000     1510.00        0.000        0.00       0.000        0.00 

           02. Pavement Marking Arrows Grooved 

           Preformed Thermoplastic Type 3 

SPV.0060   Special                        EACH      15.000      650.000     9750.00        0.000        0.00       0.000        0.00 

           03. Pavement Marking Words Grooved 

           Preformed Thermoplastic 

SPV.0060   Special                        EACH      24.000      390.000     9360.00        0.000        0.00       0.000        0.00 

           04. Adjust Sanitary Sewer Manholes 

SPV.0060   Special                        EACH      24.000      420.000    10080.00        0.000        0.00       0.000        0.00 

           05. Internal Sanitary Manhole Seal 

SPV.0060   Special                        EACH      55.000      250.000    13750.00        0.000        0.00       0.000        0.00 

           06. Adjusting Water Boxes 

SPV.0060   Special                        EACH       7.000      475.060     3325.42        0.000        0.00       0.000        0.00 

           07. Landmark Reference Monument Special 

SPV.0060   Special                        EACH      16.000      750.000    12000.00        0.000        0.00       0.000        0.00 

           08. Adjusting TES Manhole Covers 

SPV.0060   Special                        EACH       2.000     6136.000    12272.00        0.000        0.00       0.000        0.00 

           09. 4' Diameter Manhole Type TES 

SPV.0090   Special                        LF       200.000       18.000     3600.00        0.000        0.00       0.000        0.00 

           01. Sawing Curb Head 

SPV.0090   Special                        LF       518.000       58.920    30520.56        0.000        0.00       0.000        0.00 

           02. 4-Duct Conduit, Cement Encased, 

           4-Inch Rigid Nonmetallic Conduit DB-60 

SPV.0090   Special                        LF       840.000        1.000      840.00        0.000        0.00       0.000        0.00 

           03. Removing Existing Timber Piling 

SPV.0090   Special                        LF       231.000      150.000    34650.00        0.000        0.00       0.000        0.00 

           04. Railing Tubular Steel Galvanized 

           Pedestrian R-40-604 

SPV.0090   Special                        LF       206.000      150.000    30900.00        0.000        0.00       0.000        0.00 

           05. Railing Tubular Steel Galvanized 

           Pedestrian R-40-605 

SPV.0090   Special                        LF       754.000       19.500    14703.00        0.000        0.00       0.000        0.00 

           06. Pavement Marking Grooved Preformed 

           Thermoplastic Stop Line 18-Inch 

SPV.0090   Special                        LF      3135.000        6.500    20377.50        0.000        0.00       0.000        0.00 

           07. Pavement Marking Grooved Preformed 

           Thermoplastic Crosswalk 6-Inch 

SPV.0090   Special                        LF      2923.000       20.000    58460.00        0.000        0.00       0.000        0.00 

           08. Concrete Curb & Gutter 30-Inch 

           (Modified) 

SPV.0090   Special                        LF       528.000       20.000    10560.00        0.000        0.00       0.000        0.00 
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           09. Concrete Curb & Gutter 30-Inch 

           (HMA Overlay) 

SPV.0090   Special                        LF      1500.000       13.370    20055.00        0.000        0.00       0.000        0.00 

           10. Longitudinal Joint Repair 

SPV.0105   Special                        LS         1.000     6144.000     6144.00        0.000        0.00       0.000        0.00 

           01. Remove Traffic Signals (STH 181 & 

           CTH E) 

SPV.0105   Special                        LS         1.000     1536.000     1536.00        0.000        0.00       0.000        0.00 

           02. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & W. Villard Ave 

SPV.0105   Special                        LS         1.000     1536.000     1536.00        0.000        0.00       0.000        0.00 

           03. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & Fond Du Lac  Ave 

SPV.0105   Special                        LS         1.000     1152.000     1152.00        0.000        0.00       0.000        0.00 

           04. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000      768.000      768.00        0.000        0.00       0.000        0.00 

           05. Remove Loop Detector Wire and Lead- 

           In Cable, STH 181 & Florist  Ave 

SPV.0105   Special                        LS         1.000      594.000      594.00        0.000        0.00       0.000        0.00 

           08. Transporting Traffic Signal 

           Materials, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     1643.000     1643.00        0.000        0.00       0.000        0.00 

           09. Install Fiber Optic Communications 

           in Cabinet, STH 181 & W. Villard Ave 

SPV.0105   Special                        LS         1.000     1643.000     1643.00        0.000        0.00       0.000        0.00 

           10. Install Fiber Optic Communications 

           in Cabinet, STH 181 & Fond Du Lac  Ave 

SPV.0105   Special                        LS         1.000     1643.000     1643.00        0.000        0.00       0.000        0.00 

           11. Install Fiber Optic Communications 

           in Cabinet, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     3104.000     3104.00        0.000        0.00       0.000        0.00 

           12. Remove Light Pole & Reconnect 

           Lighting Circuit 

SPV.0105   Special                        LS         1.000        0.010        0.01        0.000        0.00       0.000        0.00 

           13. Metalizing B-40-766 

SPV.0105   Special                        LS         1.000     7707.090     7707.09        0.000        0.00       0.000        0.00 

           14. Concrete Pavement Joint Layout 

SPV.0105   Special                        LS         1.000     7291.000     7291.00        0.000        0.00       0.000        0.00 

           15. Transport & Install Traffic Signal 

           Cabinet Materials, STH 181 & CTH E 

SPV.0105   Special                        LS         1.000     2379.000     2379.00        0.000        0.00       0.000        0.00 
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           16. Transport & Install State Furnished 

           Radar Detection System, STH 181 & CTH E 

SPV.0165   Special                        SF      5487.000       85.000   466395.00        0.000        0.00       0.000        0.00 

           01. Wall Concrete Panel Mechanically 

           Stabilized Earth **P** 

SPV.0195   Special                        TON     6339.000       50.640   321006.96        0.000        0.00       0.000        0.00 

           01. HMA Pavement 3 MT 58-28 S 3% VA 

           Regression Special 

SPV.0195   Special                        TON     4782.000       54.250   259423.50        0.000        0.00       0.000        0.00 

           02. HMA Pavement 4 MT 58-28 S 3% VA 

           Regression Special 

608.3012   Storm Sewer Pipe Class III-A 1 LF       793.000       75.000    59475.00        0.000        0.00       0.000        0.00 

 

                                      PROPOSAL TOTAL.......              8242330.33                     0.00                   0.000 
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               STATE PROJECT(S):  2200-13-70                            LOCATION  Milwaukee       COUNTY 

                                                                                  W Highland Ave, City Milwaukee 

                                                                                  USH 18 

                                                                                  Milwaukee County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  MILWAUKEE GENERAL CONSTRUCTION COMPANY, 

   BIDDER NO  2:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  3:  LALONDE CONTRACTORS INCORPORATED 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0120   Clearing                       ID       222.000        7.500     1665.00        7.890     1751.58       7.890     1751.58 

201.0220   Grubbing                       ID       222.000       14.250     3163.50       15.000     3330.00      15.000     3330.00 

204.0100   Removing Pavement              SY      1750.000        5.150     9012.50        5.000     8750.00       5.480     9590.00 

204.0105   Removing Pavement Butt Joints  SY      3650.000        5.150    18797.50        5.150    18797.50       5.150    18797.50 

204.0109.S Removing Conc Surface Partial  SF      1172.000        1.900     2226.80        1.900     2226.80       1.900     2226.80 

204.0115   Removing Asphaltic Surface But SY      1800.000        5.150     9270.00        5.150     9270.00       5.150     9270.00 

204.0150   Removing Curb & Gutter         LF     11870.000        3.580    42494.60        5.000    59350.00       5.020    59587.40 

204.0155   Removing Concrete Sidewalk     SY      5000.000        4.820    24100.00        4.000    20000.00       5.020    25100.00 

204.0215   Removing Catch Basins          EACH      52.000      400.000    20800.00      400.000    20800.00     400.000    20800.00 

204.0255   Abandoning Catch Basins        EACH       9.000      400.000     3600.00      400.000     3600.00     400.000     3600.00 

205.0100   Excavation Common              CY      4414.000       21.010    92738.14       22.000    97108.00      15.470    68284.58 

211.0100   Prepare Foundation for Asphalt LS         1.000     9500.000     9500.00     9500.000     9500.00    9500.000     9500.00 

           01.  2200-13-70 

213.0100   Finishing Roadway (project)    EACH       1.000     2500.000     2500.00     3000.000     3000.00    2580.000     2580.00 

           01.  2200-13-70 

305.0120   Base Aggregate Dense 1 1/4-Inc TON     3170.000       12.980    41146.60       13.500    42795.00      17.140    54333.80 

320.0145   Concrete Base 8-Inch           SY      1620.000       42.940    69562.80       42.000    68040.00      43.520    70502.40 

390.0303   Base Patching Concrete         SY      3000.000       47.110   141330.00       62.900   188700.00      49.530   148590.00 

390.0403   Base Patching Concrete Shes    SY        59.000      110.000     6490.00       81.000     4779.00      64.140     3784.26 

415.0090   Concrete Pavement 9-Inch       SY      1110.000       49.680    55144.80       46.150    51226.50      44.950    49894.50 

416.0170   Concrete Driveway 7-Inch       SY       523.000       42.860    22415.78       50.000    26150.00      48.920    25585.16 

416.0610   Drilled Tie Bars               EACH     370.000        9.700     3589.00       10.000     3700.00       5.500     2035.00 

416.0620   Drilled Dowel Bars             EACH    2666.000       10.920    29112.72       15.000    39990.00      11.750    31325.50 

450.4000   HMA Cold Weather Paving        TON      560.000        2.750     1540.00        2.750     1540.00       2.750     1540.00 

455.0605   Tack Coat                      GAL     3030.000        4.600    13938.00        4.600    13938.00       4.600    13938.00 

460.2000   Incentive Density HMA Pavement DOL     7170.000        1.000     7170.00        1.000     7170.00       1.000     7170.00 

601.0331   Concrete Curb & Gutter 31-Inch LF      9420.000       19.810   186610.20       18.000   169560.00      25.550   240681.00 

601.0600   Concrete Curb Pedestrian       LF       669.000       19.360    12951.84       31.000    20739.00      25.550    17092.95 
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602.0410   Concrete Sidewalk 5-Inch       SF     37333.000        3.730   139252.09        4.550   169865.15       4.360   162771.88 

602.0505   Curb Ramp Detectable Warnng Fi SF      1230.000       30.100    37023.00       42.000    51660.00      30.000    36900.00 

602.1000   Concrete Loading Zone          SF       420.000        7.340     3082.80       15.000     6300.00       6.480     2721.60 

608.0312   St Sewer Pipe Reinf Conc Class LF       583.000       99.000    57717.00       99.000    57717.00      99.000    57717.00 

611.0410   Reconstructing Catch Basins    EACH       2.000     2000.000     4000.00     2000.000     4000.00    2000.000     4000.00 

611.0420   Reconstructing Manholes        EACH       2.000     2000.000     4000.00     2000.000     4000.00    2000.000     4000.00 

611.2004   Manholes 4-FT Diameter         EACH       3.000     3582.000    10746.00     3582.000    10746.00    3582.000    10746.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000    14845.000    14845.00    14845.000    14845.00   14845.000    14845.00 

611.8105   Adjusting Catch Basin Covers   EACH      39.000      350.000    13650.00      350.000    13650.00     350.000    13650.00 

611.8110   Adjusting Manhole Covers       EACH      83.000      390.000    32370.00      390.000    32370.00     390.000    32370.00 

611.8120.S Cover Plates Temporary         EACH      50.000      150.000     7500.00      150.000     7500.00     150.000     7500.00 

611.9710   Salvaged Inlet Covers          EACH      13.000      800.000    10400.00      800.000    10400.00     800.000    10400.00 

612.0106   Pipe Underdrain 6-Inch         LF       681.000       18.000    12258.00       18.000    12258.00      18.000    12258.00 

612.0206   Pipe Underdrain Unperforated 6 LF      1329.000       18.000    23922.00       18.000    23922.00      18.000    23922.00 

612.0208   Pipe Underdrain Unperforated 8 LF       215.000       67.000    14405.00       15.000     3225.00      67.000    14405.00 

619.1000   Mobilization                   EACH       1.000    30700.000    30700.00    69000.000    69000.00   79570.000    79570.00 

620.0300   Concrete Median Sloped Nose    SF      2900.000        7.960    23084.00       10.000    29000.00       6.480    18792.00 

625.0100   Topsoil                        SY      3800.000        4.500    17100.00        4.000    15200.00       4.500    17100.00 

628.7005   Inlet Protection Type A        EACH     105.000       75.000     7875.00       75.000     7875.00      75.000     7875.00 

628.7015   Inlet Protection Type C        EACH      37.000       50.000     1850.00       50.000     1850.00      50.000     1850.00 

628.7020   Inlet Protection Type D        EACH     105.000       90.000     9450.00       90.000     9450.00      90.000     9450.00 

631.1000   Sod Lawn                       SY      3800.000        4.500    17100.00        4.500    17100.00       4.500    17100.00 

632.0101   Trees (species) (size) (root)  EACH       2.000      550.000     1100.00      550.000     1100.00     550.000     1100.00 

           01. American Sweet Gum 'Cherokee' 3" B&B 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 

           02. Amur Corktree 3" B&B 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 

           03. Autumn Blaze Maple 3.5" B&B 

632.0101   Trees (species) (size) (root)  EACH       2.000      550.000     1100.00      550.000     1100.00     550.000     1100.00 

           04. Callery Pear 3" B&B 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 

           05. Eastern Redbud 3" B&B 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 

           06. Ivory Silk Tree Lilac 3" B&B 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      550.000      550.00     550.000      550.00 

           07. Shagbark Hickory 3" B&B 

632.0201   Shrubs (species) (size) (root) EACH      28.000       50.000     1400.00       50.000     1400.00      50.000     1400.00 

           01.  Arctic Blue Willow #2 CG 
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632.0201   Shrubs (species) (size) (root) EACH      28.000       50.000     1400.00       50.000     1400.00      50.000     1400.00 

           02.  Diablo Ninebark  #5 CG 

632.0201   Shrubs (species) (size) (root) EACH       5.000       75.000      375.00       75.000      375.00      75.000      375.00 

           03.  Elderberry 'Black Lace'  #5 CG 

632.0201   Shrubs (species) (size) (root) EACH      22.000       50.000     1100.00       50.000     1100.00      50.000     1100.00 

           04.  Grow Low Sumac  #2 CG 

632.0201   Shrubs (species) (size) (root) EACH      36.000       50.000     1800.00       50.000     1800.00      50.000     1800.00 

           05.  Red Twig Dogwood  #5 CG 

632.0201   Shrubs (species) (size) (root) EACH      57.000       50.000     2850.00       50.000     2850.00      50.000     2850.00 

           06.  Rugosa Roses  #3 CG 

632.0201   Shrubs (species) (size) (root) EACH      34.000       50.000     1700.00       50.000     1700.00      50.000     1700.00 

           07.  Tiger Eye Sumac  #5 CG 

632.9101   Landscape Planting Surv & Care EACH       1.000      500.000      500.00      500.000      500.00     500.000      500.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH       4.000      130.000      520.00      130.000      520.00     130.000      520.00 

637.2210   Signs Type II Reflective H     SF       228.000       18.500     4218.00       18.500     4218.00      18.500     4218.00 

638.2602   Removing Signs Type II         EACH      12.000       25.000      300.00       25.000      300.00      25.000      300.00 

638.3000   Removing Small Sign Supports   EACH       2.000       25.000       50.00       25.000       50.00      25.000       50.00 

642.5201   Field Office Type C            EACH       1.000    13255.000    13255.00    11500.000    11500.00    6440.000     6440.00 

643.0100   Traffic Control (project)      EACH       1.000    36431.950    36431.95    36431.950    36431.95   36431.950    36431.95 

           01.  2200-13-70 

643.0300   Traffic Control Drums          DAY   105574.000        0.150    15836.10        0.150    15836.10       0.150    15836.10 

643.0420   Traffic Control Barricades Typ DAY     9125.000        0.680     6205.00        0.680     6205.00       0.680     6205.00 

643.0715   Traffic Control Warning Lights DAY   105574.000        0.150    15836.10        0.150    15836.10       0.150    15836.10 

643.0900   Traffic Control Signs          DAY    13492.000        0.650     8769.80        0.650     8769.80       0.650     8769.80 

644.1410.S Temporary Pedestrian Surface A SF     26300.000        0.010      263.00        0.010      263.00       0.070     1841.00 

644.1420.S Temporary Pedestrian Surface P SF       600.000        0.010        6.00        0.010        6.00       0.350      210.00 

644.1430.S Temporary Pedestrian Surface P SF      1450.000        0.010       14.50        0.010       14.50       0.350      507.50 

645.0112   Geotextile Type DF Schedule B  SY       215.000        3.500      752.50        3.500      752.50       3.500      752.50 

646.0106   Pavement Marking Epoxy 4-Inch  LF      9500.000        1.090    10355.00        1.090    10355.00       1.090    10355.00 

646.0116   Pavement Marking Epoxy 6-Inch  LF      7400.000        1.290     9546.00        1.290     9546.00       1.290     9546.00 

646.0126   Pavement Marking Epoxy 8-Inch  LF      1600.000        2.180     3488.00        2.180     3488.00       2.180     3488.00 

647.0206   Pavement Marking Arrows Bike L EACH      29.000       69.000     2001.00       69.000     2001.00      69.000     2001.00 

647.0306   Pavement Marking Symbols Bike  EACH      29.000      129.000     3741.00      129.000     3741.00     129.000     3741.00 

647.0576   Pavement Marking Stop Line Epo LF       606.000        7.900     4787.40        7.900     4787.40       7.900     4787.40 

647.0776   Pavement Marking Crosswalk Epo LF      4300.000        6.000    25800.00        6.000    25800.00       6.000    25800.00 

649.0400   Temp Pvt Marking Removable Tap LF     25700.000        0.680    17476.00        0.680    17476.00       0.680    17476.00 

649.1400   Temp Pvt Marking Stop Line Rem LF       200.000        5.000     1000.00        5.000     1000.00       5.000     1000.00 

650.5500   Construction Staking Curb Gutt LF      9610.000        1.850    17778.50        1.850    17778.50       1.850    17778.50 
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650.7000   Construction Staking Conc Pave LF      1040.000        1.500     1560.00        1.500     1560.00       1.500     1560.00 

650.8500   Const Staking Elec Install (pr LS         1.000     4500.000     4500.00     4500.000     4500.00    4500.000     4500.00 

           01.  2200-13-70 

652.0220   Conduit Rigid Nonmetallic Sch  LF        70.000        8.200      574.00        8.200      574.00       8.200      574.00 

652.0225   Conduit Rigid Nonmetallic Sch  LF       330.000        8.300     2739.00        8.300     2739.00       8.300     2739.00 

652.0230   Conduit Rigid Nonmetallic Sch  LF        90.000        8.650      778.50        8.650      778.50       8.650      778.50 

652.0235   Conduit Rigid Nonmetallic Sch  LF       180.000        8.800     1584.00        8.800     1584.00       8.800     1584.00 

652.0615   Conduit Special 3-Inch         LF      2515.000       26.750    67276.25       26.750    67276.25      26.750    67276.25 

654.0110   Concrete Bases Type 10         EACH       3.000     4019.000    12057.00     4019.000    12057.00    4019.000    12057.00 

690.0150   Sawing Asphalt                 LF       310.000        1.000      310.00        1.000      310.00       1.000      310.00 

690.0250   Sawing Concrete                LF      5960.000        1.650     9834.00        1.650     9834.00       1.650     9834.00 

715.0415   Incentive Strength Conc Paveme DOL      500.000        1.000      500.00        1.000      500.00       1.000      500.00 

ASP.1T0A   On-the-Job Training Apprentice HRS      900.000        5.000     4500.00        5.000     4500.00       5.000     4500.00 

ASP.1T0G   On-the-Job Training Graduate a HRS      850.000        5.000     4250.00        5.000     4250.00       5.000     4250.00 

SPV.0035   Special                        CY       449.000       42.000    18858.00       42.000    18858.00      42.000    18858.00 

           01.  Engineered Soil 

SPV.0035   Special                        CY       107.000       42.000     4494.00       42.000     4494.00      42.000     4494.00 

           02.  Bedding Layer 

SPV.0035   Special                        CY       598.000       42.000    25116.00       42.000    25116.00      42.000    25116.00 

           03.   Storage Layer 

SPV.0045   Special                        DAY      213.000       44.000     9372.00       10.000     2130.00      10.470     2230.11 

           01.  Temporary Crosswalk 

SPV.0060   Special                        EACH      80.000       75.000     6000.00       75.000     6000.00      75.000     6000.00 

           01.  Construction Staking Curb Ramp 

SPV.0060   Special                        EACH      12.000      818.000     9816.00      818.000     9816.00     818.000     9816.00 

           02.  Utility Line Opening 

SPV.0060   Special                        EACH       9.000     5989.000    53901.00     5989.000    53901.00    5989.000    53901.00 

           03.  Concrete Base Type 10 Special 

SPV.0060   Special                        EACH       7.000     8178.000    57246.00     8178.000    57246.00    8178.000    57246.00 

           04.  Pole Type 12 Special 

SPV.0060   Special                        EACH       2.000     9830.500    19661.00     9830.500    19661.00    9830.500    19661.00 

           05.  Pole Type 13 Special 

SPV.0060   Special                        EACH       3.000     5525.000    16575.00     5525.000    16575.00    5525.000    16575.00 

           06.  Pole Type 10 

SPV.0060   Special                        EACH      38.000      811.500    30837.00      811.500    30837.00     811.500    30837.00 

           07.  Polymer Concrete Vault 17"x30"x18" 

SPV.0060   Special                        EACH       2.000     3342.000     6684.00     3342.000     6684.00    3342.000     6684.00 

           08.  Monotube Arm 20-FT 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   58 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913005 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

SPV.0060   Special                        EACH       1.000     3955.000     3955.00     3955.000     3955.00    3955.000     3955.00 

           09.  Monotube Arm 25-FT 

SPV.0060   Special                        EACH       7.000     5172.000    36204.00     5172.000    36204.00    5172.000    36204.00 

           10.  Monotube Arm 35-FT 

SPV.0060   Special                        EACH       2.000     6061.000    12122.00     6061.000    12122.00    6061.000    12122.00 

           11.  Monotube Arm 40-FT 

SPV.0060   Special                        EACH      58.000     3240.000   187920.00     3240.000   187920.00    3240.000   187920.00 

           12.  Catch Basin Type 44A 

SPV.0060   Special                        EACH      89.000      442.000    39338.00      442.000    39338.00     442.000    39338.00 

           13.  Catch Basin Cover Type 57 

SPV.0060   Special                        EACH       7.000      450.000     3150.00      450.000     3150.00     450.000     3150.00 

           16.  Internal Sanitary Manhole Seal 

SPV.0060   Special                        EACH      50.000       74.000     3700.00       75.000     3750.00     100.000     5000.00 

           17.  Adjusting Water Box 

SPV.0060   Special                        EACH      20.000      750.000    15000.00      750.000    15000.00     750.000    15000.00 

           18.  Adjusting TES Manhole Covers 

SPV.0060   Special                        EACH      59.000      512.000    30208.00      512.000    30208.00     512.000    30208.00 

           19.  Manhole Cover Type 58A 

SPV.0060   Special                        EACH      28.000      949.000    26572.00      949.000    26572.00     949.000    26572.00 

           20.  Inlet Frame and Grate 

SPV.0060   Special                        EACH       6.000      250.000     1500.00      250.000     1500.00     250.000     1500.00 

           21.  Informational Sign Post 

SPV.0060   Special                        EACH      30.000      200.000     6000.00      200.000     6000.00     200.000     6000.00 

           22.  6-Inch Cleanout 

SPV.0060   Special                        EACH     222.000       16.000     3552.00       16.000     3552.00      16.000     3552.00 

           23.  Black Eyed Susans  #1 CG 

SPV.0060   Special                        EACH     480.000       16.000     7680.00       16.000     7680.00      16.000     7680.00 

           24.  Blue Wonder Catmint  #1 CG 

SPV.0060   Special                        EACH     618.000       16.000     9888.00       16.000     9888.00      16.000     9888.00 

           25.  Dwarf Daylillies  #1 CG 

SPV.0060   Special                        EACH     150.000       16.000     2400.00       16.000     2400.00      16.000     2400.00 

           26.  Karl Foerster Grass  #1 CG 

SPV.0060   Special                        EACH     144.000       16.000     2304.00       16.000     2304.00      16.000     2304.00 

           27.  Purple Coneflower  #1 CG 

SPV.0060   Special                        EACH      42.000       16.000      672.00       16.000      672.00      16.000      672.00 

           28.  Red Flame Grass  #1 CG 

SPV.0060   Special                        EACH     138.000       16.000     2208.00       16.000     2208.00      16.000     2208.00 

           29.  Russian Sage  #1 CG 
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SPV.0060   Special                        EACH     276.000       16.000     4416.00       16.000     4416.00      16.000     4416.00 

           30.  Becky Shasta Daisy  #1 CG 

SPV.0060   Special                        EACH      76.000       16.000     1216.00       16.000     1216.00      16.000     1216.00 

           31.  Switch Grass  #1 CG 

SPV.0060   Special                        EACH      15.000      750.000    11250.00      750.000    11250.00     750.000    11250.00 

           32.  8-Inch PVC Standpipe w/ Dome Grate 

SPV.0060   Special                        EACH      12.000      561.500     6738.00      561.500     6738.00     561.500     6738.00 

           33.  Install Traffic Signal Base 

SPV.0060   Special                        EACH       1.000     1218.400     1218.40     1218.400     1218.40    1218.400     1218.40 

           34.  Installing Conduit Into Existing MH 

SPV.0060   Special                        EACH       1.000     7423.000     7423.00     7423.000     7423.00    7423.000     7423.00 

           35.  4' Diameter Manhole Type TES 

SPV.0060   Special                        EACH       2.000     1665.000     3330.00     1665.000     3330.00    1665.000     3330.00 

           36.  Inlet Type 45A 

SPV.0060   Special                        EACH      42.000       79.000     3318.00       79.000     3318.00      79.000     3318.00 

           37.  Storm Sewer Pipe Coupling 8-Inch 

SPV.0090   Special                        LF      4528.000        1.250     5660.00        1.250     5660.00       1.250     5660.00 

           01.  Construction Staking Conc Sidewalk 

SPV.0090   Special                        LF      5975.000        5.000    29875.00        1.500     8962.50       5.000    29875.00 

           02.  Construction Staking Lower Layer 

SPV.0090   Special                        LF      5975.000        4.500    26887.50        1.000     5975.00       4.500    26887.50 

           03.  Construction Staking Upper Layer 

SPV.0090   Special                        LF       970.000       14.680    14239.60       16.000    15520.00      25.550    24783.50 

           04.  Concrete C&G Integral 19-Inch 

SPV.0090   Special                        LF      1350.000       15.300    20655.00       15.300    20655.00      15.300    20655.00 

           05.  Joint and Crack Repair Special 

SPV.0090   Special                        LF       541.000       67.100    36301.10       67.100    36301.10      67.100    36301.10 

           06.  6-Duct Conduit Cement Encased DB-60 

SPV.0090   Special                        LF        71.000       64.620     4588.02       64.620     4588.02      64.620     4588.02 

           07.  3-Duct Conduit Cement Encased DB-60 

SPV.0090   Special                        LF        69.000       57.100     3939.90       57.100     3939.90      57.100     3939.90 

           08.  1-Duct Conduit Cement Encased DB-60 

SPV.0180   Special                        SY       124.000       85.000    10540.00       85.000    10540.00      85.000    10540.00 

           01.  Cobblestone 

SPV.0195   Special                        TON    11880.000       53.260   632728.80       53.260   632728.80      53.260   632728.80 

           01. HMA Pavement 4 LT 58-28 S 3% 

           Va Regression Special 

440.4410   Incentive IRI Ride             DOL     8728.000        1.000     8728.00        1.000     8728.00       1.000     8728.00 
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                                      PROPOSAL TOTAL.......              3134153.59               3229206.85              3271949.84 

 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   61 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913006 

 

               STATE PROJECT(S):  2475-12-60                            LOCATION  Washington      COUNTY 

                                                                                  Fond Du Lac Ave, Vilillage Germantown 

                                                                                  STH 145 

                                                                                  Washington County 

               TYPE OF WORK: Asphalt Paving 

 

   BIDDER NO  1:  PAYNE AND DOLAN, INC 

   BIDDER NO  2:  STARK PAVEMENT CORPORATION 
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204.0100   Removing Pavement              SY        26.410       30.000      792.30       15.150      400.11       0.000        0.00 

204.0110   Removing Asphaltic Surface     SY      2346.650        5.750    13493.24        9.520    22340.11       0.000        0.00 

204.0115   Removing Asphaltic Surface But SY      1300.830       14.000    18211.62        9.600    12487.97       0.000        0.00 

204.0125   Removing Asphaltic Surface Mil TON     9172.000       13.200   121070.40       18.800   172433.60       0.000        0.00 

204.0150   Removing Curb & Gutter         LF       381.000       10.000     3810.00        7.250     2762.25       0.000        0.00 

204.0155   Removing Concrete Sidewalk     SY       146.900        8.000     1175.20       10.150     1491.04       0.000        0.00 

204.0165   Removing Guardrail             LF      3586.000        1.000     3586.00        1.000     3586.00       0.000        0.00 

213.0100   Finishing Roadway (project)    EACH       1.000     2200.000     2200.00     2000.000     2000.00       0.000        0.00 

           01. 2475-12-60 

305.0110   Base Aggregate Dense 3/4-Inch  TON      961.180       20.360    19569.62       33.250    31959.24       0.000        0.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON      319.230       23.500     7501.91       32.600    10406.90       0.000        0.00 

305.0500   Shaping Shoulders              STA      499.000       15.070     7519.93       27.250    13597.75       0.000        0.00 

390.0201   Base Patching Asphaltic        TON     3745.000       82.250   308026.25      110.500   413822.50       0.000        0.00 

416.0610   Drilled Tie Bars               EACH       4.000       10.000       40.00       30.000      120.00       0.000        0.00 

416.1010   Concrete Surface Drains        CY         4.000      500.000     2000.00      550.000     2200.00       0.000        0.00 

440.4410   Incentive IRI Ride             DOL    11339.000        1.000    11339.00        1.000    11339.00       0.000        0.00 

455.0605   Tack Coat                      GAL     7107.000        1.680    11939.76        2.350    16701.45       0.000        0.00 

460.2000   Incentive Density HMA Pavement DOL     9138.000        1.000     9138.00        1.000     9138.00       0.000        0.00 

460.4110.S Reheating HMA Pvmt Longitudina LF     32824.000        0.080     2625.92        0.200     6564.80       0.000        0.00 

465.0105   Asphaltic Surface              TON      326.000       15.000     4890.00      132.000    43032.00       0.000        0.00 

465.0110   Asphaltic Surface Patching     TON      100.000       83.310     8331.00      225.000    22500.00       0.000        0.00 

465.0120   Asph Surface Driveways & Field TON      260.530       58.200    15162.85      148.000    38558.44       0.000        0.00 

465.0310   Asphaltic Curb                 LF        46.000        2.070       95.22       10.000      460.00       0.000        0.00 

465.0315   Asphaltic Flumes               SY         8.400      216.610     1819.52       52.000      436.80       0.000        0.00 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF     16055.000        0.240     3853.20        0.390     6261.45       0.000        0.00 

601.0411   Concrete Curb & Gutter 30-Inch LF       408.000       34.250    13974.00       31.000    12648.00       0.000        0.00 

601.0588   Conc Crb & Gtr 4-In Slop 36-In LF       293.000       36.000    10548.00       24.000     7032.00       0.000        0.00 

601.0600   Concrete Curb Pedestrian       LF        18.000       27.000      486.00       40.000      720.00       0.000        0.00 

602.0410   Concrete Sidewalk 5-Inch       SF      1481.000        4.000     5924.00        4.700     6960.70       0.000        0.00 
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602.0415   Concrete Sidewalk 6-Inch       SF        89.000        8.100      720.90       10.000      890.00       0.000        0.00 

602.0505   Curb Ramp Detectable Warnng Fi SF       109.000       35.000     3815.00       38.000     4142.00       0.000        0.00 

606.0200   Riprap Medium                  CY         3.780       65.000      245.70       65.000      245.70       0.000        0.00 

611.8115   Adjusting Inlet Covers         EACH       1.000      850.000      850.00     1500.000     1500.00       0.000        0.00 

614.0010   Barrier System Grade Shape Fin EACH      16.000     1713.370    27413.92     1867.000    29872.00       0.000        0.00 

614.2300   MGS Guardrail 3                LF       875.000       17.170    15023.75       17.170    15023.75       0.000        0.00 

614.2330   MGS Guardrail 3 K              LF      1315.000       26.160    34400.40       26.160    34400.40       0.000        0.00 

614.2340   MGS Guardrail 3 L              LF       200.000       21.610     4322.00       21.610     4322.00       0.000        0.00 

614.2500   MGS Thrie Beam Transition      LF       158.000       59.340     9375.72       59.340     9375.72       0.000        0.00 

614.2610   MGS Guardrail Terminal EAT     EACH      15.000     2373.500    35602.50     2373.500    35602.50       0.000        0.00 

614.8010   Anchor Post Assembly Top Mount EACH      18.000      275.000     4950.00      235.000     4230.00       0.000        0.00 

616.0700.S Fence Safety                   LF       100.000        3.500      350.00        3.500      350.00       0.000        0.00 

619.1000   Mobilization                   EACH       1.000     1000.000     1000.00    47461.000    47461.00       0.000        0.00 

624.0100   Water                          MGAL       9.350      100.000      935.00       90.000      841.50       0.000        0.00 

625.0100   Topsoil                        SY       162.900        4.900      798.21        4.900      798.21       0.000        0.00 

628.1104   Erosion Bales                  EACH     105.000       10.000     1050.00       10.000     1050.00       0.000        0.00 

628.1504   Silt Fence                     LF      3880.000        1.500     5820.00        1.500     5820.00       0.000        0.00 

628.1520   Silt Fence Maintenance         LF       970.000        0.050       48.50        0.050       48.50       0.000        0.00 

628.1905   Mobilizations Erosion Control  EACH       2.000      100.000      200.00      100.000      200.00       0.000        0.00 

628.1910   Mobilization Emergency Erosion EACH       1.000       40.000       40.00       40.000       40.00       0.000        0.00 

628.2008   Erosion Mat Urban Class I Type SY      3428.000        1.150     3942.20        1.150     3942.20       0.000        0.00 

628.7010   Inlet Protection Type B        EACH       1.000       50.000       50.00       50.000       50.00       0.000        0.00 

628.7015   Inlet Protection Type C        EACH      28.000       40.000     1120.00       40.000     1120.00       0.000        0.00 

628.7020   Inlet Protection Type D        EACH       7.000       72.000      504.00       72.000      504.00       0.000        0.00 

628.7504   Temporary Ditch Checks         LF        89.000        9.000      801.00        9.000      801.00       0.000        0.00 

628.7570   Rock Bags                      EACH      50.000       10.000      500.00       10.000      500.00       0.000        0.00 

630.0160   Seeding Mixture No. 60         LB        23.500       20.000      470.00       20.000      470.00       0.000        0.00 

630.0200   Seeding Temporary              LB         5.000       10.000       50.00       10.000       50.00       0.000        0.00 

631.0300   Sod Water                      MGAL       4.560       20.000       91.20       20.000       91.20       0.000        0.00 

631.1000   Sod Lawn                       SY       215.400        5.000     1077.00        5.000     1077.00       0.000        0.00 

633.0100   Delineator Posts Steel         EACH     116.000       19.000     2204.00       19.000     2204.00       0.000        0.00 

633.0500   Delineator Reflectors          EACH     232.000        3.500      812.00        3.500      812.00       0.000        0.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH     210.000       64.940    13637.40       64.940    13637.40       0.000        0.00 

634.0816   Posts Tubular Steel 2x2-Inch X EACH      90.000      134.940    12144.60      134.940    12144.60       0.000        0.00 

637.2210   Signs Type II Reflective H     SF      1531.440       16.720    25605.68       16.720    25605.68       0.000        0.00 

637.2215   Signs Type II Reflective H Fol SF        59.680       23.840     1422.77       23.840     1422.77       0.000        0.00 

637.2230   Signs Type II Reflective F     SF       685.265       18.740    12841.87       18.740    12841.87       0.000        0.00 

637.2235   Signs Type II Reflective F Fol SF         6.250       27.880      174.25       27.880      174.25       0.000        0.00 
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638.2102   Moving Signs Type II           EACH       5.000       68.280      341.40       68.280      341.40       0.000        0.00 

638.2602   Removing Signs Type II         EACH     253.000       15.000     3795.00       15.000     3795.00       0.000        0.00 

638.3000   Removing Small Sign Supports   EACH     213.000       17.000     3621.00       17.000     3621.00       0.000        0.00 

642.5201   Field Office Type C            EACH       1.000     5095.070     5095.07    11000.000    11000.00       0.000        0.00 

643.0100   Traffic Control (project)      EACH       1.000    38091.900    38091.90    15000.000    15000.00       0.000        0.00 

           01.2475-12-60 

643.0300   Traffic Control Drums          DAY    11380.000        0.250     2845.00        0.400     4552.00       0.000        0.00 

643.0420   Traffic Control Barricades Typ DAY      255.000        0.950      242.25        5.000     1275.00       0.000        0.00 

643.0705   Traffic Control Warning Lights DAY      215.000        0.150       32.25        1.000      215.00       0.000        0.00 

643.0715   Traffic Control Warning Lights DAY      660.000        0.150       99.00        1.000      660.00       0.000        0.00 

643.0800   Traffic Control Arrow Boards   DAY       55.000       22.000     1210.00       25.000     1375.00       0.000        0.00 

643.0900   Traffic Control Signs          DAY     3502.000        0.720     2521.44        0.550     1926.10       0.000        0.00 

643.0920   Traffic Control Covering Signs EACH      32.000       75.000     2400.00       30.000      960.00       0.000        0.00 

643.1050   Traffic Control Signs PCMS     DAY       33.000       35.000     1155.00      100.000     3300.00       0.000        0.00 

643.2000   Traffic Control Detour (projec EACH       1.000     9418.000     9418.00     3600.000     3600.00       0.000        0.00 

           01.2475-12-60 

643.3000   Traffic Control Detour Signs   DAY     1250.000        0.450      562.50        1.000     1250.00       0.000        0.00 

644.1410.S Temporary Pedestrian Surface A SF       788.000        8.450     6658.60       16.250    12805.00       0.000        0.00 

644.1601.S Temporary Curb Ramp            EACH       9.000     2257.180    20314.62     1800.000    16200.00       0.000        0.00 

645.0120   Geotextile Type HR             SY        12.600        5.000       63.00       10.000      126.00       0.000        0.00 

646.0106   Pavement Marking Epoxy 4-Inch  LF     41172.000        0.500    20586.00        0.500    20586.00       0.000        0.00 

646.0406   Pavement Marking Same Day Epox LF     34312.000        0.500    17156.00        0.500    17156.00       0.000        0.00 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF       937.000        6.500     6090.50        6.500     6090.50       0.000        0.00 

646.2304.S Pvt Mrking Grvd Wet Reflct Epo LF     55856.000        1.140    63675.84        1.140    63675.84       0.000        0.00 

647.0606   Pavement Marking Island Nose E EACH       7.000      140.000      980.00      140.000      980.00       0.000        0.00 

647.0726   Pavement Marking Diagonal Epox LF      1244.000       11.100    13808.40       11.100    13808.40       0.000        0.00 

647.0766   Pavement Marking Crosswalk Epo LF      1113.000       10.500    11686.50       10.500    11686.50       0.000        0.00 

648.0100   Locating No-Passing Zones      MI         5.930      600.000     3558.00      600.000     3558.00       0.000        0.00 

649.0402   Temporary Pavement Marking Pai LF     64712.000        0.280    18119.36        0.350    22649.20       0.000        0.00 

649.0403   Temporary Pavement Marking Epo LF     32867.000        0.900    29580.30        0.900    29580.30       0.000        0.00 

650.8000   Construction Staking Resurfaci LF     32970.000        0.080     2637.60        0.230     7583.10       0.000        0.00 

650.9910   Const Staking Supplemental Con LS         1.000       10.000       10.00      850.000      850.00       0.000        0.00 

           01. 2475-12-60 

690.0150   Sawing Asphalt                 LF     10077.000        0.750     7557.75        0.750     7557.75       0.000        0.00 

690.0250   Sawing Concrete                LF       161.000        1.570      252.77        1.570      252.77       0.000        0.00 

SPV.0035   Special                        CY        65.000      115.000     7475.00      135.000     8775.00       0.000        0.00 

           01. Backfill Slurry 

SPV.0060   Special                        EACH       2.000     3250.000     6500.00     3750.000     7500.00       0.000        0.00 
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           01. Pavement Marking Grooved Preformed 

           Thermoplastic Railroad Crossings 

SPV.0060   Special                        EACH       2.000      725.000     1450.00      830.000     1660.00       0.000        0.00 

           02. Pavement Marking Grooved Preformed 

           Thermoplastic Arrows Type 2 

SPV.0060   Special                        EACH       2.000      850.000     1700.00     1150.000     2300.00       0.000        0.00 

           03. Pavement Marking Grooved Preformed 

           Thermoplastic Arrows Type 3 

SPV.0060   Special                        EACH       6.000      875.000     5250.00     1150.000     6900.00       0.000        0.00 

           04. Pavement Marking Grooved Preformed 

           Thermoplastic Words 

SPV.0060   Special                        EACH       1.000     3370.000     3370.00     2020.000     2020.00       0.000        0.00 

           05. MGS Guardrail Terminal EAT TL-2 

SPV.0090   Special                        LF       709.000       25.000    17725.00       30.000    21270.00       0.000        0.00 

           01. Pavement Marking Grooved Preformed 

           Thermoplastic Stop Line 18-Inch 

SPV.0090   Special                        LF       877.000       10.500     9208.50       10.500     9208.50       0.000        0.00 

           02. Pavement Marking Grooved Preformed 

           Plastic Tape Channelizing 8-Inch 

SPV.0195   Special                        TON    14278.000       50.000   713900.00       57.200   816701.60       0.000        0.00 

           01. HMA Pavement 4 MT 58-28 S 

           3.0% Va Regression Special 

 

                                      PROPOSAL TOTAL.......              1894276.06               2309972.32                    0.00 
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               STATE PROJECT(S):  3200-02-73                            LOCATION  Kenosha         COUNTY 

                                  3200-02-74                                      Illinois State Line - Milwaukee Rd 

                                                                                  USH 45 

                                                                                  Kenosha County 

               TYPE OF WORK: General Constr - No Dominate Work Type 

 

   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  STARK PAVEMENT CORPORATION 

   BIDDER NO  4:  PAYNE AND DOLAN, INC 

   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  6:  MUSSON BROS., INC. 

   BIDDER NO  7:  SUPER WESTERN, INC. 

   BIDDER NO  8:  EDGERTON CONTRACTORS, INC. 

   BIDDER NO  9:  JAMES PETERSON SONS, INC. 

 

                                                             BIDDER NO 1               BIDDER NO 2              BIDDER NO 3 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 
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------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA       98.000      300.000    29400.00      250.000    24500.00     250.000    24500.00 

201.0205   Grubbing                       STA       98.000      275.000    26950.00      240.000    23520.00     240.000    23520.00 

202.0105   Roadside Clearing              STA        5.000      500.000     2500.00      200.000     1000.00     200.000     1000.00 

203.0100   Removing Small Pipe Culverts   EACH      92.000      272.500    25070.00       90.000     8280.00     273.000    25116.00 

203.0200   Removing Old Structure (statio LS         1.000      786.500      786.50     1330.000     1330.00     786.500      786.50 

           01. 69+92 

203.0200   Removing Old Structure (statio LS         1.000     1456.000     1456.00     1100.000     1100.00    1456.000     1456.00 

           02. 135+35 

203.0200   Removing Old Structure (statio LS         1.000     1456.000     1456.00     1055.000     1055.00    1456.000     1456.00 

           03. 135+48 

203.0200   Removing Old Structure (statio LS         1.000      787.000      787.00     1195.000     1195.00     787.000      787.00 

           04. 146+31 

203.0200   Removing Old Structure (statio LS         1.000      787.000      787.00     1055.000     1055.00     787.000      787.00 

           05. 214+03 

203.0200   Removing Old Structure (statio LS         1.000     4250.000     4250.00     2335.000     2335.00    4250.000     4250.00 

           06. 47+39 CTH C 

204.0100   Removing Pavement              SY     11850.000        7.050    83542.50        5.150    61027.50       7.050    83542.50 

204.0110   Removing Asphaltic Surface     SY     12644.000        2.400    30345.60        2.000    25288.00       2.400    30345.60 

204.0115   Removing Asphaltic Surface But SY      2262.000       12.750    28840.50        0.010       22.62      12.750    28840.50 

204.0120   Removing Asphaltic Surface Mil SY     69841.000        1.750   122221.75        0.870    60761.67       1.200    83809.20 

204.0150   Removing Curb & Gutter         LF      5560.000        2.400    13344.00        3.100    17236.00       2.400    13344.00 

204.0155   Removing Concrete Sidewalk     SY        53.000        3.600      190.80       15.000      795.00       3.600      190.80 
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204.0165   Removing Guardrail             LF       430.000        2.000      860.00        2.000      860.00       2.000      860.00 

204.0180   Removing Delineators and Marke EACH      34.000       20.000      680.00       20.000      680.00      20.000      680.00 

204.0195   Removing Concrete Bases        EACH      20.000       91.000     1820.00      100.000     2000.00      91.000     1820.00 

204.0220   Removing Inlets                EACH       8.000      233.400     1867.20      355.000     2840.00     233.400     1867.20 

204.0245   Removing Storm Sewer (size)    LF       174.000       12.600     2192.40       15.000     2610.00      12.600     2192.40 

           01. 12-Inch 

204.0245   Removing Storm Sewer (size)    LF        72.000       17.200     1238.40       10.000      720.00      17.200     1238.40 

           02. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       212.000       17.000     3604.00       15.000     3180.00      17.000     3604.00 

           03. 24-Inch 

204.9060.S Removing (item description)    EACH       4.000      628.000     2512.00      425.000     1700.00     628.000     2512.00 

           01. Partial Small Pipe Culverts 

204.9090.S Removing (item description)    LF       108.000       12.400     1339.20       15.000     1620.00      12.400     1339.20 

           02. Partial Pipe Underdrain 12-Inch 

205.0100   Excavation Common              CY     69708.000        6.760   471226.08        8.750   609945.00       6.760   471226.08 

205.0400   Excavation Marsh               CY      3100.000        7.750    24025.00       13.500    41850.00       7.750    24025.00 

205.0501.S Excavat, Haul, Dispos Petrl Co TON     1946.000       28.000    54488.00       29.000    56434.00      28.000    54488.00 

209.0100   Backfill Granular              CY      5401.000       21.500   116121.50       18.850   101808.85      21.500   116121.50 

211.0100   Prepare Foundation for Asphalt LS         1.000        0.010        0.01        0.010        0.01   25000.000    25000.00 

           01. 3200-02-73 

213.0100   Finishing Roadway (project)    EACH       1.000     5000.000     5000.00     1500.000     1500.00    2300.000     2300.00 

           01. 3200-02-73 

305.0110   Base Aggregate Dense 3/4-Inch  TON     5166.000       18.400    95054.40        0.010       51.66      18.400    95054.40 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    65036.000        7.950   517036.20        0.010      650.36       7.950   517036.20 

305.0410   Aggregate Detours              TON      100.000       14.000     1400.00       25.000     2500.00      20.000     2000.00 

311.0110   Breaker Run                    TON     8600.000       13.500   116100.00       11.420    98212.00      13.500   116100.00 

390.0203   Base Patching Asphaltic        SY       300.000       68.500    20550.00       98.600    29580.00      68.500    20550.00 

390.0303   Base Patching Concrete         SY      2470.000       60.000   148200.00       74.350   183644.50      74.350   183644.50 

415.0085   Concrete Pavement 8 1/2-Inch   SY     27670.000       36.000   996120.00       36.220  1002207.40      40.450  1119251.50 

415.0210   Concrete Pavement Gaps         EACH       3.000     1000.000     3000.00     1500.000     4500.00     800.000     2400.00 

416.0170   Concrete Driveway 7-Inch       SY       685.000       45.000    30825.00       43.250    29626.25      41.550    28461.75 

416.0610   Drilled Tie Bars               EACH     430.000       11.000     4730.00        8.510     3659.30       6.500     2795.00 

416.0620   Drilled Dowel Bars             EACH    4292.000       18.000    77256.00        0.010       42.92      11.350    48714.20 

416.1010   Concrete Surface Drains        CY        93.700      450.000    42165.00      535.000    50129.50     390.000    36543.00 

440.4410   Incentive IRI Ride             DOL    10000.000        1.000    10000.00        1.000    10000.00       1.000    10000.00 

450.4000   HMA Cold Weather Paving        TON     6687.000        1.000     6687.00        0.010       66.87       1.000     6687.00 

455.0605   Tack Coat                      GAL     4210.000        4.250    17892.50        8.750    36837.50       4.250    17892.50 

460.2000   Incentive Density HMA Pavement DOL    26470.000        1.000    26470.00        1.000    26470.00       1.000    26470.00 
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465.0115   Asphaltic Surface Detours      TON       50.000      170.000     8500.00      118.650     5932.50     170.000     8500.00 

465.0120   Asph Surface Driveways & Field TON      940.000       85.450    80323.00       81.350    76469.00      85.450    80323.00 

465.0425   Asphalt Shoulder Rmble Strp 2- LF     23521.000        0.100     2352.10        0.100     2352.10       0.100     2352.10 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF     17856.000        0.100     1785.60        0.100     1785.60       0.100     1785.60 

504.0900   Concrete Masonry Endwalls      CY        36.000      850.000    30600.00      850.000    30600.00     600.000    21600.00 

513.2050.S Railing Pipe                   LF        18.000      200.000     3600.00      200.000     3600.00     120.000     2160.00 

520.8000   Concrete Collars for Pipe      EACH      21.000     1065.000    22365.00      645.000    13545.00    1065.000    22365.00 

521.0112   Culvert Pipe Corrugated Steel  LF        48.000       21.450     1029.60       45.000     2160.00      21.450     1029.60 

521.0115   Culvert Pipe Corrugated Steel  LF       264.000       23.900     6309.60       45.000    11880.00      23.900     6309.60 

521.0118   Culvert Pipe Corrugated Steel  LF      1107.000       25.700    28449.90       50.000    55350.00      25.700    28449.90 

521.0121   Culvert Pipe Corrugated Steel  LF        50.000       30.700     1535.00       55.000     2750.00      30.700     1535.00 

521.0124   Culvert Pipe Corrugated Steel  LF        62.000       34.250     2123.50       65.000     4030.00      34.250     2123.50 

521.0771   Pipe Arch Corrugated Steel 71x LF       115.000      151.250    17393.75      180.000    20700.00     151.250    17393.75 

521.1012   Apr Endwls for Culvert Pipe St EACH       6.000       93.000      558.00      270.000     1620.00      93.000      558.00 

521.1015   Apr Endwls for Culvert Pipe St EACH       4.000      118.000      472.00      315.000     1260.00     118.000      472.00 

521.1018   Apr Endwls for Culvert Pipe St EACH      46.000      130.500     6003.00      350.000    16100.00     130.500     6003.00 

521.1021   Apr Endwls for Culvert Pipe St EACH       4.000      197.200      788.80      275.000     1100.00     197.200      788.80 

521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      226.000      904.00      300.000     1200.00     226.000      904.00 

521.1271   Apr Endwls for Pipe Arch Steel EACH       1.000     2884.000     2884.00     1635.000     1635.00    2884.000     2884.00 

521.1502   Aprn End Cul Pipe Slp Side Drn EACH      10.000      342.500     3425.00      345.000     3450.00     342.500     3425.00 

521.1503   Aprn End Cul Pip Slp Side Dran EACH      12.000      392.500     4710.00      355.000     4260.00     392.500     4710.00 

521.1515   Aprn End Cul Pipe Slp Side Drn EACH       4.000      529.000     2116.00      315.000     1260.00     529.000     2116.00 

521.1518   Aprn End Cul Pipe Slp Side Drn EACH      11.000      591.000     6501.00      375.000     4125.00     591.000     6501.00 

522.0124   Culv Pipe Reinf Concrete Class LF       270.000       69.000    18630.00       85.000    22950.00      69.000    18630.00 

522.0130   Culv Pipe Reinf Concrete Class LF        92.000       86.000     7912.00      165.000    15180.00      86.000     7912.00 

522.0172   Culv Pipe Reinf Concrete Class LF       160.000      391.000    62560.00      485.000    77600.00     391.000    62560.00 

522.0324   Culv Pipe Reinf Concrete Class LF       156.000       81.750    12753.00       60.000     9360.00      81.750    12753.00 

522.0336   Culv Pipe Reinf Concrete Class LF       192.000      114.500    21984.00      150.000    28800.00     114.500    21984.00 

522.0342   Culv Pipe Reinf Concrete Class LF        78.000      150.500    11739.00      110.000     8580.00     150.500    11739.00 

522.0360   Culv Pipe Reinf Concrete Class LF        16.000      302.500     4840.00      530.000     8480.00     302.500     4840.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       6.000      588.500     3531.00      885.000     5310.00     588.500     3531.00 

522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      615.400      615.40     1335.000     1335.00     615.400      615.40 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      649.000      649.00     1370.000     1370.00     649.000      649.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      815.600    15496.40     1075.000    20425.00     815.600    15496.40 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000      855.000     4275.00     1130.000     5650.00     855.000     4275.00 

522.1036   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1343.000    10744.00     1455.000    11640.00    1343.000    10744.00 

522.1042   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1530.000     3060.00     1675.000     3350.00    1530.000     3060.00 

522.1060   Apr Endwls Culv Pipe Reinf Con EACH       3.000     3265.450     9796.35     3160.000     9480.00    3265.450     9796.35 
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522.1072   Apr Endwls Culv Pipe Reinf Con EACH       4.000     4423.000    17692.00     3660.000    14640.00    4423.000    17692.00 

523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF       224.000       83.800    18771.20       90.000    20160.00      83.800    18771.20 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       6.000      924.400     5546.40     1210.000     7260.00     924.400     5546.40 

523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000      912.000      912.00     1630.000     1630.00     912.000      912.00 

601.0409   Concrete Curb & Gutter 30-Inch LF      5857.000       16.000    93712.00       13.850    81119.45      12.300    72041.10 

601.0411   Concrete Curb & Gutter 30-Inch LF        40.000       24.000      960.00       20.500      820.00      20.000      800.00 

601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      4050.000       17.000    68850.00       17.000    68850.00      17.100    69255.00 

601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      5368.000       18.000    96624.00       14.500    77836.00      13.400    71931.20 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        20.000       24.000      480.00       20.500      410.00      40.000      800.00 

601.0600   Concrete Curb Pedestrian       LF       151.000       50.000     7550.00       27.500     4152.50      21.000     3171.00 

602.0410   Concrete Sidewalk 5-Inch       SF     48995.000        3.910   191570.45        4.250   208228.75       4.000   195980.00 

602.0420   Concrete Sidewalk 7-Inch       SF       838.000        6.000     5028.00        5.100     4273.80       4.900     4106.20 

602.0505   Curb Ramp Detectable Warnng Fi SF       578.000       41.000    23698.00       35.000    20230.00      32.000    18496.00 

602.1500   Concrete Steps                 SF        93.000       70.000     6510.00       45.000     4185.00      58.000     5394.00 

606.0200   Riprap Medium                  CY       428.100       76.000    32535.60       76.000    32535.60     100.000    42810.00 

608.0312   St Sewer Pipe Reinf Conc Class LF       278.000       47.850    13302.30       50.000    13900.00      47.850    13302.30 

608.0318   St Sewer Pipe Reinf Conc Class LF       173.000       57.300     9912.90       60.000    10380.00      57.300     9912.90 

608.0324   St Sewer Pipe Reinf Conc Class LF      1905.000       69.750   132873.75       60.000   114300.00      69.750   132873.75 

608.0330   St Sewer Pipe Reinf Conc Class LF        48.000      133.750     6420.00       90.000     4320.00     133.750     6420.00 

608.0412   St Sewer Pipe Reinf Conc Class LF      1162.000       47.800    55543.60       42.000    48804.00      47.800    55543.60 

608.0415   St Sewer Pipe Reinf Conc Class LF       226.000       46.000    10396.00       45.000    10170.00      46.000    10396.00 

608.0418   St Sewer Pipe Reinf Conc Class LF       563.000       51.800    29163.40       55.000    30965.00      51.800    29163.40 

608.0424   St Sewer Pipe Reinf Conc Class LF      1629.000       66.600   108491.40       60.000    97740.00      66.600   108491.40 

608.0460   St Sewer Pipe Reinf Conc Class LF        80.000      228.000    18240.00      195.000    15600.00     228.000    18240.00 

610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        80.000      118.100     9448.00      115.000     9200.00     118.100     9448.00 

611.0420   Reconstructing Manholes        EACH       1.000     1022.500     1022.50      470.000      470.00    1022.500     1022.50 

611.0530   Manhole Covers Type J          EACH      30.000      660.000    19800.00      410.000    12300.00     660.000    19800.00 

611.0612   Inlet Covers Type C            EACH       1.000      660.000      660.00      425.000      425.00     660.000      660.00 

611.0624   Inlet Covers Type H            EACH      26.000      802.500    20865.00      545.000    14170.00     802.500    20865.00 

611.0627   Inlet Covers Type HM           EACH      38.000      802.500    30495.00      540.000    20520.00     802.500    30495.00 

611.0645   Inlet Covers Type MS-A         EACH      20.000      639.000    12780.00      355.000     7100.00     639.000    12780.00 

611.2003   Manholes 3-FT Diameter         EACH       1.000     1113.000     1113.00     1005.000     1005.00    1113.000     1113.00 

611.2004   Manholes 4-FT Diameter         EACH      13.000     1403.500    18245.50     1475.000    19175.00    1403.500    18245.50 

611.2005   Manholes 5-FT Diameter         EACH      19.000     2286.000    43434.00     2000.000    38000.00    2286.000    43434.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000     4126.500     4126.50     3425.000     3425.00    4126.500     4126.50 

611.3004   Inlets 4-FT Diameter           EACH      12.000     1115.800    13389.60     1435.000    17220.00    1115.800    13389.60 

611.3230   Inlets 2x3-FT                  EACH      47.000      575.600    27053.20      965.000    45355.00     575.600    27053.20 

611.3901   Inlets Median 1 Grate          EACH      10.000      941.000     9410.00     1110.000    11100.00     941.000     9410.00 
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611.3902   Inlets Median 2 Grate          EACH       5.000     1927.750     9638.75     1530.000     7650.00    1927.750     9638.75 

611.9800.S Pipe Grates                    EACH      10.000      767.000     7670.00      575.000     5750.00     767.000     7670.00 

612.0204   Pipe Underdrain Unperforated 4 LF       274.000        6.650     1822.10       20.000     5480.00       6.650     1822.10 

612.0212   Pipe Underdrain Unperforated 1 LF        77.000       12.600      970.20       40.000     3080.00      12.600      970.20 

612.0404   Pipe Underdrain Wrapped 4-Inch LF      6842.000        6.850    46867.70        8.000    54736.00       6.850    46867.70 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       451.000        4.350     1961.85       10.000     4510.00       4.350     1961.85 

612.0700   Drain Tile Exploration         LF       100.000        7.350      735.00        5.000      500.00       7.350      735.00 

612.0804   Apr Endwls Underdrain Reinf Co EACH      12.000      260.600     3127.20      225.000     2700.00     260.600     3127.20 

616.0204   Fence Chain Link 4-FT          LF       155.000       39.500     6122.50       39.500     6122.50      39.500     6122.50 

618.0100   Maintenance And Repair of Haul EACH       1.000        1.000        1.00        1.000        1.00    2000.000     2000.00 

           01. 3200-02-73 

619.1000   Mobilization                   EACH       1.000   132000.000   132000.00   764590.870   764590.87  200000.000   200000.00 

620.0100   Concrete Corrugated Median     SF       381.000       12.000     4572.00       10.000     3810.00       9.000     3429.00 

620.0300   Concrete Median Sloped Nose    SF        55.000       14.000      770.00       10.000      550.00      15.000      825.00 

624.0100   Water                          MGAL     713.000       34.400    24527.20       20.000    14260.00      34.400    24527.20 

625.0100   Topsoil                        SY     17737.000        6.700   118837.90        4.150    73608.55       6.700   118837.90 

625.0500   Salvaged Topsoil               SY    126086.000        0.300    37825.80        1.550   195433.30       0.300    37825.80 

627.0200   Mulching                       SY     69986.000        0.140     9798.04        0.100     6998.60       0.140     9798.04 

628.1504   Silt Fence                     LF     16727.000        2.000    33454.00        1.850    30944.95       2.000    33454.00 

628.1520   Silt Fence Maintenance         LF     16727.000        0.050      836.35        0.100     1672.70       0.050      836.35 

628.1905   Mobilizations Erosion Control  EACH      15.000      200.000     3000.00      100.000     1500.00     200.000     3000.00 

628.1910   Mobilization Emergency Erosion EACH      30.000      250.000     7500.00      150.000     4500.00     250.000     7500.00 

628.2004   Erosion Mat Class I Type B     SY     30208.000        0.950    28697.60        0.950    28697.60       0.950    28697.60 

628.2023   Erosion Mat Class II Type B    SY     23474.000        1.500    35211.00        1.600    37558.40       1.500    35211.00 

628.7005   Inlet Protection Type A        EACH      73.000       90.000     6570.00       50.000     3650.00      90.000     6570.00 

628.7010   Inlet Protection Type B        EACH      57.000       60.000     3420.00       45.000     2565.00      60.000     3420.00 

628.7015   Inlet Protection Type C        EACH      16.000       60.000      960.00       70.000     1120.00      60.000      960.00 

628.7020   Inlet Protection Type D        EACH       4.000      125.000      500.00      150.000      600.00     125.000      500.00 

628.7504   Temporary Ditch Checks         LF       750.000        8.500     6375.00        8.000     6000.00       8.500     6375.00 

628.7515.S Stone or Rock Ditch Checks     CY       170.000       48.600     8262.00       30.000     5100.00      50.000     8500.00 

628.7555   Culvert Pipe Checks            EACH     146.000        9.000     1314.00       20.000     2920.00       9.000     1314.00 

628.7560   Tracking Pads                  EACH       7.000     1900.000    13300.00        0.010        0.07    1500.000    10500.00 

629.0210   Fertilizer Type B              CWT      113.000       54.000     6102.00       60.000     6780.00      54.000     6102.00 

630.0120   Seeding Mixture No. 20         LB       423.000        6.250     2643.75        5.000     2115.00       6.250     2643.75 

630.0130   Seeding Mixture No. 30         LB      2405.000        6.500    15632.50        5.000    12025.00       6.500    15632.50 

630.0200   Seeding Temporary              LB      4500.000        3.000    13500.00        2.000     9000.00       3.000    13500.00 

630.0300   Seeding Borrow Pit             LB       500.000        6.500     3250.00        4.500     2250.00       6.500     3250.00 

631.0300   Sod Water                      MGAL     524.000       35.000    18340.00        1.000      524.00      35.000    18340.00 
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631.1000   Sod Lawn                       SY     17737.000        3.350    59418.95        3.210    56935.77       3.350    59418.95 

631.1100   Sod Erosion Control            SY      2315.000        3.350     7755.25        3.210     7431.15       3.350     7755.25 

632.0101   Trees (species) (size) (root)  EACH       8.000      525.000     4200.00      585.000     4680.00     525.000     4200.00 

           01. Autumn Blaze Maple, B&B , 2-Inch Cal 

           (AB) 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      615.000      615.00     550.000      550.00 

           02. Pacific Sunset Maple, B&B, 2.5-Inch 

           Cal (PS) 

632.0101   Trees (species) (size) (root)  EACH       3.000      550.000     1650.00      845.000     2535.00     550.000     1650.00 

           03. Ohio Buckeye, B&B, 2.5-Inch Cal 

           (OB) 

632.0101   Trees (species) (size) (root)  EACH      13.000      450.000     5850.00      550.000     7150.00     450.000     5850.00 

           04. Hackberry, B&B, 2-Inch Cal 

           (HB) 

632.0101   Trees (species) (size) (root)  EACH       8.000      600.000     4800.00      600.000     4800.00     600.000     4800.00 

           05. Honeylocust, B&B, 3-Inch Cal 

           (SM) 

632.0101   Trees (species) (size) (root)  EACH       4.000      500.000     2000.00      510.000     2040.00     500.000     2000.00 

           06. Honeylocust, B&B, 2-Inch Cal 

           (SH) 

632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00      400.000     1200.00     400.000     1200.00 

           07. Kentucky Coffee, B&B, 1.5-Inch Cal 

           (KC) 

632.0101   Trees (species) (size) (root)  EACH       3.000      550.000     1650.00      585.000     1755.00     550.000     1650.00 

           08. Bur Oak, B&B, 2-Inch Cal 

           (BO) 

632.0101   Trees (species) (size) (root)  EACH       2.000      700.000     1400.00      650.000     1300.00     700.000     1400.00 

           09. Chinkapin Oak, B&B, 2.5-Inch Cal 

           (CO) 

632.0101   Trees (species) (size) (root)  EACH       8.000      550.000     4400.00      585.000     4680.00     550.000     4400.00 

           10. Red Oak, B&B, 2-Inch Cal 

           (RO) 

632.0101   Trees (species) (size) (root)  EACH      11.000      525.000     5775.00      615.000     6765.00     525.000     5775.00 

           11. Redmond Linden, B&B, 3-Inch Cal 

           (RL) 

632.0101   Trees (species) (size) (root)  EACH      16.000      500.000     8000.00      545.000     8720.00     500.000     8000.00 

           12. New Horizon Elm, B&B, 2.5-Inch Cal 

           (NH) 
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632.0101   Trees (species) (size) (root)  EACH      13.000      500.000     6500.00      575.000     7475.00     500.000     6500.00 

           13. Pioneer Elm, B&B, 2.5-Inch Cal 

           (PE) 

632.0101   Trees (species) (size) (root)  EACH      10.000      375.000     3750.00      445.000     4450.00     375.000     3750.00 

           14. Winter King Hawthorn, B&B, 

           2-Inch Cal (WK) 

632.0101   Trees (species) (size) (root)  EACH      12.000      400.000     4800.00      480.000     5760.00     400.000     4800.00 

           15. Ironwood, B&B, 1.5-Inch Cal 

           (IW) 

632.0101   Trees (species) (size) (root)  EACH      14.000      325.000     4550.00      400.000     5600.00     325.000     4550.00 

           16. Flowering Crabapple, Harvest Gold, 

           B&B, 2-Inch Cal (HG) 

632.0101   Trees (species) (size) (root)  EACH       9.000      325.000     2925.00      375.000     3375.00     325.000     2925.00 

           17. Flowering Crabapple, Prairiefire, 

           B&B, 2-Inch Cal (PF) 

632.0101   Trees (species) (size) (root)  EACH       6.000      375.000     2250.00      410.000     2460.00     375.000     2250.00 

           18. Flowering Crabapple, Royal Raindrops 

           B&B, 2-Inch Cal (RR) 

632.0101   Trees (species) (size) (root)  EACH       2.000      450.000      900.00      450.000      900.00     450.000      900.00 

           19. Allegheny Serviceberyy, B&B, 

           1.5-Inch Cal (AL) 

632.0101   Trees (species) (size) (root)  EACH      14.000      450.000     6300.00      575.000     8050.00     450.000     6300.00 

           20.  Japanese Tree Lilac, B&B, 

           2-Inch Cal (JTL) 

632.9101   Landscape Planting Surv & Care EACH      25.000     1000.000    25000.00     1000.000    25000.00    1000.000    25000.00 

633.5200   Markers Culvert End            EACH      52.000       40.000     2080.00       45.000     2340.00      40.000     2080.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     149.000       65.000     9685.00       60.000     8940.00      65.000     9685.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      96.000       70.000     6720.00       65.000     6240.00      70.000     6720.00 

637.2210   Signs Type II Reflective H     SF      1232.260       14.500    17867.77       17.500    21564.55      14.500    17867.77 

637.2215   Signs Type II Reflective H Fol SF        41.440       19.000      787.36       22.000      911.68      19.000      787.36 

637.2230   Signs Type II Reflective F     SF       615.250       18.500    11382.13       18.000    11074.50      18.500    11382.13 

638.2102   Moving Signs Type II           EACH      12.000       75.000      900.00      100.000     1200.00      75.000      900.00 

638.2602   Removing Signs Type II         EACH     168.000       20.000     3360.00       20.000     3360.00      20.000     3360.00 

638.3000   Removing Small Sign Supports   EACH     164.000       20.000     3280.00       25.000     4100.00      20.000     3280.00 

642.5401   Field Office Type D            EACH       1.000    15000.000    15000.00    15300.000    15300.00   12000.000    12000.00 

643.0100   Traffic Control (project)      EACH       1.000    69000.000    69000.00    17000.000    17000.00   17000.000    17000.00 

           01. 3200-02-73 

643.0300   Traffic Control Drums          DAY    29382.000        0.400    11752.80        0.300     8814.60       0.300     8814.60 
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643.0410   Traffic Control Barricades Typ DAY      512.000        0.500      256.00        1.000      512.00       1.000      512.00 

643.0420   Traffic Control Barricades Typ DAY    15076.000        0.650     9799.40        0.600     9045.60       0.600     9045.60 

643.0705   Traffic Control Warning Lights DAY    20608.000        0.100     2060.80        0.100     2060.80       0.100     2060.80 

643.0715   Traffic Control Warning Lights DAY     7960.000        0.150     1194.00        0.300     2388.00       0.150     1194.00 

643.0800   Traffic Control Arrow Boards   DAY      135.000       25.000     3375.00       25.000     3375.00      25.000     3375.00 

643.0900   Traffic Control Signs          DAY    19560.000        0.800    15648.00        0.400     7824.00       0.400     7824.00 

643.0920   Traffic Control Covering Signs EACH      40.000       50.000     2000.00       30.000     1200.00      30.000     1200.00 

643.1000   Traffic Control Signs Fixed Me SF      2250.500       30.000    67515.00       20.000    45010.00      20.000    45010.00 

643.1050   Traffic Control Signs PCMS     DAY      112.000       75.000     8400.00       70.000     7840.00      70.000     7840.00 

643.2000   Traffic Control Detour (projec EACH       1.000    10750.000    10750.00     5000.000     5000.00    5000.000     5000.00 

           01. 3200-02-73 

643.3000   Traffic Control Detour Signs   DAY    53310.000        0.300    15993.00        0.400    21324.00       0.400    21324.00 

645.0120   Geotextile Type HR             SY      2013.000        2.850     5737.05        2.850     5737.05       1.200     2415.60 

645.0140   Geotextile Type SAS            SY       689.000        3.500     2411.50        2.500     1722.50       3.500     2411.50 

646.0106   Pavement Marking Epoxy 4-Inch  LF    101838.000        0.460    46845.48        0.460    46845.48       0.480    48882.24 

646.0600   Removing Pavement Markings     LF      2383.000        2.000     4766.00        0.900     2144.70       0.900     2144.70 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1167.000        7.650     8927.55        7.650     8927.55       8.000     9336.00 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      5232.000        4.550    23805.60        4.550    23805.60       5.450    28514.40 

647.0606   Pavement Marking Island Nose E EACH       1.000      150.000      150.00      200.000      200.00     150.000      150.00 

647.0726   Pavement Marking Diagonal Epox LF       768.000        6.500     4992.00        6.500     4992.00       6.500     4992.00 

647.0856   Pvt Marking Conc Corrugated Me SF       155.000        3.650      565.75        3.650      565.75       3.650      565.75 

647.0955   Removing Pavement Markings Arr EACH       2.000      200.000      400.00      200.000      400.00     100.000      200.00 

647.0965   Removing Pavement Markings Wor EACH       1.000      200.000      200.00      200.000      200.00     100.000      100.00 

648.0100   Locating No-Passing Zones      MI         5.360      925.000     4958.00      925.000     4958.00     925.000     4958.00 

649.0403   Temporary Pavement Marking Epo LF      2898.000        1.500     4347.00        1.500     4347.00       1.500     4347.00 

650.4000   Construction Staking Storm Sew EACH     133.000       65.000     8645.00       65.000     8645.00      75.000     9975.00 

650.4500   Construction Staking Subgrade  LF     21080.000        0.020      421.60        0.020      421.60       0.250     5270.00 

650.5000   Construction Staking Base      LF     14587.000        0.010      145.87        0.500     7293.50       0.200     2917.40 

650.5500   Construction Staking Curb Gutt LF      4050.000        0.750     3037.50        0.750     3037.50       1.250     5062.50 

650.6000   Construction Staking Pipe Culv EACH      21.000      135.000     2835.00      135.000     2835.00      90.000     1890.00 

650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00     200.000      200.00 

           01. Retaining Wall STA 134+25 

650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     500.000      500.00 

           02. Retaining Wall STA 268+50 

650.6500   Construction Staking Structure LS         1.000      400.000      400.00      400.000      400.00     200.000      200.00 

           03. Retaining Wall STA 270+37 

650.6500   Construction Staking Structure LS         1.000      250.000      250.00      250.000      250.00     500.000      500.00 

           04. R-30-59 
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650.7000   Construction Staking Conc Pave LF      6451.000        1.490     9611.99        1.490     9611.99       1.250     8063.75 

650.8500   Const Staking Elec Install (pr LS         1.000        2.000        2.00     2400.000     2400.00    1500.000     1500.00 

           01. 3200-02-73 

650.9910   Const Staking Supplemental Con LS         1.000        1.000        1.00     1200.000     1200.00    1500.000     1500.00 

           01. 3200-02-73 

650.9920   Construction Staking Slope Sta LF     33305.000        0.300     9991.50        0.300     9991.50       0.650    21648.25 

652.0225   Conduit Rigid Nonmetallic Sch  LF      3019.000        4.970    15004.43        4.970    15004.43       4.970    15004.43 

652.0235   Conduit Rigid Nonmetallic Sch  LF      2309.000        5.420    12514.78        5.420    12514.78       5.420    12514.78 

652.0800   Conduit Loop Detector          LF      2940.000        4.520    13288.80        4.520    13288.80       4.520    13288.80 

653.0135   Pull Boxes Steel 24x36-Inch    EACH      19.000      708.400    13459.60      708.400    13459.60     708.400    13459.60 

653.0140   Pull Boxes Steel 24x42-Inch    EACH      17.000      801.280    13621.76      801.280    13621.76     801.280    13621.76 

653.0905   Removing Pull Boxes            EACH      22.000       96.910     2132.02       96.910     2132.02      96.910     2132.02 

654.0101   Concrete Bases Type 1          EACH       8.000      607.850     4862.80      607.850     4862.80     607.850     4862.80 

654.0110   Concrete Bases Type 10         EACH       2.000     2933.590     5867.18     2933.590     5867.18    2933.590     5867.18 

654.0113   Concrete Bases Type 13         EACH       6.000     4904.560    29427.36     4904.560    29427.36    4904.560    29427.36 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1452.970     2905.94     1452.970     2905.94    1452.970     2905.94 

655.0230   Cable Traffic Signal 5-14 AWG  LF       811.000        1.250     1013.75        1.250     1013.75       1.250     1013.75 

655.0240   Cable Traffic Signal 7-14 AWG  LF      1206.000        1.360     1640.16        1.360     1640.16       1.360     1640.16 

655.0260   Cable Traffic Signal 12-14 AWG LF      2402.000        2.420     5812.84        2.420     5812.84       2.420     5812.84 

655.0315   Cable Type UF 2-10 AWG         LF      1391.000        1.270     1766.57        1.270     1766.57       1.270     1766.57 

655.0515   Electrical Wire Traffic Signal LF      2904.000        0.750     2178.00        0.750     2178.00       0.750     2178.00 

655.0610   Electrical Wire Lighting 12 AW LF      1152.000        0.390      449.28        0.390      449.28       0.390      449.28 

655.0700   Loop Detector Lead In Cable    LF      9797.000        0.960     9405.12        0.960     9405.12       0.960     9405.12 

655.0800   Loop Detector Wire             LF     10546.000        0.520     5483.92        0.520     5483.92       0.520     5483.92 

655.0900   Traffic Signal EVP Detector Ca LF      2146.000        0.600     1287.60        0.600     1287.60       0.600     1287.60 

656.0200   Elec Service Meter Breaker Ped LS         1.000      855.750      855.75      855.750      855.75     855.750      855.75 

           01. USH 45 & CTH WG 

656.0200   Elec Service Meter Breaker Ped LS         1.000      855.750      855.75      855.750      855.75     855.750      855.75 

           02. USH 45 & CTH C 

657.0100   Pedestal Bases                 EACH       8.000      238.020     1904.16      238.020     1904.16     238.020     1904.16 

657.0420   Traffic Signal Standards Alumi EACH       4.000      528.510     2114.04      528.510     2114.04     528.510     2114.04 

657.0425   Traffic Signal Standards Alumi EACH       4.000      540.170     2160.68      540.170     2160.68     540.170     2160.68 

657.1350   Install Poles Type 10          EACH       2.000     1424.490     2848.98     1424.490     2848.98    1424.490     2848.98 

657.1360   Install Poles Type 13          EACH       6.000     1529.420     9176.52     1529.420     9176.52    1529.420     9176.52 

657.1530   Install Monotube Arms 30-FT    EACH       2.000     1366.200     2732.40     1366.200     2732.40    1366.200     2732.40 

657.1535   Install Monotube Arms 35-FT    EACH       2.000     1366.200     2732.40     1366.200     2732.40    1366.200     2732.40 

657.1540   Install Monotube Arms 40-FT    EACH       1.000     1609.080     1609.08     1609.080     1609.08    1609.080     1609.08 

657.1545   Install Monotube Arms 45-FT    EACH       3.000     1851.960     5555.88     1851.960     5555.88    1851.960     5555.88 
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657.1815   Install Luminaire Arms Steel 1 EACH       8.000      326.470     2611.76      326.470     2611.76     326.470     2611.76 

658.0110   Traffic Signal Face 3-12 Inch  EACH      24.000      325.460     7811.04      325.460     7811.04     325.460     7811.04 

658.0115   Traffic Signal Face 4-12 Inch  EACH       8.000      383.750     3070.00      383.750     3070.00     383.750     3070.00 

658.0215   Backplates Signal Face 3 Secti EACH      24.000      101.520     2436.48      101.520     2436.48     101.520     2436.48 

658.0220   Backplates Signal Face 4 Secti EACH       8.000      107.350      858.80      107.350      858.80     107.350      858.80 

658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       49.010     1176.24       49.010     1176.24      49.010     1176.24 

658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       50.180     1204.32       50.180     1204.32      50.180     1204.32 

658.0610   Led Modules 12-Inch Green Ball EACH      24.000       51.340     1232.16       51.340     1232.16      51.340     1232.16 

658.0615   Led Modules 12-Inch Red Arrow  EACH       8.000       49.010      392.08       49.010      392.08      49.010      392.08 

658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       50.180      802.88       50.180      802.88      50.180      802.88 

658.0625   Led Modules 12-Inch Green Arro EACH       8.000       51.340      410.72       51.340      410.72      51.340      410.72 

658.5069   Signal Mounting Hardware (loca LS         1.000     1721.530     1721.53     1721.530     1721.53    1721.530     1721.53 

           01. USH 45 & CTH WG 

658.5069   Signal Mounting Hardware (loca LS         1.000     2887.360     2887.36     2887.360     2887.36    2887.360     2887.36 

           02. USH 45 & CTH C 

659.1125   Luminaires Utility LED C       EACH       8.000      584.320     4674.56      584.320     4674.56     584.320     4674.56 

690.0150   Sawing Asphalt                 LF     20553.000        0.970    19936.41        0.010      205.53       0.970    19936.41 

690.0250   Sawing Concrete                LF       123.000        1.570      193.11        6.000      738.00       1.570      193.11 

715.0415   Incentive Strength Conc Paveme DOL    27670.000        1.000    27670.00        1.000    27670.00       1.000    27670.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     1500.000        5.000     7500.00        5.000     7500.00       5.000     7500.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     4000.000        5.000    20000.00        5.000    20000.00       5.000    20000.00 

SPV.0035   Special                        CY       490.000       71.100    34839.00       70.000    34300.00      71.100    34839.00 

           01. Backfill Slurry 

SPV.0035   Special                        CY         1.720     1500.000     2580.00     1500.000     2580.00    1600.000     2752.00 

           02. Concrete Masonry Endwalls Special 

SPV.0060   Special                        EACH       1.000    14900.000    14900.00     7035.000     7035.00   14900.000    14900.00 

           01. Manholes 9-FT Diameter 

SPV.0060   Special                        EACH      43.000      135.000     5805.00      135.000     5805.00      75.000     3225.00 

           02. Construction Staking Curb Ramps 

SPV.0060   Special                        EACH       5.000      575.000     2875.00      575.000     2875.00     684.000     3420.00 

           03. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 1 

SPV.0060   Special                        EACH      37.000      725.000    26825.00      725.000    26825.00     801.000    29637.00 

           04. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 2 

SPV.0060   Special                        EACH       6.000     1075.000     6450.00     1075.000     6450.00     995.000     5970.00 

           05. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 3 
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SPV.0060   Special                        EACH      24.000      850.000    20400.00      850.000    20400.00     945.000    22680.00 

           06. Pavt Mrkg Grooved Preformed 

           Thermoplastic Words 

SPV.0060   Special                        EACH       5.000      750.000     3750.00      750.000     3750.00     500.000     2500.00 

           07. Section Corner Monuments Special 

SPV.0060   Special                        EACH      32.000      675.250    21608.00      320.000    10240.00     675.250    21608.00 

           08. Sanitary Manhole Chimney Seal 

SPV.0060   Special                        EACH      32.000      619.000    19808.00      240.000     7680.00     619.000    19808.00 

           09. Adjusting Sanitary Sewer Manholes 

SPV.0060   Special                        EACH      24.000      322.000     7728.00      140.000     3360.00     322.000     7728.00 

           10. Adjusting Water Valve Box 

SPV.0060   Special                        EACH       2.000      619.000     1238.00      215.000      430.00     619.000     1238.00 

           11. Adjusting Water Valve Manhole 

SPV.0090   Special                        LF      9013.000        8.000    72104.00        7.500    67597.50       8.000    72104.00 

           01. Heavy Duty Silt Fence 3-FT 

SPV.0090   Special                        LF      2027.000       10.000    20270.00        9.500    19256.50      10.000    20270.00 

           02. Heavy Duty Silt Fence 5-FT 

SPV.0090   Special                        LF      2641.000        7.650    20203.65        7.650    20203.65       7.300    19279.30 

           03. Pavt Mrkg Grooved Preformed Plastic 

           Contrast Tape 4-Inch 

SPV.0090   Special                        LF      9589.000        4.550    43629.95        4.550    43629.95       5.450    52260.05 

           04. Pavt Mrkg Grooved Preformed Plastic 

           Tape 4-Inch 

SPV.0090   Special                        LF       742.000       11.250     8347.50       11.250     8347.50       9.500     7049.00 

           05. Pavt Mrkg Grooved Preformed Plastic 

           Contrast Tape 8-Inch 

SPV.0090   Special                        LF      6693.000        7.800    52205.40        7.800    52205.40       7.000    46851.00 

           06. Pavt Mrkg Grooved Preformed Plastic 

           Tape 8-Inch 

SPV.0090   Special                        LF      1124.000       17.000    19108.00       17.000    19108.00      12.750    14331.00 

           07. Pavt Mrkg Grooved Preformed 

           Thermoplastic Crosswalk 6-Inch 

SPV.0090   Special                        LF       833.000       23.000    19159.00       23.000    19159.00      26.000    21658.00 

           08. Pavt Mrkg Grooved Preformed 

           Thermoplastic Stop Bars 18-Inch 

SPV.0090   Special                        LF       151.000       75.000    11325.00       40.000     6040.00      31.000     4681.00 

           09. Concrete Pedestrian Curb 12-Inch 

SPV.0090   Special                        LF       100.000        5.000      500.00        5.000      500.00       8.900      890.00 
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           10. Sawing Tree Roots 

SPV.0090   Special                        LF     10000.000        5.600    56000.00        5.440    54400.00       5.600    56000.00 

           11. Joint and Crack Repair 

SPV.0090   Special                        LF       206.000       27.500     5665.00       32.000     6592.00      27.500     5665.00 

           12. Split Rail Fence Two Rails 

SPV.0105   Special                        LS         1.000     1775.250     1775.25     4520.000     4520.00    1775.250     1775.25 

           01. Maintaining Temporary Drainage 

           STA 70+00 

SPV.0105   Special                        LS         1.000     4792.200     4792.20     4520.000     4520.00    4792.200     4792.20 

           02. Maintaining Temporary Drainage 

           STA 135+00 

SPV.0105   Special                        LS         1.000     1775.250     1775.25     4520.000     4520.00    1775.250     1775.25 

           03. Maintaining Temporary Drainage 

           STA 146+50 

SPV.0105   Special                        LS         1.000     1775.250     1775.25     4520.000     4520.00    1775.250     1775.25 

           04. Maintaining Temporary Drainage 

           STA 213+79 

SPV.0105   Special                        LS         1.000      994.840      994.84      994.840      994.84     994.840      994.84 

           05. Removing Flashing Beacon and Pole 

SPV.0105   Special                        LS         1.000     4702.160     4702.16     4702.160     4702.16    4702.160     4702.16 

           06. Install State Furnished Traffic 

           Signal Cabinet USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     4702.160     4702.16     4702.160     4702.16    4702.160     4702.16 

           07. Install State Furnished Traffic 

           Signal Cabinet USH 45 & CTH C 

SPV.0105   Special                        LS         1.000      971.520      971.52      971.520      971.52     971.520      971.52 

           08. Transport Traffic Signal & Lighting 

           Materials USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000      971.520      971.52      971.520      971.52     971.520      971.52 

           09. Transport Traffic Signal & Lighting 

           Materials USH 45 & CTH C 

SPV.0105   Special                        LS         1.000      728.640      728.64      728.640      728.64     728.640      728.64 

           10. Remove Loop Detector Wire & Lead-in 

           Cable USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000      728.640      728.64      728.640      728.64     728.640      728.64 

           11. Remove Loop Detector Wire & Lead-in 

           Cable USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     2914.560     2914.56     2914.560     2914.56    2914.560     2914.56 

           12. Remove Traffic Signals 

           USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2914.560     2914.56     2914.560     2914.56    2914.560     2914.56 

           13. Remove Traffic Signals 
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           USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     2176.200     2176.20     2176.200     2176.20    2176.200     2176.20 

           14. EVP Detector Head Installation 

           USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2176.200     2176.20     2176.200     2176.20    2176.200     2176.20 

           15. EVP Detector Head Installation 

           USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     4524.040     4524.04     4524.040     4524.04    4524.040     4524.04 

           16. Transport & Install State Furnished 

           Radar Detection System USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2000.000     2000.00     1500.000     1500.00    1500.000     1500.00 

           17. Concrete Pavement Joints Layout 

SPV.0105   Special                        LS         1.000     3640.000     3640.00     4517.000     4517.00    3640.000     3640.00 

           18. Maintaining Temporary Drainage 

           STA 47+39 CTH C 

SPV.0165   Special                        SF      1013.000       29.500    29883.50       30.000    30390.00      29.500    29883.50 

           01. Wall Modular Block Gravity LRFD 

SPV.0165   Special                        SF      1240.000       45.750    56730.00       34.000    42160.00      45.750    56730.00 

           02. Wall Modular Block Mechanically 

           Stabilized Earth LRFD/QMP 

SPV.0170   Special                        STA       57.000       22.400     1276.80       45.000     2565.00      22.400     1276.80 

           01. Proof-Rolling Existing Subbase 

SPV.0195   Special                        TON       96.000       37.800     3628.80       35.000     3360.00      37.800     3628.80 

           01. Coarse Aggegate Mix for Stream Bed 

SPV.0195   Special                        TON       67.000        5.000      335.00       25.000     1675.00       5.000      335.00 

           02. Asphaltic Millings for Driveways 

SPV.0195   Special                        TON    27700.000       48.350  1339295.00       51.650  1430705.00      48.350  1339295.00 

           03. HMA Pavement 3 MT 58-28 S 3% Va 

           Regression 

SPV.0195   Special                        TON    13660.000       51.600   704856.00       52.700   719882.00      51.600   704856.00 

           04. HMA Pavement 4 MT 58-28 S 3% Va 

           Regression 

 

                                      PROPOSAL TOTAL.......              8935918.72               8960342.67              8970334.11 
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   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  STARK PAVEMENT CORPORATION 

   BIDDER NO  4:  PAYNE AND DOLAN, INC 

   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  6:  MUSSON BROS., INC. 

   BIDDER NO  7:  SUPER WESTERN, INC. 

   BIDDER NO  8:  EDGERTON CONTRACTORS, INC. 

   BIDDER NO  9:  JAMES PETERSON SONS, INC. 

 

                                                             BIDDER NO 4              BIDDER NO 5               BIDDER NO 6 

ITEM                                             ESTIMATED       UNIT                      UNIT                     UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE     AMOUNT   BID PRICE      AMOUNT 

------------------------------------------------------------------------------------------------------------------------------------ 

201.0105   Clearing                       STA       98.000      250.000    24500.00      250.000    24500.00     300.000    29400.00 

201.0205   Grubbing                       STA       98.000      240.000    23520.00      240.000    23520.00     275.000    26950.00 

202.0105   Roadside Clearing              STA        5.000      200.000     1000.00      200.000     1000.00     500.000     2500.00 

203.0100   Removing Small Pipe Culverts   EACH      92.000      272.500    25070.00      200.000    18400.00     150.000    13800.00 

203.0200   Removing Old Structure (statio LS         1.000      786.500      786.50     2036.930     2036.93    1500.000     1500.00 

           01. 69+92 

203.0200   Removing Old Structure (statio LS         1.000     1456.000     1456.00     1629.540     1629.54    1000.000     1000.00 

           02. 135+35 

203.0200   Removing Old Structure (statio LS         1.000     1456.000     1456.00     1629.540     1629.54    1000.000     1000.00 

           03. 135+48 

203.0200   Removing Old Structure (statio LS         1.000      787.000      787.00     1629.540     1629.54    1350.000     1350.00 

           04. 146+31 

203.0200   Removing Old Structure (statio LS         1.000      787.000      787.00     1629.540     1629.54    1350.000     1350.00 

           05. 214+03 

203.0200   Removing Old Structure (statio LS         1.000     4250.000     4250.00     2036.930     2036.93    5500.000     5500.00 

           06. 47+39 CTH C 

204.0100   Removing Pavement              SY     11850.000        7.050    83542.50        2.360    27966.00       2.750    32587.50 

204.0110   Removing Asphaltic Surface     SY     12644.000        2.400    30345.60        1.000    12644.00       1.750    22127.00 

204.0115   Removing Asphaltic Surface But SY      2262.000        0.010       22.62        8.370    18932.94       0.010       22.62 

204.0120   Removing Asphaltic Surface Mil SY     69841.000        1.570   109650.37        1.780   124316.98       1.750   122221.75 

204.0150   Removing Curb & Gutter         LF      5560.000        2.400    13344.00        2.500    13900.00       2.500    13900.00 

204.0155   Removing Concrete Sidewalk     SY        53.000        3.600      190.80        5.000      265.00      15.000      795.00 

204.0165   Removing Guardrail             LF       430.000        2.000      860.00        2.000      860.00       2.000      860.00 

204.0180   Removing Delineators and Marke EACH      34.000       20.000      680.00       20.000      680.00      20.000      680.00 

204.0195   Removing Concrete Bases        EACH      20.000       91.000     1820.00      180.950     3619.00     180.950     3619.00 

204.0220   Removing Inlets                EACH       8.000      233.400     1867.20      300.000     2400.00     175.000     1400.00 

204.0245   Removing Storm Sewer (size)    LF       174.000       12.600     2192.40       12.000     2088.00      12.000     2088.00 

           01. 12-Inch 
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204.0245   Removing Storm Sewer (size)    LF        72.000       17.200     1238.40       12.000      864.00      14.000     1008.00 

           02. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       212.000       17.000     3604.00       12.000     2544.00      15.000     3180.00 

           03. 24-Inch 

204.9060.S Removing (item description)    EACH       4.000      628.000     2512.00      700.000     2800.00    1000.000     4000.00 

           01. Partial Small Pipe Culverts 

204.9090.S Removing (item description)    LF       108.000       12.400     1339.20       10.000     1080.00      15.000     1620.00 

           02. Partial Pipe Underdrain 12-Inch 

205.0100   Excavation Common              CY     69708.000        6.760   471226.08       10.400   724963.20       7.750   540237.00 

205.0400   Excavation Marsh               CY      3100.000        7.750    24025.00       10.000    31000.00      10.000    31000.00 

205.0501.S Excavat, Haul, Dispos Petrl Co TON     1946.000       28.000    54488.00       23.230    45205.58      25.000    48650.00 

209.0100   Backfill Granular              CY      5401.000       21.500   116121.50       23.500   126923.50      20.000   108020.00 

211.0100   Prepare Foundation for Asphalt LS         1.000    36193.580    36193.58    22500.000    22500.00   34000.000    34000.00 

           01. 3200-02-73 

213.0100   Finishing Roadway (project)    EACH       1.000     7275.840     7275.84     5000.000     5000.00    2500.000     2500.00 

           01. 3200-02-73 

305.0110   Base Aggregate Dense 3/4-Inch  TON     5166.000       18.400    95054.40       19.100    98670.60      15.000    77490.00 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    65036.000        7.950   517036.20       12.790   831810.44      10.750   699137.00 

305.0410   Aggregate Detours              TON      100.000       17.500     1750.00       29.990     2999.00      17.000     1700.00 

311.0110   Breaker Run                    TON     8600.000       13.500   116100.00       13.950   119970.00      12.500   107500.00 

390.0203   Base Patching Asphaltic        SY       300.000       98.600    29580.00       68.500    20550.00      98.600    29580.00 

390.0303   Base Patching Concrete         SY      2470.000       65.000   160550.00       55.750   137702.50      65.000   160550.00 

415.0085   Concrete Pavement 8 1/2-Inch   SY     27670.000       38.000  1051460.00       36.110   999163.70      38.000  1051460.00 

415.0210   Concrete Pavement Gaps         EACH       3.000     1100.000     3300.00      900.000     2700.00    1100.000     3300.00 

416.0170   Concrete Driveway 7-Inch       SY       685.000       35.000    23975.00       43.010    29461.85      35.000    23975.00 

416.0610   Drilled Tie Bars               EACH     430.000        8.000     3440.00        8.000     3440.00       8.000     3440.00 

416.0620   Drilled Dowel Bars             EACH    4292.000       14.000    60088.00       10.880    46696.96      14.000    60088.00 

416.1010   Concrete Surface Drains        CY        93.700      475.000    44507.50      435.000    40759.50     475.000    44507.50 

440.4410   Incentive IRI Ride             DOL    10000.000        1.000    10000.00        1.000    10000.00       1.000    10000.00 

450.4000   HMA Cold Weather Paving        TON     6687.000        0.010       66.87        1.000     6687.00       0.010       66.87 

455.0605   Tack Coat                      GAL     4210.000        5.000    21050.00        4.250    17892.50       5.000    21050.00 

460.2000   Incentive Density HMA Pavement DOL    26470.000        1.000    26470.00        1.000    26470.00       1.000    26470.00 

465.0115   Asphaltic Surface Detours      TON       50.000      118.650     5932.50      170.000     8500.00     118.650     5932.50 

465.0120   Asph Surface Driveways & Field TON      940.000       81.350    76469.00       85.450    80323.00      81.350    76469.00 

465.0425   Asphalt Shoulder Rmble Strp 2- LF     23521.000        0.540    12701.34        0.100     2352.10       0.100     2352.10 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF     17856.000        0.790    14106.24        0.100     1785.60       0.100     1785.60 

504.0900   Concrete Masonry Endwalls      CY        36.000      850.000    30600.00      850.000    30600.00     850.000    30600.00 

513.2050.S Railing Pipe                   LF        18.000      200.000     3600.00      200.000     3600.00     200.000     3600.00 
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520.8000   Concrete Collars for Pipe      EACH      21.000     1065.000    22365.00     1200.000    25200.00     300.000     6300.00 

521.0112   Culvert Pipe Corrugated Steel  LF        48.000       21.450     1029.60       31.820     1527.36      52.000     2496.00 

521.0115   Culvert Pipe Corrugated Steel  LF       264.000       23.900     6309.60       39.430    10409.52      55.000    14520.00 

521.0118   Culvert Pipe Corrugated Steel  LF      1107.000       25.700    28449.90       37.920    41977.44      58.000    64206.00 

521.0121   Culvert Pipe Corrugated Steel  LF        50.000       30.700     1535.00       48.610     2430.50      62.000     3100.00 

521.0124   Culvert Pipe Corrugated Steel  LF        62.000       34.250     2123.50       52.500     3255.00      70.000     4340.00 

521.0771   Pipe Arch Corrugated Steel 71x LF       115.000      151.250    17393.75      125.180    14395.70     150.000    17250.00 

521.1012   Apr Endwls for Culvert Pipe St EACH       6.000       93.000      558.00      289.490     1736.94     125.000      750.00 

521.1015   Apr Endwls for Culvert Pipe St EACH       4.000      118.000      472.00      310.690     1242.76     150.000      600.00 

521.1018   Apr Endwls for Culvert Pipe St EACH      46.000      130.500     6003.00      405.410    18648.86     160.000     7360.00 

521.1021   Apr Endwls for Culvert Pipe St EACH       4.000      197.200      788.80      420.250     1681.00     185.000      740.00 

521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      226.000      904.00      528.740     2114.96     200.000      800.00 

521.1271   Apr Endwls for Pipe Arch Steel EACH       1.000     2884.000     2884.00     2189.170     2189.17    1300.000     1300.00 

521.1502   Aprn End Cul Pipe Slp Side Drn EACH      10.000      342.500     3425.00     1000.280    10002.80     260.000     2600.00 

521.1503   Aprn End Cul Pip Slp Side Dran EACH      12.000      392.500     4710.00     1042.670    12512.04     300.000     3600.00 

521.1515   Aprn End Cul Pipe Slp Side Drn EACH       4.000      529.000     2116.00     1026.770     4107.08     300.000     1200.00 

521.1518   Aprn End Cul Pipe Slp Side Drn EACH      11.000      591.000     6501.00     1079.750    11877.25     360.000     3960.00 

522.0124   Culv Pipe Reinf Concrete Class LF       270.000       69.000    18630.00       54.340    14671.80      85.000    22950.00 

522.0130   Culv Pipe Reinf Concrete Class LF        92.000       86.000     7912.00       61.880     5692.96      82.000     7544.00 

522.0172   Culv Pipe Reinf Concrete Class LF       160.000      391.000    62560.00      259.790    41566.40     290.000    46400.00 

522.0324   Culv Pipe Reinf Concrete Class LF       156.000       81.750    12753.00       57.280     8935.68      90.000    14040.00 

522.0336   Culv Pipe Reinf Concrete Class LF       192.000      114.500    21984.00       81.230    15596.16     110.000    21120.00 

522.0342   Culv Pipe Reinf Concrete Class LF        78.000      150.500    11739.00       97.450     7601.10     130.000    10140.00 

522.0360   Culv Pipe Reinf Concrete Class LF        16.000      302.500     4840.00      280.650     4490.40     250.000     4000.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       6.000      588.500     3531.00      749.350     4496.10     590.000     3540.00 

522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000      615.400      615.40      771.590      771.59     610.000      610.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000      649.000      649.00      882.220      882.22     640.000      640.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000      815.600    15496.40     1047.950    19911.05     740.000    14060.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000      855.000     4275.00     1095.630     5478.15     800.000     4000.00 

522.1036   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1343.000    10744.00     1431.960    11455.68    1050.000     8400.00 

522.1042   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1530.000     3060.00     1688.480     3376.96    1250.000     2500.00 

522.1060   Apr Endwls Culv Pipe Reinf Con EACH       3.000     3265.450     9796.35     3029.410     9088.23    2500.000     7500.00 

522.1072   Apr Endwls Culv Pipe Reinf Con EACH       4.000     4423.000    17692.00     3556.030    14224.12    3500.000    14000.00 

523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF       224.000       83.800    18771.20       74.950    16788.80     102.000    22848.00 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       6.000      924.400     5546.40     1159.210     6955.26     910.000     5460.00 

523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000      912.000      912.00     1277.900     1277.90    1200.000     1200.00 

601.0409   Concrete Curb & Gutter 30-Inch LF      5857.000       17.000    99569.00       16.550    96933.35      17.000    99569.00 

601.0411   Concrete Curb & Gutter 30-Inch LF        40.000       22.000      880.00       30.000     1200.00      22.000      880.00 
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601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      4050.000       18.000    72900.00       20.050    81202.50      18.000    72900.00 

601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      5368.000       18.000    96624.00       16.960    91041.28      18.000    96624.00 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        20.000       22.000      440.00       30.000      600.00      22.000      440.00 

601.0600   Concrete Curb Pedestrian       LF       151.000       40.000     6040.00       25.000     3775.00      40.000     6040.00 

602.0410   Concrete Sidewalk 5-Inch       SF     48995.000        4.600   225377.00        3.740   183241.30       4.600   225377.00 

602.0420   Concrete Sidewalk 7-Inch       SF       838.000        5.000     4190.00        4.990     4181.62       5.000     4190.00 

602.0505   Curb Ramp Detectable Warnng Fi SF       578.000       33.000    19074.00       32.000    18496.00      33.000    19074.00 

602.1500   Concrete Steps                 SF        93.000       75.000     6975.00       90.000     8370.00      75.000     6975.00 

606.0200   Riprap Medium                  CY       428.100       75.000    32107.50       56.650    24251.87      85.000    36388.50 

608.0312   St Sewer Pipe Reinf Conc Class LF       278.000       47.850    13302.30       58.490    16260.22      62.000    17236.00 

608.0318   St Sewer Pipe Reinf Conc Class LF       173.000       57.300     9912.90       65.660    11359.18      74.000    12802.00 

608.0324   St Sewer Pipe Reinf Conc Class LF      1905.000       69.750   132873.75       64.680   123215.40      85.000   161925.00 

608.0330   St Sewer Pipe Reinf Conc Class LF        48.000      133.750     6420.00       95.650     4591.20     115.000     5520.00 

608.0412   St Sewer Pipe Reinf Conc Class LF      1162.000       47.800    55543.60       58.480    67953.76      62.000    72044.00 

608.0415   St Sewer Pipe Reinf Conc Class LF       226.000       46.000    10396.00       60.130    13589.38      56.000    12656.00 

608.0418   St Sewer Pipe Reinf Conc Class LF       563.000       51.800    29163.40       65.270    36747.01      63.000    35469.00 

608.0424   St Sewer Pipe Reinf Conc Class LF      1629.000       66.600   108491.40       67.630   110169.27      80.000   130320.00 

608.0460   St Sewer Pipe Reinf Conc Class LF        80.000      228.000    18240.00      229.960    18396.80     210.000    16800.00 

610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        80.000      118.100     9448.00      113.310     9064.80     120.000     9600.00 

611.0420   Reconstructing Manholes        EACH       1.000     1022.500     1022.50     2099.370     2099.37    1200.000     1200.00 

611.0530   Manhole Covers Type J          EACH      30.000      660.000    19800.00      599.300    17979.00     425.000    12750.00 

611.0612   Inlet Covers Type C            EACH       1.000      660.000      660.00      599.280      599.28     425.000      425.00 

611.0624   Inlet Covers Type H            EACH      26.000      802.500    20865.00      599.300    15581.80     550.000    14300.00 

611.0627   Inlet Covers Type HM           EACH      38.000      802.500    30495.00      599.300    22773.40     550.000    20900.00 

611.0645   Inlet Covers Type MS-A         EACH      20.000      639.000    12780.00      429.360     8587.20     410.000     8200.00 

611.2003   Manholes 3-FT Diameter         EACH       1.000     1113.000     1113.00     1424.060     1424.06    1150.000     1150.00 

611.2004   Manholes 4-FT Diameter         EACH      13.000     1403.500    18245.50     1726.050    22438.65    1500.000    19500.00 

611.2005   Manholes 5-FT Diameter         EACH      19.000     2286.000    43434.00     1958.760    37216.44    2475.000    47025.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000     4126.500     4126.50     2995.450     2995.45    3600.000     3600.00 

611.3004   Inlets 4-FT Diameter           EACH      12.000     1115.800    13389.60     1610.540    19326.48    1500.000    18000.00 

611.3230   Inlets 2x3-FT                  EACH      47.000      575.500    27048.50     1169.240    54954.28     890.000    41830.00 

611.3901   Inlets Median 1 Grate          EACH      10.000      941.000     9410.00     1679.410    16794.10    1650.000    16500.00 

611.3902   Inlets Median 2 Grate          EACH       5.000     1927.750     9638.75     1984.580     9922.90    2250.000    11250.00 

611.9800.S Pipe Grates                    EACH      10.000      767.000     7670.00      552.060     5520.60     800.000     8000.00 

612.0204   Pipe Underdrain Unperforated 4 LF       274.000        6.650     1822.10       10.000     2740.00      15.000     4110.00 

612.0212   Pipe Underdrain Unperforated 1 LF        77.000       12.600      970.20       29.000     2233.00      45.000     3465.00 

612.0404   Pipe Underdrain Wrapped 4-Inch LF      6842.000        6.850    46867.70        6.540    44746.68      12.500    85525.00 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       451.000        4.350     1961.85        8.000     3608.00       6.500     2931.50 
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612.0700   Drain Tile Exploration         LF       100.000        7.350      735.00        5.000      500.00      15.000     1500.00 

612.0804   Apr Endwls Underdrain Reinf Co EACH      12.000      260.600     3127.20      293.910     3526.92     180.000     2160.00 

616.0204   Fence Chain Link 4-FT          LF       155.000       39.500     6122.50       32.900     5099.50      39.500     6122.50 

618.0100   Maintenance And Repair of Haul EACH       1.000      822.880      822.88     2500.000     2500.00     100.000      100.00 

           01. 3200-02-73 

619.1000   Mobilization                   EACH       1.000   351092.630   351092.63   182738.000   182738.00  345000.000   345000.00 

620.0100   Concrete Corrugated Median     SF       381.000       10.000     3810.00        8.200     3124.20      10.000     3810.00 

620.0300   Concrete Median Sloped Nose    SF        55.000       10.000      550.00        8.940      491.70      10.000      550.00 

624.0100   Water                          MGAL     713.000       34.400    24527.20       30.000    21390.00      35.000    24955.00 

625.0100   Topsoil                        SY     17737.000        6.700   118837.90        4.510    79993.87       3.250    57645.25 

625.0500   Salvaged Topsoil               SY    126086.000        0.300    37825.80        1.090   137433.74       0.700    88260.20 

627.0200   Mulching                       SY     69986.000        0.140     9798.04        0.100     6998.60       0.100     6998.60 

628.1504   Silt Fence                     LF     16727.000        2.000    33454.00        1.850    30944.95       1.850    30944.95 

628.1520   Silt Fence Maintenance         LF     16727.000        0.050      836.35        0.100     1672.70       0.100     1672.70 

628.1905   Mobilizations Erosion Control  EACH      15.000      200.000     3000.00      100.000     1500.00     100.000     1500.00 

628.1910   Mobilization Emergency Erosion EACH      30.000      250.000     7500.00      150.000     4500.00     150.000     4500.00 

628.2004   Erosion Mat Class I Type B     SY     30208.000        0.950    28697.60        0.950    28697.60       0.950    28697.60 

628.2023   Erosion Mat Class II Type B    SY     23474.000        1.500    35211.00        1.600    37558.40       1.600    37558.40 

628.7005   Inlet Protection Type A        EACH      73.000       90.000     6570.00       80.000     5840.00      80.000     5840.00 

628.7010   Inlet Protection Type B        EACH      57.000       60.000     3420.00       45.000     2565.00      45.000     2565.00 

628.7015   Inlet Protection Type C        EACH      16.000       60.000      960.00       50.000      800.00      50.000      800.00 

628.7020   Inlet Protection Type D        EACH       4.000      125.000      500.00      125.000      500.00     125.000      500.00 

628.7504   Temporary Ditch Checks         LF       750.000        8.500     6375.00        8.000     6000.00       8.000     6000.00 

628.7515.S Stone or Rock Ditch Checks     CY       170.000       50.000     8500.00       20.000     3400.00      45.000     7650.00 

628.7555   Culvert Pipe Checks            EACH     146.000        9.000     1314.00       20.000     2920.00      20.000     2920.00 

628.7560   Tracking Pads                  EACH       7.000     3000.000    21000.00      800.000     5600.00    1500.000    10500.00 

629.0210   Fertilizer Type B              CWT      113.000       54.000     6102.00       60.000     6780.00      60.000     6780.00 

630.0120   Seeding Mixture No. 20         LB       423.000        6.250     2643.75        5.000     2115.00       5.000     2115.00 

630.0130   Seeding Mixture No. 30         LB      2405.000        6.500    15632.50        5.000    12025.00       5.000    12025.00 

630.0200   Seeding Temporary              LB      4500.000        3.000    13500.00        2.000     9000.00       2.000     9000.00 

630.0300   Seeding Borrow Pit             LB       500.000        6.500     3250.00        4.500     2250.00       4.500     2250.00 

631.0300   Sod Water                      MGAL     524.000       35.000    18340.00        1.000      524.00       1.000      524.00 

631.1000   Sod Lawn                       SY     17737.000        3.350    59418.95        3.210    56935.77       3.210    56935.77 

631.1100   Sod Erosion Control            SY      2315.000        3.350     7755.25        3.210     7431.15       3.210     7431.15 

632.0101   Trees (species) (size) (root)  EACH       8.000      525.000     4200.00      585.000     4680.00     585.000     4680.00 

           01. Autumn Blaze Maple, B&B , 2-Inch Cal 

           (AB) 

632.0101   Trees (species) (size) (root)  EACH       1.000      550.000      550.00      615.000      615.00     615.000      615.00 
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           02. Pacific Sunset Maple, B&B, 2.5-Inch 

           Cal (PS) 

632.0101   Trees (species) (size) (root)  EACH       3.000      550.000     1650.00      845.000     2535.00     845.000     2535.00 

           03. Ohio Buckeye, B&B, 2.5-Inch Cal 

           (OB) 

632.0101   Trees (species) (size) (root)  EACH      13.000      450.000     5850.00      550.000     7150.00     550.000     7150.00 

           04. Hackberry, B&B, 2-Inch Cal 

           (HB) 

632.0101   Trees (species) (size) (root)  EACH       8.000      600.000     4800.00      600.000     4800.00     600.000     4800.00 

           05. Honeylocust, B&B, 3-Inch Cal 

           (SM) 

632.0101   Trees (species) (size) (root)  EACH       4.000      500.000     2000.00      510.000     2040.00     510.000     2040.00 

           06. Honeylocust, B&B, 2-Inch Cal 

           (SH) 

632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00      400.000     1200.00     400.000     1200.00 

           07. Kentucky Coffee, B&B, 1.5-Inch Cal 

           (KC) 

632.0101   Trees (species) (size) (root)  EACH       3.000      550.000     1650.00      585.000     1755.00     585.000     1755.00 

           08. Bur Oak, B&B, 2-Inch Cal 

           (BO) 

632.0101   Trees (species) (size) (root)  EACH       2.000      700.000     1400.00      650.000     1300.00     650.000     1300.00 

           09. Chinkapin Oak, B&B, 2.5-Inch Cal 

           (CO) 

632.0101   Trees (species) (size) (root)  EACH       8.000      550.000     4400.00      585.000     4680.00     585.000     4680.00 

           10. Red Oak, B&B, 2-Inch Cal 

           (RO) 

632.0101   Trees (species) (size) (root)  EACH      11.000      525.000     5775.00      615.000     6765.00     615.000     6765.00 

           11. Redmond Linden, B&B, 3-Inch Cal 

           (RL) 

632.0101   Trees (species) (size) (root)  EACH      16.000      500.000     8000.00      545.000     8720.00     545.000     8720.00 

           12. New Horizon Elm, B&B, 2.5-Inch Cal 

           (NH) 

632.0101   Trees (species) (size) (root)  EACH      13.000      500.000     6500.00      575.000     7475.00     575.000     7475.00 

           13. Pioneer Elm, B&B, 2.5-Inch Cal 

           (PE) 

632.0101   Trees (species) (size) (root)  EACH      10.000      375.000     3750.00      445.000     4450.00     445.000     4450.00 

           14. Winter King Hawthorn, B&B, 

           2-Inch Cal (WK) 

632.0101   Trees (species) (size) (root)  EACH      12.000      400.000     4800.00      480.000     5760.00     480.000     5760.00 

           15. Ironwood, B&B, 1.5-Inch Cal 

           (IW) 

632.0101   Trees (species) (size) (root)  EACH      14.000      325.000     4550.00      400.000     5600.00     400.000     5600.00 
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           16. Flowering Crabapple, Harvest Gold, 

           B&B, 2-Inch Cal (HG) 

632.0101   Trees (species) (size) (root)  EACH       9.000      325.000     2925.00      375.000     3375.00     375.000     3375.00 

           17. Flowering Crabapple, Prairiefire, 

           B&B, 2-Inch Cal (PF) 

632.0101   Trees (species) (size) (root)  EACH       6.000      375.000     2250.00      410.000     2460.00     410.000     2460.00 

           18. Flowering Crabapple, Royal Raindrops 

           B&B, 2-Inch Cal (RR) 

632.0101   Trees (species) (size) (root)  EACH       2.000      450.000      900.00      450.000      900.00     450.000      900.00 

           19. Allegheny Serviceberyy, B&B, 

           1.5-Inch Cal (AL) 

632.0101   Trees (species) (size) (root)  EACH      14.000      450.000     6300.00      575.000     8050.00     575.000     8050.00 

           20.  Japanese Tree Lilac, B&B, 

           2-Inch Cal (JTL) 

632.9101   Landscape Planting Surv & Care EACH      25.000     1000.000    25000.00     1000.000    25000.00    1000.000    25000.00 

633.5200   Markers Culvert End            EACH      52.000       40.000     2080.00       45.000     2340.00      45.000     2340.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     149.000       65.000     9685.00       60.000     8940.00      60.000     8940.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      96.000       70.000     6720.00       65.000     6240.00      65.000     6240.00 

637.2210   Signs Type II Reflective H     SF      1232.260       14.500    17867.77       17.500    21564.55      17.500    21564.55 

637.2215   Signs Type II Reflective H Fol SF        41.440       19.000      787.36       22.000      911.68      22.000      911.68 

637.2230   Signs Type II Reflective F     SF       615.250       18.500    11382.13       18.000    11074.50      18.000    11074.50 

638.2102   Moving Signs Type II           EACH      12.000       75.000      900.00      100.000     1200.00     100.000     1200.00 

638.2602   Removing Signs Type II         EACH     168.000       20.000     3360.00       20.000     3360.00      20.000     3360.00 

638.3000   Removing Small Sign Supports   EACH     164.000       20.000     3280.00       25.000     4100.00      25.000     4100.00 

642.5401   Field Office Type D            EACH       1.000    21221.480    21221.48    10000.000    10000.00   15000.000    15000.00 

643.0100   Traffic Control (project)      EACH       1.000    17000.000    17000.00    17000.000    17000.00   17000.000    17000.00 

           01. 3200-02-73 

643.0300   Traffic Control Drums          DAY    29382.000        0.300     8814.60        0.300     8814.60       0.300     8814.60 

643.0410   Traffic Control Barricades Typ DAY      512.000        1.000      512.00        1.000      512.00       1.000      512.00 

643.0420   Traffic Control Barricades Typ DAY    15076.000        0.600     9045.60        0.600     9045.60       0.600     9045.60 

643.0705   Traffic Control Warning Lights DAY    20608.000        0.100     2060.80        0.100     2060.80       0.100     2060.80 

643.0715   Traffic Control Warning Lights DAY     7960.000        0.150     1194.00        0.150     1194.00       0.150     1194.00 

643.0800   Traffic Control Arrow Boards   DAY      135.000       25.000     3375.00       25.000     3375.00      25.000     3375.00 

643.0900   Traffic Control Signs          DAY    19560.000        0.400     7824.00        0.400     7824.00       0.400     7824.00 

643.0920   Traffic Control Covering Signs EACH      40.000       30.000     1200.00       30.000     1200.00      30.000     1200.00 

643.1000   Traffic Control Signs Fixed Me SF      2250.500       20.000    45010.00       20.000    45010.00      20.000    45010.00 

643.1050   Traffic Control Signs PCMS     DAY      112.000       70.000     7840.00       70.000     7840.00      70.000     7840.00 

643.2000   Traffic Control Detour (projec EACH       1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 

           01. 3200-02-73 

643.3000   Traffic Control Detour Signs   DAY    53310.000        0.400    21324.00        0.400    21324.00       0.400    21324.00 

645.0120   Geotextile Type HR             SY      2013.000        4.000     8052.00        2.190     4408.47       4.000     8052.00 

645.0140   Geotextile Type SAS            SY       689.000        3.000     2067.00        1.680     1157.52       3.000     2067.00 
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646.0106   Pavement Marking Epoxy 4-Inch  LF    101838.000        0.460    46845.48        0.460    46845.48       0.460    46845.48 

646.0600   Removing Pavement Markings     LF      2383.000        0.900     2144.70        0.900     2144.70       0.900     2144.70 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1167.000        7.650     8927.55        7.650     8927.55       7.650     8927.55 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      5232.000        4.550    23805.60        4.550    23805.60       4.550    23805.60 

647.0606   Pavement Marking Island Nose E EACH       1.000      150.000      150.00      150.000      150.00     150.000      150.00 

647.0726   Pavement Marking Diagonal Epox LF       768.000        6.500     4992.00        6.500     4992.00       6.500     4992.00 

647.0856   Pvt Marking Conc Corrugated Me SF       155.000        3.650      565.75        3.650      565.75       3.650      565.75 

647.0955   Removing Pavement Markings Arr EACH       2.000      100.000      200.00      100.000      200.00     100.000      200.00 

647.0965   Removing Pavement Markings Wor EACH       1.000      100.000      100.00      100.000      100.00     100.000      100.00 

648.0100   Locating No-Passing Zones      MI         5.360      925.000     4958.00      925.000     4958.00     925.000     4958.00 

649.0403   Temporary Pavement Marking Epo LF      2898.000        1.500     4347.00        1.500     4347.00       1.500     4347.00 

650.4000   Construction Staking Storm Sew EACH     133.000       65.000     8645.00       65.000     8645.00      65.000     8645.00 

650.4500   Construction Staking Subgrade  LF     21080.000        0.020      421.60        0.020      421.60       0.020      421.60 

650.5000   Construction Staking Base      LF     14587.000        0.500     7293.50        0.500     7293.50       0.500     7293.50 

650.5500   Construction Staking Curb Gutt LF      4050.000        0.750     3037.50        0.750     3037.50       0.750     3037.50 

650.6000   Construction Staking Pipe Culv EACH      21.000      135.000     2835.00      135.000     2835.00     135.000     2835.00 

650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 

           01. Retaining Wall STA 134+25 

650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 

           02. Retaining Wall STA 268+50 

650.6500   Construction Staking Structure LS         1.000      400.000      400.00      400.000      400.00     400.000      400.00 

           03. Retaining Wall STA 270+37 

650.6500   Construction Staking Structure LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 

           04. R-30-59 

650.7000   Construction Staking Conc Pave LF      6451.000        1.490     9611.99        1.490     9611.99       1.490     9611.99 

650.8500   Const Staking Elec Install (pr LS         1.000     2400.000     2400.00     2400.000     2400.00    2400.000     2400.00 

           01. 3200-02-73 

650.9910   Const Staking Supplemental Con LS         1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 

           01. 3200-02-73 

650.9920   Construction Staking Slope Sta LF     33305.000        0.300     9991.50        0.300     9991.50       0.300     9991.50 

652.0225   Conduit Rigid Nonmetallic Sch  LF      3019.000        4.970    15004.43        4.970    15004.43       4.970    15004.43 

652.0235   Conduit Rigid Nonmetallic Sch  LF      2309.000        5.420    12514.78        5.420    12514.78       5.420    12514.78 

652.0800   Conduit Loop Detector          LF      2940.000        4.520    13288.80        4.520    13288.80       4.520    13288.80 

653.0135   Pull Boxes Steel 24x36-Inch    EACH      19.000      708.400    13459.60      708.400    13459.60     708.400    13459.60 

653.0140   Pull Boxes Steel 24x42-Inch    EACH      17.000      801.280    13621.76      801.280    13621.76     801.280    13621.76 

653.0905   Removing Pull Boxes            EACH      22.000       96.910     2132.02       96.910     2132.02      96.910     2132.02 

654.0101   Concrete Bases Type 1          EACH       8.000      607.850     4862.80      607.850     4862.80     607.850     4862.80 

654.0110   Concrete Bases Type 10         EACH       2.000     2933.590     5867.18     2933.590     5867.18    2933.590     5867.18 
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654.0113   Concrete Bases Type 13         EACH       6.000     4904.560    29427.36     4904.560    29427.36    4904.560    29427.36 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1452.970     2905.94     1452.970     2905.94    1452.970     2905.94 

655.0230   Cable Traffic Signal 5-14 AWG  LF       811.000        1.250     1013.75        1.250     1013.75       1.250     1013.75 

655.0240   Cable Traffic Signal 7-14 AWG  LF      1206.000        1.360     1640.16        1.360     1640.16       1.360     1640.16 

655.0260   Cable Traffic Signal 12-14 AWG LF      2402.000        2.420     5812.84        2.420     5812.84       2.420     5812.84 

655.0315   Cable Type UF 2-10 AWG         LF      1391.000        1.270     1766.57        1.270     1766.57       1.270     1766.57 

655.0515   Electrical Wire Traffic Signal LF      2904.000        0.750     2178.00        0.750     2178.00       0.750     2178.00 

655.0610   Electrical Wire Lighting 12 AW LF      1152.000        0.390      449.28        0.390      449.28       0.390      449.28 

655.0700   Loop Detector Lead In Cable    LF      9797.000        0.960     9405.12        0.960     9405.12       0.960     9405.12 

655.0800   Loop Detector Wire             LF     10546.000        0.520     5483.92        0.520     5483.92       0.520     5483.92 

655.0900   Traffic Signal EVP Detector Ca LF      2146.000        0.600     1287.60        0.600     1287.60       0.600     1287.60 

656.0200   Elec Service Meter Breaker Ped LS         1.000      855.750      855.75      855.750      855.75     855.750      855.75 

           01. USH 45 & CTH WG 

656.0200   Elec Service Meter Breaker Ped LS         1.000      855.750      855.75      855.750      855.75     855.750      855.75 

           02. USH 45 & CTH C 

657.0100   Pedestal Bases                 EACH       8.000      238.020     1904.16      238.020     1904.16     238.020     1904.16 

657.0420   Traffic Signal Standards Alumi EACH       4.000      528.510     2114.04      528.510     2114.04     528.510     2114.04 

657.0425   Traffic Signal Standards Alumi EACH       4.000      540.170     2160.68      540.170     2160.68     540.170     2160.68 

657.1350   Install Poles Type 10          EACH       2.000     1424.490     2848.98     1424.490     2848.98    1424.490     2848.98 

657.1360   Install Poles Type 13          EACH       6.000     1529.420     9176.52     1529.420     9176.52    1529.420     9176.52 

657.1530   Install Monotube Arms 30-FT    EACH       2.000     1366.200     2732.40     1366.200     2732.40    1366.200     2732.40 

657.1535   Install Monotube Arms 35-FT    EACH       2.000     1366.200     2732.40     1366.200     2732.40    1366.200     2732.40 

657.1540   Install Monotube Arms 40-FT    EACH       1.000     1609.080     1609.08     1609.080     1609.08    1609.080     1609.08 

657.1545   Install Monotube Arms 45-FT    EACH       3.000     1851.960     5555.88     1851.960     5555.88    1851.960     5555.88 

657.1815   Install Luminaire Arms Steel 1 EACH       8.000      326.460     2611.68      326.470     2611.76     326.470     2611.76 

658.0110   Traffic Signal Face 3-12 Inch  EACH      24.000      325.460     7811.04      325.460     7811.04     325.460     7811.04 

658.0115   Traffic Signal Face 4-12 Inch  EACH       8.000      383.750     3070.00      383.750     3070.00     383.750     3070.00 

658.0215   Backplates Signal Face 3 Secti EACH      24.000      101.520     2436.48      101.520     2436.48     101.520     2436.48 

658.0220   Backplates Signal Face 4 Secti EACH       8.000      107.350      858.80      107.350      858.80     107.350      858.80 

658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       49.010     1176.24       49.010     1176.24      49.010     1176.24 

658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       50.180     1204.32       50.180     1204.32      50.180     1204.32 

658.0610   Led Modules 12-Inch Green Ball EACH      24.000       51.340     1232.16       51.340     1232.16      51.340     1232.16 

658.0615   Led Modules 12-Inch Red Arrow  EACH       8.000       49.010      392.08       49.010      392.08      49.010      392.08 

658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       50.180      802.88       50.180      802.88      50.180      802.88 

658.0625   Led Modules 12-Inch Green Arro EACH       8.000       51.340      410.72       51.340      410.72      51.340      410.72 

658.5069   Signal Mounting Hardware (loca LS         1.000     1721.530     1721.53     1721.530     1721.53    1721.530     1721.53 

           01. USH 45 & CTH WG 

658.5069   Signal Mounting Hardware (loca LS         1.000     2887.360     2887.36     2887.360     2887.36    2887.360     2887.36 
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           02. USH 45 & CTH C 

659.1125   Luminaires Utility LED C       EACH       8.000      584.320     4674.56      584.320     4674.56     584.320     4674.56 

690.0150   Sawing Asphalt                 LF     20553.000        0.970    19936.41        0.970    19936.41       1.000    20553.00 

690.0250   Sawing Concrete                LF       123.000        1.570      193.11        1.570      193.11      10.000     1230.00 

715.0415   Incentive Strength Conc Paveme DOL    27670.000        1.000    27670.00        1.000    27670.00       1.000    27670.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     1500.000        5.000     7500.00        5.000     7500.00       5.000     7500.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     4000.000        5.000    20000.00        5.000    20000.00       5.000    20000.00 

SPV.0035   Special                        CY       490.000       71.100    34839.00      150.000    73500.00      65.000    31850.00 

           01. Backfill Slurry 

SPV.0035   Special                        CY         1.720     1500.000     2580.00     1500.000     2580.00    1500.000     2580.00 

           02. Concrete Masonry Endwalls Special 

SPV.0060   Special                        EACH       1.000    14900.000    14900.00    10510.170    10510.17   13500.000    13500.00 

           01. Manholes 9-FT Diameter 

SPV.0060   Special                        EACH      43.000      135.000     5805.00      135.000     5805.00     135.000     5805.00 

           02. Construction Staking Curb Ramps 

SPV.0060   Special                        EACH       5.000      575.000     2875.00      575.000     2875.00     575.000     2875.00 

           03. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 1 

SPV.0060   Special                        EACH      37.000      725.000    26825.00      725.000    26825.00     725.000    26825.00 

           04. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 2 

SPV.0060   Special                        EACH       6.000     1075.000     6450.00     1075.000     6450.00    1075.000     6450.00 

           05. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 3 

SPV.0060   Special                        EACH      24.000      850.000    20400.00      850.000    20400.00     850.000    20400.00 

           06. Pavt Mrkg Grooved Preformed 

           Thermoplastic Words 

SPV.0060   Special                        EACH       5.000      750.000     3750.00      750.000     3750.00     750.000     3750.00 

           07. Section Corner Monuments Special 

SPV.0060   Special                        EACH      32.000      675.250    21608.00      686.520    21968.64     800.000    25600.00 

           08. Sanitary Manhole Chimney Seal 

SPV.0060   Special                        EACH      32.000      619.000    19808.00      736.520    23568.64     400.000    12800.00 

           09. Adjusting Sanitary Sewer Manholes 

SPV.0060   Special                        EACH      24.000      322.000     7728.00      285.000     6840.00     125.000     3000.00 

           10. Adjusting Water Valve Box 

SPV.0060   Special                        EACH       2.000      619.000     1238.00      736.520     1473.04     500.000     1000.00 

           11. Adjusting Water Valve Manhole 

SPV.0090   Special                        LF      9013.000        8.000    72104.00        7.500    67597.50       7.500    67597.50 

           01. Heavy Duty Silt Fence 3-FT 

SPV.0090   Special                        LF      2027.000       10.000    20270.00        9.500    19256.50       9.500    19256.50 

           02. Heavy Duty Silt Fence 5-FT 

SPV.0090   Special                        LF      2641.000        7.650    20203.65        7.650    20203.65       7.650    20203.65 
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           03. Pavt Mrkg Grooved Preformed Plastic 

           Contrast Tape 4-Inch 

SPV.0090   Special                        LF      9589.000        4.550    43629.95        4.550    43629.95       4.550    43629.95 

           04. Pavt Mrkg Grooved Preformed Plastic 

           Tape 4-Inch 

SPV.0090   Special                        LF       742.000       11.250     8347.50       11.250     8347.50      11.250     8347.50 

           05. Pavt Mrkg Grooved Preformed Plastic 

           Contrast Tape 8-Inch 

SPV.0090   Special                        LF      6693.000        7.800    52205.40        7.800    52205.40       7.800    52205.40 

           06. Pavt Mrkg Grooved Preformed Plastic 

           Tape 8-Inch 

SPV.0090   Special                        LF      1124.000       17.000    19108.00       17.000    19108.00      17.000    19108.00 

           07. Pavt Mrkg Grooved Preformed 

           Thermoplastic Crosswalk 6-Inch 

SPV.0090   Special                        LF       833.000       23.000    19159.00       23.000    19159.00      23.000    19159.00 

           08. Pavt Mrkg Grooved Preformed 

           Thermoplastic Stop Bars 18-Inch 

SPV.0090   Special                        LF       151.000       45.000     6795.00       27.000     4077.00      45.000     6795.00 

           09. Concrete Pedestrian Curb 12-Inch 

SPV.0090   Special                        LF       100.000       10.000     1000.00       10.000     1000.00      20.000     2000.00 

           10. Sawing Tree Roots 

SPV.0090   Special                        LF     10000.000        5.430    54300.00        5.600    56000.00       5.440    54400.00 

           11. Joint and Crack Repair 

SPV.0090   Special                        LF       206.000       32.000     6592.00       32.000     6592.00      32.000     6592.00 

           12. Split Rail Fence Two Rails 

SPV.0105   Special                        LS         1.000     1775.250     1775.25     7464.050     7464.05    6000.000     6000.00 

           01. Maintaining Temporary Drainage 

           STA 70+00 

SPV.0105   Special                        LS         1.000     4792.200     4792.20     7464.050     7464.05    3000.000     3000.00 

           02. Maintaining Temporary Drainage 

           STA 135+00 

SPV.0105   Special                        LS         1.000     1775.250     1775.25     7464.050     7464.05    3000.000     3000.00 

           03. Maintaining Temporary Drainage 

           STA 146+50 

SPV.0105   Special                        LS         1.000     1775.250     1775.25     7464.050     7464.05    3000.000     3000.00 

           04. Maintaining Temporary Drainage 

           STA 213+79 

SPV.0105   Special                        LS         1.000      994.840      994.84      994.840      994.84     994.840      994.84 

           05. Removing Flashing Beacon and Pole 

SPV.0105   Special                        LS         1.000     4702.160     4702.16     4702.160     4702.16    4702.160     4702.16 

           06. Install State Furnished Traffic 

           Signal Cabinet USH 45 & CTH WG 
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SPV.0105   Special                        LS         1.000     4702.160     4702.16     4702.160     4702.16    4702.160     4702.16 

           07. Install State Furnished Traffic 

           Signal Cabinet USH 45 & CTH C 

SPV.0105   Special                        LS         1.000      971.520      971.52      971.520      971.52     971.520      971.52 

           08. Transport Traffic Signal & Lighting 

           Materials USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000      971.520      971.52      971.520      971.52     971.520      971.52 

           09. Transport Traffic Signal & Lighting 

           Materials USH 45 & CTH C 

SPV.0105   Special                        LS         1.000      728.640      728.64      728.640      728.64     728.640      728.64 

           10. Remove Loop Detector Wire & Lead-in 

           Cable USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000      728.640      728.64      728.640      728.64     728.640      728.64 

           11. Remove Loop Detector Wire & Lead-in 

           Cable USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     2914.560     2914.56     2914.560     2914.56    2914.560     2914.56 

           12. Remove Traffic Signals 

           USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2914.560     2914.56     2914.560     2914.56    2914.560     2914.56 

           13. Remove Traffic Signals 

           USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     2176.200     2176.20     2176.200     2176.20    2176.200     2176.20 

           14. EVP Detector Head Installation 

           USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2176.200     2176.20     2176.200     2176.20    2176.200     2176.20 

           15. EVP Detector Head Installation 

           USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     4524.040     4524.04     4524.040     4524.04    4524.040     4524.04 

           16. Transport & Install State Furnished 

           Radar Detection System USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     8500.000     8500.00     2000.000     2000.00    8500.000     8500.00 

           17. Concrete Pavement Joints Layout 

SPV.0105   Special                        LS         1.000     3640.000     3640.00     7464.050     7464.05    3000.000     3000.00 

           18. Maintaining Temporary Drainage 

           STA 47+39 CTH C 

SPV.0165   Special                        SF      1013.000       29.500    29883.50       30.000    30390.00      30.000    30390.00 

           01. Wall Modular Block Gravity LRFD 

SPV.0165   Special                        SF      1240.000       45.750    56730.00       34.000    42160.00      34.000    42160.00 
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           02. Wall Modular Block Mechanically 

           Stabilized Earth LRFD/QMP 

SPV.0170   Special                        STA       57.000       22.400     1276.80       15.000      855.00      50.000     2850.00 

           01. Proof-Rolling Existing Subbase 

SPV.0195   Special                        TON       96.000       37.800     3628.80       62.220     5973.12      60.000     5760.00 

           01. Coarse Aggegate Mix for Stream Bed 

SPV.0195   Special                        TON       67.000        5.000      335.00       20.000     1340.00      14.000      938.00 

           02. Asphaltic Millings for Driveways 

SPV.0195   Special                        TON    27700.000       51.350  1422395.00       48.350  1339295.00      51.650  1430705.00 

           03. HMA Pavement 3 MT 58-28 S 3% Va 

           Regression 

SPV.0195   Special                        TON    13660.000       52.700   719882.00       51.600   704856.00      52.700   719882.00 

           04. HMA Pavement 4 MT 58-28 S 3% Va 

           Regression 

 

                                      PROPOSAL TOTAL.......              9282177.56               9475156.93              9499857.48 
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   BIDDER NO  1:  ZIGNEGO COMPANY, INC. 

   BIDDER NO  2:  MICHELS CORPORATION 

   BIDDER NO  3:  STARK PAVEMENT CORPORATION 

   BIDDER NO  4:  PAYNE AND DOLAN, INC 

   BIDDER NO  5:  INTEGRITY GRADING AND EXCAVATING, INC. 

   BIDDER NO  6:  MUSSON BROS., INC. 

   BIDDER NO  7:  SUPER WESTERN, INC. 

   BIDDER NO  8:  EDGERTON CONTRACTORS, INC. 

   BIDDER NO  9:  JAMES PETERSON SONS, INC. 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

201.0105   Clearing                       STA       98.000      263.750    25847.50      250.000    24500.00     270.000    26460.00 

201.0205   Grubbing                       STA       98.000      253.200    24813.60      240.000    23520.00     270.000    26460.00 

202.0105   Roadside Clearing              STA        5.000      211.000     1055.00      200.000     1000.00     215.000     1075.00 

203.0100   Removing Small Pipe Culverts   EACH      92.000      200.000    18400.00      305.730    28127.16     880.000    80960.00 

203.0200   Removing Old Structure (statio LS         1.000     2200.000     2200.00      882.460      882.46    1460.000     1460.00 

           01. 69+92 

203.0200   Removing Old Structure (statio LS         1.000     1500.000     1500.00     1633.480     1633.48     980.000      980.00 

           02. 135+35 

203.0200   Removing Old Structure (statio LS         1.000     1500.000     1500.00     1633.480     1633.48     980.000      980.00 

           03. 135+48 

203.0200   Removing Old Structure (statio LS         1.000     1900.000     1900.00      882.460      882.46    1220.000     1220.00 

           04. 146+31 

203.0200   Removing Old Structure (statio LS         1.000     1900.000     1900.00      882.460      882.46    1120.000     1120.00 

           05. 214+03 

203.0200   Removing Old Structure (statio LS         1.000     1900.000     1900.00     4768.920     4768.92    1500.000     1500.00 

           06. 47+39 CTH C 

204.0100   Removing Pavement              SY     11850.000        3.260    38631.00        7.550    89467.50       4.790    56761.50 

204.0110   Removing Asphaltic Surface     SY     12644.000        0.580     7333.52        2.520    31862.88       3.190    40334.36 

204.0115   Removing Asphaltic Surface But SY      2262.000       12.750    28840.50        0.010       22.62       0.010       22.62 

204.0120   Removing Asphaltic Surface Mil SY     69841.000        2.200   153650.20        1.690   118031.29       0.870    60761.67 

204.0150   Removing Curb & Gutter         LF      5560.000        3.940    21906.40        2.710    15067.60       1.250     6950.00 

204.0155   Removing Concrete Sidewalk     SY        53.000        9.200      487.60        4.060      215.18      10.000      530.00 

204.0165   Removing Guardrail             LF       430.000        2.000      860.00        2.000      860.00       2.000      860.00 

204.0180   Removing Delineators and Marke EACH      34.000       20.000      680.00       20.000      680.00      20.000      680.00 

204.0195   Removing Concrete Bases        EACH      20.000      180.950     3619.00      101.970     2039.40     181.000     3620.00 

204.0220   Removing Inlets                EACH       8.000      162.020     1296.16      261.820     2094.56     550.000     4400.00 

204.0245   Removing Storm Sewer (size)    LF       174.000       26.560     4621.44       14.110     2455.14      14.000     2436.00 

           01. 12-Inch 
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204.0245   Removing Storm Sewer (size)    LF        72.000       21.520     1549.44       19.290     1388.88      16.000     1152.00 

           02. 18-Inch 

204.0245   Removing Storm Sewer (size)    LF       212.000       26.570     5632.84       18.910     4008.92      17.000     3604.00 

           03. 24-Inch 

204.9060.S Removing (item description)    EACH       4.000      745.970     2983.88      704.160     2816.64     402.000     1608.00 

           01. Partial Small Pipe Culverts 

204.9090.S Removing (item description)    LF       108.000        7.530      813.24       13.890     1500.12      11.000     1188.00 

           02. Partial Pipe Underdrain 12-Inch 

205.0100   Excavation Common              CY     69708.000        9.000   627372.00        7.580   528386.64      12.030   838587.24 

205.0400   Excavation Marsh               CY      3100.000        8.000    24800.00        8.660    26846.00      11.650    36115.00 

205.0501.S Excavat, Haul, Dispos Petrl Co TON     1946.000       28.280    55032.88       31.230    60773.58      27.000    52542.00 

209.0100   Backfill Granular              CY      5401.000       24.000   129624.00       24.100   130164.10      17.150    92627.15 

211.0100   Prepare Foundation for Asphalt LS         1.000    34000.000    34000.00   117240.950   117240.95   25000.000    25000.00 

           01. 3200-02-73 

213.0100   Finishing Roadway (project)    EACH       1.000    14000.000    14000.00    15077.100    15077.10    3000.000     3000.00 

           01. 3200-02-73 

305.0110   Base Aggregate Dense 3/4-Inch  TON     5166.000       18.550    95829.30       20.650   106677.90      19.130    98825.58 

305.0120   Base Aggregate Dense 1 1/4-Inc TON    65036.000       14.000   910504.00        8.910   579470.76      13.980   909203.28 

305.0410   Aggregate Detours              TON      100.000       40.000     4000.00       19.270     1927.00      25.000     2500.00 

311.0110   Breaker Run                    TON     8600.000       16.000   137600.00       15.130   130118.00      13.840   119024.00 

390.0203   Base Patching Asphaltic        SY       300.000       68.500    20550.00       98.600    29580.00      98.600    29580.00 

390.0303   Base Patching Concrete         SY      2470.000       74.350   183644.50       65.000   160550.00      55.750   137702.50 

415.0085   Concrete Pavement 8 1/2-Inch   SY     27670.000       40.450  1119251.50       38.000  1051460.00      36.110   999163.70 

415.0210   Concrete Pavement Gaps         EACH       3.000      800.000     2400.00     1100.000     3300.00     900.000     2700.00 

416.0170   Concrete Driveway 7-Inch       SY       685.000       41.550    28461.75       35.000    23975.00      43.010    29461.85 

416.0610   Drilled Tie Bars               EACH     430.000        6.500     2795.00        8.000     3440.00       8.000     3440.00 

416.0620   Drilled Dowel Bars             EACH    4292.000       11.350    48714.20       14.000    60088.00      10.880    46696.96 

416.1010   Concrete Surface Drains        CY        93.700      390.000    36543.00      475.000    44507.50     435.000    40759.50 

440.4410   Incentive IRI Ride             DOL    10000.000        1.000    10000.00        1.000    10000.00       1.000    10000.00 

450.4000   HMA Cold Weather Paving        TON     6687.000        1.000     6687.00        5.000    33435.00       0.010       66.87 

455.0605   Tack Coat                      GAL     4210.000        4.250    17892.50        1.000     4210.00       5.000    21050.00 

460.2000   Incentive Density HMA Pavement DOL    26470.000        1.000    26470.00        1.000    26470.00       1.000    26470.00 

465.0115   Asphaltic Surface Detours      TON       50.000      170.000     8500.00      118.650     5932.50     118.650     5932.50 

465.0120   Asph Surface Driveways & Field TON      940.000       85.450    80323.00       81.350    76469.00      81.350    76469.00 

465.0425   Asphalt Shoulder Rmble Strp 2- LF     23521.000        0.100     2352.10        0.550    12936.55       0.550    12936.55 

465.0475   Asphalt Ctr Line Rmble Strp 2- LF     17856.000        0.100     1785.60        0.790    14106.24       0.790    14106.24 

504.0900   Concrete Masonry Endwalls      CY        36.000      850.000    30600.00      850.000    30600.00     850.000    30600.00 

513.2050.S Railing Pipe                   LF        18.000      200.000     3600.00      178.000     3204.00     200.000     3600.00 
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520.8000   Concrete Collars for Pipe      EACH      21.000      651.520    13681.92     1196.460    25125.66     664.000    13944.00 

521.0112   Culvert Pipe Corrugated Steel  LF        48.000       21.000     1008.00       24.070     1155.36      18.000      864.00 

521.0115   Culvert Pipe Corrugated Steel  LF       264.000       24.000     6336.00       26.810     7077.84      47.000    12408.00 

521.0118   Culvert Pipe Corrugated Steel  LF      1107.000       46.000    50922.00       28.800    31881.60      51.250    56733.75 

521.0121   Culvert Pipe Corrugated Steel  LF        50.000       29.000     1450.00       34.410     1720.50      59.000     2950.00 

521.0124   Culvert Pipe Corrugated Steel  LF        62.000       32.000     1984.00       38.390     2380.18      59.000     3658.00 

521.0771   Pipe Arch Corrugated Steel 71x LF       115.000      140.000    16100.00      169.700    19515.50     172.000    19780.00 

521.1012   Apr Endwls for Culvert Pipe St EACH       6.000      165.000      990.00      104.310      625.86     102.000      612.00 

521.1015   Apr Endwls for Culvert Pipe St EACH       4.000      182.000      728.00      132.310      529.24     136.000      544.00 

521.1018   Apr Endwls for Culvert Pipe St EACH      46.000      203.750     9372.50      146.310     6730.26     158.000     7268.00 

521.1021   Apr Endwls for Culvert Pipe St EACH       4.000      223.930      895.72      221.210      884.84     175.000      700.00 

521.1024   Apr Endwls for Culvert Pipe St EACH       4.000      264.670     1058.68      253.410     1013.64     214.000      856.00 

521.1271   Apr Endwls for Pipe Arch Steel EACH       1.000     1310.860     1310.86     3234.750     3234.75    1650.000     1650.00 

521.1502   Aprn End Cul Pipe Slp Side Drn EACH      10.000      387.920     3879.20      384.110     3841.10     255.000     2550.00 

521.1503   Aprn End Cul Pip Slp Side Dran EACH      12.000      435.860     5230.32      440.110     5281.32     328.000     3936.00 

521.1515   Aprn End Cul Pipe Slp Side Drn EACH       4.000      348.650     1394.60      593.230     2372.92     330.000     1320.00 

521.1518   Aprn End Cul Pipe Slp Side Drn EACH      11.000      408.750     4496.25      663.230     7295.53     410.000     4510.00 

522.0124   Culv Pipe Reinf Concrete Class LF       270.000       85.860    23182.20       77.280    20865.60      50.750    13702.50 

522.0130   Culv Pipe Reinf Concrete Class LF        92.000      166.670    15333.64       96.480     8876.16      82.500     7590.00 

522.0172   Culv Pipe Reinf Concrete Class LF       160.000      489.900    78384.00      438.730    70196.80     311.000    49760.00 

522.0324   Culv Pipe Reinf Concrete Class LF       156.000       60.610     9455.16       91.690    14303.64      68.500    10686.00 

522.0336   Culv Pipe Reinf Concrete Class LF       192.000      151.520    29091.84      128.340    24641.28     114.000    21888.00 

522.0342   Culv Pipe Reinf Concrete Class LF        78.000      111.110     8666.58      168.850    13170.30     135.000    10530.00 

522.0360   Culv Pipe Reinf Concrete Class LF        16.000      535.350     8565.60      339.360     5429.76     265.000     4240.00 

522.1012   Apr Endwls Culv Pipe Reinf Con EACH       6.000      893.940     5363.64      659.960     3959.76     684.000     4104.00 

522.1015   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1348.480     1348.48      690.310      690.31     730.000      730.00 

522.1018   Apr Endwls Culv Pipe Reinf Con EACH       1.000     1383.840     1383.84      728.100      728.10     820.000      820.00 

522.1024   Apr Endwls Culv Pipe Reinf Con EACH      19.000     1085.860    20631.34      914.950    17384.05    1012.000    19228.00 

522.1030   Apr Endwls Culv Pipe Reinf Con EACH       5.000     1141.410     5707.05      959.060     4795.30    1136.000     5680.00 

522.1036   Apr Endwls Culv Pipe Reinf Con EACH       8.000     1469.700    11757.60     1506.520    12052.16    1452.000    11616.00 

522.1042   Apr Endwls Culv Pipe Reinf Con EACH       2.000     1691.920     3383.84     1716.090     3432.18    1638.000     3276.00 

522.1060   Apr Endwls Culv Pipe Reinf Con EACH       3.000     3191.920     9575.76     3663.150    10989.45    3078.000     9234.00 

522.1072   Apr Endwls Culv Pipe Reinf Con EACH       4.000     3696.970    14787.88     4961.810    19847.24    3974.000    15896.00 

523.0419   Cp Rnf Conc Horz Ell Cl HE-IV  LF       224.000       90.910    20363.84       93.990    21053.76      87.000    19488.00 

523.0519   Apr Edwls Culv Reinf Conc Hor  EACH       6.000     1222.220     7333.32     1036.950     6221.70    1138.000     6828.00 

523.0524   Apr Edwls Culv Reinf Conc Hor  EACH       1.000     1646.460     1646.46     1023.140     1023.14    1342.000     1342.00 

601.0409   Concrete Curb & Gutter 30-Inch LF      5857.000       12.300    72041.10       17.000    99569.00      16.550    96933.35 

601.0411   Concrete Curb & Gutter 30-Inch LF        40.000       20.000      800.00       22.000      880.00      30.000     1200.00 
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601.0553   Conc Curb/Guttr 4-In Sloped 36 LF      4050.000       17.100    69255.00       18.000    72900.00      20.050    81202.50 

601.0555   Conc Curb/Guttr 6-In Sloped 36 LF      5368.000       13.400    71931.20       18.000    96624.00      16.960    91041.28 

601.0557   Conc Curb/Guttr 6-In Sloped 36 LF        20.000       40.000      800.00       22.000      440.00      30.000      600.00 

601.0600   Concrete Curb Pedestrian       LF       151.000       21.000     3171.00       40.000     6040.00      25.000     3775.00 

602.0410   Concrete Sidewalk 5-Inch       SF     48995.000        4.000   195980.00        4.600   225377.00       3.740   183241.30 

602.0420   Concrete Sidewalk 7-Inch       SF       838.000        4.900     4106.20        5.000     4190.00       4.990     4181.62 

602.0505   Curb Ramp Detectable Warnng Fi SF       578.000       32.000    18496.00       33.000    19074.00      32.000    18496.00 

602.1500   Concrete Steps                 SF        93.000       58.000     5394.00       75.000     6975.00      90.000     8370.00 

606.0200   Riprap Medium                  CY       428.100       65.000    27826.50      116.310    49792.31      80.000    34248.00 

608.0312   St Sewer Pipe Reinf Conc Class LF       278.000       50.510    14041.78       53.670    14920.26      48.250    13413.50 

608.0318   St Sewer Pipe Reinf Conc Class LF       173.000       60.610    10485.53       64.250    11115.25      60.250    10423.25 

608.0324   St Sewer Pipe Reinf Conc Class LF      1905.000       70.710   134702.55       78.230   149028.15      78.000   148590.00 

608.0330   St Sewer Pipe Reinf Conc Class LF        48.000       90.910     4363.68      150.040     7201.92     123.500     5928.00 

608.0412   St Sewer Pipe Reinf Conc Class LF      1162.000       45.450    52812.90       53.600    62283.20      47.500    55195.00 

608.0415   St Sewer Pipe Reinf Conc Class LF       226.000       45.450    10271.70       51.590    11659.34      47.750    10791.50 

608.0418   St Sewer Pipe Reinf Conc Class LF       563.000       55.560    31280.28       58.100    32710.30      59.500    33498.50 

608.0424   St Sewer Pipe Reinf Conc Class LF      1629.000       70.710   115186.59       74.730   121735.17      77.000   125433.00 

608.0460   St Sewer Pipe Reinf Conc Class LF        80.000      196.970    15757.60      255.850    20468.00     251.250    20100.00 

610.0424   Ssp Rnf Con Hz Ellip Cl HE-IV  LF        80.000      116.160     9292.80      132.480    10598.40     130.000    10400.00 

611.0420   Reconstructing Manholes        EACH       1.000      474.750      474.75     1147.110     1147.11    1550.000     1550.00 

611.0530   Manhole Covers Type J          EACH      30.000      414.140    12424.20      740.620    22218.60     362.000    10860.00 

611.0612   Inlet Covers Type C            EACH       1.000      429.290      429.29      740.610      740.61     362.000      362.00 

611.0624   Inlet Covers Type H            EACH      26.000      550.510    14313.26      900.210    23405.46     590.000    15340.00 

611.0627   Inlet Covers Type HM           EACH      38.000      545.450    20727.10      900.210    34207.98     590.000    22420.00 

611.0645   Inlet Covers Type MS-A         EACH      20.000      358.590     7171.80      716.820    14336.40     302.000     6040.00 

611.2003   Manholes 3-FT Diameter         EACH       1.000     1015.150     1015.15     1248.610     1248.61    1360.000     1360.00 

611.2004   Manholes 4-FT Diameter         EACH      13.000     1489.900    19368.70     1574.240    20465.12    2020.000    26260.00 

611.2005   Manholes 5-FT Diameter         EACH      19.000     2515.150    47787.85     2564.280    48721.32    3190.000    60610.00 

611.2006   Manholes 6-FT Diameter         EACH       1.000     3459.600     3459.60     4629.100     4629.10    4520.000     4520.00 

611.3004   Inlets 4-FT Diameter           EACH      12.000     1449.500    17394.00     1251.700    15020.40    1822.000    21864.00 

611.3230   Inlets 2x3-FT                  EACH      47.000      974.750    45813.25      645.710    30348.37    1682.000    79054.00 

611.3901   Inlets Median 1 Grate          EACH      10.000     1121.210    11212.10     1055.540    10555.40    1510.000    15100.00 

611.3902   Inlets Median 2 Grate          EACH       5.000     1545.450     7727.25     2162.540    10812.70    2704.000    13520.00 

611.9800.S Pipe Grates                    EACH      10.000      580.810     5808.10      860.280     8602.80     748.000     7480.00 

612.0204   Pipe Underdrain Unperforated 4 LF       274.000        4.990     1367.26        7.460     2044.04      12.500     3425.00 

612.0212   Pipe Underdrain Unperforated 1 LF        77.000       18.450     1420.65       14.130     1088.01      28.000     2156.00 

612.0404   Pipe Underdrain Wrapped 4-Inch LF      6842.000        5.530    37836.26        7.650    52341.30       9.750    66709.50 

612.0406   Pipe Underdrain Wrapped 6-Inch LF       451.000        6.450     2908.95        4.850     2187.35       8.600     3878.60 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   95 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913007 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

612.0700   Drain Tile Exploration         LF       100.000        6.990      699.00        8.230      823.00      15.000     1500.00 

612.0804   Apr Endwls Underdrain Reinf Co EACH      12.000      354.580     4254.96      292.320     3507.84     172.000     2064.00 

616.0204   Fence Chain Link 4-FT          LF       155.000       39.500     6122.50       39.500     6122.50      39.500     6122.50 

618.0100   Maintenance And Repair of Haul EACH       1.000      119.860      119.86     5000.000     5000.00     500.000      500.00 

           01. 3200-02-73 

619.1000   Mobilization                   EACH       1.000   150000.000   150000.00   389437.000   389437.00  370900.000   370900.00 

620.0100   Concrete Corrugated Median     SF       381.000        9.000     3429.00       10.000     3810.00       8.200     3124.20 

620.0300   Concrete Median Sloped Nose    SF        55.000       15.000      825.00       10.000      550.00       8.940      491.70 

624.0100   Water                          MGAL     713.000       40.000    28520.00       38.550    27486.15      27.000    19251.00 

625.0100   Topsoil                        SY     17737.000        4.850    86024.45        7.510   133204.87       3.850    68287.45 

625.0500   Salvaged Topsoil               SY    126086.000        1.250   157607.50        0.300    37825.80       1.360   171476.96 

627.0200   Mulching                       SY     69986.000        0.100     6998.60        0.100     6998.60       0.100     6998.60 

628.1504   Silt Fence                     LF     16727.000        1.850    30944.95        1.850    30944.95       1.850    30944.95 

628.1520   Silt Fence Maintenance         LF     16727.000        0.100     1672.70        0.100     1672.70       0.100     1672.70 

628.1905   Mobilizations Erosion Control  EACH      15.000      100.000     1500.00      100.000     1500.00     100.000     1500.00 

628.1910   Mobilization Emergency Erosion EACH      30.000      150.000     4500.00      150.000     4500.00     150.000     4500.00 

628.2004   Erosion Mat Class I Type B     SY     30208.000        0.950    28697.60        0.950    28697.60       0.950    28697.60 

628.2023   Erosion Mat Class II Type B    SY     23474.000        1.600    37558.40        1.600    37558.40       1.600    37558.40 

628.7005   Inlet Protection Type A        EACH      73.000       80.000     5840.00       80.000     5840.00      80.000     5840.00 

628.7010   Inlet Protection Type B        EACH      57.000       45.000     2565.00       45.000     2565.00      45.000     2565.00 

628.7015   Inlet Protection Type C        EACH      16.000       50.000      800.00       50.000      800.00      50.000      800.00 

628.7020   Inlet Protection Type D        EACH       4.000      125.000      500.00      125.000      500.00     125.000      500.00 

628.7504   Temporary Ditch Checks         LF       750.000        8.000     6000.00        8.000     6000.00       8.000     6000.00 

628.7515.S Stone or Rock Ditch Checks     CY       170.000       48.000     8160.00       50.000     8500.00      50.000     8500.00 

628.7555   Culvert Pipe Checks            EACH     146.000       20.000     2920.00       20.000     2920.00      20.000     2920.00 

628.7560   Tracking Pads                  EACH       7.000     1800.000    12600.00     3435.500    24048.50    3000.000    21000.00 

629.0210   Fertilizer Type B              CWT      113.000       60.000     6780.00       60.000     6780.00      60.000     6780.00 

630.0120   Seeding Mixture No. 20         LB       423.000        5.000     2115.00        5.000     2115.00       5.000     2115.00 

630.0130   Seeding Mixture No. 30         LB      2405.000        5.000    12025.00        5.000    12025.00       5.000    12025.00 

630.0200   Seeding Temporary              LB      4500.000        2.000     9000.00        2.000     9000.00       2.000     9000.00 

630.0300   Seeding Borrow Pit             LB       500.000        4.500     2250.00        4.500     2250.00       4.500     2250.00 

631.0300   Sod Water                      MGAL     524.000        1.000      524.00        1.000      524.00       1.000      524.00 

631.1000   Sod Lawn                       SY     17737.000        3.210    56935.77        3.210    56935.77       3.210    56935.77 

631.1100   Sod Erosion Control            SY      2315.000        3.210     7431.15        3.210     7431.15       3.210     7431.15 

632.0101   Trees (species) (size) (root)  EACH       8.000      585.000     4680.00      585.000     4680.00     585.000     4680.00 

           01. Autumn Blaze Maple, B&B , 2-Inch Cal 

           (AB) 

632.0101   Trees (species) (size) (root)  EACH       1.000      615.000      615.00      615.000      615.00     615.000      615.00 
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           02. Pacific Sunset Maple, B&B, 2.5-Inch 

           Cal (PS) 

632.0101   Trees (species) (size) (root)  EACH       3.000      845.000     2535.00      845.000     2535.00     845.000     2535.00 

           03. Ohio Buckeye, B&B, 2.5-Inch Cal 

           (OB) 

632.0101   Trees (species) (size) (root)  EACH      13.000      550.000     7150.00      550.000     7150.00     550.000     7150.00 

           04. Hackberry, B&B, 2-Inch Cal 

           (HB) 

632.0101   Trees (species) (size) (root)  EACH       8.000      600.000     4800.00      600.000     4800.00     600.000     4800.00 

           05. Honeylocust, B&B, 3-Inch Cal 

           (SM) 

632.0101   Trees (species) (size) (root)  EACH       4.000      510.000     2040.00      510.000     2040.00     510.000     2040.00 

           06. Honeylocust, B&B, 2-Inch Cal 

           (SH) 

632.0101   Trees (species) (size) (root)  EACH       3.000      400.000     1200.00      400.000     1200.00     400.000     1200.00 

           07. Kentucky Coffee, B&B, 1.5-Inch Cal 

           (KC) 

632.0101   Trees (species) (size) (root)  EACH       3.000      585.000     1755.00      585.000     1755.00     585.000     1755.00 

           08. Bur Oak, B&B, 2-Inch Cal 

           (BO) 

632.0101   Trees (species) (size) (root)  EACH       2.000      650.000     1300.00      650.000     1300.00     650.000     1300.00 

           09. Chinkapin Oak, B&B, 2.5-Inch Cal 

           (CO) 

632.0101   Trees (species) (size) (root)  EACH       8.000      585.000     4680.00      585.000     4680.00     585.000     4680.00 

           10. Red Oak, B&B, 2-Inch Cal 

           (RO) 

632.0101   Trees (species) (size) (root)  EACH      11.000      615.000     6765.00      615.000     6765.00     615.000     6765.00 

           11. Redmond Linden, B&B, 3-Inch Cal 

           (RL) 

632.0101   Trees (species) (size) (root)  EACH      16.000      545.000     8720.00      545.000     8720.00     545.000     8720.00 

           12. New Horizon Elm, B&B, 2.5-Inch Cal 

           (NH) 

632.0101   Trees (species) (size) (root)  EACH      13.000      575.000     7475.00      575.000     7475.00     575.000     7475.00 

           13. Pioneer Elm, B&B, 2.5-Inch Cal 

           (PE) 

632.0101   Trees (species) (size) (root)  EACH      10.000      445.000     4450.00      445.000     4450.00     445.000     4450.00 

           14. Winter King Hawthorn, B&B, 

           2-Inch Cal (WK) 

632.0101   Trees (species) (size) (root)  EACH      12.000      480.000     5760.00      480.000     5760.00     480.000     5760.00 

           15. Ironwood, B&B, 1.5-Inch Cal 

           (IW) 

632.0101   Trees (species) (size) (root)  EACH      14.000      400.000     5600.00      400.000     5600.00     400.000     5600.00 
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           16. Flowering Crabapple, Harvest Gold, 

           B&B, 2-Inch Cal (HG) 

632.0101   Trees (species) (size) (root)  EACH       9.000      375.000     3375.00      375.000     3375.00     375.000     3375.00 

           17. Flowering Crabapple, Prairiefire, 

           B&B, 2-Inch Cal (PF) 

632.0101   Trees (species) (size) (root)  EACH       6.000      410.000     2460.00      410.000     2460.00     410.000     2460.00 

           18. Flowering Crabapple, Royal Raindrops 

           B&B, 2-Inch Cal (RR) 

632.0101   Trees (species) (size) (root)  EACH       2.000      450.000      900.00      450.000      900.00     450.000      900.00 

           19. Allegheny Serviceberyy, B&B, 

           1.5-Inch Cal (AL) 

632.0101   Trees (species) (size) (root)  EACH      14.000      575.000     8050.00      575.000     8050.00     575.000     8050.00 

           20.  Japanese Tree Lilac, B&B, 

           2-Inch Cal (JTL) 

632.9101   Landscape Planting Surv & Care EACH      25.000     1000.000    25000.00     1000.000    25000.00    1000.000    25000.00 

633.5200   Markers Culvert End            EACH      52.000       45.000     2340.00       45.000     2340.00      45.000     2340.00 

634.0616   Posts Wood 4x6-Inch X 16-FT    EACH     149.000       60.000     8940.00       60.000     8940.00      60.000     8940.00 

634.0618   Posts Wood 4x6-Inch X 18-FT    EACH      96.000       65.000     6240.00       65.000     6240.00      65.000     6240.00 

637.2210   Signs Type II Reflective H     SF      1232.260       17.500    21564.55       17.500    21564.55      17.500    21564.55 

637.2215   Signs Type II Reflective H Fol SF        41.440       22.000      911.68       22.000      911.68      22.000      911.68 

637.2230   Signs Type II Reflective F     SF       615.250       18.000    11074.50       18.000    11074.50      18.000    11074.50 

638.2102   Moving Signs Type II           EACH      12.000      100.000     1200.00      100.000     1200.00     100.000     1200.00 

638.2602   Removing Signs Type II         EACH     168.000       20.000     3360.00       20.000     3360.00      20.000     3360.00 

638.3000   Removing Small Sign Supports   EACH     164.000       25.000     4100.00       25.000     4100.00      25.000     4100.00 

642.5401   Field Office Type D            EACH       1.000    26000.000    26000.00    27998.710    27998.71   22000.000    22000.00 

643.0100   Traffic Control (project)      EACH       1.000    17000.000    17000.00    17000.000    17000.00   17000.000    17000.00 

           01. 3200-02-73 

643.0300   Traffic Control Drums          DAY    29382.000        0.300     8814.60        0.300     8814.60       0.300     8814.60 

643.0410   Traffic Control Barricades Typ DAY      512.000        1.000      512.00        1.000      512.00       1.000      512.00 

643.0420   Traffic Control Barricades Typ DAY    15076.000        0.600     9045.60        0.600     9045.60       0.600     9045.60 

643.0705   Traffic Control Warning Lights DAY    20608.000        0.100     2060.80        0.100     2060.80       0.100     2060.80 

643.0715   Traffic Control Warning Lights DAY     7960.000        0.150     1194.00        0.150     1194.00       0.150     1194.00 

643.0800   Traffic Control Arrow Boards   DAY      135.000       25.000     3375.00       25.000     3375.00      25.000     3375.00 

643.0900   Traffic Control Signs          DAY    19560.000        0.400     7824.00        0.400     7824.00       0.400     7824.00 

643.0920   Traffic Control Covering Signs EACH      40.000       30.000     1200.00       30.000     1200.00      30.000     1200.00 

643.1000   Traffic Control Signs Fixed Me SF      2250.500       20.000    45010.00       20.000    45010.00      20.000    45010.00 

643.1050   Traffic Control Signs PCMS     DAY      112.000       70.000     7840.00       70.000     7840.00      70.000     7840.00 

643.2000   Traffic Control Detour (projec EACH       1.000     5000.000     5000.00     5000.000     5000.00    5000.000     5000.00 

           01. 3200-02-73 

643.3000   Traffic Control Detour Signs   DAY    53310.000        0.400    21324.00        0.400    21324.00       0.400    21324.00 

645.0120   Geotextile Type HR             SY      2013.000        5.000    10065.00        2.500     5032.50       3.000     6039.00 

645.0140   Geotextile Type SAS            SY       689.000        2.000     1378.00        1.720     1185.08       3.000     2067.00 



  DATE 09/29/16                               WISCONSIN DEPARTMENT OF TRANSPORTATION                              PAGE:   98 

   CERTIFIED BY- 

    TITLE- CONTRACT AND ESTIMATE ENGINEER 

                                                   REPORT OF ALL BIDS RECEIVED                            LETTING DATE: 09/13/16 

 

 

  PROPOSAL: 20160913007 

 

                                                             BIDDER NO 7              BIDDER NO 8               BIDDER NO 9 

ITEM                                             ESTIMATED       UNIT                      UNIT                    UNIT 

NUMBER          ITEM DESCRIPTION          UNIT    QUANTITY    BID PRICE      AMOUNT     BID PRICE    AMOUNT   BID PRICE      AMOUNT 

----------------------------------------------------------------------------------------------------------------------------------- 

646.0106   Pavement Marking Epoxy 4-Inch  LF    101838.000        0.460    46845.48        0.460    46845.48       0.550    56010.90 

646.0600   Removing Pavement Markings     LF      2383.000        2.150     5123.45        2.150     5123.45       0.900     2144.70 

646.0841.S Pvt Mkng Grvd Wet Rflct Cntrst LF      1167.000        7.650     8927.55        7.650     8927.55       8.900    10386.30 

646.0881.S Pvt Mrking Grvd Wet Reflct Tap LF      5232.000        4.550    23805.60        4.550    23805.60       6.050    31653.60 

647.0606   Pavement Marking Island Nose E EACH       1.000      150.000      150.00      150.000      150.00     135.000      135.00 

647.0726   Pavement Marking Diagonal Epox LF       768.000        6.500     4992.00        6.500     4992.00       7.550     5798.40 

647.0856   Pvt Marking Conc Corrugated Me SF       155.000        3.650      565.75        3.650      565.75       8.500     1317.50 

647.0955   Removing Pavement Markings Arr EACH       2.000      100.000      200.00      130.000      260.00     100.000      200.00 

647.0965   Removing Pavement Markings Wor EACH       1.000      100.000      100.00      130.000      130.00     100.000      100.00 

648.0100   Locating No-Passing Zones      MI         5.360      925.000     4958.00      925.000     4958.00     325.000     1742.00 

649.0403   Temporary Pavement Marking Epo LF      2898.000        1.500     4347.00        1.500     4347.00       0.850     2463.30 

650.4000   Construction Staking Storm Sew EACH     133.000       65.000     8645.00       65.000     8645.00      65.000     8645.00 

650.4500   Construction Staking Subgrade  LF     21080.000        0.020      421.60        0.020      421.60       0.020      421.60 

650.5000   Construction Staking Base      LF     14587.000        0.500     7293.50        0.500     7293.50       0.500     7293.50 

650.5500   Construction Staking Curb Gutt LF      4050.000        0.750     3037.50        0.750     3037.50       0.750     3037.50 

650.6000   Construction Staking Pipe Culv EACH      21.000      135.000     2835.00      135.000     2835.00     135.000     2835.00 

650.6500   Construction Staking Structure LS         1.000      300.000      300.00      300.000      300.00     300.000      300.00 

           01. Retaining Wall STA 134+25 

650.6500   Construction Staking Structure LS         1.000      450.000      450.00      450.000      450.00     450.000      450.00 

           02. Retaining Wall STA 268+50 

650.6500   Construction Staking Structure LS         1.000      400.000      400.00      400.000      400.00     400.000      400.00 

           03. Retaining Wall STA 270+37 

650.6500   Construction Staking Structure LS         1.000      250.000      250.00      250.000      250.00     250.000      250.00 

           04. R-30-59 

650.7000   Construction Staking Conc Pave LF      6451.000        1.490     9611.99        1.490     9611.99       1.490     9611.99 

650.8500   Const Staking Elec Install (pr LS         1.000     2400.000     2400.00     2400.000     2400.00    2400.000     2400.00 

           01. 3200-02-73 

650.9910   Const Staking Supplemental Con LS         1.000     1200.000     1200.00     1200.000     1200.00    1200.000     1200.00 

           01. 3200-02-73 

650.9920   Construction Staking Slope Sta LF     33305.000        0.300     9991.50        0.300     9991.50       0.300     9991.50 

652.0225   Conduit Rigid Nonmetallic Sch  LF      3019.000        4.970    15004.43        4.970    15004.43       4.970    15004.43 

652.0235   Conduit Rigid Nonmetallic Sch  LF      2309.000        5.420    12514.78        5.420    12514.78       5.420    12514.78 

652.0800   Conduit Loop Detector          LF      2940.000        4.520    13288.80        4.520    13288.80       4.520    13288.80 

653.0135   Pull Boxes Steel 24x36-Inch    EACH      19.000      708.400    13459.60      708.400    13459.60     709.000    13471.00 

653.0140   Pull Boxes Steel 24x42-Inch    EACH      17.000      801.280    13621.76      801.280    13621.76     802.000    13634.00 

653.0905   Removing Pull Boxes            EACH      22.000       96.910     2132.02       96.910     2132.02      97.000     2134.00 

654.0101   Concrete Bases Type 1          EACH       8.000      607.850     4862.80      607.850     4862.80     608.000     4864.00 

654.0110   Concrete Bases Type 10         EACH       2.000     2933.590     5867.18     2933.590     5867.18    2934.000     5868.00 
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654.0113   Concrete Bases Type 13         EACH       6.000     4904.560    29427.36     4904.560    29427.36    4905.000    29430.00 

654.0217   Conc Cntrl Cabinet Bases Type  EACH       2.000     1452.970     2905.94     1452.970     2905.94    1453.000     2906.00 

655.0230   Cable Traffic Signal 5-14 AWG  LF       811.000        1.250     1013.75        1.250     1013.75       1.250     1013.75 

655.0240   Cable Traffic Signal 7-14 AWG  LF      1206.000        1.360     1640.16        1.360     1640.16       1.360     1640.16 

655.0260   Cable Traffic Signal 12-14 AWG LF      2402.000        2.420     5812.84        2.420     5812.84       2.420     5812.84 

655.0315   Cable Type UF 2-10 AWG         LF      1391.000        1.270     1766.57        1.270     1766.57       1.270     1766.57 

655.0515   Electrical Wire Traffic Signal LF      2904.000        0.750     2178.00        0.750     2178.00       0.750     2178.00 

655.0610   Electrical Wire Lighting 12 AW LF      1152.000        0.390      449.28        0.390      449.28       0.390      449.28 

655.0700   Loop Detector Lead In Cable    LF      9797.000        0.960     9405.12        0.960     9405.12       0.960     9405.12 

655.0800   Loop Detector Wire             LF     10546.000        0.520     5483.92        0.520     5483.92       0.520     5483.92 

655.0900   Traffic Signal EVP Detector Ca LF      2146.000        0.600     1287.60        0.600     1287.60       0.600     1287.60 

656.0200   Elec Service Meter Breaker Ped LS         1.000      855.750      855.75      855.750      855.75     856.000      856.00 

           01. USH 45 & CTH WG 

656.0200   Elec Service Meter Breaker Ped LS         1.000      855.750      855.75      855.750      855.75     856.000      856.00 

           02. USH 45 & CTH C 

657.0100   Pedestal Bases                 EACH       8.000      238.020     1904.16      238.020     1904.16     238.000     1904.00 

657.0420   Traffic Signal Standards Alumi EACH       4.000      528.510     2114.04      528.510     2114.04     529.000     2116.00 

657.0425   Traffic Signal Standards Alumi EACH       4.000      540.170     2160.68      540.170     2160.68     540.000     2160.00 

657.1350   Install Poles Type 10          EACH       2.000     1424.490     2848.98     1424.490     2848.98    1425.000     2850.00 

657.1360   Install Poles Type 13          EACH       6.000     1529.420     9176.52     1529.420     9176.52    1530.000     9180.00 

657.1530   Install Monotube Arms 30-FT    EACH       2.000     1366.200     2732.40     1366.200     2732.40    1367.000     2734.00 

657.1535   Install Monotube Arms 35-FT    EACH       2.000     1366.200     2732.40     1366.200     2732.40    1367.000     2734.00 

657.1540   Install Monotube Arms 40-FT    EACH       1.000     1809.080     1809.08     1609.080     1609.08    1610.000     1610.00 

657.1545   Install Monotube Arms 45-FT    EACH       3.000     1851.960     5555.88     1851.960     5555.88    1852.000     5556.00 

657.1815   Install Luminaire Arms Steel 1 EACH       8.000      326.470     2611.76      328.470     2627.76     327.000     2616.00 

658.0110   Traffic Signal Face 3-12 Inch  EACH      24.000      325.460     7811.04      325.460     7811.04     326.000     7824.00 

658.0115   Traffic Signal Face 4-12 Inch  EACH       8.000      383.750     3070.00      389.750     3118.00     384.000     3072.00 

658.0215   Backplates Signal Face 3 Secti EACH      24.000      101.520     2436.48      101.520     2436.48     102.000     2448.00 

658.0220   Backplates Signal Face 4 Secti EACH       8.000      107.350      858.80      107.350      858.80     108.000      864.00 

658.0600   Led Modules 12-Inch Red Ball   EACH      24.000       49.010     1176.24       49.010     1176.24      49.000     1176.00 

658.0605   Led Modules 12-Inch Yellow Bal EACH      24.000       50.180     1204.32       50.180     1204.32      51.000     1224.00 

658.0610   Led Modules 12-Inch Green Ball EACH      24.000       51.340     1232.16       51.340     1232.16      52.000     1248.00 

658.0615   Led Modules 12-Inch Red Arrow  EACH       8.000       49.010      392.08       49.010      392.08      49.000      392.00 

658.0620   Led Modules 12-Inch Yellow Arr EACH      16.000       50.180      802.88       50.180      802.88      51.000      816.00 

658.0625   Led Modules 12-Inch Green Arro EACH       8.000       51.340      410.72       51.340      410.72      52.000      416.00 

658.5069   Signal Mounting Hardware (loca LS         1.000     1721.530     1721.53     1721.530     1721.53    1722.000     1722.00 

           01. USH 45 & CTH WG 

658.5069   Signal Mounting Hardware (loca LS         1.000     2887.360     2887.36     2887.360     2887.36    2887.000     2887.00 
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           02. USH 45 & CTH C 

659.1125   Luminaires Utility LED C       EACH       8.000      584.320     4674.56      584.320     4674.56     585.000     4680.00 

690.0150   Sawing Asphalt                 LF     20553.000        1.000    20553.00        1.000    20553.00       1.000    20553.00 

690.0250   Sawing Concrete                LF       123.000        1.950      239.85        1.950      239.85       2.000      246.00 

715.0415   Incentive Strength Conc Paveme DOL    27670.000        1.000    27670.00        1.000    27670.00       1.000    27670.00 

ASP.1T0A   On-the-Job Training Apprentice HRS     1500.000        5.000     7500.00        5.000     7500.00       5.000     7500.00 

ASP.1T0G   On-the-Job Training Graduate a HRS     4000.000        5.000    20000.00        5.000    20000.00       5.000    20000.00 

SPV.0035   Special                        CY       490.000       70.710    34647.90       79.760    39082.40      72.000    35280.00 

           01. Backfill Slurry 

SPV.0035   Special                        CY         1.720     1500.000     2580.00     1500.000     2580.00    1500.000     2580.00 

           02. Concrete Masonry Endwalls Special 

SPV.0060   Special                        EACH       1.000     7106.060     7106.06    16714.150    16714.15    9164.000     9164.00 

           01. Manholes 9-FT Diameter 

SPV.0060   Special                        EACH      43.000      135.000     5805.00      135.000     5805.00     135.000     5805.00 

           02. Construction Staking Curb Ramps 

SPV.0060   Special                        EACH       5.000      575.000     2875.00      575.000     2875.00     760.000     3800.00 

           03. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 1 

SPV.0060   Special                        EACH      37.000      725.000    26825.00      725.000    26825.00     890.000    32930.00 

           04. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 2 

SPV.0060   Special                        EACH       6.000     1075.000     6450.00     1075.000     6450.00    1105.000     6630.00 

           05. Pavt Mrkg Grooved Preformed 

           Thermoplastic Arrows Type 3 

SPV.0060   Special                        EACH      24.000      850.000    20400.00      850.000    20400.00    1050.000    25200.00 

           06. Pavt Mrkg Grooved Preformed 

           Thermoplastic Words 

SPV.0060   Special                        EACH       5.000      750.000     3750.00      750.000     3750.00     750.000     3750.00 

           07. Section Corner Monuments Special 

SPV.0060   Special                        EACH      32.000      323.230    10343.36      757.470    24239.04     390.000    12480.00 

           08. Sanitary Manhole Chimney Seal 

SPV.0060   Special                        EACH      32.000      242.420     7757.44      694.470    22223.04     175.000     5600.00 

           09. Adjusting Sanitary Sewer Manholes 

SPV.0060   Special                        EACH      24.000      141.410     3393.84      361.230     8669.52     146.000     3504.00 

           10. Adjusting Water Valve Box 

SPV.0060   Special                        EACH       2.000      217.170      434.34      694.470     1388.94     220.000      440.00 

           11. Adjusting Water Valve Manhole 

SPV.0090   Special                        LF      9013.000        7.500    67597.50        7.500    67597.50       7.500    67597.50 

           01. Heavy Duty Silt Fence 3-FT 

SPV.0090   Special                        LF      2027.000        9.500    19256.50        9.500    19256.50       9.500    19256.50 

           02. Heavy Duty Silt Fence 5-FT 

SPV.0090   Special                        LF      2641.000        7.650    20203.65        7.650    20203.65       8.100    21392.10 
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           03. Pavt Mrkg Grooved Preformed Plastic 

           Contrast Tape 4-Inch 

SPV.0090   Special                        LF      9589.000        4.550    43629.95        4.550    43629.95       6.050    58013.45 

           04. Pavt Mrkg Grooved Preformed Plastic 

           Tape 4-Inch 

SPV.0090   Special                        LF       742.000       11.250     8347.50       11.250     8347.50      10.550     7828.10 

           05. Pavt Mrkg Grooved Preformed Plastic 

           Contrast Tape 8-Inch 

SPV.0090   Special                        LF      6693.000        7.800    52205.40        7.800    52205.40       7.800    52205.40 

           06. Pavt Mrkg Grooved Preformed Plastic 

           Tape 8-Inch 

SPV.0090   Special                        LF      1124.000       17.000    19108.00       17.000    19108.00      14.150    15904.60 

           07. Pavt Mrkg Grooved Preformed 

           Thermoplastic Crosswalk 6-Inch 

SPV.0090   Special                        LF       833.000       23.000    19159.00       23.000    19159.00      28.950    24115.35 

           08. Pavt Mrkg Grooved Preformed 

           Thermoplastic Stop Bars 18-Inch 

SPV.0090   Special                        LF       151.000       31.000     4681.00       45.000     6795.00      27.000     4077.00 

           09. Concrete Pedestrian Curb 12-Inch 

SPV.0090   Special                        LF       100.000       24.000     2400.00       10.000     1000.00      15.000     1500.00 

           10. Sawing Tree Roots 

SPV.0090   Special                        LF     10000.000        5.600    56000.00        5.440    54400.00       5.440    54400.00 

           11. Joint and Crack Repair 

SPV.0090   Special                        LF       206.000       32.000     6592.00       32.000     6592.00      32.000     6592.00 

           12. Split Rail Fence Two Rails 

SPV.0105   Special                        LS         1.000     4565.660     4565.66     1991.430     1991.43    1000.000     1000.00 

           01. Maintaining Temporary Drainage 

           STA 70+00 

SPV.0105   Special                        LS         1.000     4565.660     4565.66     5375.840     5375.84    1200.000     1200.00 

           02. Maintaining Temporary Drainage 

           STA 135+00 

SPV.0105   Special                        LS         1.000     4565.660     4565.66     1991.430     1991.43    1000.000     1000.00 

           03. Maintaining Temporary Drainage 

           STA 146+50 

SPV.0105   Special                        LS         1.000     4565.660     4565.66     1991.430     1991.43    1000.000     1000.00 

           04. Maintaining Temporary Drainage 

           STA 213+79 

SPV.0105   Special                        LS         1.000      994.840      994.84      994.840      994.84     995.000      995.00 

           05. Removing Flashing Beacon and Pole 

SPV.0105   Special                        LS         1.000     4702.160     4702.16     4702.160     4702.16    4702.000     4702.00 

           06. Install State Furnished Traffic 

           Signal Cabinet USH 45 & CTH WG 
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SPV.0105   Special                        LS         1.000     4702.160     4702.16     4702.160     4702.16    4703.000     4703.00 

           07. Install State Furnished Traffic 

           Signal Cabinet USH 45 & CTH C 

SPV.0105   Special                        LS         1.000      971.520      971.52      971.520      971.52     972.000      972.00 

           08. Transport Traffic Signal & Lighting 

           Materials USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000      971.520      971.52      971.520      971.52     972.000      972.00 

           09. Transport Traffic Signal & Lighting 

           Materials USH 45 & CTH C 

SPV.0105   Special                        LS         1.000      728.640      728.64      728.640      728.64     727.000      727.00 

           10. Remove Loop Detector Wire & Lead-in 

           Cable USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000      728.640      728.64      728.640      728.64     729.000      729.00 

           11. Remove Loop Detector Wire & Lead-in 

           Cable USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     2914.560     2914.56     2914.560     2914.56    2915.000     2915.00 

           12. Remove Traffic Signals 

           USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2914.560     2914.56     2914.560     2914.56    2915.000     2915.00 

           13. Remove Traffic Signals 

           USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     2176.200     2176.20     2176.200     2176.20    2177.000     2177.00 

           14. EVP Detector Head Installation 

           USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     2176.200     2176.20     2176.200     2176.20    2177.000     2177.00 

           15. EVP Detector Head Installation 

           USH 45 & CTH C 

SPV.0105   Special                        LS         1.000     4524.040     4524.04     4524.040     4524.04    4524.000     4524.00 

           16. Transport & Install State Furnished 

           Radar Detection System USH 45 & CTH WG 

SPV.0105   Special                        LS         1.000     1500.000     1500.00     8500.000     8500.00    2000.000     2000.00 

           17. Concrete Pavement Joints Layout 

SPV.0105   Special                        LS         1.000     4562.630     4562.63     4080.900     4080.90    1600.000     1600.00 

           18. Maintaining Temporary Drainage 

           STA 47+39 CTH C 

SPV.0165   Special                        SF      1013.000       30.000    30390.00       36.000    36468.00      30.000    30390.00 

           01. Wall Modular Block Gravity LRFD 

SPV.0165   Special                        SF      1240.000       34.000    42160.00       38.000    47120.00      34.000    42160.00 
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           02. Wall Modular Block Mechanically 

           Stabilized Earth LRFD/QMP 

SPV.0170   Special                        STA       57.000       48.630     2771.91       25.140     1432.98      29.000     1653.00 

           01. Proof-Rolling Existing Subbase 

SPV.0195   Special                        TON       96.000       64.930     6233.28       42.390     4069.44      40.000     3840.00 

           01. Coarse Aggegate Mix for Stream Bed 

SPV.0195   Special                        TON       67.000       20.000     1340.00        5.630      377.21      22.000     1474.00 

           02. Asphaltic Millings for Driveways 

SPV.0195   Special                        TON    27700.000       48.350  1339295.00       51.650  1430705.00      51.650  1430705.00 

           03. HMA Pavement 3 MT 58-28 S 3% Va 

           Regression 

SPV.0195   Special                        TON    13660.000       51.600   704856.00       52.700   719882.00      52.700   719882.00 

           04. HMA Pavement 4 MT 58-28 S 3% Va 

           Regression 

 

                                      PROPOSAL TOTAL.......              9623710.06               9781359.13            10083205.970 
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