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NOTICE TO ALL CONTRACTORS: 
 
Proposal #02: 1010-02-84,  WISC 2016 338   

Madison - Portage 
CTH CS – Portage Interchange  
IH 39    
Columbia County 

 

 
Letting of November 8, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.4110.S Reheating HMA Pavement Longitudinal Joints LF 87,396 117,197 204,593 

646.0841.S 
Pavement Marking Grooved Wet Contrast 
Tape 

LF 4,100 -2,970 1,130 

646.0881.S Pavement Marking Grooved Wet Tape LF 92,548 -68,708 23,840 

SPV.0090.03 
Removing HMA Pavement Longitudinal Joint 
Milling 

LF 87,396 117,197 204,593 

 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

608.3018 
Storm Sewer Pipe Reinforced Concrete Class 
III-A 18-Inch 

LF 0 40 40 

 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

608.0318 
Storm Sewer Pipe Reinforced Concrete Class 
III 18-Inch 

LF 40 -40 0 

 
 
 
 
 



Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

25 Revised longitudinal joint detail to depict milling of pavement notch in upper layer only 
80 Revised to correct type of apron endwalls to match the bid item. 
154 Revised to reflect updated quantity for longitudinal joint milling and reheating 
155 Revised to reflect correct bid item for storm sewer pipe 
170 Revised to reflect correct bid quantities 
186 Revised to remove errant note regarding pipe 

 

 

Schedule of Items 
Attached, dated November 2, 2016, are the revised Schedule of Items Pages.  All pages of the Schedule of 
Items are being replaced.  
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 25, 80, 154, 155, 170 and 186. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 11/02/2016 13:01:33

Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0010 201.0105

Clearing STA

21.000

_________._____ _________._____

0020 201.0205

Grubbing STA

21.000

_________._____ _________._____

0030 203.0100

Removing Small Pipe Culverts EACH

2.000

_________._____ _________._____

0040 204.0105

Removing Pavement Butt Joints SY

9,390.000

_________._____ _________._____

0050 204.0115

Removing Asphaltic Surface Butt Joints SY

1,409.000

_________._____ _________._____

0060 204.0157

Removing Concrete Barrier LF

50.000

_________._____ _________._____

0070 204.0165

Removing Guardrail LF

13,314.000

_________._____ _________._____

0080 204.0170

Removing Fence LF

290.000

_________._____ _________._____

0090 204.0180

Removing Delineators and Markers EACH

255.000

_________._____ _________._____

0100 204.0195

Removing Concrete Bases EACH

4.000

_________._____ _________._____

0110 204.9060.S

Removing (item description) 01. Raised
Pavement Markers

EACH

750.000

_________._____ _________._____

0120 204.9060.S

Removing (item description) 02. Lighting
Control Cabinet

EACH

1.000

_________._____ _________._____

0130 204.9060.S

Removing (item description) 03.
Electrical Meter Breaker

EACH

1.000

_________._____ _________._____

0140 204.9060.S

Removing (item description) 04. Light
and Pole

EACH

3.000

_________._____ _________._____

0150 204.9060.S

Removing (item description) 05. Flexible
Tubular Markers

EACH

70.000

_________._____ _________._____

0160 205.0100

Excavation Common CY

12,407.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 16



Wisconsin Department of Transportation 11/02/2016 13:01:33

Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0170 208.0100

Borrow CY

10,758.000

_________._____ _________._____

0180 213.0100

Finishing Roadway (project) 01. 1010-
02-84

EACH

1.000

_________._____ _________._____

0190 305.0110

Base Aggregate Dense 3/4-Inch TON

10,039.000

_________._____ _________._____

0200 305.0120

Base Aggregate Dense 1 1/4-Inch TON

3,937.000

_________._____ _________._____

0210 305.0500

Shaping Shoulders STA

384.000

_________._____ _________._____

0220 390.0203

Base Patching Asphaltic SY

10,799.000

_________._____ _________._____

0230 416.0610

Drilled Tie Bars EACH

372.000

_________._____ _________._____

1.00000

0240 440.4410

Incentive IRI Ride DOL

60,000.000

60,000.00

0250 455.0605

Tack Coat GAL

44,361.000

_________._____ _________._____

1.00000

0260 460.2000

Incentive Density HMA Pavement DOL

82,720.000

82,720.00

1.00000

0270 460.2010

Incentive Air Voids HMA Pavement DOL

82,720.000

82,720.00

0280 460.4110.S

Reheating HMA Pavement Longitudinal
Joints

LF

204,593.000

_________._____ _________._____

0290 465.0105

Asphaltic Surface TON

498.000

_________._____ _________._____

0300 465.0315

Asphaltic Flumes SY

27.000

_________._____ _________._____

0310 465.0400

Asphaltic Shoulder Rumble Strips LF

116,572.000

_________._____ _________._____

0320 502.0100

Concrete Masonry Bridges CY

117.000

_________._____ _________._____

Proposal Schedule of Items Page 2 of 16



Wisconsin Department of Transportation 11/02/2016 13:01:33

Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0330 502.3100

Expansion Device (structure) 01. B-11-
30

LUMP SUM _________._____LS

0340 502.3100

Expansion Device (structure) 02. B-11-
33

LUMP SUM _________._____LS

0350 502.3200

Protective Surface Treatment SY

2,984.000

_________._____ _________._____

0360 502.3210

Pigmented Surface Sealer SY

8.000

_________._____ _________._____

0370 502.5005

Masonry Anchors Type L No. 5 Bars EACH

72.000

_________._____ _________._____

0380 502.6110

Masonry Anchors Type S 3/4-Inch EACH

126.000

_________._____ _________._____

0390 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

19,020.000

_________._____ _________._____

0400 505.0905

Bar Couplers No. 5 EACH

12.000

_________._____ _________._____

0410 506.0605

Structural Steel HS LB

475.000

_________._____ _________._____

0420 509.0301

Preparation Decks Type 1 SY

819.000

_________._____ _________._____

0430 509.0302

Preparation Decks Type 2 SY

615.000

_________._____ _________._____

0440 509.1000

Joint Repair SY

54.000

_________._____ _________._____

0450 509.1200

Curb Repair LF

425.000

_________._____ _________._____

0460 509.1500

Concrete Surface Repair SF

840.000

_________._____ _________._____

0470 509.2000

Full-Depth Deck Repair SY

6.000

_________._____ _________._____

0480 509.2500

Concrete Masonry Overlay Decks CY

276.000

_________._____ _________._____

Proposal Schedule of Items Page 3 of 16



Wisconsin Department of Transportation 11/02/2016 13:01:33

Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0490 509.9005.S

Removing Concrete Masonry Deck
Overlay (structure) 02. B-11-33

SY

654.000

_________._____ _________._____

0500 509.9005.S

Removing Concrete Masonry Deck
Overlay (structure) 03. B-11-35

SY

617.000

_________._____ _________._____

0510 509.9005.S

Removing Concrete Masonry Deck
Overlay (structure) 04. B-11-37

SY

644.000

_________._____ _________._____

0520 509.9005.S

Removing Concrete Masonry Deck
Overlay (structure) 05. B-11-39

SY

581.000

_________._____ _________._____

0530 509.9020.S

Epoxy Crack Sealing LF

8.000

_________._____ _________._____

0540 517.1010.S

Concrete Staining (structure) 01. S-11-25 SF

545.000

_________._____ _________._____

0550 517.1800.S

Structure Repainting Recycled Abrasive
(structure) 02. B-11-33

LUMP SUM _________._____LS

0560 517.1800.S

Structure Repainting Recycled Abrasive
(structure) 03. B-11-35

LUMP SUM _________._____LS

0570 517.1800.S

Structure Repainting Recycled Abrasive
(structure) 04. B-11-37

LUMP SUM _________._____LS

0580 517.1800.S

Structure Repainting Recycled Abrasive
(structure) 05. B-11-39

LUMP SUM _________._____LS

0590 517.4500.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
02. B-11-33

LUMP SUM _________._____LS

0600 517.4500.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
03. B-11-35

LUMP SUM _________._____LS

0610 517.4500.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
04. B-11-37

LUMP SUM _________._____LS
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0620 517.4500.S

Negative Pressure Containment and
Collection of Waste Materials (structure)
05. B-11-39

LUMP SUM _________._____LS

0630 517.6001.S

Portable Decontamination Facility EACH

4.000

_________._____ _________._____

0640 520.9700.S

Culvert Pipe Liners (size) 01. 16-Inch LF

263.000

_________._____ _________._____

0650 520.9700.S

Culvert Pipe Liners (size) 02. 22-Inch LF

254.000

_________._____ _________._____

0660 520.9700.S

Culvert Pipe Liners (size) 03. 28-Inch LF

523.000

_________._____ _________._____

0670 520.9700.S

Culvert Pipe Liners (size) 04. 42-Inch LF

259.000

_________._____ _________._____

0680 520.9750.S

Cleaning Culvert Pipes for Liner
Verification

EACH

9.000

_________._____ _________._____

0690 521.1018

Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH

1.000

_________._____ _________._____

0700 521.1024

Apron Endwalls for Culvert Pipe Steel
24-Inch

EACH

2.000

_________._____ _________._____

0710 521.1030

Apron Endwalls for Culvert Pipe Steel
30-Inch

EACH

2.000

_________._____ _________._____

0720 522.1018

Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH

2.000

_________._____ _________._____

0730 528.0112

Culvert Pipe Corrugated Steel Polymer
Coated 12-Inch

LF

50.000

_________._____ _________._____

0740 603.0105

Concrete Barrier Single-Faced 32-Inch LF

50.000

_________._____ _________._____

0750 603.8000

Concrete Barrier Temporary Precast
Delivered

LF

555.000

_________._____ _________._____

Proposal Schedule of Items Page 5 of 16



Wisconsin Department of Transportation 11/02/2016 13:01:33

Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0760 603.8125

Concrete Barrier Temporary Precast
Installed

LF

555.000

_________._____ _________._____

0770 604.9015.S

Reseal Crushed Aggregate Slope Paving SY

290.000

_________._____ _________._____

0780 606.0200

Riprap Medium CY

195.000

_________._____ _________._____

0800 611.0430

Reconstructing Inlets EACH

2.000

_________._____ _________._____

0810 611.8115

Adjusting Inlet Covers EACH

12.000

_________._____ _________._____

0820 613.1100.S

Cable Barrier Type 1 LF

1,900.000

_________._____ _________._____

0830 613.1200.S

Cable Barrier End Terminal Type 1 EACH

2.000

_________._____ _________._____

0840 614.0150

Anchor Assemblies for Steel Plate Beam
Guard

EACH

5.000

_________._____ _________._____

0850 614.0200

Steel Thrie Beam Structure Approach LF

49.000

_________._____ _________._____

0860 614.0220

Steel Thrie Beam Bullnose Terminal EACH

4.000

_________._____ _________._____

0870 614.0230

Steel Thrie Beam LF

275.000

_________._____ _________._____

0880 614.0400

Adjusting Steel Plate Beam Guard LF

1,060.000

_________._____ _________._____

0890 614.0905

Crash Cushions Temporary EACH

2.000

_________._____ _________._____

0900 614.2300

MGS Guardrail 3 LF

24,123.000

_________._____ _________._____

0910 614.2330

MGS Guardrail 3 K LF

212.500

_________._____ _________._____

0920 614.2500

MGS Thrie Beam Transition LF

939.000

_________._____ _________._____

0930 614.2610

MGS Guardrail Terminal EAT EACH

45.000

_________._____ _________._____
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0940 614.2620

MGS Guardrail Terminal Type 2 EACH

29.000

_________._____ _________._____

0950 616.0100

Fence Woven Wire (height) 01. 4-FT LF

230.000

_________._____ _________._____

0960 618.0100

Maintenance And Repair of Haul Roads
(project) 01. ID 1010-02-84

EACH

1.000

_________._____ _________._____

0970 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0980 624.0100

Water MGAL

279.000

_________._____ _________._____

0990 625.0105

Topsoil CY

1,500.000

_________._____ _________._____

1000 625.0500

Salvaged Topsoil SY

66,365.000

_________._____ _________._____

1010 627.0200

Mulching SY

5,500.000

_________._____ _________._____

1020 628.1504

Silt Fence LF

35,620.000

_________._____ _________._____

1030 628.1520

Silt Fence Maintenance LF

35,620.000

_________._____ _________._____

1040 628.1905

Mobilizations Erosion Control EACH

12.000

_________._____ _________._____

1050 628.1910

Mobilizations Emergency Erosion Control EACH

8.000

_________._____ _________._____

1060 628.2002

Erosion Mat Class I Type A SY

69,578.000

_________._____ _________._____

1070 628.7005

Inlet Protection Type A EACH

22.000

_________._____ _________._____

1080 628.7504

Temporary Ditch Checks LF

480.000

_________._____ _________._____

1090 628.7555

Culvert Pipe Checks EACH

116.000

_________._____ _________._____

1100 628.7560

Tracking Pads EACH

2.000

_________._____ _________._____
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1110 628.7570

Rock Bags EACH

1,180.000

_________._____ _________._____

1120 629.0210

Fertilizer Type B CWT

48.100

_________._____ _________._____

1130 630.0120

Seeding Mixture No. 20 LB

50.000

_________._____ _________._____

1140 630.0130

Seeding Mixture No. 30 LB

1,257.000

_________._____ _________._____

1150 630.0200

Seeding Temporary LB

120.000

_________._____ _________._____

1160 633.0100

Delineator Posts Steel EACH

295.000

_________._____ _________._____

1170 633.0500

Delineator Reflectors EACH

290.000

_________._____ _________._____

1180 633.1000

Delineator Brackets EACH

25.000

_________._____ _________._____

1190 633.5200

Markers Culvert End EACH

1.000

_________._____ _________._____

1200 634.0612

Posts Wood 4x6-Inch X 12-FT EACH

74.000

_________._____ _________._____

1210 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

33.000

_________._____ _________._____

1220 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

44.000

_________._____ _________._____

1230 634.0620

Posts Wood 4x6-Inch X 20-FT EACH

27.000

_________._____ _________._____

1240 634.0622

Posts Wood 4x6-Inch X 22-FT EACH

20.000

_________._____ _________._____

1250 635.0200

Sign Supports Structural Steel HS LB

2,361.000

_________._____ _________._____

1260 636.0100

Sign Supports Concrete Masonry CY

36.000

_________._____ _________._____

1270 636.0500

Sign Supports Steel Reinforcement LB

186.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/02/2016 13:01:33

Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1280 636.1500

Sign Supports Steel Coated
Reinforcement HS

LB

6,340.000

_________._____ _________._____

1290 637.1220

Signs Type I Reflective SH SF

4,628.920

_________._____ _________._____

1300 637.1230

Signs Type I Reflective F SF

49.000

_________._____ _________._____

1310 637.2210

Signs Type II Reflective H SF

1,627.340

_________._____ _________._____

1320 637.2220

Signs Type II Reflective SH SF

46.500

_________._____ _________._____

1330 637.2230

Signs Type II Reflective F SF

417.000

_________._____ _________._____

1340 638.2102

Moving Signs Type II EACH

10.000

_________._____ _________._____

1350 638.2601

Removing Signs Type I EACH

20.000

_________._____ _________._____

1360 638.2602

Removing Signs Type II EACH

147.000

_________._____ _________._____

1370 638.3000

Removing Small Sign Supports EACH

175.000

_________._____ _________._____

1380 638.3100

Removing Structural Steel Sign Supports EACH

18.000

_________._____ _________._____

1390 638.4000

Moving Small Sign Supports EACH

9.000

_________._____ _________._____

1400 641.0600

Sign Bridge Single Pole Sign Support
Two Signs (structure) 01. S-11-25

LUMP SUM _________._____LS

1410 642.5401

Field Office Type D EACH

1.000

_________._____ _________._____

1420 643.0200

Traffic Control Surveillance and
Maintenance (project) 01. 1010-02-84

DAY

233.000

_________._____ _________._____

1430 643.0300

Traffic Control Drums DAY

42,000.000

_________._____ _________._____
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1440 643.0420

Traffic Control Barricades Type III DAY

5,434.000

_________._____ _________._____

1450 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

75.000

_________._____ _________._____

1460 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

75.000

_________._____ _________._____

1470 643.0705

Traffic Control Warning Lights Type A DAY

10,828.000

_________._____ _________._____

1480 643.0715

Traffic Control Warning Lights Type C DAY

3,184.000

_________._____ _________._____

1490 643.0800

Traffic Control Arrow Boards DAY

2,689.000

_________._____ _________._____

1500 643.0900

Traffic Control Signs DAY

6,820.000

_________._____ _________._____

1510 643.0910

Traffic Control Covering Signs Type I EACH

17.000

_________._____ _________._____

1520 643.0920

Traffic Control Covering Signs Type II EACH

948.000

_________._____ _________._____

1530 643.1050

Traffic Control Signs PCMS DAY

600.000

_________._____ _________._____

1540 643.2000

Traffic Control Detour (project) 01. 1010-
02-84

EACH

1.000

_________._____ _________._____

1550 643.3000

Traffic Control Detour Signs DAY

1,880.000

_________._____ _________._____

1560 645.0120

Geotextile Type HR SY

719.000

_________._____ _________._____

1570 646.0103

Pavement Marking Paint 4-Inch LF

5,094.000

_________._____ _________._____

1580 646.0106

Pavement Marking Epoxy 4-Inch LF

154,237.000

_________._____ _________._____

1590 646.0600

Removing Pavement Markings LF

950.000

_________._____ _________._____
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1600 646.0841.S

Pavement Marking Grooved Wet
Reflective Contrast Tape 4-Inch

LF

1,130.000

_________._____ _________._____

1610 646.0843.S

Pavement Marking Grooved Wet
Reflective Contrast Tape 8-Inch

LF

390.000

_________._____ _________._____

1620 646.0881.S

Pavement Marking Grooved Wet
Reflective Tape 4-Inch

LF

23,840.000

_________._____ _________._____

1630 646.0883.S

Pavement Marking Grooved Wet
Reflective Tape 8-Inch

LF

7,157.000

_________._____ _________._____

1640 647.0196

Pavement Marking Arrows Epoxy Type 5 EACH

4.000

_________._____ _________._____

1650 647.0746

Pavement Marking Diagonal Epoxy 24-
Inch

LF

1,430.000

_________._____ _________._____

1660 649.0400

Temporary Pavement Marking
Removable Tape 4-Inch

LF

1,500.000

_________._____ _________._____

1670 649.0403

Temporary Pavement Marking Epoxy 4-
Inch

LF

96,575.000

_________._____ _________._____

1680 649.1400

Temporary Pavement Marking Stop Line
Removable Tape 24-Inch

LF

48.000

_________._____ _________._____

1690 650.4500

Construction Staking Subgrade LF

4,395.000

_________._____ _________._____

1700 650.5000

Construction Staking Base LF

4,395.000

_________._____ _________._____

1710 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

1,589.000

_________._____ _________._____

1720 650.6000

Construction Staking Pipe Culverts EACH

2.000

_________._____ _________._____

1730 650.6500

Construction Staking Structure Layout
(structure) 01. S-11-25

LUMP SUM _________._____LS
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1740 650.8000

Construction Staking Resurfacing
Reference

LF

57,411.000

_________._____ _________._____

1750 650.8500

Construction Staking Electrical
Installations (project) 01. 1010-02-84

LUMP SUM _________._____LS

1760 650.8500

Construction Staking Electrical
Installations (project) 02. 1010-02-84 ITS

LUMP SUM _________._____LS

1770 650.9910

Construction Staking Supplemental
Control (project) 01. 1010-02-84

LUMP SUM _________._____LS

1780 650.9920

Construction Staking Slope Stakes LF

39,045.000

_________._____ _________._____

1790 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

4,180.000

_________._____ _________._____

1800 652.0235

Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF

135.000

_________._____ _________._____

1810 652.0605

Conduit Special 2-Inch LF

2,295.000

_________._____ _________._____

1820 652.0615

Conduit Special 3-Inch LF

120.000

_________._____ _________._____

1830 652.0700.S

Install Conduit into Existing Item EACH

4.000

_________._____ _________._____

1840 654.0105

Concrete Bases Type 5 EACH

9.000

_________._____ _________._____

1850 654.0106

Concrete Bases Type 6 EACH

3.000

_________._____ _________._____

1860 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____

1870 655.0615

Electrical Wire Lighting 10 AWG LF

8,733.000

_________._____ _________._____

1880 655.0635

Electrical Wire Lighting 2 AWG LF

8,965.000

_________._____ _________._____
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Proposal ID: 20161108002 Project(s): 1010-02-84

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1890 656.0200

Electrical Service Meter Breaker
Pedestal (location) 01. STH 78

LUMP SUM _________._____LS

1900 656.0200

Electrical Service Meter Breaker
Pedestal (location) 02. DMS-11-
0057(NB)/DMS-11-0058(SB)

LUMP SUM _________._____LS

1910 656.0500

Electrical Service Breaker Disconnect
Box (location) 01. DMS-11-0056

LUMP SUM _________._____LS

1920 656.0500

Electrical Service Breaker Disconnect
Box (location) 02. DMS-11-
0057(NB)/DMS-11-0058(SB)

LUMP SUM _________._____LS

1930 657.0255

Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH

12.000

_________._____ _________._____

1940 657.0322

Poles Type 5-Aluminum EACH

5.000

_________._____ _________._____

1950 657.0327

Poles Type 6-Aluminum EACH

3.000

_________._____ _________._____

1960 657.0615

Luminaire Arms Single Member 4 1/2-
Inch Clamp 8-FT

EACH

3.000

_________._____ _________._____

1970 659.1125

Luminaires Utility LED C EACH

3.000

_________._____ _________._____

1980 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____

1990 661.0100

Temporary Traffic Signals for Bridges
(structure) 01. B-11-30

LUMP SUM _________._____LS

2000 662.1030.S

Ramp Closure Gates Hardwired 30-FT EACH

2.000

_________._____ _________._____

2010 662.1037.S

Ramp Closure Gates Hardwired 37-FT EACH

2.000

_________._____ _________._____

2020 670.0100

Field System Integrator LUMP SUM _________._____LS
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

2030 670.0200

ITS Documentation LUMP SUM _________._____LS

2040 673.0225.S

Install Pole Mounted Cabinet EACH

2.000

_________._____ _________._____

2050 674.0200

Cable Microwave Detector LF

5,936.000

_________._____ _________._____

2060 675.0300

Install Mounted Controller Microwave
Detector Assembly

EACH

6.000

_________._____ _________._____

2070 675.0400.S

Install Ethernet Switch EACH

1.000

_________._____ _________._____

2080 677.0200

Install Camera Assembly EACH

1.000

_________._____ _________._____

2090 678.0100.S

Install Overhead Freeway DMS Full
Matrix

EACH

2.000

_________._____ _________._____

2100 690.0150

Sawing Asphalt LF

2,595.000

_________._____ _________._____

2110 690.0250

Sawing Concrete LF

25,919.000

_________._____ _________._____

5.00000

2120 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,500.000

7,500.00

5.00000

2130 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

1,050.000

5,250.00

2140 SPV.0035

Special 01. Pressure Grouting CY

15.300

_________._____ _________._____

2150 SPV.0060

Special 01. Replace Conduit Plug EACH

3.000

_________._____ _________._____

2160 SPV.0060

Special 02. Tension Post to Truss
Connection Bolt

EACH

7.000

_________._____ _________._____

2170 SPV.0060

Special 03. Tension Anchor Rods EACH

1.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
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UnitsDescription

Item ID
Proposal

Line
Number

2180 SPV.0060

Special 04. Replace Sign Panel
Connector

EACH

13.000

_________._____ _________._____

2190 SPV.0060

Special 05. Install / Replace U-Bolt EACH

1.000

_________._____ _________._____

2200 SPV.0060

Special 06. Replace Sign Bridge ID
Plaque

EACH

3.000

_________._____ _________._____

2210 SPV.0060

Special 07. Removing Raised Pavement
Markers and Filling Voids

EACH

310.000

_________._____ _________._____

2220 SPV.0060

Special 08. Pull Box Non-Conductive
24x42-Inch

EACH

20.000

_________._____ _________._____

2230 SPV.0060

Special 09. Concrete Barrier Wall
Surface Repair

EACH

100.000

_________._____ _________._____

2240 SPV.0060

Special 10. Pull Box Non-Conductive
24x36-Inch

EACH

11.000

_________._____ _________._____

2250 SPV.0060

Special 11. Cleaning And Painting
Bearings

EACH

140.000

_________._____ _________._____

2260 SPV.0060

Special 12. Install Vibration Control
Damper

EACH

1.000

_________._____ _________._____

2270 SPV.0060

Special 13. Bearing Repair EACH

2.000

_________._____ _________._____

2280 SPV.0060

Special 14. Install IP Radio EACH

4.000

_________._____ _________._____

2290 SPV.0060

Special 15. Install Roadway Dynamic
Message Sign

EACH

1.000

_________._____ _________._____

2300 SPV.0060

Special 16. Salvage Camera Assembly EACH

1.000

_________._____ _________._____

2310 SPV.0060

Special 17. HMA Percent Within Limits
(PWL) Test Strip

EACH

2.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
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Item ID
Proposal

Line
Number

2320 SPV.0090

Special 01. EMSEAL - Bridge Expansion
Joint System

LF

446.000

_________._____ _________._____

2330 SPV.0090

Special 03. Removing HMA Pavement
Longitudinal Joint Milling

LF

204,593.000

_________._____ _________._____

2340 SPV.0090

Special 04. Concrete Approach Curb and
Gutter

LF

160.000

_________._____ _________._____

2350 SPV.0090

Special 05. Sawing Concrete Partial
Sawcut

LF

1,992.000

_________._____ _________._____

2360 SPV.0090

Special 06. Cleaning Concrete Girder
Ends

LF

196.000

_________._____ _________._____

2370 SPV.0090

Special 07. Concrete Curb & Gutter 30-
Inch Type A Special

LF

1,450.000

_________._____ _________._____

2380 SPV.0090

Special 08. Clean and Fill Crack
Treatment

LF

4,152.000

_________._____ _________._____

2390 SPV.0105

Special 01. Remove Catwalk LUMP SUM _________._____LS

2400 SPV.0180

Special 01. Cable Barrier Mow Strip,
Asphalt

SY

650.000

_________._____ _________._____

2410 SPV.0180

Special 02. Continuously Reinforced
Concrete Pavement SHES Repair

SY

1,430.000

_________._____ _________._____

2420 SPV.0180

Special 03. Deck Patching B-11-30 SY

9.000

_________._____ _________._____

2430 SPV.0195

Special 01. HMA Pavement 4 HT-28 S
3.0% Va Regression Special

TON

63,626.000

_________._____ _________._____

2440 608.3018

Storm Sewer Pipe Class III-A 18-Inch LF

40.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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