



Wisconsin Department of Transportation

October 11, 2016

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

NOTICE TO ALL CONTRACTORS:

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

Proposal #21: 1016-00-62
Tomah - Portage
Camp Douglas to STH 33
IH 90
Juneau, Sauk, Columbia
Counties

1016-02-60, WISC 2016 409
Camp Douglas - Portage
CTH H to STH 33
Median Cable Guard
IH 90
Juneau, Sauk, Columbia
Counties

Letting of November 8, 2015

This is Addendum No. 01, which provides for the following:

Schedule of Items

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
643.1000	Traffic Control Signs Fixed Message	SF	93.5	-93.5	0

Plan Sheets

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
77	Miscellaneous Quantities (Traffic Control - Deleted Item 643.1000)

Schedule of Items

Attached, dated October 11, are the revised Schedule of Items Pages 8 and 9.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 77.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 1016-02-60
Revised Sheet 77
October 11, 2016

TRAFFIC CONTROL

CAT.	STATION	TO	STATION	LOCATION	DAYS	643.0300		643.0420		643.0705		643.0715		643.0800		643.0900		REMARKS
						TRAFFIC CONTROL DRUMS	TRAFFIC CONTROL DRUMS	TRAFFIC CONTROL BARRICADES	TRAFFIC CONTROL BARRICADES	TRAFFIC CONTROL LIGHTS	TRAFFIC CONTROL LIGHTS	TRAFFIC CONTROL LIGHTS	TRAFFIC CONTROL LIGHTS	TRAFFIC CONTROL ARROW	TRAFFIC CONTROL ARROW	TRAFFIC CONTROL SIGNS	TRAFFIC CONTROL SIGNS	
						EACH	DAY	EACH	DAY	EACH	DAY	EACH	DAY	EACH	DAY	EACH	DAY	
				JUNEAU NORTH														
0010	47+20	-	139+00	IH 90/94 EB	3	58	174	2	6	4	12	16	48	2	6	12	36	EB LANE CLOSURE
0010	123+00	-	175+00	IH 90/94 EB	3	18	54	-	-	-	-	-	-	1	3	8	24	EB SHOULDER CLOSURE
0010	139+00A	-	245+80A	IH 90/94 WB	5	73	365	3	15	6	30	16	80	2	10	13	65	WB LANE CLOSURE
				JUNEAU SOUTH														
0010	320+00A	-	468+80A	IH 90/94 WB	9	115	1035	6	54	12	108	16	144	2	18	16	144	WB LANE CLOSURE
0010	291+00	-	343+00	IH 90/94 EB	9	18	162	-	-	-	-	-	-	1	9	8	72	EB SHOULDER CLOSURE
0010	333+20	-	453+00	IH 90/94 EB	5	86	430	4	20	8	40	16	80	2	10	14	70	EB LANE CLOSURE
				SAUK														
0010	570+20	-	684+00	IH 90/94 EB	5	80	400	3	15	6	30	16	80	2	10	13	65	EB LANE CLOSURE
0010	647+00A	-	715+00A	IH 90/94 WB	5	34	170	-	-	-	-	-	-	1	5	8	40	WB SHOULDER CLOSURE
0010	674+00A	-	846+80A	IH 90/94 WB	7	139	973	8	56	16	112	16	112	2	14	18	126	WB LANE CLOSURE
0010	646+00	-	693+00	IH 90/94 EB	3	13	39	-	-	-	-	-	-	1	3	8	24	EB SHOULDER CLOSURE
0010	724+00	-	781+00	IH 90/94 EB	4	23	92	-	-	-	-	-	-	1	4	8	32	EB SHOULDER CLOSURE
0010	813+00A	-	899+80A	IH 90/94 WB	3	53	159	1	3	2	6	16	48	2	6	11	33	WB LANE CLOSURE
0010	767+20	-	862+00	IH 90/94 EB	3	61	183	2	6	4	12	16	48	2	6	12	36	EB LANE CLOSURE
0010	851+00A	-	967+80A	IH 90/94 WB	4	83	332	4	16	8	32	16	64	2	8	14	56	WB LANE CLOSURE
0010	835+20	-	991+00	IH 90/94 EB	6	122	732	7	42	14	84	16	96	2	12	17	102	EB LANE CLOSURE
0010	896+00A	-	945+00A	IH 90/94 WB	2	15	30	-	-	-	-	-	-	1	2	8	16	WB SHOULDER CLOSURE
0010	979+00A	-	1075+80A	IH 90/94 WB	1	63	63	2	2	4	4	16	16	2	2	12	12	WB LANE CLOSURE
0010	957+20	-	1069+00	IH 90/94 EB	5	78	390	3	15	6	30	16	80	2	10	13	65	EB LANE CLOSURE
0010	1060+00A	-	1188+80A	IH 90/94 WB	3	95	285	5	15	10	30	16	48	2	6	15	45	WB LANE CLOSURE
0010	1116+00A	-	1281+80A	IH 90/94 WB	5	132	660	7	35	14	70	16	80	2	10	17	85	WB LANE CLOSURE
0010	1189+20	-	1275+00	IH 90/94 WB	1	52	52	1	1	2	2	16	16	2	2	11	11	EB LANE CLOSURE
0010	1264+00A	-	1409+80A	IH 90/94 EB	5	112	560	6	30	12	60	16	80	2	10	16	80	WB LANE CLOSURE
				COLUMBIA														
0010	1456+00A	-	1621+80A	IH 90/94 WB	9	132	1188	7	63	14	126	16	144	2	18	17	153	WB LANE CLOSURE
0010	1497+00	-	1555+00	IH 90/94 EB	3	12	36	-	-	-	-	-	-	1	3	8	24	EB SHOULDER CLOSURE
TOTAL 0010						8564	394	788	1264	187	1416							

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20161108021PROJECT(S):
1016-00-62
1016-02-60FEDERAL ID(S):
N/A
WISC 2016409

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0710	643.0900 Traffic Control Signs	5,992.000 DAY	.		.	
0730	643.1050 Traffic Control Signs PCMS	632.000 DAY	.		.	
0740	645.0120 Geotextile Type HR	47.700 SY	.		.	
0750	645.0130 Geotextile Type R	5.300 SY	.		.	
0760	646.0106 Pavement Marking Epoxy 4-Inch	1,200,671 LF	.		.	
0770	646.0126 Pavement Marking Epoxy 8-Inch	27,376.000 LF	.		.	
0780	650.6000 Construction Staking Pipe Culverts	3.000 EACH	.		.	
0790	650.9910 Construction Staking Supplemental Control (project) 01. 1016-02-60	LUMP	LUMP		.	
0800	650.9920 Construction Staking Slope Stakes	36,597.000 LF	.		.	
0810	690.0150 Sawing Asphalt	35.500 LF	.		.	

SCHEDULE OF ITEMS

REVISED:

CONTRACT:
20161108021PROJECT(S):
1016-00-62
1016-02-60FEDERAL ID(S):
N/A
WISC 2016409

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0820	690.0250 Sawing Concrete	95,643.000 LF	.		.	
0830	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000		6000.00	
0840	ASP.1T0G On-the-Job Training Graduate at \$5. 00/HR	1,600.000 HRS	5.00000		8000.00	
0850	SPV.0045 Special 01. PCMS Remote Communications	632.000 DAY	.		.	
0860	SPV.0060 Special 01. Inlet Median 5 Grate 10:1	1.000 EACH	.		.	
0870	SPV.0060 Special 02. Salvage Apron Endwall For Underdrain Reinforced Concrete 6-Inch	19.000 EACH	.		.	
0880	SPV.0075 Special 01. Moving Lane Closure Pavement Repair Marking	80.000 HRS	.		.	
0890	SPV.0180 Special 01. Concrete Pavement Repair Overnight	26,154.890 SY	.		.	
0900	SPV.0180 Special 02. Concrete Pavement Replacement Overnight	373.330 SY	.		.	
	SECTION 0001 TOTAL				.	
	TOTAL BID				.	