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NOTICE TO ALL CONTRACTORS: 
 
Proposal #21: 1517-07-80,  WISC 2016 481 

USH 10 – USH 10/STH 441 
County CB – Oneida Street   
USH 10 
I-41 Interchange Ramps 
Winnebago County 

   
    
    
 

 
Letting of December 13, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 

Added Special Provisions 
Article 

No. 
Description 

12.11 Paint and Painting 
 
 

Deleted Special Provisions 
Article 

No. 
Description 

7.12 Concrete Barrier Temporary Precast Left in Place, Item SPV.0090.209 
9.7 Removing Rumble Strips, Item SPV.0180.010 

 
 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

210.1100 Backfill Structure Type A **P** CY 551 -15 536 
305.0120 Base Aggregate Dense 1 ¼-Inch Ton 29,095 154 29,249 

501.1000.S Ice Hot Weather Concreting LB 10,971 7,354 18,325 
502.3200 Protective Surface Treatment **P** SY 1,937 -1,674 263 
502.3210 Pigmented Surface Sealer SY 826 169 995 
505.0400 Bar Steel Reinforcement HS Structures LB 36,120 -2,720 33,400 

505.0600 
Bar Steel Reinforcement HS Coated 
Structures 

LB 419,700 4,140 423,840 



505.0800.S 
Bar Steel Reinforcement HS Stainless 
Structures 

LB 2110 60 2170 

506.0605 Structural Steel HS LB 530,392 806 531,198 

506.3015 
Welded Stud Shear Connectors 7/8x6-Inch 
**P** 

EA 4828 160 4988 

511.1200.001 Temporary Shoring B-70-407 SF 675 1,120 1795 
517.1010.S.001 Concrete Staining B-70-407 **P** SF 10,802 979 11,781 

517.1050.S.001 
Architectural Surface Treatment B-70-407 
**P** 

SF 1931 1,118 3049 

550.1120 Piling Steel HP 12-Inch x 53 LB LF 2570 115 2685 

603.8000 
Concrete Barrier Temporary Precast 
Delivered 

LF 6896 -1,421 5475 

603.8125 Concrete Barrier Temporary Precast Installed LF 18,005 -6,470 24,475 
604.0600 Slope Paving Select Crushed Material **P** SY 392 322 714 
652.0125 Conduit Rigid Metallic 2-Inch **P** LF 94 47 141 

652.0225 
Conduit Rigid Nonmetallic Schedule 40 2-Inch 
**P** 

LF 22,192 -524 21,668 

653.0180 Pull Boxes Steel Communications 24x36-Inch EA 2 2 4 
671.0142 Conduit HDPE 4-Duct 2-Inch LF 1390 495 1885 
673.0105 Communication Vault Type 1 EA 6 1 7 

SPV.0035.700 
Modified High Performance Concrete (HPC) 
Masonry Bridges 

CY 2475 -34 2441 

SPV.0060.353 Lighting Control Cabinet – Freeway EA 3 -1 2 

SPV.0090.208 
Maintain & Remove Concrete Barrier 
Temporary Precast Left in Place 

LF 49,524 -23,659 25,865 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

654.0105 Concrete Bases Type 5 EA 0 1 1 
671.0112 Conduit HDPE 1-Duct 2-Inch LF 0 470 470 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

604.0500 Slope Paving Crushed Aggregate SY 322 0 0 

SPV.0090.209 
Concrete Barrier Temporary Precast Left in 
Place 

LF 12,760 0 0 

SPV.0180.010 Removing Rumble Strips SY 156 0 0 
 
 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

161 ITS-USH 10 (moved some 07-76 work to 07-80) 
221 Lighting- Construction Details – Control Cabinet Schematics (revised circuit diagram) 
226 Lighting Plan Overview (revised ‘WisDOT Systems’ information) 
241 Lighting Plan – USH 10/441 System Interchange (revised control cabinet callouts) 
242 Lighting Plan – Wiring Schematic (revised control cabinet callouts) 
413 Miscellaneous Quantities (revised ‘temporary barrier’ quantities) 
417 Miscellaneous Quantities (removed ‘removing rumble strips’ quantity) 
418 Miscellaneous Quantities (moved some 07-76 lighting work to 07-80) 



427 Miscellaneous Quantities (moved some 07-76 ITS work to 07-80) 
428 Miscellaneous Quantities (moved some 07-76 ITS work to 07-80) 
642 B-70-407, General Plan and Elevation (Updated temporary shoring and slope paving callouts) 
643 B-70-407, Cross-Section (Updated typical section) 
644 B-70-407, General Notes and Quantities (Updated quantities) 
646 B-70-407, South Abutment Details (1 of 5) (Updated pile note and dimensions) 
647 B-70-407, South Abutment Details (2 of 5) (Updated notes and dimensions) 
648 B-70-407, South Abutment Details (3 of 5) (Updated callouts and rebar) 
649 B-70-407, South Abutment Details (4 of 5) (Updated dimensions and rebar) 
650 B-70-407, South Abutment Details (5 of 5) (Updated rebar) 
651 B-70-407, South Abutment Approach Slab (Updated notes and callouts) 
652 B-70-407, North Abutment Details (1 of 4) (Added pile note) 
653 B-70-407, North Abutment Details (2 of 4) (Updated callouts and rebar) 
654 B-70-407, North Abutment Details (3 of 4) (Updated rebar) 
655 B-70-407, North Abutment Details (4 of 4) (Updated dimensions and notes) 
656 B-70-407, North Abutment Approach Slab (Update callouts and rebar) 
657 B-70-407, Pier 1 Details 1 (Updated dimensions) 
658 B-70-407, Pier 1 Details 2 (Updated rebar) 
661 B-70-407, Pier 3 Details 1 (Updated callouts) 
662 B-70-407, Pier 3 Details 2 (Updated rebar) 
668 B-70-407, Girder Details (4 of 4) (Added notes) 
672 B-70-407, Superstructure Plan 1 (Added reference line) 
675 B-70-407, Superstructure Details (Updated rebar) 
677 B-70-407, Single Slope Parapet 32SS Modified (Updated rebar and notes) 
678 B-70-407, Single Slope Parapet 42SS Modified (Updated rebar and notes) 
679 B-70-407, Single Slope Parapet Details (Updated dimensions) 
680 B-70-407, 42SS Parapet Electrical (Added notes) 
681 B-70-407, Light Standard (Updated light locations) 
682 B-70-407, Strip Seal Expansion Joint Details (Added temp table) 
683 B-70-407, Cover Plated For Parapets (Added plan view) 
685 B-70-407, Aesthetic Details (Changed girder color to hopsack) 
686 B-70-407, Downspout Details (Updated callouts and notes) 
687 B-70-407, Slope Paving (Crushed Aggregate) (Updated sheet title and depth) 
689 B-70-409, General Plan (Updated slope paving callout) 
690 B-70-409, Quantities & General Notes (Updated quantities and general notes) 
693 B-70-409, West Abutment (Updated slope paving callout) 
695 B-70-409, East Abutment (Updated slope paving callout) 
733 B-70-409, Slope Paving @ West Abutment (Updated slope paving depth and callout) 
734 B-70-409, Slope Paving @ East Abutment (Updated slope paving depth and callout) 

 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 



ADDENDUM NO. 01 

1517-07-80 

December 8, 2016 

 
Special Provisions 
 
7.12 DELETED 
 
9.7 DELETED 
 
Add the following article: 
 
12.11 Paint and Painting 
 

Replace standard spec 517.3.1.7.3 with the following: 
 

(1) Mask the faying surfaces of bolted field splices and the top of the top flanges where welding the 
stud shear connectors during coat application. On all other areas including the outside surfaces of 
splice plates, ensure that the dry film thickness conforms to the following: 

1. For the white intermediate coat, 3.5 mils to 8 mils. 

2. For the protective coat, sufficient thickness to provide a uniform color and appearance but not less 
than 2 mil or more than 5 mils. 

 
 
Schedule of Items 
Attached, dated December 8, 2016, are the revised Schedule of Items Pages.  All pages of the Schedule of 
Items are being replaced. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 161, 221, 226, 241, 242, 413, 417-418, 427-428, 642-644, 646-658, 661-662, 668, 672, 675, 677-
683, 685-687, 689-690, 693, 695, and 733-734  
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 12/08/2016 09:48:29

Proposal ID: 20161213021 Project(s): 1517-07-80

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0010 108.4400
CPM Progress Schedule EACH

20.000
_________._____ _________._____

0020 201.0105
Clearing **P** STA

2.000
_________._____ _________._____

0030 201.0205
Grubbing **P** STA

2.000
_________._____ _________._____

0040 203.0100
Removing Small Pipe Culverts EACH

3.000
_________._____ _________._____

0050 204.0100
Removing Pavement **P** SY

16,845.000
_________._____ _________._____

0060 204.0110
Removing Asphaltic Surface SY

2,317.000
_________._____ _________._____

0070 204.0150
Removing Curb & Gutter **P** LF

581.000
_________._____ _________._____

0080 204.0180
Removing Delineators and Markers EACH

10.000
_________._____ _________._____

0090 204.0190
Removing Surface Drains EACH

2.000
_________._____ _________._____

0100 204.0220
Removing Inlets EACH

16.000
_________._____ _________._____

0110 204.0245
Removing Storm Sewer (size) 001. 12-
Inch - 18-Inch **P**

LF
729.000

_________._____ _________._____

0120 204.0245
Removing Storm Sewer (size) 002. 21-
Inch - 30-Inch **P**

LF
15.000

_________._____ _________._____

0130 204.0280
Sealing Pipes EACH

2.000
_________._____ _________._____

0140 204.9060.S
Removing (item description) 001.
Concrete Apron Endwall for Pipe
Underdrain

EACH
5.000

_________._____ _________._____

0150 204.9060.S
Removing (item description) 002. Storm
Sewer Plug

EACH
1.000

_________._____ _________._____

0160 205.0100
Excavation Common **P** CY

50,327.000
_________._____ _________._____
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Proposal ID: 20161213021 Project(s): 1517-07-80

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0170 205.0200
Excavation Rock CY

100.000
_________._____ _________._____

0180 206.1000
Excavation for Structures Bridges
(structure) 001. B-70-407

LUMP SUM _________._____LS

0190 206.1000
Excavation for Structures Bridges
(structure) 002. B-70-409

LUMP SUM _________._____LS

0200 206.5000
Cofferdams (structure) 001. B-70-409 LUMP SUM _________._____LS

0210 210.1100
Backfill Structure Type A **P** CY

536.000
_________._____ _________._____

0220 211.0400
Prepare Foundation for Asphaltic
Shoulders

STA
33.000

_________._____ _________._____

0230 213.0100
Finishing Roadway (project) 001. 1517-
07-80

EACH
1.000

_________._____ _________._____

0240 214.0100
Obliterating Old Road STA

20.000
_________._____ _________._____

0250 305.0110
Base Aggregate Dense 3/4-Inch TON

18,028.000
_________._____ _________._____

0260 305.0120
Base Aggregate Dense 1 1/4-Inch TON

29,249.000
_________._____ _________._____

0270 310.0110
Base Aggregate Open-Graded TON

70.000
_________._____ _________._____

0280 311.0110
Breaker Run TON

60,608.000
_________._____ _________._____

0290 320.0145
Concrete Base 8-Inch SY

327.000
_________._____ _________._____

0300 320.0155
Concrete Base 9-Inch **P** SY

342.000
_________._____ _________._____

0310 415.0410
Concrete Pavement Approach Slab **P** SY

241.000
_________._____ _________._____

0320 416.0610
Drilled Tie Bars EACH

2,170.000
_________._____ _________._____
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Proposal ID: 20161213021 Project(s): 1517-07-80

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0330 416.0620
Drilled Dowel Bars EACH

273.000
_________._____ _________._____

0340 416.1010
Concrete Surface Drains CY

12.000
_________._____ _________._____

0350 416.1110
Concrete Shoulder Rumble Strips LF

46,714.000
_________._____ _________._____

1.00000
0360 440.4410

Incentive IRI Ride DOL
7,171.000

7,171.00

0370 455.0605
Tack Coat GAL

134.000
_________._____ _________._____

1.00000
0380 460.2000

Incentive Density HMA Pavement DOL
3,841.000

3,841.00

0390 460.5224
HMA Pavement 4 LT 58-28 S TON

6,328.000
_________._____ _________._____

0400 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
11.000

_________._____ _________._____

0410 465.0315
Asphaltic Flumes SY

56.000
_________._____ _________._____

0420 465.0400
Asphaltic Shoulder Rumble Strips LF

52,351.000
_________._____ _________._____

0430 501.1000.S
Ice Hot Weather Concreting LB

18,325.000
_________._____ _________._____

0440 502.3100
Expansion Device (structure) 001. B-70-
407

LUMP SUM _________._____LS

0450 502.3100
Expansion Device (structure) 002. B-70-
409

LUMP SUM _________._____LS

0460 502.3200
Protective Surface Treatment **P** SY

263.000
_________._____ _________._____

0470 502.3210
Pigmented Surface Sealer SY

995.000
_________._____ _________._____

0480 503.0146
Prestressed Girder Type I 45W-Inch
**P**

LF
2,778.000

_________._____ _________._____
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Proposal ID: 20161213021 Project(s): 1517-07-80

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0490 505.0400
Bar Steel Reinforcement HS Structures LB

33,400.000
_________._____ _________._____

0500 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
423,840.000

_________._____ _________._____

0510 505.0800.S
Bar Steel Reinforcement HS Stainless
Structures

LB
2,170.000

_________._____ _________._____

0520 506.0605
Structural Steel HS LB

531,198.000
_________._____ _________._____

0530 506.2605
Bearing Pads Elastomeric Non-
Laminated **P**

EACH
20.000

_________._____ _________._____

0540 506.2610
Bearing Pads Elastomeric Laminated
**P**

EACH
20.000

_________._____ _________._____

0550 506.3015
Welded Stud Shear Connectors 7/8x6-
Inch **P**

EACH
4,988.000

_________._____ _________._____

0560 506.4000
Steel Diaphragms (structure) 002. B-70-
409 **P**

EACH
40.000

_________._____ _________._____

0570 506.6000
Bearing Assemblies Expansion
(structure) 002. B-70-409 **P**

EACH
10.000

_________._____ _________._____

0580 509.5100.S
Polymer Overlay SY

92,141.000
_________._____ _________._____

0590 511.1200
Temporary Shoring (structure) 001. B-
70-407

SF
1,795.000

_________._____ _________._____

0600 511.1200
Temporary Shoring (structure) 002. B-
70-409

SF
2,000.000

_________._____ _________._____

0610 514.0445
Floor Drains Type GC EACH

1.000
_________._____ _________._____

0620 514.2625
Downspout 6-Inch **P** LF

6.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 20



Wisconsin Department of Transportation 12/08/2016 09:48:29

Proposal ID: 20161213021 Project(s): 1517-07-80

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0630 516.0500
Rubberized Membrane Waterproofing
**P**

SY
50.000

_________._____ _________._____

0640 517.0600
Painting Epoxy System (structure) 001.
B-70-407

LUMP SUM _________._____LS

0650 517.1010.S
Concrete Staining (structure) 001. B-70-
407 **P**

SF
11,781.000

_________._____ _________._____

0660 517.1010.S
Concrete Staining (structure) 002. B-70-
409 **P**

SF
20,154.000

_________._____ _________._____

0670 517.1050.S
Architectural Surface Treatment
(structure) 001. B-70-407 **P**

SF
3,049.000

_________._____ _________._____

0680 517.1050.S
Architectural Surface Treatment
(structure) 002. B-70-409 **P**

SF
3,140.000

_________._____ _________._____

0690 520.8000
Concrete Collars for Pipe EACH

3.000
_________._____ _________._____

0700 521.1012
Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH
5.000

_________._____ _________._____

0710 522.1015
Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH
3.000

_________._____ _________._____

0720 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
6.000

_________._____ _________._____

0730 524.0624
Apron Endwalls for Culvert Pipe
Salvaged 24-Inch

EACH
1.000

_________._____ _________._____

0740 531.0300.S
Noise Barriers Double-Sided Sound
Absorptive (structure) 001. N-70-100

SF
10,000.000

_________._____ _________._____

0750 531.0300.S
Noise Barriers Double-Sided Sound
Absorptive (structure) 002. N-70-101

SF
3,910.000

_________._____ _________._____

0760 531.0300.S
Noise Barriers Double-Sided Sound
Absorptive (structure) 003. N-70-110

SF
15,880.000

_________._____ _________._____
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0770 550.0020
Pre-Boring Rock or Consolidated
Materials

LF
467.000

_________._____ _________._____

0780 550.0500
Pile Points EACH

123.000
_________._____ _________._____

0790 550.1120
Piling Steel HP 12-Inch X 53 Lb LF

2,685.000
_________._____ _________._____

0800 550.1140
Piling Steel HP 14-Inch X 73 Lb LF

1,230.000
_________._____ _________._____

0810 601.0105
Concrete Curb Type A LF

15.000
_________._____ _________._____

0820 601.0409
Concrete Curb & Gutter 30-Inch Type A LF

858.000
_________._____ _________._____

0830 601.0511
Concrete Curb & Gutter Integral 6-Inch
Sloped 36-Inch

LF
1,125.000

_________._____ _________._____

0840 602.0410
Concrete Sidewalk 5-Inch SF

5,435.000
_________._____ _________._____

0850 603.1132
Concrete Barrier Type S32 LF

245.000
_________._____ _________._____

0860 603.1142
Concrete Barrier Type S42 LF

1,946.000
_________._____ _________._____

0870 603.1156
Concrete Barrier Type S56 LF

3,650.000
_________._____ _________._____

0880 603.1442
Concrete Barrier Type S42C LF

93.000
_________._____ _________._____

0890 603.3113
Concrete Barrier Transition Type
NJ32SF to S36

EACH
4.000

_________._____ _________._____

0900 603.3535
Concrete Barrier Transition Type S36 to
S42

EACH
4.000

_________._____ _________._____

0910 603.3559
Concrete Barrier Transition Type S42 to
S56

EACH
4.000

_________._____ _________._____
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0920 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
5,475.000

_________._____ _________._____

0930 603.8125
Concrete Barrier Temporary Precast
Installed

LF
24,475.000

_________._____ _________._____

0950 604.0600
Slope Paving Select Crushed Material
**P**

SY
714.000

_________._____ _________._____

0960 606.0200
Riprap Medium CY

56.000
_________._____ _________._____

0970 606.0300
Riprap Heavy CY

46.000
_________._____ _________._____

0980 608.0315
Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF
182.000

_________._____ _________._____

0990 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
211.000

_________._____ _________._____

1000 608.0330
Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF
16.000

_________._____ _________._____

1010 608.0418
Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF
34.000

_________._____ _________._____

1020 608.0424
Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF
48.000

_________._____ _________._____

1030 611.0420
Reconstructing Manholes EACH

2.000
_________._____ _________._____

1040 611.0615
Inlet Covers Type F EACH

5.000
_________._____ _________._____

1050 611.0639
Inlet Covers Type H-S EACH

2.000
_________._____ _________._____

1060 611.0642
Inlet Covers Type MS EACH

3.000
_________._____ _________._____

1070 611.0654
Inlet Covers Type V EACH

13.000
_________._____ _________._____
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1080 611.2005
Manholes 5-FT Diameter EACH

1.000
_________._____ _________._____

1090 611.3003
Inlets 3-FT Diameter EACH

5.000
_________._____ _________._____

1100 611.3004
Inlets 4-FT Diameter EACH

2.000
_________._____ _________._____

1110 611.3220
Inlets 2x2-FT EACH

5.000
_________._____ _________._____

1120 611.3901
Inlets Median 1 Grate EACH

1.000
_________._____ _________._____

1130 611.3902
Inlets Median 2 Grate EACH

1.000
_________._____ _________._____

1140 611.8115
Adjusting Inlet Covers EACH

9.000
_________._____ _________._____

1150 612.0206
Pipe Underdrain Unperforated 6-Inch LF

113.000
_________._____ _________._____

1160 612.0212
Pipe Underdrain Unperforated 12-Inch LF

313.000
_________._____ _________._____

1170 612.0406
Pipe Underdrain Wrapped 6-Inch LF

1,642.000
_________._____ _________._____

1180 612.0806
Apron Endwalls for Underdrain
Reinforced Concrete 6-Inch

EACH
4.000

_________._____ _________._____

1190 614.0010
Barrier System Grading Shaping
Finishing

EACH
1.000

_________._____ _________._____

1200 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
7.000

_________._____ _________._____

1210 614.0397
Guardrail Mow Strip Emulsified Asphalt SY

1,323.000
_________._____ _________._____

1220 614.0905
Crash Cushions Temporary EACH

7.000
_________._____ _________._____

1230 614.0920
Salvaged Rail LF

244.000
_________._____ _________._____
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1240 614.0925
Salvaged Guardrail End Treatments EACH

1.000
_________._____ _________._____

1250 614.2300
MGS Guardrail 3 LF

5,792.000
_________._____ _________._____

1260 614.2500
MGS Thrie Beam Transition LF

468.000
_________._____ _________._____

1270 614.2610
MGS Guardrail Terminal EAT EACH

19.000
_________._____ _________._____

1280 614.2620
MGS Guardrail Terminal Type 2 EACH

11.000
_________._____ _________._____

1290 616.0206
Fence Chain Link 6-FT LF

5,563.000
_________._____ _________._____

1300 616.0700.S
Fence Safety LF

2,000.000
_________._____ _________._____

1310 618.0100
Maintenance And Repair of Haul Roads
(project) 001. 1517-07-80

EACH
1.000

_________._____ _________._____

1320 619.1000
Mobilization EACH

1.000
_________._____ _________._____

1330 624.0100
Water MGAL

791.000
_________._____ _________._____

1340 625.0100
Topsoil SY

14,235.000
_________._____ _________._____

1350 625.0500
Salvaged Topsoil SY

44,117.000
_________._____ _________._____

1360 627.0200
Mulching SY

27,078.000
_________._____ _________._____

1370 628.1504
Silt Fence LF

1,829.000
_________._____ _________._____

1380 628.1520
Silt Fence Maintenance LF

1,829.000
_________._____ _________._____

1390 628.1905
Mobilizations Erosion Control EACH

22.000
_________._____ _________._____

1400 628.1910
Mobilizations Emergency Erosion Control EACH

11.000
_________._____ _________._____
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1410 628.2004
Erosion Mat Class I Type B SY

34,991.000
_________._____ _________._____

1420 628.7005
Inlet Protection Type A EACH

51.000
_________._____ _________._____

1430 628.7010
Inlet Protection Type B EACH

25.000
_________._____ _________._____

1440 628.7015
Inlet Protection Type C EACH

4.000
_________._____ _________._____

1450 628.7020
Inlet Protection Type D EACH

9.000
_________._____ _________._____

1460 628.7504
Temporary Ditch Checks LF

713.000
_________._____ _________._____

1470 628.7555
Culvert Pipe Checks EACH

163.000
_________._____ _________._____

1480 628.7570
Rock Bags EACH

52.000
_________._____ _________._____

1490 629.0210
Fertilizer Type B CWT

38.000
_________._____ _________._____

1500 630.0120
Seeding Mixture No. 20 LB

1,626.000
_________._____ _________._____

1510 630.0200
Seeding Temporary LB

1,626.000
_________._____ _________._____

1520 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

16.000
_________._____ _________._____

1530 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

28.000
_________._____ _________._____

1540 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

24.000
_________._____ _________._____

1550 634.0620
Posts Wood 4x6-Inch X 20-FT EACH

2.000
_________._____ _________._____

1560 634.0808
Posts Tubular Steel 2x2-Inch X 8-FT EACH

7.000
_________._____ _________._____

1570 635.0200
Sign Supports Structural Steel HS LB

2,162.000
_________._____ _________._____
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1580 636.0100
Sign Supports Concrete Masonry CY

14.000
_________._____ _________._____

1590 636.0500
Sign Supports Steel Reinforcement LB

234.000
_________._____ _________._____

1600 636.1500
Sign Supports Steel Coated
Reinforcement HS

LB
1,110.000

_________._____ _________._____

1610 637.1220
Signs Type I Reflective SH SF

2,544.500
_________._____ _________._____

1620 637.2210
Signs Type II Reflective H SF

928.630
_________._____ _________._____

1630 637.2230
Signs Type II Reflective F SF

222.000
_________._____ _________._____

1640 638.2102
Moving Signs Type II EACH

1.000
_________._____ _________._____

1650 638.2601
Removing Signs Type I EACH

8.000
_________._____ _________._____

1660 638.2602
Removing Signs Type II EACH

35.000
_________._____ _________._____

1670 638.3000
Removing Small Sign Supports EACH

41.000
_________._____ _________._____

1680 638.3100
Removing Structural Steel Sign Supports EACH

8.000
_________._____ _________._____

1690 641.1200
Sign Bridge Cantilevered (structure) 001.
S-70-257

LUMP SUM _________._____LS

1700 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

1710 643.0200.S
Traffic Control Surveillance and
Maintenance (project) 001. 1517-07-80

DAY
540.000

_________._____ _________._____

1720 643.0300
Traffic Control Drums DAY

31,268.000
_________._____ _________._____

1730 643.0420
Traffic Control Barricades Type III DAY

2,515.000
_________._____ _________._____
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1740 643.0705
Traffic Control Warning Lights Type A DAY

3,676.000
_________._____ _________._____

1750 643.0715
Traffic Control Warning Lights Type C DAY

11,691.000
_________._____ _________._____

1760 643.0800
Traffic Control Arrow Boards DAY

310.000
_________._____ _________._____

1770 643.0900
Traffic Control Signs DAY

2,742.000
_________._____ _________._____

1780 643.0910
Traffic Control Covering Signs Type I EACH

10.000
_________._____ _________._____

1790 643.0920
Traffic Control Covering Signs Type II EACH

10.000
_________._____ _________._____

1800 643.1000
Traffic Control Signs Fixed Message SF

434.000
_________._____ _________._____

1810 643.1050
Traffic Control Signs PCMS DAY

890.000
_________._____ _________._____

1820 643.1051
Traffic Control Signs PCMS with Cellular
Communications

DAY
1,800.000

_________._____ _________._____

1830 643.2000
Traffic Control Detour (project) 001.
1517-07-80

EACH
1.000

_________._____ _________._____

1840 643.3000
Traffic Control Detour Signs DAY

450.000
_________._____ _________._____

1850 645.0120
Geotextile Type HR **P** SY

176.000
_________._____ _________._____

1860 646.0106
Pavement Marking Epoxy 4-Inch LF

127,383.000
_________._____ _________._____

1870 646.0126
Pavement Marking Epoxy 8-Inch LF

1,688.000
_________._____ _________._____

1880 646.0129
Pavement Marking Preformed Plastic 8-
Inch

LF
230.000

_________._____ _________._____

1890 646.0156
Pavement Marking Epoxy 18-Inch LF

54.000
_________._____ _________._____
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1900 646.0600
Removing Pavement Markings LF

84,045.000
_________._____ _________._____

1910 646.0690.S
Removing Pavement Markings Water
Blasting

LF
9,400.000

_________._____ _________._____

1920 646.0841.S
Pavement Marking Grooved Wet
Reflective Contrast Tape 4-Inch

LF
18,214.000

_________._____ _________._____

1930 646.0843.S
Pavement Marking Grooved Wet
Reflective Contrast Tape 8-Inch

LF
23,036.000

_________._____ _________._____

1940 647.0159
Pavement Marking Arrows Preformed
Plastic Type 1

EACH
1.000

_________._____ _________._____

1950 647.0162
Pavement Marking Arrows Preformed
Plastic Type 2R

EACH
1.000

_________._____ _________._____

1960 647.0169
Pavement Marking Arrows Preformed
Plastic Type 2

EACH
1.000

_________._____ _________._____

1970 647.0179
Pavement Marking Arrows Preformed
Plastic Type 3

EACH
1.000

_________._____ _________._____

1980 647.0196
Pavement Marking Arrows Epoxy Type 5 EACH

10.000
_________._____ _________._____

1990 647.0359
Pavement Marking Words Preformed
Plastic

EACH
3.000

_________._____ _________._____

2000 647.0726
Pavement Marking Diagonal Epoxy 12-
Inch

LF
446.000

_________._____ _________._____

2010 649.0400
Temporary Pavement Marking
Removable Tape 4-Inch

LF
18,686.000

_________._____ _________._____

2020 649.0402
Temporary Pavement Marking Paint 4-
Inch

LF
43,973.000

_________._____ _________._____

2030 649.0802
Temporary Pavement Marking Paint 8-
Inch

LF
3,869.000

_________._____ _________._____
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2040 649.0803
Temporary Pavement Marking Epoxy 8-
Inch

LF
2,699.000

_________._____ _________._____

2050 649.2100
Temporary Raised Pavement Markers
Type I

EACH
387.000

_________._____ _________._____

2060 652.0125
Conduit Rigid Metallic 2-Inch **P** LF

141.000
_________._____ _________._____

2070 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch **P**

LF
21,668.000

_________._____ _________._____

2080 653.0180
Pull Boxes Steel Communications (inch)
001. 24x36-Inch

EACH
4.000

_________._____ _________._____

2090 653.0220
Junction Boxes 18x6x6-Inch EACH

6.000
_________._____ _________._____

2100 653.0222
Junction Boxes 18x12x6-Inch EACH

2.000
_________._____ _________._____

2110 654.0107
Concrete Bases Type 7 EACH

67.000
_________._____ _________._____

2120 655.0610
Electrical Wire Lighting 12 AWG **P** LF

25,740.000
_________._____ _________._____

2130 655.0615
Electrical Wire Lighting 10 AWG LF

1,409.000
_________._____ _________._____

2140 655.0620
Electrical Wire Lighting 8 AWG **P** LF

45,319.000
_________._____ _________._____

2150 655.0625
Electrical Wire Lighting 6 AWG LF

4,227.000
_________._____ _________._____

2160 655.0625
Electrical Wire Lighting 6 AWG **P** LF

173,512.000
_________._____ _________._____

2170 655.0630
Electrical Wire Lighting 4 AWG LF

2,234.000
_________._____ _________._____

2180 655.0635
Electrical Wire Lighting 2 AWG LF

6,702.000
_________._____ _________._____

Proposal Schedule of Items Page 14 of 20



Wisconsin Department of Transportation 12/08/2016 09:48:29

Proposal ID: 20161213021 Project(s): 1517-07-80

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

2190 656.0200
Electrical Service Meter Breaker
Pedestal (location) 001. Sta
1335+40FNE RT

LUMP SUM _________._____LS

2200 656.0500
Electrical Service Breaker Disconnect
Box (location) 001. Sta. 1328+00SB LT

LUMP SUM _________._____LS

2210 657.0210
Transformer Bases Breakaway 15-17
Inch Bolt Circle

EACH
115.000

_________._____ _________._____

2220 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
7.000

_________._____ _________._____

2230 657.0322
Poles Type 5-Aluminum EACH

18.000
_________._____ _________._____

2240 657.0337
Poles Type 17-Aluminum EACH

144.000
_________._____ _________._____

2250 657.0710
Luminaire Arms Truss Type 4 1/2-Inch
Clamp 12-FT

EACH
11.000

_________._____ _________._____

2260 657.0730
Luminaire Arms Truss Type 6-Inch
Clamp 12-FT

EACH
146.000

_________._____ _________._____

2270 657.6005.S
Anchor Assemblies Light Poles on
Structures

EACH
6.000

_________._____ _________._____

2280 659.1120
Luminaires Utility LED B EACH

11.000
_________._____ _________._____

2290 659.1125
Luminaires Utility LED C EACH

142.000
_________._____ _________._____

2300 659.1130
Luminaires Utility LED D EACH

4.000
_________._____ _________._____

2310 670.0100
Field System Integrator LUMP SUM _________._____LS

2320 670.0200
ITS Documentation LUMP SUM _________._____LS

2330 671.0142
Conduit HDPE 4-Duct 2-Inch LF

1,885.000
_________._____ _________._____
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2340 671.0232
Conduit HDPE Directional Bore 3-Duct 2-
Inch

LF
575.000

_________._____ _________._____

2350 671.0242
Conduit HDPE Directional Bore 4-Duct 2-
Inch

LF
840.000

_________._____ _________._____

2360 671.0300
Fiber Optic Cable Marker EACH

18.000
_________._____ _________._____

2370 672.0100
Base ITS Controller Cabinet EACH

1.000
_________._____ _________._____

2380 673.0105
Communication Vault Type 1 EACH

7.000
_________._____ _________._____

2390 673.0200.S
Install ITS Field Cabinet EACH

1.000
_________._____ _________._____

2400 673.0225.S
Install Pole Mounted Cabinet EACH

1.000
_________._____ _________._____

2410 674.0200
Cable Microwave Detector LF

7,701.000
_________._____ _________._____

2420 675.0300
Install Mounted Controller Microwave
Detector Assembly

EACH
8.000

_________._____ _________._____

2430 675.0400.S
Install Ethernet Switch EACH

2.000
_________._____ _________._____

2440 678.0006
Install Fiber Optic Cable Outdoor Plant 6-
CT

LF
2,159.000

_________._____ _________._____

2450 678.0072
Install Fiber Optic Cable Outdoor Plant
72-CT

LF
15,070.000

_________._____ _________._____

2460 678.0200
Fiber Optic Splice Enclosure EACH

4.000
_________._____ _________._____

2470 678.0300
Fiber Optic Splice EACH

312.000
_________._____ _________._____

2480 678.0400
Fiber Optic Termination EACH

52.000
_________._____ _________._____

2490 678.0500
Communication System Testing LUMP SUM _________._____LS
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2500 690.0150
Sawing Asphalt LF

3,152.000
_________._____ _________._____

2510 690.0250
Sawing Concrete LF

8,395.000
_________._____ _________._____

1.00000
2520 715.0415

Incentive Strength Concrete Pavement DOL
8,803.000

8,803.00

1.00000
2530 715.0502

Incentive Strength Concrete Structures DOL
14,850.000

14,850.00

5.00000
2540 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
2,100.000

10,500.00

5.00000
2550 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
5,760.000

28,800.00

2560 SPV.0035
Special 001. Roadway Embankment CY

19,748.000
_________._____ _________._____

2570 SPV.0035
Special 700. Modified High Performance
Concrete (HPC) Masonry Bridges

CY
2,441.000

_________._____ _________._____

2580 SPV.0045
Special 200. Maintain and Remove
Traffic Control Drums Left in Place

DAY
218,200.000

_________._____ _________._____

2590 SPV.0045
Special 201. Maintain and Remove
Traffic Control Barricades Type III Left in
Place

DAY
6,868.000

_________._____ _________._____

2600 SPV.0045
Special 202. Maintain and Remove
Traffic Control Warning Lights Type A
Left in Place

DAY
11,000.000

_________._____ _________._____

2610 SPV.0045
Special 203. Maintain and Remove
Traffic Control Warning Lights Type C
Left in Place

DAY
31,255.000

_________._____ _________._____

2620 SPV.0045
Special 204. Maintain and Remove
Traffic Control Signs Left in Place

DAY
40,435.000

_________._____ _________._____

2630 SPV.0060
Special 100. Drain Slotted Vane Type A EACH

1.000
_________._____ _________._____
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2640 SPV.0060
Special 200. Traffic Control Close-Open
Freeway Entrance Ramp

EACH
46.000

_________._____ _________._____

2650 SPV.0060
Special 201. Repositioning Traffic
Control Devices for Mainline Closure

EACH
72.000

_________._____ _________._____

2660 SPV.0060
Special 205. Maintain and Remove
Crash Cushion Temporary Left in Place

EACH
23.000

_________._____ _________._____

2670 SPV.0060
Special 250. Removing Traffic Control
Cover Type I Sign

EACH
35.000

_________._____ _________._____

2680 SPV.0060
Special 350. Anchor Bolt Cover Shroud EACH

4.000
_________._____ _________._____

2690 SPV.0060
Special 351. Concrete Bases Type 7
Median

EACH
4.000

_________._____ _________._____

2700 SPV.0060
Special 352. Pull Box Non-conductive
24x42-Inch

EACH
9.000

_________._____ _________._____

2710 SPV.0060
Special 353. Lighting Control Cabinet -
Freeway

EACH
2.000

_________._____ _________._____

2720 SPV.0060
Special 401. Install Termination Panel EACH

11.000
_________._____ _________._____

2730 SPV.0060
Special 402. Remove Radio Link EACH

5.000
_________._____ _________._____

2740 SPV.0060
Special 700. Bearings High-Load Multi-
Rotational Guided

EACH
16.000

_________._____ _________._____

2750 SPV.0060
Special 701. Bearings High-Load Multi-
Rotational Fixed

EACH
4.000

_________._____ _________._____

2760 SPV.0060
Special 702. Junction Boxes Fiberglass
18x12x6-Inch

EACH
4.000

_________._____ _________._____

2770 SPV.0060
Special 703. Stand Pipe System EACH

2.000
_________._____ _________._____
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2780 SPV.0075
Special 001. Street Sweeping HRS

24.000
_________._____ _________._____

2790 SPV.0075
Special 206. Truck Mounted Attenuator
With Operator

HRS
50.000

_________._____ _________._____

2800 SPV.0075
Special 207. Truck Mounted Attenuator
Without Operator

HRS
50.000

_________._____ _________._____

2810 SPV.0090
Special 001. Concrete Curb & Gutter 6-
Inch Sloped 60-Inch Type A

LF
150.000

_________._____ _________._____

2820 SPV.0090
Special 208. Maintain and Remove
Concrete Barrier Temporary Precast Left
in Place

LF
25,865.000

_________._____ _________._____

2840 SPV.0090
Special 210. Traffic Control Gawk
Screen Furnished

LF
9,450.000

_________._____ _________._____

2850 SPV.0090
Special 211. Traffic Control Gawk
Screen Installed

LF
9,450.000

_________._____ _________._____

2860 SPV.0090
Special 402. Conduit HDPE 6-Duct, 2-
Inch **P**

LF
435.000

_________._____ _________._____

2870 SPV.0090
Special 403. Tracer Wire 12 AWG LF

16,194.000
_________._____ _________._____

2880 SPV.0105
Special 001. Survey Project I.D. 1517-
07-80

LUMP SUM _________._____LS

2890 SPV.0105
Special 010. Removing Cantilever Sign
Support (S-70-38)

LUMP SUM _________._____LS

2900 SPV.0105
Special 014. Geotechnical
Instrumentation

LUMP SUM _________._____LS

2910 SPV.0120
Special 001. Water for Seeded Areas MGAL

1,489.000
_________._____ _________._____

2920 SPV.0180
Special 001. Modified High Performance
Concrete (HPC) Pavement 9-Inch

SY
9,623.000

_________._____ _________._____
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2930 SPV.0180
Special 002. Modified High Performance
Concrete (HPC) Pavement 10-Inch

SY
8,349.000

_________._____ _________._____

2940 SPV.0180
Special 003. Modified High Performance
Concrete (HPC) Pavement 11-Inch

SY
20,053.000

_________._____ _________._____

2960 654.0105
Concrete Bases Type 5 EACH

1.000
_________._____ _________._____

2970 671.0112
Conduit HDPE 1-Duct 2-Inch LF

470.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 20 of 20




	15170780Prop21Add01December2016soi
	15170780Prop21Add01December2016_PlanSheets
	soi



