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December 11, 2016 
 
 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #24: 4085-42-71,  WISC 2016 484 

8th Street, City of De Pere 
Main Avenue – Ashland Avenue 
STH 32    
Brown County 

 

 
Letting of December 13, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions 
 
 

Revised Special Provisions 
Article 

No. 
Description 

4 Traffic 
 
 
Schedule of Items 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

415.0210 Concrete Pavement Gaps EACH 6 2 8 
643.0410 Traffic Control Barricades Type II DAY 3,473 -453 3,020 
643.0705 Traffic Control Warning Lights Type A DAY 11,627 -453 11,174 
643.0900 Traffic Control Signs  DAY 10,872 -453 10,419 

644.1410.S Temporary Pedestrian Surface Asphalt SF 2,000 -400 1,600 
644.1601.S Temporary Curb Ramp EACH 40 -6 34 
644.1616.S Temporary Pedestrian Safety Fence LF 1,200 -140 1,060 

 
 
 
 
 
 
 
 



Plan Sheets 
 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

26 Paving Details (Added Concrete Paving Gap at Cedar Street) 
56 Pedestrian Detour Signing (Removed Pedestrian Crossing at Spruce Street) 
65 Estimate of Quantities (Quantity Updates) 
66 Estimate of Quantities (Quantity Updates) 
67 Estimate of Quantities (Quantity Updates) 
71 Miscellaneous Quantities (Quantity Updates) 
81 Miscellaneous Quantities (Quantity Updates) 

 

 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

4085-42-71 

December 11, 2016 

 
Special Provisions 
 
4. Traffic 
 
Replace paragraph six under section titled Pedestrian Access with the following: 
 

Provide a minimum of one crosswalk access across WIS 32 (8th Street) at the intersections of Oak 
Street, Pine Street, Cedar Street, and Elm Street or as directed by the engineer. Crosswalk access 
shall be maintained at all times.   

 
 
 
Schedule of Items 
Attached, dated December 11, 2016, are the revised Schedule of Items Pages 1 and 5. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 26, 56, 65, 66, 67, 71, and 81. 
Added: None 

 
END OF ADDENDUM 
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Proposal ID: 20161213024 Project(s): 4085-42-71

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0010 201.0120

Clearing ID

116.000

_________._____ _________._____

0020 201.0220

Grubbing ID

128.000

_________._____ _________._____

0030 204.0100

Removing Pavement SY

8,617.000

_________._____ _________._____

0040 204.0110

Removing Asphaltic Surface SY

542.000

_________._____ _________._____

0050 204.0150

Removing Curb & Gutter LF

828.000

_________._____ _________._____

0060 204.0155

Removing Concrete Sidewalk SY

1,616.000

_________._____ _________._____

0070 204.0210

Removing Manholes EACH

12.000

_________._____ _________._____

0080 204.0220

Removing Inlets EACH

31.000

_________._____ _________._____

0090 204.0245

Removing Storm Sewer (size) 01. 12-
Inch or Less

LF

3,024.000

_________._____ _________._____

0100 205.0100

Excavation Common CY

13,399.000

_________._____ _________._____

0110 213.0100

Finishing Roadway (project) 01. 4085-
42-71

EACH

1.000

_________._____ _________._____

0120 305.0110

Base Aggregate Dense 3/4-Inch TON

495.000

_________._____ _________._____

0130 305.0120

Base Aggregate Dense 1 1/4-Inch TON

4,735.000

_________._____ _________._____

0140 310.0110

Base Aggregate Open-Graded TON

3,027.000

_________._____ _________._____

0150 311.0110

Breaker Run TON

8,320.000

_________._____ _________._____

0160 415.0090

Concrete Pavement 9-Inch SY

10,331.000

_________._____ _________._____

0170 415.0210

Concrete Pavement Gaps EACH

8.000

_________._____ _________._____

Proposal Schedule of Items Page 1 of 10
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Proposal ID: 20161213024 Project(s): 4085-42-71

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0650 632.9101

Landscape Planting Surveillance and
Care Cycles

EACH

10.000

_________._____ _________._____

0660 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

30.000

_________._____ _________._____

0670 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

18.000

_________._____ _________._____

0680 637.2210

Signs Type II Reflective H SF

309.300

_________._____ _________._____

0690 637.2230

Signs Type II Reflective F SF

14.750

_________._____ _________._____

0700 638.2602

Removing Signs Type II EACH

25.000

_________._____ _________._____

0710 638.3000

Removing Small Sign Supports EACH

21.000

_________._____ _________._____

0720 642.5401

Field Office Type D EACH

1.000

_________._____ _________._____

0730 643.0100

Traffic Control (project) 01. 4085-42-71 EACH

1.000

_________._____ _________._____

0740 643.0410

Traffic Control Barricades Type II DAY

3,020.000

_________._____ _________._____

0750 643.0420

Traffic Control Barricades Type III DAY

4,530.000

_________._____ _________._____

0760 643.0705

Traffic Control Warning Lights Type A DAY

11,174.000

_________._____ _________._____

0770 643.0900

Traffic Control Signs DAY

10,419.000

_________._____ _________._____

0780 643.1000

Traffic Control Signs Fixed Message SF

17.500

_________._____ _________._____

0790 644.1410.S

Temporary Pedestrian Surface Asphalt SF

1,600.000

_________._____ _________._____

0800 644.1601.S

Temporary Curb Ramp EACH

34.000

_________._____ _________._____

0810 644.1616.S

Temporary Pedestrian Safety Fence LF

1,060.000

_________._____ _________._____
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