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December 7, 2016 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 

Proposal #43: 8610-02-72,  WISC 2016 502   
C Chippewa Falls, Bridge Street 
Chippewa River Bridge B-09-0146 & B-09-0147  
STH 124    
Chippewa County 

 

Letting of December 13, 2016 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.0106 Pavement Marking Epoxy 4-Inch LF 4,585 9,615 14,200 
646.0126 Pavement Marking Epoxy 8-Inch LF 1,427 395 1,822 
646.0600 Removing Pavement Markings LF 800 345 1,145 

 
Plan Sheets 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

48 Miscellaneous Quantities – updated quantities 
 
Schedule of Items 
Attached, dated December 7, 2016 are the revised Schedule of Items Page 7. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 48 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Proposal ID: 20161213043 Project(s): 8610-02-72

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0960 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0970 643.0100
Traffic Control (project) 01. 8610-02-72 EACH

1.000
_________._____ _________._____

0980 643.0300
Traffic Control Drums DAY

22,282.000
_________._____ _________._____

0990 643.0420
Traffic Control Barricades Type III DAY

2,142.000
_________._____ _________._____

1000 643.0500
Traffic Control Flexible Tubular Marker
Posts

EACH
207.000

_________._____ _________._____

1010 643.0600
Traffic Control Flexible Tubular Marker
Bases

EACH
207.000

_________._____ _________._____

1020 643.0705
Traffic Control Warning Lights Type A DAY

3,228.000
_________._____ _________._____

1030 643.0715
Traffic Control Warning Lights Type C DAY

5,148.000
_________._____ _________._____

1040 643.0800
Traffic Control Arrow Boards DAY

404.000
_________._____ _________._____

1050 643.0900
Traffic Control Signs DAY

6,599.000
_________._____ _________._____

1060 643.0920
Traffic Control Covering Signs Type II EACH

14.000
_________._____ _________._____

1070 643.1051
Traffic Control Signs PCMS with Cellular
Communications

DAY
418.000

_________._____ _________._____

1080 644.1420.S
Temporary Pedestrian Surface Plywood SF

1,800.000
_________._____ _________._____

1090 646.0106
Pavement Marking Epoxy 4-Inch LF

14,200.000
_________._____ _________._____

1100 646.0126
Pavement Marking Epoxy 8-Inch LF

1,822.000
_________._____ _________._____

1110 646.0600
Removing Pavement Markings LF

1,145.000
_________._____ _________._____
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