Wisconsin Department of Transportation

Division of Transportation Systems Development
Bureau of Project Development 4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916
Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

## NOTICE TO ALL CONTRACTORS:

1023-03-72, WISC 2017012
Black River Falls - Tomah
3 BR/B27-0033/B27-0034/B27-0045
IH 94
Jackson County

## Letting of January 10, 2017

This is Addendum No. 01, which provides for the following:

## Schedule of Items

| Revised Bid Item Quantities |  |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Bid Item | Item Description | Unit | Old <br> Quantity | Revised <br> Quantity | Proposal <br> Total |  |
| 204.0110 | Removing Asphaltic Surface | SY | 651 | 611 | 1,262 |  |


| Added Bid Item Quantities |  |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Bid Item | Item Description | Unit | Old <br> Quantity | Revised <br> Quantity | Proposal <br> Total |  |
| 208.0100 | Borrow | CY | 0 | 211 | 211 |  |

Plan Sheets

| Revised Plan Sheets |  |
| :---: | :--- |
| Plan <br> Sheet | Plan Sheet Title (brief description of changes to sheet) |
| 6 | Plan: Typical Sections (revised removal not to reflect revised/added bid items) |
| 33 | Miscellaneous Quantities (corrected removing asphaltic surface quantity to include west <br> crossover) |
| 34 | Miscellaneous Quantities (added borrow quantity) |

## Schedule of Items

Attached, dated January 4, 2017, are the revised Schedule of Items Pages 1 and 8.
Plan Sheets
The following $81 / 2 \times 11$-inch sheets are attached and made part of the plans for this proposal:
Revised: 6, 33, and 34

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

## Mike Coleman

Proposal Development Specialist
Proposal Management Section




## Proposal ID: 20170110013

Project(s): 1023-03-72

```
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:
```

| Proposal Line Number | Item ID Description | Approximate Quantity and Units | Unit Price | Bid Amount |
| :---: | :---: | :---: | :---: | :---: |
| 0010 | 203.0200 |  |  |  |
|  | $\text { Removing Old Structure (station) } 01 .$ $32 ' J N '+79.49$ | LS | LUMP SUM |  |
| 0020 | 203.0200 |  |  |  |
|  | Removing Old Structure (station) 02. $69+71.99$ | LS | LUMP SUM |  |
| 0030 | 204.0100 | 317.000 |  |  |
|  | Removing Pavement | SY |  |  |
| 0040 | 204.0110 | 1,262.000 |  |  |
|  | Removing Asphaltic Surface | SY |  |  |
| 0050 | 204.0150 | 550.000 |  |  |
|  | Removing Curb \& Gutter | LF |  |  |
| 0060 | 204.0165 | 72.000 |  |  |
|  | Removing Guardrail | LF |  |  |
| 0070 | 204.0180 | 59.000 |  |  |
|  | Removing Delineators and Markers | EACH |  |  |
| 0080 | 204.0220 | 1.000 |  |  |
|  | Removing Inlets | EACH |  |  |
| 0090 | 205.0100 | 380.000 |  |  |
|  | Excavation Common | CY |  |  |
| 0100 | 206.1000 |  |  |  |
|  | Excavation for Structures Bridges (structure) 01. B-27-33 | LS | LUMP SUM |  |
| 0110 | 206.1000 |  |  |  |
|  | Excavation for Structures Bridges (structure) 02. B-27-45 | LS | LUMP SUM |  |
| 0120 | 210.1500 | 232.000 |  |  |
|  | Backfill Structure Type A | TON |  |  |
| 0130 | 213.0100 | 1.000 |  |  |
|  | Finishing Roadway (project) 01. 1023-03-72 | EACH | [. |  |
| 0140 | 305.0120 | 60.000 |  |  |
|  | Base Aggregate Dense 1 1/4-Inch | TON |  |  |
| 0150 | 415.0410 | 317.000 |  |  |
|  | Concrete Pavement Approach Slab | SY |  |  |
| 0160 | 465.0125 | 175.000 |  |  |
|  | Asphaltic Surface Temporary | TON |  |  |

Proposal Schedule of Items

## Proposal ID: 20170110013

Project(s): 1023-03-72
SECTION: 0001 Contract Items
Alt Set ID: Alt Mbr ID:

| Proposal <br> Line <br> Number | Item ID <br> Description | Approximate <br> Quantity and <br> Units | Unit Price |
| :--- | :--- | :--- | :--- | :--- |

