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NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: 1007-10-84, WISC 2017 260 

Illinois State Line – Madison 
Church Street to CTH AB 
IH 39 
Dane County 

1007-10-88, WISC 2017 261 
Illinois State Line – Madison 
East Church Road to Church Street 
IH 39 
Dane County 

 
Letting of May 09, 2017 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

450.4000 HMA Cold Weather Paving TON 9,005 -36 8,969 
646.0600 Removing Pavement Markings LF 146,293 116,748 263,041 
649.0402 Temporary Pavement Marking Paint 4-Inch LF 74,663 89,467 164,130 
649.0403 Temporary Pavement Marking Epoxy 4-Inch LF 96,750 2,600 99,350 
690.0150 Sawing Asphalt LF 50,864 13,609 64,473 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 
1007-10-84  

68-70 Pavement Marking (added center dashed lane lines) 
103 Traffic Control Typical Sections (revised to include 2-ft outside shift) 
139 Miscellaneous Quantities (revised temp marking and removing marking schedules) 

  
1007-10-88  

94-99 Pavement Marking (added center dashed lane lines) 
104 Traffic Control Typical Sections (revised to include 2-ft outside shift) 
111 Traffic Control Typical Sections (revised to include temp marking note) 
121 Traffic Control Typical Sections (revised to include 2-ft outside shift) 
122 Traffic Control Typical Sections (revised to include temp marking note) 
123 Traffic Control Typical Sections (revised to include temp marking note) 
151 Miscellaneous Quantities (revised asphalt schedule for mill/relay work in Stage 1A) 
155 Miscellaneous Quantities (revised temp marking and removing marking schedules) 

 



Added Plan Sheets 
Plan Sheet Plan Sheet Title (brief description of changes to sheet) 
1007-10-88  

71A Grading Detail (added sheet for grading near CTH W) 
103A Traffic Control Typical Sections (added sheet/stage for 2-ft outside mill/overlay) 
110A Traffic Control Typical Sections (added sheet for clarity) 

 

Schedule of Items 
Attached, dated May 3, 2017, are the revised Schedule of Items Pages 3 and 14. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
1007-10-84 
Revised: 68 – 70, 103, and 139. 
1007-10-88 
Revised:  94 – 99, 104, 111, 121, 122, 123, 151, and 155. 
Added:  71A, 103A, and 110A 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 05/03/2017 12:12:27

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88

Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0300 208.1100

Select Borrow CY

33,862.000

_________._____ _________._____

0310 210.1500

Backfill Structure Type A TON

1,230.000

_________._____ _________._____

0320 210.2500

Backfill Structure Type B TON

1,251.000

_________._____ _________._____

0330 213.0100

Finishing Roadway (project) 001. 1007-
10-84

EACH

1.000

_________._____ _________._____

0340 213.0100

Finishing Roadway (project) 002. 1007-
10-88

EACH

1.000

_________._____ _________._____

0350 305.0110

Base Aggregate Dense 3/4-Inch TON

4,509.000

_________._____ _________._____

0360 305.0120

Base Aggregate Dense 1 1/4-Inch TON

220,505.000

_________._____ _________._____

0370 311.0115

Breaker Run CY

125.000

_________._____ _________._____

0380 312.0110

Select Crushed Material TON

11,625.000

_________._____ _________._____

0390 415.0100

Concrete Pavement 10-Inch **P** SY

13,836.000

_________._____ _________._____

0400 415.0410

Concrete Pavement Approach Slab **P** SY

560.000

_________._____ _________._____

0410 416.0610

Drilled Tie Bars EACH

1,771.000

_________._____ _________._____

1.00000

0420 440.4410

Incentive IRI Ride DOL

27,460.000

27,460.00

0430 450.4000

HMA Cold Weather Paving TON

8,969.000

_________._____ _________._____

0440 455.0605

Tack Coat GAL

9,179.000

_________._____ _________._____

1.00000

0450 460.2000

Incentive Density HMA Pavement DOL

38,170.000

38,170.00

Proposal Schedule of Items Page 3 of 16



Wisconsin Department of Transportation 05/03/2017 12:12:27

Proposal ID: 20170509001 Project(s): 1007-10-84, 1007-10-88

Federal ID(s): WISC  2017260, WISC  2017261

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1950 643.1050

Traffic Control Signs PCMS DAY

640.000

_________._____ _________._____

1960 643.2000

Traffic Control Detour (project) 001.
1007-10-84

EACH

1.000

_________._____ _________._____

1970 643.2000

Traffic Control Detour (project) 002.
1007-10-88

EACH

1.000

_________._____ _________._____

1980 643.3000

Traffic Control Detour Signs DAY

8,298.000

_________._____ _________._____

1990 645.0105

Geotextile Type C SY

312.000

_________._____ _________._____

2000 645.0120

Geotextile Type HR SY

249.000

_________._____ _________._____

2010 645.0220

Geogrid Type SR SY

48,730.000

_________._____ _________._____

2020 646.0600

Removing Pavement Markings LF

263,041.000

_________._____ _________._____

2030 649.0402

Temporary Pavement Marking Paint 4-
Inch

LF

164,130.000

_________._____ _________._____

2040 649.0403

Temporary Pavement Marking Epoxy 4-
Inch

LF

99,350.000

_________._____ _________._____

2050 649.0803

Temporary Pavement Marking Epoxy 8-
Inch

LF

50.000

_________._____ _________._____

2060 690.0150

Sawing Asphalt LF

64,473.000

_________._____ _________._____

2070 690.0250

Sawing Concrete LF

1,225.000

_________._____ _________._____

1.00000

2080 715.0415

Incentive Strength Concrete Pavement DOL

4,403.700

4,403.70

1.00000

2090 715.0502

Incentive Strength Concrete Structures DOL

6,794.400

6,794.40

Proposal Schedule of Items Page 14 of 16




	10071084Prop01Add02May2017soi
	10071084Prop01Add02May2017_PlanSheets
	soi



