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April 26, 2017 

 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #12: 4880-01-71,  WISC 2017 269   

CTH D (Main Street)  
Beech Street – CTH LL   
CTH D    
Ozaukee County 

 

 
Letting of May 9, 2017 
 

This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

647.0153 Pavement Marking Arrows Paint Type 1 EACH 3 -3 0 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

93-96 
Pavement Marking Plan  
Removed Pavement Marking Arrows Paint Type 1 (Yellow) from Legend and plan view 

117 
Miscellaneous Quantities 
Removed Pavement Marking Arrows Paint Type 1 (Yellow) 

 

Schedule of Items 
Attached, dated April 26, 2017, are the revised Schedule of Items Pages 7 and 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 93, 94, 95, 96 and 117. 

 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Proposal ID: 20170509012 Project(s): 4880-01-71

Federal ID(s): WISC  2017269

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0940 643.0900

Traffic Control Signs DAY

7,852.000

_________._____ _________._____

0950 643.1000

Traffic Control Signs Fixed Message SF

30.990

_________._____ _________._____

0960 643.2000

Traffic Control Detour (project) 001.
4880-01-71

EACH

1.000

_________._____ _________._____

0970 643.3000

Traffic Control Detour Signs DAY

25,066.000

_________._____ _________._____

0980 644.1430.S

Temporary Pedestrian Surface Plate SF

2,875.000

_________._____ _________._____

0990 644.1601.S

Temporary Curb Ramp EACH

32.000

_________._____ _________._____

1000 644.1616.S

Temporary Pedestrian Safety Fence LF

1,210.000

_________._____ _________._____

1010 646.0106

Pavement Marking Epoxy 4-Inch LF

13,450.000

_________._____ _________._____

1030 647.0206

Pavement Marking Arrows Bike Lane
Epoxy

EACH

41.000

_________._____ _________._____

1040 647.0306

Pavement Marking Symbols Bike Lane
Epoxy

EACH

41.000

_________._____ _________._____

1050 647.0766

Pavement Marking Crosswalk Epoxy 6-
Inch

LF

1,790.000

_________._____ _________._____

1060 649.0600

Temporary Pavement Marking
Removable Tape 6-Inch

LF

1,195.000

_________._____ _________._____

1070 650.4000

Construction Staking Storm Sewer EACH

87.000

_________._____ _________._____

1080 650.4500

Construction Staking Subgrade LF

5,095.000

_________._____ _________._____

1090 650.5000

Construction Staking Base LF

5,095.000

_________._____ _________._____
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Proposal ID: 20170509012 Project(s): 4880-01-71

Federal ID(s): WISC  2017269

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1100 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

9,100.000

_________._____ _________._____

1110 650.8500

Construction Staking Electrical
Installations (project) 001. 4880-01-71

LUMP SUM _________._____LS

1120 650.9910

Construction Staking Supplemental
Control (project) 001. 4880-01-71

LUMP SUM _________._____LS

1130 650.9920

Construction Staking Slope Stakes LF

5,095.000

_________._____ _________._____

1140 652.0225

Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF

8,995.000

_________._____ _________._____

1150 654.0230

Concrete Control Cabinet Bases Type
L30

EACH

1.000

_________._____ _________._____

1160 655.0610

Electrical Wire Lighting 12 AWG LF

3,969.000

_________._____ _________._____

1170 655.0615

Electrical Wire Lighting 10 AWG LF

25,469.000

_________._____ _________._____

1180 655.0625

Electrical Wire Lighting 6 AWG LF

42,181.000

_________._____ _________._____

1190 656.0200

Electrical Service Meter Breaker
Pedestal (location) 001. CB 100

LUMP SUM _________._____LS

1200 659.2130

Lighting Control Cabinets 120/240 30-
Inch

EACH

1.000

_________._____ _________._____

1210 690.0150

Sawing Asphalt LF

780.000

_________._____ _________._____

1220 690.0250

Sawing Concrete LF

850.000

_________._____ _________._____

5.00000

1230 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

1,500.000

7,500.00
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