



# Wisconsin Department of Transportation

## Division of Transportation Systems Development

Bureau of Project Development  
4802 Sheboygan Avenue, Rm 601  
P O Box 7916  
Madison, WI 53707-7916

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

April 20, 2017

### NOTICE TO ALL CONTRACTORS:

**Proposal #20: 4530-06-72, WISC 2017 172**  
**USH 45 - ECL**  
**Long Lake Box Culvert**  
**STH 67**  
**Fond du Lac County**

### Letting of May 9, 2017

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
460.2000	Incentive Density HMA Pavement	DOL	30	-30	0

#### Schedule of Items

Attached, dated April 20, 2017, are the revised Schedule of Items Pages 1 – 6.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20170509020 Project(s): 4530-06-72

Federal ID(s): 2015172

SECTION: 0001 ROADWAY

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0010	201.0110 Clearing	705.000 SY	_____.	_____.
0020	201.0120 Clearing	508.000 ID	_____.	_____.
0030	201.0210 Grubbing	705.000 SY	_____.	_____.
0040	201.0220 Grubbing	508.000 ID	_____.	_____.
0050	203.0100 Removing Small Pipe Culverts	2.000 EACH	_____.	_____.
0060	203.0500.S Removing Old Structure Over Waterway (station) 01. 1+95.00	LS	LUMP SUM	_____.
0070	204.0100 Removing Pavement	34.000 SY	_____.	_____.
0080	204.0165 Removing Guardrail	101.000 LF	_____.	_____.
0090	204.9060.S Removing (item description) 01. Pipe Culvert Headwall	1.000 EACH	_____.	_____.
0100	204.9060.S Removing (item description) 02. Pipe Culvert Concrete Wing Wall	1.000 EACH	_____.	_____.
0110	205.0100 Excavation Common	511.000 CY	_____.	_____.
0120	205.0400 Excavation Marsh	60.000 CY	_____.	_____.
0130	206.2000 Excavation for Structures Culverts (structure) 01. C-20-162	LS	LUMP SUM	_____.
0140	206.5000 Cofferdams (structure) 01. C-20-162	LS	LUMP SUM	_____.
0150	210.2500 Backfill Structure Type B	410.000 TON	_____.	_____.



## Proposal Schedule of Items

Proposal ID: 20170509020 Project(s): 4530-06-72

Federal ID(s): 2015172

SECTION: 0001 ROADWAY

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0160	213.0100 Finishing Roadway (project) 01. 4530-06-72	1.000 EACH	_____.	_____.
0170	305.0110 Base Aggregate Dense 3/4-Inch	25.000 TON	_____.	_____.
0180	305.0120 Base Aggregate Dense 1 1/4-Inch	210.000 TON	_____.	_____.
0190	311.0115 Breaker Run	32.000 CY	_____.	_____.
0200	312.0110 Select Crushed Material	17.000 TON	_____.	_____.
0210	416.0160 Concrete Driveway 6-Inch	34.000 SY	_____.	_____.
0220	455.0605 Tack Coat	10.000 GAL	_____.	_____.
0240	460.5223 HMA Pavement 3 LT 58-28 S	24.000 TON	_____.	_____.
0250	460.5224 HMA Pavement 4 LT 58-28 S	19.000 TON	_____.	_____.
0260	465.0120 Asphaltic Surface Driveways and Field Entrances	4.700 TON	_____.	_____.
0270	504.0100 Concrete Masonry Culverts	93.000 CY	_____.	_____.
0280	505.0400 Bar Steel Reinforcement HS Structures	12,720.000 LB	_____.	_____.
0290	505.0600 Bar Steel Reinforcement HS Coated Structures	3,300.000 LB	_____.	_____.
0300	506.3008 Welded Stud Shear Connectors 5/8x5-Inch	18.000 EACH	_____.	_____.
0310	511.1200 Temporary Shoring (structure) 01. C-20-162	210.000 SF	_____.	_____.



## Proposal Schedule of Items

Proposal ID: 20170509020 Project(s): 4530-06-72

Federal ID(s): 2015172

SECTION: 0001 ROADWAY

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0320	512.0500 Piling Steel Sheet Permanent Delivered	144.000 SF	_____.	_____.
0330	512.0600 Piling Steel Sheet Permanent Driven	144.000 SF	_____.	_____.
0340	513.2001 Railing Pipe (structure) 01. C-20-162	36.000 LF	_____.	_____.
0350	516.0500 Rubberized Membrane Waterproofing	38.000 SY	_____.	_____.
0360	517.1050.S Architectural Surface Treatment (structure) 01. C-20-162	150.000 SF	_____.	_____.
0370	606.0100 Riprap Light	76.000 CY	_____.	_____.
0380	606.0200 Riprap Medium	10.000 CY	_____.	_____.
0390	612.0104 Pipe Underdrain 4-Inch	19.000 LF	_____.	_____.
0400	619.1000 Mobilization	1.000 EACH	_____.	_____.
0410	624.0100 Water	5.000 MGAL	_____.	_____.
0420	625.0105 Topsoil	10.000 CY	_____.	_____.
0430	625.0500 Salvaged Topsoil	7,604.000 SY	_____.	_____.
0440	627.0200 Mulching	2,935.000 SY	_____.	_____.
0450	628.1504 Silt Fence	405.000 LF	_____.	_____.
0460	628.1520 Silt Fence Maintenance	405.000 LF	_____.	_____.
0470	628.1905 Mobilizations Erosion Control	6.000 EACH	_____.	_____.



## Proposal Schedule of Items

Proposal ID: 20170509020 Project(s): 4530-06-72

Federal ID(s): 2015172

SECTION: 0001 ROADWAY

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0480	628.1910 Mobilizations Emergency Erosion Control	3.000 EACH	_____.	_____.
0490	628.2008 Erosion Mat Urban Class I Type B	693.000 SY	_____.	_____.
0500	628.6005 Turbidity Barriers	14.000 SY	_____.	_____.
0510	628.6510 Soil Stabilizer Type B	0.150 ACRE	_____.	_____.
0520	628.7504 Temporary Ditch Checks	125.000 LF	_____.	_____.
0530	628.7560 Tracking Pads	3.000 EACH	_____.	_____.
0540	629.0210 Fertilizer Type B	1.000 CWT	_____.	_____.
0550	630.0110 Seeding Mixture No. 10	21.000 LB	_____.	_____.
0560	630.0130 Seeding Mixture No. 30	2.000 LB	_____.	_____.
0570	630.0200 Seeding Temporary	7.000 LB	_____.	_____.
0580	634.0616 Posts Wood 4x6-Inch X 16-FT	2.000 EACH	_____.	_____.
0590	637.2210 Signs Type II Reflective H	10.000 SF	_____.	_____.
0600	638.2602 Removing Signs Type II	2.000 EACH	_____.	_____.
0610	638.3000 Removing Small Sign Supports	2.000 EACH	_____.	_____.
0620	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0630	643.0100 Traffic Control (project) 01. 4530-06-72	1.000 EACH	_____.	_____.
0640	643.0420 Traffic Control Barricades Type III	360.000 DAY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20170509020 Project(s): 4530-06-72

Federal ID(s): 2015172

SECTION: 0001 ROADWAY

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0650	643.0705 Traffic Control Warning Lights Type A	720.000 DAY	_____.	_____.
0660	643.0920 Traffic Control Covering Signs Type II	4.000 EACH	_____.	_____.
0670	643.1050 Traffic Control Signs PCMS	14.000 DAY	_____.	_____.
0680	643.2000 Traffic Control Detour (project) 01. 4530-06-72	1.000 EACH	_____.	_____.
0690	643.3000 Traffic Control Detour Signs	8,550.000 DAY	_____.	_____.
0700	645.0105 Geotextile Type C	190.000 SY	_____.	_____.
0710	645.0120 Geotextile Type HR	97.000 SY	_____.	_____.
0720	645.0130 Geotextile Type R	8.000 SY	_____.	_____.
0730	646.0106 Pavement Marking Epoxy 4-Inch	250.000 LF	_____.	_____.
0740	650.4500 Construction Staking Subgrade	62.000 LF	_____.	_____.
0750	650.5000 Construction Staking Base	62.000 LF	_____.	_____.
0760	650.6500 Construction Staking Structure Layout (structure) 01. C-20-162	LS	LUMP SUM	_____.
0770	650.9910 Construction Staking Supplemental Control (project) 01. 4530-06-72	LS	LUMP SUM	_____.
0780	650.9920 Construction Staking Slope Stakes	62.000 LF	_____.	_____.
0790	690.0150 Sawing Asphalt	73.000 LF	_____.	_____.
0800	690.0250 Sawing Concrete	13.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20170509020 Project(s): 4530-06-72

Federal ID(s): 2015172

SECTION: 0001 ROADWAY

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0810	715.0502 Incentive Strength Concrete Structures	1.000 DOL	558.00000	558.00
0820	999.1000.S Seismograph	LS	LUMP SUM	_____.
0830	999.1500.S Crack and Damage Survey	LS	LUMP SUM	_____.
0840	SPV.0035 Special 01. Streambed Material	124.000 CY	_____.	_____.
0850	SPV.0060 Special 01. Large Native Field Stone	20.000 EACH	_____.	_____.
0860	SPV.0060 Special 02. Medium Native Field Stone	100.000 EACH	_____.	_____.
0870	SPV.0060 Special 03. Installing Fish Passage Monitoring Antennae	4.000 EACH	_____.	_____.
0880	SPV.0090 Special 01. Rock Weir Structures	71.000 LF	_____.	_____.
0890	SPV.0105 Special 01. Salvaged Limestone Blocks	LS	LUMP SUM	_____.
0900	SPV.0105 Special 02. Septic Tank Crack and Damage Survey	LS	LUMP SUM	_____.
0910	SPV.0165 Special 01. Placing Limestone Blocks	110.000 SF	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.

