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NOTICE TO ALL CONTRACTORS: 
 
Proposal #13: 9175-10-60, WISC 2017 323   

Antigo - Lily  
Kent Rd – STH 55    
STH 52     
Langlade County 

 

 
Letting of June 13, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0402 Temporary Pavement Marking Paint 4” Yellow LF 37,168 -2,450 34,718 
 
 
Plan Sheets: 
 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

2 General Notes (Added utilities contact information) 

31 
Miscellaneous Quantities (Pavement Parking – corrected Temporary Pavement Marking Paint 
4-inch yellow quantities) 

41-43 Plan (Added existing benchmarks and information) 
47 Plan (Added existing benchmarks and information) 

51-55 Plan (Added existing benchmarks and information) 
56-59 Beam Guard Details (Added existing benchmarks) 

 

 

 

 

 



Schedule of Items 
Attached, dated June 1, 2017, is the revised Schedule of Items Page 4. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 2, 31, 41 – 43, 47, 51 – 55, and 56 - 59. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 06/01/2017 11:13:25

Proposal ID: 20170613013 Project(s): 9175-10-60

Federal ID(s): WISC  2017323

0001 ROADWAY ITEMSSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0490 643.0100

Traffic Control (project) 01. 9175-10-60 EACH

1.000

_________._____ _________._____

0500 643.0300

Traffic Control Drums DAY

172.000

_________._____ _________._____

0510 643.0310.S

Temporary Portable Rumble Strips LS

1.000

_________._____ _________._____

0520 643.0900

Traffic Control Signs DAY

658.000

_________._____ _________._____

0530 646.0106

Pavement Marking Epoxy 4-Inch LF

37,168.000

_________._____ _________._____

0540 646.0406

Pavement Marking Same Day Epoxy 4-
Inch

LF

34,718.000

_________._____ _________._____

0550 648.0100

Locating No-Passing Zones MI

3.520

_________._____ _________._____

0560 649.0402

Temporary Pavement Marking Paint 4-
Inch

LF

34,718.000

_________._____ _________._____

0570 650.6000

Construction Staking Pipe Culverts EACH

3.000

_________._____ _________._____

0580 650.8000

Construction Staking Resurfacing
Reference

LF

18,584.000

_________._____ _________._____

0590 650.9910

Construction Staking Supplemental
Control (project) 01. 9175-10-60

LUMP SUM _________._____LS

0600 650.9920

Construction Staking Slope Stakes LF

2,545.000

_________._____ _________._____

0610 690.0150

Sawing Asphalt LF

132.000

_________._____ _________._____

5.00000

0620 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

300.000

1,500.00

5.00000

0630 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

600.000

3,000.00
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