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May 18, 2017 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #14: 9216-07-60   

Ogema - Tomahawk 
Culvert Replacement C-50-19 
STH 86    
Price County 

   
  
    
    
 

 
Letting of June 13, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

210.2500 Backfill Structure Type B **P** Ton 710 0 710 
   

This bid item is being changed to pay plan quantity.  There are no changes in quantity. 
 
 
Plan Sheets: 
 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

5 
Construction Details (Modified Section A-A within the “Box Culvert Excavation and Installation 
Detail” to clarify excavation and backfill limits.) 

33 
Structure C-50-19 Box Details (Replaced backfill pay limit NOTE under GENERAL NOTES to 
clarify backfill requirements and Deleted backfill NOTE under GENERAL NOTES, as other 
modifications in Addendum No. 1 already clarify backfill items and limits.) 

 



Schedule of Items 
Attached, dated May 18, 2017, are the revised Schedule of Items Page 1. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 5 and 33.  
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

 
 

END OF ADDENDUM 
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Proposal ID: 20170613014 Project(s): 9216-07-60
Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0010 201.0205
Grubbing STA

1.000
_________._____ _________._____

0020 203.0200
Removing Old Structure (station) 01.
14+00

LUMP SUM _________._____LS

0030 204.0165
Removing Guardrail LF

425.000
_________._____ _________._____

0040 205.0100
Excavation Common CY

1,588.000
_________._____ _________._____

0050 205.0400
Excavation Marsh CY

120.000
_________._____ _________._____

0060 206.2000
Excavation for Structures Culverts
(structure) 01. C-50-19

LUMP SUM _________._____LS

0070 209.2500
Backfill Granular Grade 2 TON

2,840.000
_________._____ _________._____

0080 210.2500
Backfill Structure Type B **P** TON

710.000
_________._____ _________._____

0090 213.0100
Finishing Roadway (project) 01. 9216-
07-60

EACH
1.000

_________._____ _________._____

0100 305.0110
Base Aggregate Dense 3/4-Inch TON

30.000
_________._____ _________._____

0110 305.0120
Base Aggregate Dense 1 1/4-Inch TON

465.000
_________._____ _________._____

0120 455.0605
Tack Coat GAL

60.000
_________._____ _________._____

1.00000
0130 460.2000

Incentive Density HMA Pavement DOL
120.000

120.00

0140 460.5224
HMA Pavement 4 LT 58-28 S TON

173.000
_________._____ _________._____

0150 504.0100
Concrete Masonry Culverts CY

198.000
_________._____ _________._____

0160 505.0400
Bar Steel Reinforcement HS Structures LB

28,390.000
_________._____ _________._____
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