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June 8, 2017 

 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #30: 1517-75-72, WISC 2017 345   

USH 10 – USH 10/STH 441  
County CB – Oneida St     
Midway Interchange Mainline 
USH 10     
Winnebago County 
 

 

Letting of June 13, 2017 
 
This is Addendum No. 03, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0035.003 Roadway Embankment  CY  329,033 305,281 305,281 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

274 Miscellaneous Quantities  
 
Schedule of Items 
Attached, dated June 8, 2017, are the revised Schedule of Items Page 13. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 274 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Proposal ID: 20170613030 Project(s): 1517-75-72
Federal ID(s): WISC  2017345

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

1840 677.0150
Install Camera Pole 50-FT EACH

1.000
_________._____ _________._____

1850 690.0150
Sawing Asphalt LF

1,490.000
_________._____ _________._____

1860 690.0250
Sawing Concrete LF

2,426.000
_________._____ _________._____

1.00000
1870 715.0415

Incentive Strength Concrete Pavement DOL
14,063.000

14,063.00

1.00000
1880 715.0502

Incentive Strength Concrete Structures DOL
4,110.000

4,110.00

1890 999.1500.S
Crack and Damage Survey LUMP SUM _________._____LS

5.00000
1900 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
2,100.000

10,500.00

5.00000
1910 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
5,760.000

28,800.00

1920 SPV.0035
Special 003. Roadway Embankment CY

305,281.000
_________._____ _________._____

1930 SPV.0035
Special 004. Drainage Blanket CY

19,876.000
_________._____ _________._____

1940 SPV.0035
Special 700. Modified High Performance
Concrete (HPC) Masonry Structures

CY
1,459.000

_________._____ _________._____

1950 SPV.0060
Special 001. CPM Baseline Schedule EACH

1.000
_________._____ _________._____

1960 SPV.0060
Special 002. CPM Schedule Monthly
Updates

EACH
15.000

_________._____ _________._____

1970 SPV.0060
Special 005. Vibrating Wire Piezometer
Instrumentation System Delivered

EACH
6.000

_________._____ _________._____

1980 SPV.0060
Special 006. Settlement Gauges EACH

12.000
_________._____ _________._____
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