
 Wisconsin Department of Transportation

 

Version 06-2014 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4802 Sheboygan Avenue, Rm 601 
P O Box 7916 
Madison, WI  53707-7916 
mTelephone: (608) 266-1631 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

June 19, 2017 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: 1003-10-84, WISC 2017 326   

Illinois State Line - Madison 
STH 11 to CTH O    
IH 39    
Rock County 
 
1005-11-71 
Illinois State Line – Madison 
Racine St Inch/Midland Ct  
Park & Ride 
IH 39 
Rock County 

1005-10-76, WISC 2017 327 
Illinois State Line - Madison 
CTH O to USH 14 Interchange North 
IH 39 
Rock County 

 
Letting of July 11, 2017 
 
This is Addendum No.01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

25 Notice to Contractor – Airport Operating Restriction – Site Specific 
41 Base Aggregate Dense 1 ¼-Inch, Item 305.0120 

145 
Survey Project 1003-10-84, Item SPV.0105.001; 1005-10-76, Item SPV.0105.002; 1005-11-
71, Item SPV.0105.003 

156 Roadside Infiltration Ditch Compost, Item SPV.0180.150 
 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

205.0100 Excavation Common CY 676,186 -69,199 606,987 
208.1100 Select Borrow CY 120,715 -66,530 54,185 
624.0100 Water MGAL 14,340.4 -139 14,201.4 
630.0120 Seeding Mixture No. 20 LB 5,130 95 5,225 



630.0130 Seeding Mixture No. 30 LB 4,794 -95 4,699 
643.1000 Traffic Control Signs Fixed Message SF 1,992.58 -434.75 1,557.83 
645.0130 Geotextile Type R SY 1,070 -675 395 
646.0106 Pavement Marking Epoxy 4-Inch LF 173,960 -11,400 162,560 

646.0841.S 
Pavement Marking Grooved Wet 
Reflective Contrast Tape 4-Inch 

LF 13,560 -200 13,360 

SPV.0035.001 Roadway Embankment CY 236,256 180 236,436 

SPV.0035.002 
Roadside Infiltration Ditch Granular 
Backfill Sand 

CY 23,030 -12,030 11,000 

SPV.0060.201 Fixed Message Sign Portable Support Each 37 -7 30 
SPV.0090.150 Compost Tube LF 40,515 -1,340 39,175 
SPV.0180.150 Roadside Infiltration Ditch Compost SY 27,105 -5,075 22,030 

 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0105.001 Survey Project 1003-10-84 LS 1 -1 0 
SPV.0105.002 Survey Project 1005-10-76 LS 1 -1 0 

 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

1003-10-84 

14 
Construction Details: Revised the Roadside Infiltration Ditch construction detail at the 
infiltration pond (VA Ramp). 

21 
Construction Details: Roadside infiltration ditching application was removed from the VD 
ramp and the grading at the bottom of the VD pond was updated. 

54 Erosion Control - Stage 4 Phase 1: Select inlet and discharge elevation updates. 
65 Storm Sewer: Select inlet and discharge elevation updates. 

201 Miscellaneous Quantities: Updates to the Earthwork Summary table. 
216 Miscellaneous Quantities: Updates to the Finishing Items table. 

219 
Miscellaneous Quantities: Updates to the Tracking Pads Summary table and Fixed 
Message Summary table. 

228 
Miscellaneous Quantities: Updates to the Roadside Infiltration Ditch Summary table and 
removal of the Survey Project table. 

350 Special Sign Details: Removed sign plate detail that will be installed under ID 1003-10-76. 
490 Earthwork: Updates to the EBS column. 
491 Earthwork: Updates to the EBS column. 

518-520 Cross Sections: Stage 2 Phase 2 (NB): Updates to pond VA. 
594-596 Cross Sections: Stage 2 Phase 2 (NB): Updates to pond VA. 
614-615 Cross Sections: Stage 2 Phase 2 (NB): Updates to pond VD. 

1005-10-76 
1064 Pavement Marking: Removed pavement marking quantity 
1065 Pavement Marking: Removed pavement marking quantity 
1404 Miscellaneous Quantities: Revise pavement marking quantities 

 
 
 
 
 



 
Deleted Plan Sheets 

Plan 
Sheet 

Plan Sheet Title (brief description of why sheet was deleted) 

1005-10-76 
1066 Pavement Marking: Removed due to staging of adjacent project. 

 
 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

PROJECT ID 1003-10-84, 1005-10-76, 1005-11- 

June 19, 2017 

 
Special Provisions 
 
25. Notice to Contractor – Airport Operating Restrictions – Site Specific. 
 
Add the following to the end of the table: 

 
 
41.  Base Aggregate Dense 1 ¼-Inch, Item 305.0120. 

 
Replace the first sentence with the following: 

 
Revise standard spec 305.2.2.1 when base is ≥ 50% crushed gravel as follows:  

 
 
145. Survey Project 1003-10-84, Item SPV.0105.001; 1005-10-76, Item SPV.0105.002; 1005-11-71, 

Item SPV.0105.003. 
 
Replace entire article title and article language with the following: 
 
145. Survey Project 1005-11-71, Item SPV.0105.003. 
 

A  Description 
Standard spec 105.6 and 650 are modified to define the requirements for construction staking for this 
contract. 
 
Add the following to standard spec 105.6.1: 
 
Horizontal and vertical control points, provided by the department, are generally at 1-mile intervals 
for horizontal control and at 1/2-mile intervals for vertical control. Control points will be provided in a 
hard copy and ASCII electronic format. 
 
Replace standard spec 105.6.2 with the following: 
 
The department will not perform any construction staking for this contract. The contractor shall 
perform all survey required to layout and construct the work under this contract, subject to engineer’s 
approval. 
 

Project 
ID Structure Location Latitude Longitude Heights Issue Date 

Expiration 
Date 

Aeronautical 
Study No. 

1005-
10-76 

Crane 
(Temporary 
for B-53-
214) 

I-39 SB 
Milwaukee 
Street 
Crossing 

42-41-
47.4 N 
NAD 83 

88-59-
02.7 W 

160 feet 
AGL 
1034 
feet 
AMSL 

11/29/2016 05/29/2018 2016-AGL-
15942-OE 

1005-
10-76 

Crane 
(Temporary 
for B-53-
337) 

I-39 NB 
Mt. Zion 
Avenue 
Crossing 

42-42-
01.8 N 
NAD 83 

88-59-
01.9 W 

160 feet 
AGL 
1025 
feet 
AMSL 

11/29/2016 05/29/2018 2016-AGL-
15943-OE 



The survey includes establishing horizontal and vertical position for all aspects of construction 
including but not limited to storm sewer, subgrade, base, curb, gutter, curb and gutter, pipe culverts, 
structure layout, pavement, barriers (temporary and permanent), electrical installations, 
supplemental control, slope stakes, ponds, ITS, FTMS, ramp gates, parking lots, utilities, 
landscaping elements, irrigation system layout, installation of community sensitive design elements, 
traffic control items, fencing, etc. 
 
The department may choose to perform quality assurance survey during construction. This quality 
assurance survey does not relieve the contractor of the responsibility for furnishing all survey work 
required under this contract. 
 
Delete standard spec 650.1. 
 
B  (Vacant) 
 
C  Construction 
Survey required under this item shall be according to all pertinent requirements of standard spec 650 
and shall include all other miscellaneous survey required to layout and construct all work under this 
contract. 
 
D  Measurement 
The department will measure Survey Project (Project Number) as a single lump sum unit of work, 
acceptably completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 

ITEM NUMBER DESCRIPTION UNIT 
SPV.0105.003 Survey Project 1005-11-71 LS 

 
Payment is full compensation for performing all survey work required to layout and construct all work 
under this contract. 
(5/14/2013) 
 

 
156. Roadside Infiltration Ditch Compost. 
 
Replace entire section titled C.3 Placement and Settling of Roadside Infiltration Ditch Compost with the 
following: 

 
C.3  Preparation, Placement and Settling of Roadside Infiltration Ditch Compost 
 
IH 39 NB/SB Roadside Infiltration Ditch Compost 
Place 4-inches of roadside infiltration ditch compost on top of previously placed roadside infiltration 
ditch granular backfill sand, as detailed in the plan, within the same calendar day of the roadside 
infiltration ditch granular backfill sand placement. The placement of roadside infiltration ditch granular 
backfill sand is paid for separately.   
 
Rototill the 4-inches of roadside infiltration ditch compost into the previously placed roadside 
infiltration ditch granular backfill sand to an elevation approximately 1-foot below the proposed 
elevation of the roadside infiltration ditch.  
 
Methods to induce mild settling of the roadside infiltration ditch compost layer, such as lightly 
tamping, may be used to prepare a stable planting medium and to stabilize the ponding depth. 
Vibrating-style plate compactors or other vibratory compactors are not allowed to induce settling. 



 
Infiltration Pond (VA Ramp) 
As detailed in the plans, excavate the roadside infiltration ditch area to a depth of 4 inches. 
Excavation of the roadside infiltration ditch area is paid for separately under bid item Excavation 
Common. Within the same calendar day of excavation, place 4 inches of roadside infiltration ditch 
compost. 
 
Rototill the 4-inches of roadside infiltration ditch compost into the existing sand and gravel strata to 
an elevation approximately 1-foot below the proposed elevation of the roadside infiltration ditch. 

 
Methods to induce mild settling of the roadside infiltration ditch compost layer, such as lightly 
tamping, may be used to prepare a stable planting medium and to stabilize the ponding depth. 
Vibrating-style plate compactors or other vibratory compactors are not allowed to induce settling. 
 

 
Replace the last paragraph in section titled C.4 Compaction Avoidance with the following: 

 
Avoid smearing during the placement of the roadside infiltration ditch compost of the existing sand 
and gravel strata or the previously placed roadside infiltration ditch granular backfill sand layer and 
the roadside infiltration ditch compost layer. 

 
 
 
Schedule of Items 
Attached, dated June 19, 2017, are the revised Schedule of Items Pages 4, 5, 23, 25, 27, 28, 33, 35,  
and 37-39. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
 
1003-10-84: 
Revised: 14, 21, 54, 65, 201, 216, 219, 228, 350, 490, 491, 518-520, 594-596, and 614-615 
 
1005-10-76: 
Revised: 1064-1065, and 1404 
Deleted: 1066 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 06/19/2017 11:36:53

Proposal ID: 20170711001 Project(s): 1003-10-84, 1005-10-76, 1005-11-71

Federal ID(s): WISC  2017326, WISC  2017327, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0440 204.0245

Removing Storm Sewer (size) 006. 30-
Inch

LF

313.000

_________._____ _________._____

0450 204.0245

Removing Storm Sewer (size) 007. 33-
Inch

LF

41.000

_________._____ _________._____

0460 204.0245

Removing Storm Sewer (size) 008. 36-
Inch

LF

482.000

_________._____ _________._____

0470 204.0245

Removing Storm Sewer (size) 009. 48-
Inch

LF

184.000

_________._____ _________._____

0480 204.0275

Closing Culvert Pipes EACH

1.000

_________._____ _________._____

0490 204.0280

Sealing Pipes EACH

2.000

_________._____ _________._____

0500 204.0291.S

Abandoning Sewer CY

223.900

_________._____ _________._____

0510 204.9060.S

Removing (item description) 001. Crash
Cushion

EACH

4.000

_________._____ _________._____

0520 204.9060.S

Removing (item description) 005. Apron
Endwalls

EACH

15.000

_________._____ _________._____

0530 204.9105.S

Removing (item description) 001.
Electrical Equipment

LUMP SUM _________._____LS

0540 204.9180.S

Removing (item description) 001.
Concrete Flumes

SY

445.000

_________._____ _________._____

0550 205.0100

Excavation Common CY

606,987.000

_________._____ _________._____

0560 206.1000

Excavation for Structures Bridges
(structure) 001.  B-53-0330

LUMP SUM _________._____LS

0570 206.1000

Excavation for Structures Bridges
(structure) 002.  B-53-0331

LUMP SUM _________._____LS
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Wisconsin Department of Transportation 06/19/2017 11:36:53

Proposal ID: 20170711001 Project(s): 1003-10-84, 1005-10-76, 1005-11-71

Federal ID(s): WISC  2017326, WISC  2017327, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0580 206.1000

Excavation for Structures Bridges
(structure) 003.  B-53-0332

LUMP SUM _________._____LS

0590 206.1000

Excavation for Structures Bridges
(structure) 004.  B-53-0333

LUMP SUM _________._____LS

0600 206.1000

Excavation for Structures Bridges
(structure) 005.  B-53-0334

LUMP SUM _________._____LS

0610 206.1000

Excavation for Structures Bridges
(structure) 006.  B-53-0335

LUMP SUM _________._____LS

0620 206.1000

Excavation for Structures Bridges
(structure) 007.  B-53-0214

LUMP SUM _________._____LS

0630 206.1000

Excavation for Structures Bridges
(structure) 008. B-53-0215

LUMP SUM _________._____LS

0640 206.1000

Excavation for Structures Bridges
(structure) 009.  B-53-0336

LUMP SUM _________._____LS

0650 206.1000

Excavation for Structures Bridges
(structure) 010.  B-53-0337

LUMP SUM _________._____LS

0660 206.1000

Excavation for Structures Bridges
(structure) 012. B-53-229

LUMP SUM _________._____LS

0670 206.1000

Excavation for Structures Bridges
(structure) 013. B-53-230

LUMP SUM _________._____LS

0680 208.1100

Select Borrow CY

54,185.000

_________._____ _________._____

0690 209.0300.S

Backfill Coarse Aggregate (size) 001. No.
1

CY

324.700

_________._____ _________._____

0700 209.1500

Backfill Granular Grade 1 TON

4,030.000

_________._____ _________._____

0710 210.1500

Backfill Structure Type A TON

6,435.000

_________._____ _________._____
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Wisconsin Department of Transportation 06/19/2017 11:36:53

Proposal ID: 20170711001 Project(s): 1003-10-84, 1005-10-76, 1005-11-71

Federal ID(s): WISC  2017326, WISC  2017327, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

3190 614.0905

Crash Cushions Temporary EACH

26.000

_________._____ _________._____

3200 614.2300

MGS Guardrail 3 LF

4,492.000

_________._____ _________._____

3210 614.2310

MGS Guardrail 3 HS LF

187.500

_________._____ _________._____

3220 614.2500

MGS Thrie Beam Transition LF

354.400

_________._____ _________._____

3230 614.2610

MGS Guardrail Terminal EAT EACH

15.000

_________._____ _________._____

3240 614.2620

MGS Guardrail Terminal Type 2 EACH

4.000

_________._____ _________._____

3250 616.0100

Fence Woven Wire (height) 001. 4-FT
**P**

LF

18,900.000

_________._____ _________._____

3260 616.0206

Fence Chain Link 6-FT **P** LF

17,950.000

_________._____ _________._____

3270 616.0700.S

Fence Safety LF

18,000.000

_________._____ _________._____

3280 618.0100

Maintenance And Repair of Haul Roads
(project) 001. 1003-10-84

EACH

1.000

_________._____ _________._____

3290 618.0100

Maintenance And Repair of Haul Roads
(project) 002. 1005-10-76

EACH

1.000

_________._____ _________._____

3300 618.0100

Maintenance And Repair of Haul Roads
(project) 003. 1005-11-71

EACH

1.000

_________._____ _________._____

3310 619.1000

Mobilization EACH

1.000

_________._____ _________._____

3320 624.0100

Water MGAL

14,201.400

_________._____ _________._____

3330 625.0500

Salvaged Topsoil SY

417,400.000

_________._____ _________._____

3340 627.0200

Mulching SY

343,660.000

_________._____ _________._____
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Wisconsin Department of Transportation 06/19/2017 11:36:53

Proposal ID: 20170711001 Project(s): 1003-10-84, 1005-10-76, 1005-11-71

Federal ID(s): WISC  2017326, WISC  2017327, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

3520 629.0205

Fertilizer Type A CWT

362.000

_________._____ _________._____

3530 630.0120

Seeding Mixture No. 20 LB

5,225.000

_________._____ _________._____

3540 630.0130

Seeding Mixture No. 30 LB

4,699.000

_________._____ _________._____

3550 630.0200

Seeding Temporary LB

890.000

_________._____ _________._____

3560 630.0300

Seeding Borrow Pit LB

220.000

_________._____ _________._____

3570 633.0100

Delineator Posts Steel EACH

169.000

_________._____ _________._____

3580 633.0500

Delineator Reflectors EACH

258.000

_________._____ _________._____

3590 633.1000

Delineator Brackets EACH

251.000

_________._____ _________._____

3600 633.5200

Markers Culvert End EACH

139.000

_________._____ _________._____

3610 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

18.000

_________._____ _________._____

3620 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

49.000

_________._____ _________._____

3630 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

22.000

_________._____ _________._____

3640 634.0620

Posts Wood 4x6-Inch X 20-FT EACH

14.000

_________._____ _________._____

3650 634.0622

Posts Wood 4x6-Inch X 22-FT EACH

4.000

_________._____ _________._____

3660 634.0808

Posts Tubular Steel 2x2-Inch X 8-FT EACH

4.000

_________._____ _________._____

3670 635.0200

Sign Supports Structural Steel HS LB

14,028.000

_________._____ _________._____

3680 636.0100

Sign Supports Concrete Masonry **P** CY

225.400

_________._____ _________._____
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Proposal ID: 20170711001 Project(s): 1003-10-84, 1005-10-76, 1005-11-71

Federal ID(s): WISC  2017326, WISC  2017327, N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

3840 641.1200

Sign Bridge Cantilevered (structure) 004.
S-53-108

LUMP SUM _________._____LS

3850 641.6600

Sign Bridge (structure) 001.  S-53-0076 LUMP SUM _________._____LS

3860 641.6600

Sign Bridge (structure) 002.  S-53-0077 LUMP SUM _________._____LS

3870 642.5401

Field Office Type D EACH

1.000

_________._____ _________._____

3880 643.0200.S

Traffic Control Surveillance and
Maintenance (project) 001. 1003-10-84

DAY

1,000.000

_________._____ _________._____

3890 643.0200.S

Traffic Control Surveillance and
Maintenance (project) 002. 1005-10-76

DAY

989.000

_________._____ _________._____

3900 643.0200.S

Traffic Control Surveillance and
Maintenance (project) 003. 1005-11-71

DAY

45.000

_________._____ _________._____

3910 643.0300

Traffic Control Drums DAY

183,121.000

_________._____ _________._____

3920 643.0420

Traffic Control Barricades Type III DAY

9,005.000

_________._____ _________._____

3930 643.0705

Traffic Control Warning Lights Type A DAY

14,605.000

_________._____ _________._____

3940 643.0715

Traffic Control Warning Lights Type C DAY

29,599.000

_________._____ _________._____

3950 643.0800

Traffic Control Arrow Boards DAY

432.000

_________._____ _________._____

3960 643.0900

Traffic Control Signs DAY

52,648.000

_________._____ _________._____

3970 643.0910

Traffic Control Covering Signs Type I EACH

5.000

_________._____ _________._____

3980 643.0920

Traffic Control Covering Signs Type II EACH

5.000

_________._____ _________._____

3990 643.1000

Traffic Control Signs Fixed Message SF

1,557.830

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

4000 643.1050

Traffic Control Signs PCMS DAY

4,244.000

_________._____ _________._____

4010 643.3000

Traffic Control Detour Signs DAY

4,000.000

_________._____ _________._____

4020 644.1410.S

Temporary Pedestrian Surface Asphalt SF

9,940.000

_________._____ _________._____

4030 644.1420.S

Temporary Pedestrian Surface Plywood SF

2,120.000

_________._____ _________._____

4040 644.1601.S

Temporary Curb Ramp EACH

3.000

_________._____ _________._____

4050 644.1616.S

Temporary Pedestrian Safety Fence LF

1,690.000

_________._____ _________._____

4060 645.0111

Geotextile Type DF Schedule A SY

6,083.000

_________._____ _________._____

4070 645.0120

Geotextile Type HR SY

6,400.000

_________._____ _________._____

4080 645.0130

Geotextile Type R SY

395.000

_________._____ _________._____

4090 645.0140

Geotextile Type SAS SY

25,500.000

_________._____ _________._____

4100 645.0220

Geogrid Type SR SY

17,120.000

_________._____ _________._____

4110 646.0106

Pavement Marking Epoxy 4-Inch LF

162,560.000

_________._____ _________._____

4120 646.0107.S

Pavement Marking Grooved Epoxy 4-
Inch

LF

26,130.000

_________._____ _________._____

4130 646.0126

Pavement Marking Epoxy 8-Inch LF

12,590.000

_________._____ _________._____

4140 646.0690.S

Removing Pavement Markings Water
Blasting

LF

301,550.000

_________._____ _________._____

4150 646.0841.S

Pavement Marking Grooved Wet
Reflective Contrast Tape 4-Inch

LF

13,360.000

_________._____ _________._____
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Proposal

Line
Number

4750 677.0150

Install Camera Pole 50-FT EACH

1.000

_________._____ _________._____

4760 677.0200

Install Camera Assembly EACH

1.000

_________._____ _________._____

4770 690.0150

Sawing Asphalt LF

28,809.000

_________._____ _________._____

4780 690.0250

Sawing Concrete LF

8,638.000

_________._____ _________._____

1.00000

4790 715.0415

Incentive Strength Concrete Pavement DOL

119,676.400

119,676.40

1.00000

4800 715.0502

Incentive Strength Concrete Structures DOL

56,244.000

56,244.00

4810 999.1000.S

Seismograph LUMP SUM _________._____LS

4820 999.1500.S

Crack and Damage Survey LUMP SUM _________._____LS

5.00000

4830 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

2,000.000

10,000.00

5.00000

4840 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

3,000.000

15,000.00

4850 SPV.0005

Special 001. Subsoiling ACRE

1.000

_________._____ _________._____

4860 SPV.0035

Special 001. Roadway Embankment CY

236,436.000

_________._____ _________._____

4870 SPV.0035

Special 002. Roadside Infiltration Ditch
Granular Backfill Sand

CY

11,000.000

_________._____ _________._____

4880 SPV.0035

Special 100. Compost CY

400.000

_________._____ _________._____

4890 SPV.0035

Special 700. High Performance Concrete
(HPC) Masonry Structures **P**

CY

6,581.000

_________._____ _________._____
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Proposal
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Number

5050 SPV.0060

Special 103. Concrete Cutoff Wall EACH

6.000

_________._____ _________._____

5060 SPV.0060

Special 104. Covering Storm Sewer EACH

21.000

_________._____ _________._____

5070 SPV.0060

Special 105. V Notch Weir Wall EACH

6.000

_________._____ _________._____

5080 SPV.0060

Special 201. Fixed Message Sign
Portable Support

EACH

30.000

_________._____ _________._____

5090 SPV.0060

Special 202. Barrier Wall Delineation EACH

2,308.000

_________._____ _________._____

5100 SPV.0060

Special 203. Temporary Concrete Barrier
Gate

EACH

2.000

_________._____ _________._____

5110 SPV.0060

Special 204. Reinstall Temporary
Concrete Barrier Gate

EACH

2.000

_________._____ _________._____

5120 SPV.0060

Special 350. Anchor Bolt Cover Shroud EACH

7.000

_________._____ _________._____

5130 SPV.0060

Special 351. Pull Box Non-Conductive
18x24-Inch

EACH

15.000

_________._____ _________._____

5140 SPV.0060

Special 352. Pull Box Non-Conductive
24x42-Inch

EACH

59.000

_________._____ _________._____

5150 SPV.0060

Special 353. Pull Box Non-Conductive
24x36-Inch

EACH

9.000

_________._____ _________._____

5160 SPV.0060

Special 401. Fiber Tracer Marker Post EACH

16.000

_________._____ _________._____

5170 SPV.0060

Special 402.  Install Wireless Mesh
Radio Assembly

EACH

1.000

_________._____ _________._____

5180 SPV.0060

Special 403.  Install Hardwired Bluetooth
Sensor

EACH

1.000

_________._____ _________._____

5190 SPV.0060

Special 404. Install IP Radio EACH

2.000

_________._____ _________._____
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Proposal
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5340 SPV.0090

Special 001. Concrete Curb and Gutter
24-Inch Type D

LF

66.000

_________._____ _________._____

5350 SPV.0090

Special 002. Concrete Pavement Joint
Sealing

LF

50,800.000

_________._____ _________._____

5360 SPV.0090

Special 003. Re-Lap Guard Rail LF

550.000

_________._____ _________._____

5370 SPV.0090

Special 004. Reinstall Temporary Snow
Fence

LF

8,510.000

_________._____ _________._____

5380 SPV.0090

Special 005. Fence Chain Link Polymer-
Coated 6-Foot Ground Mounted **P**

LF

1,181.000

_________._____ _________._____

5390 SPV.0090

Special 006. Furnishing Snow Fence LF

400.000

_________._____ _________._____

5400 SPV.0090

Special 007. Installing Snow Fence LF

400.000

_________._____ _________._____

5410 SPV.0090

Special 100. Pipe Boring & Jacking 36-
Inch

LF

364.000

_________._____ _________._____

5420 SPV.0090

Special 101. Pipe Boring & Jacking 48-
Inch

LF

204.000

_________._____ _________._____

5430 SPV.0090

Special 102. Drain Slotted Vane
Longitudinal

LF

1,535.000

_________._____ _________._____

5440 SPV.0090

Special 103. Drain Slotted Vane
Longitudinal Temporary

LF

112.000

_________._____ _________._____

5450 SPV.0090

Special 150. Compost Tube LF

39,175.000

_________._____ _________._____

5460 SPV.0090

Special 202. Maintenance and Removal
of Conc Barrier Temp Precast Left in
Place by Othrs

LF

16,850.000

_________._____ _________._____

5470 SPV.0090

Special 203. Traffic Control Gawk Screen
Furnished

LF

41,820.000

_________._____ _________._____
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5480 SPV.0090

Special 204. Traffic Control Gawk Screen
Installed

LF

43,020.000

_________._____ _________._____

5490 SPV.0090

Special 650. Water Service Lateral, 1-
Inch

LF

85.000

_________._____ _________._____

5500 SPV.0090

Special 850. Fence Chain Link Polymer-
Coated 6-Ft. **P**

LF

1,584.000

_________._____ _________._____

5530 SPV.0105

Special 003. Survey Project 1005-11-71 LUMP SUM _________._____LS

5540 SPV.0105

Special 004. Concrete Pavement Joint
Layout

LUMP SUM _________._____LS

5550 SPV.0105

Special 005. Survey Project 1003-10-84
with Optional AMG for Conc Pavmnt and
Base Course

LUMP SUM _________._____LS

5560 SPV.0105

Special 006. Survey Project 1005-10-76
with Optional AMG for Conc Pavmnt and
Base Course

LUMP SUM _________._____LS

5570 SPV.0105

Special 350. Electrical Service Meter
Breaker Pedestal Special (CB100)

LUMP SUM _________._____LS

5580 SPV.0105

Special 351. Electrical Service Meter
Breaker Pedestal Special (CB300)

LUMP SUM _________._____LS

5590 SPV.0105

Special 352. Electrical Service Meter
Breaker Pedestal Special (CB500)

LUMP SUM _________._____LS

5600 SPV.0105

Special 353. Electrical Service Meter
Breaker Pedestal Special (CB700)

LUMP SUM _________._____LS

5610 SPV.0105

Special 401.  Salvage ITS Equipment LUMP SUM _________._____LS

5620 SPV.0105

Special 701.  Removing and Resetting
Steel Girders B-53-0214

LUMP SUM _________._____LS
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5630 SPV.0105

Special 702. Removing and Resetting
Steel Girders B-53-0215

LUMP SUM _________._____LS

5640 SPV.0165

Special 200. Fixed Message Signs Left
in Place

SF

188.000

_________._____ _________._____

5650 SPV.0165

Special 700. Longitudinal Grooving
Bridge Deck **P**

SF

150,820.000

_________._____ _________._____

5660 SPV.0165

Special 701. Temporary Shoring Railroad SF

1,300.000

_________._____ _________._____

5670 SPV.0165

Special 850.  Wall Concrete Panel
Mechanically Stabilized Earth
LRFD/QMP **P**

SF

17,620.000

_________._____ _________._____

5680 SPV.0165

Special 851. Temporary Wall Wire Faced
Mechanically Stabilized Earth
LRFD/QMP

SF

3,690.000

_________._____ _________._____

5690 SPV.0180

Special 150. Roadside Infiltration Ditch
Compost

SY

22,030.000

_________._____ _________._____

5700 SPV.0195

Special 700. Excavation, Hauling, and
Disposal of Contaminated Soil

TON

1,340.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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