
 Wisconsin Department of Transportation

 

Version 06-2014 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4802 Sheboygan Avenue, Rm 601 
P O Box 7916 
Madison, WI  53707-7916 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 7, 2017 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #19: 4987-02-62, WISC 2017 515   

C Green Bay, Mather St  
Vroman St to Roy Ave    
Local Street    
Brown County 

 

 
Letting of November, 14, 2017 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

690.0150 Sawing Asphalt LF 282 60 342 
690.0250 Sawing Concrete LF 907 5,315 6222 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

57 Miscellaneous Quantities (revised quantities for saw cuts) 
 

Schedule of Items 
Attached, dated November 7, 2017, are the revised Schedule of Items Page 5. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 57 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 

END OF ADDENDUM 
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Wisconsin Department of Transportation 11/07/2017 13:54:20

Proposal ID: 20171114019 Project(s): 4987-02-62
Federal ID(s): WISC  2017515

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0128 647.0206
Pavement Marking Arrows Bike Lane
Epoxy

EACH
18.000

_________._____ _________._____

0130 647.0306
Pavement Marking Symbols Bike Lane
Epoxy

EACH
18.000

_________._____ _________._____

0132 647.0576
Pavement Marking Stop Line Epoxy 24-
Inch

LF
59.000

_________._____ _________._____

0134 647.0776
Pavement Marking Crosswalk Epoxy 12-
Inch

LF
582.000

_________._____ _________._____

0136 650.4000
Construction Staking Storm Sewer EACH

43.000
_________._____ _________._____

0138 650.4500
Construction Staking Subgrade LF

1,912.000
_________._____ _________._____

0140 650.5000
Construction Staking Base LF

1,912.000
_________._____ _________._____

0142 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
3,987.000

_________._____ _________._____

0144 650.9910
Construction Staking Supplemental
Control (project) 01. 4987-02-61

LUMP SUM _________._____LS

0146 650.9920
Construction Staking Slope Stakes LF

1,912.000
_________._____ _________._____

0148 690.0150
Sawing Asphalt LF

342.000
_________._____ _________._____

0150 690.0250
Sawing Concrete LF

6,222.000
_________._____ _________._____

5.00000
0152 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,200.000

6,000.00

5.00000
0154 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
600.000

3,000.00

0156 SPV.0035
Special 01. Slurry Backfill CY

3.000
_________._____ _________._____

Proposal Schedule of Items Page 5 of 7




	49870262Prop19Add01November2017soi
	49870262Prop19Add01November2017_PlanSheets
	soi



