



Wisconsin Department of Transportation

February 1, 2018

Division of Transportation Systems Development

Bureau of Project Development
4802 Sheboygan Avenue, Rm 601
P O Box 7916
Madison, WI 53707-7916

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #06: 5991-05-19, WISC 2018 085
C La Crosse, Market Street
14th Street to 19th Street
Local Street
La Crosse County

Letting of February 13, 2018

This is Addendum No. 01, which provides for the following:

Special Provisions:

Revised Special Provisions	
Article No.	Description
6	Utilities

Deleted Special Provisions	
Article No.	Description
12	Inlets 4-FT Diameter
17	Inlet Covers Special, Item SPV.0060.03

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
465.0105	Asphaltic Surface	TON	90	-40	50

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0210	Removing Manholes	EACH	1	-1	0
204.0220	Removing Inlets	EACH	1	-1	0
611.2004	Manholes 4-FT Diameter	EACH	1	-1	0
611.3004	Inlets 4-FT Diameter	EACH	1	-1	0
SPV.0060.03	Inlet Covers Special	EACH	1	-1	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
17	Remove Manhole Summary table, remove Inlet Summary table, and remove Asphaltic Surface quantity associated with structure replacement.
23	Update Remarks to reflect no sanitary structure replacement. Remove Inlet Covers Special table.
25	Remove references to Removing Inlets and Inlets 4-FT Diameter, Special.
27	Remove reference to Removing Manholes. Change reference to Manholes 4-FT Diameter, Special to Manhole Covers Special.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

ADDENDUM NO. 01

5991-05-19

February 1, 2018

Special Provisions

6. Utilities.

Replace paragraph two with the following:

The City of La Crosse has sanitary sewer along the centerline of the project roadway and water facilities left of centerline of the project roadway. Manhole covers for sanitary sewer shall be replaced by the contractor during construction. Water valves and manholes shall be adjusted by the contractor during construction.

12. DELETED.

17. DELETED.

Schedule of Items

Attached, dated February 1, 2018, are the revised Schedule of Items Pages 1 – 3.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 17, 23, 25 and 27.

END OF ADDENDUM

ASPHALTIC SURFACE

CATEGORY	LOCATION	TON	REMARKS
0010	UNDISTRIBUTED	20	FOR LEVELING REQ'D DUE TO STORM STRUCTURE REPLACEMENT FOR HMA REPAIR
0010	UNDISTRIBUTED	50	
	TOTAL 0010	<u>50</u>	
0020	UNDISTRIBUTED	20	FOR LEVELING REQ'D DUE TO SANITARY STRUCTURE REPLACEMENT
	TOTAL 0020	<u>20</u>	
PROJECT TOTALS =		<u>50</u>	

MANHOLE SUMMARY

CATEGORY	STATION	LOCATION	REMARKS
0020	109+40	CL	REPLACE SANITARY STRUCTURE AND CASTING
	PROJECT TOTALS =	<u>1</u>	<u>1</u>

Addendum No. 01
 ID 5991-05-19
 Revised Sheet 17
 February 1, 2018

INLET SUMMARY

CATEGORY	STATION	LOCATION	REMARKS
0010	105+10	LT 22'	REPLACE STRUCTURE AND CASTING (NE 15TH ST)
	PROJECT TOTALS =	<u>1</u>	<u>1</u>

ADJUSTING MANHOLE COVERS

CATEGORY	STATION	REMARKS
0010	108+97	WATER
0010	109+69	WATER
0010	117+63	WATER
0010	121+43	STORM
PROJECT TOTAL		<u>4</u>

ADJUSTING INLET COVERS

CATEGORY	STATION	LOCATION	REMARKS
0010	100+54	24' RT	REPLACE ADJUSTING RINGS (SW 14TH ST)
0010	104+91	25' RT	SW 15TH ST
0010	105+29	22' RT	SE 15TH ST
0010	109+15	21' LT	REPLACE ADJUSTING RINGS (NW 16TH ST)
0010	109+15	21' RT	REPLACE ADJUSTING RINGS (SW 16TH ST)
0010	121+59	20' LT	NW 19TH ST
PROJECT TOTALS =		<u>6</u>	

ADJUSTING WATER VALVES

SPV .0060.01			
CATEGORY	STATION	LOCATION	REMARKS
0020	100+85	LT	1
0020	101+10	LT	1
0020	105+25	LT	1
0020	118+00	LT	1
PROJECT TOTALS =			4

Addendum No. 01
 ID 5991-05-19
 Revised Sheet 23
 February 1, 2018

MANHOLE COVERS SPECIAL

SPV .0050.02			
CATEGORY	STATION	EACH	REMARKS
0010	100+67	1	REPLACE STORM CASTING
0010	104+70	1	REPLACE STORM CASTING
0010	105+18	1	REPLACE STORM CASTING AND TOP 1' OF STRUCTURE
0010	109+31	1	REPLACE STORM CASTING AND TOP 1' OF STRUCTURE
TOTAL 0010 =			4
0020	100+75	1	REPLACE SANITARY CASTING
0020	105+10	1	REPLACE SANITARY CASTING
0020	109+38	1	REPLACE SANITARY CASTING AND 2FT OF ADJUSTING RINGS
0020	117+90	1	REPLACE SANITARY CASTING AND 2FT OF ADJUSTING RINGS
0020	121+10	1	REPLACE SANITARY CASTING AND 2FT OF ADJUSTING RINGS
0020	121+80	1	REPLACE SANITARY CASTING AND 2FT OF ADJUSTING RINGS
TOTAL 0020 =			6
PROJECT TOTALS =			10

~~INLET COVERS SPECIAL~~

SPV.0060.03			
CATEGORY	STATION	LOCATION	REMARKS
0010	105+30	LT 22'	1
PROJECT TOTALS =			1

REMOVING MATERIAL FOR HWA REPAIR

SPV.0180.01			
CATEGORY	LOCATION	SY	REMARKS
0010	UNDISTRIBUTED	90	
PROJECT TOTALS =			90



Proposal Schedule of Items

Proposal ID: 20180213006 Project(s): 5991-05-19

Federal ID(s): WISC 2018085

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	204.0120 Removing Asphaltic Surface Milling	8,272.000 SY	_____.	_____.
0004	204.0150 Removing Curb & Gutter	393.000 LF	_____.	_____.
0010	213.0100 Finishing Roadway (project) 01. 5991-05-19	1.000 EACH	_____.	_____.
0012	305.0120 Base Aggregate Dense 1 1/4-Inch	300.000 TON	_____.	_____.
0014	455.0605 Tack Coat	584.000 GAL	_____.	_____.
0016	460.5223 HMA Pavement 3 LT 58-28 S	1,048.000 TON	_____.	_____.
0018	460.5224 HMA Pavement 4 LT 58-28 S	815.000 TON	_____.	_____.
0020	465.0105 Asphaltic Surface	50.000 TON	_____.	_____.
0022	601.0411 Concrete Curb & Gutter 30-Inch Type D	393.000 LF	_____.	_____.
0028	611.8110 Adjusting Manhole Covers	4.000 EACH	_____.	_____.
0030	611.8115 Adjusting Inlet Covers	6.000 EACH	_____.	_____.
0032	611.8120.S Cover Plates Temporary	21.000 EACH	_____.	_____.
0034	618.0100 Maintenance And Repair of Haul Roads (project) 01. 5991-05-19	1.000 EACH	_____.	_____.
0036	619.1000 Mobilization	1.000 EACH	_____.	_____.
0038	628.1905 Mobilizations Erosion Control	1.000 EACH	_____.	_____.
0040	628.1910 Mobilizations Emergency Erosion Control	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20180213006 Project(s): 5991-05-19

Federal ID(s): WISC 2018085

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0042	628.7015 Inlet Protection Type C	17.000 EACH	_____.	_____.
0044	637.2210 Signs Type II Reflective H	62.160 SF	_____.	_____.
0046	637.2230 Signs Type II Reflective F	12.500 SF	_____.	_____.
0048	638.2602 Removing Signs Type II	14.000 EACH	_____.	_____.
0050	638.3000 Removing Small Sign Supports	14.000 EACH	_____.	_____.
0052	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0054	643.0420 Traffic Control Barricades Type III	2,100.000 DAY	_____.	_____.
0056	643.0715 Traffic Control Warning Lights Type C	2,800.000 DAY	_____.	_____.
0058	643.0900 Traffic Control Signs	4,000.000 DAY	_____.	_____.
0060	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0062	646.1020 Marking Line Epoxy 4-Inch	538.000 LF	_____.	_____.
0064	646.5220 Marking Symbol Epoxy	28.000 EACH	_____.	_____.
0066	646.6120 Marking Stop Line Epoxy 18-Inch	187.000 LF	_____.	_____.
0068	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	1,190.000 LF	_____.	_____.
0070	650.5500 Construction Staking Curb Gutter and Curb & Gutter	393.000 LF	_____.	_____.
0072	650.8000 Construction Staking Resurfacing Reference	2,337.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20180213006 Project(s): 5991-05-19

Federal ID(s): WISC 2018085

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0074	650.9910 Construction Staking Supplemental Control (project) 01. 5991-05-19	LS	LUMP SUM	_____.
0076	690.0150 Sawing Asphalt	439.000 LF	_____.	_____.
0078	690.0250 Sawing Concrete	55.000 LF	_____.	_____.
0080	SPV.0060 Special 01. Adjusting Water Valves	4.000 EACH	_____.	_____.
0082	SPV.0060 Special 02. Manhole Covers Special	10.000 EACH	_____.	_____.
0086	SPV.0060 Special 04. Posts Steel U-Channel 14-FT	14.000 EACH	_____.	_____.
0088	SPV.0090 Special 01. Grading, Shaping, and Finishing for Curb and Gutter Replacement	393.000 LF	_____.	_____.
0090	SPV.0180 Special 01. Removing Material for HMA Repair	90.000 SY	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.