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NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: ID 1005-10-81, WISC 2018 135  

Illinois State Line – Madison 
Kennedy Road To Knutson Road 
IH 39    
Rock County 

 

 
Letting of March 13, 2018 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

3 Prosecution and Progress. 
9 Other Contracts 

 
Added Special Provisions 

Article 
No. 

Description 

77 Removing Electrical Conductors from Existing Conduit, Item 204.9090.S 
78 Remove and Relocate Street Light, Item SPV.0060.350 

 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

652.0225 Conduit Rigid Nonmetallic Schedule 40 2-Inch LF 230 200 430 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0157 Removing Concrete Barrier LF 0 20 20 
204.0195 Removing Concrete Base EA 0 1 1 

204.9090.S 
Removing Electrical Conductors from Existing 
Conduit 

LF 0 200 200 

460.7424 HMA Pavement 4 HT 58-28 H Ton 0 13,973 13,973 



654.0106 Concrete Bases Type 6 EA 0 1 1 
655.0610 Electrical Wire Lighting 12 AWG LF 0 174 174 
655.0625 Electrical Wire Lighting 6 AWG LF 0 630 630 

SPV.0060.350 Remove and Relocate Street Light EA 0 1 1 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.7624 HMA Pavement 4 HT 58-28 V Ton 13,973 -13,973 0 
 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

3, 8-15, 
20-21, 23, 
53, 55-62, 
204-205, 
376-378, 
381, 397, 
401, 424, 

444 

HMA pavement type switched from 460.7624 to 460.7424. Updated notes and labels on 
all sheets. 

46 Updated to show Removing Concrete Barrier. 
202 Added Removing Concrete Barrier table to sheet. 

212, 214 Updated crash cushion notes. 
245-248 Updated profile information. 
452-453, 
455, 468, 
471, 475-
476, 490, 
494-496, 
500-505,  

Corrected existing and added missing section labels.  

543-555, 
557 

Updated cross sections based on new profile information. 

 
Added Plan Sheets 

Plan 
Sheet 

Plan Sheet Title (brief description of why sheet was added) 

98A Added to show lighting construction. 
219A Added to show lighting miscellaneous quantity table. 
261A-
261C 

Additional SDDs needed for lighting construction. 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 



ADDENDUM NO. 01 

1005-10-81 

March 5, 2018 

 
Special Provisions 
 
3. Prosecution and Progress. 
 
Add the following:  
 

Coordination with project 1000-99-68 will be required for the Rest Area #17 ramp construction and 
lighting.  

 
 
9. Other Contracts. 
 
Add the following: 
 

Project I.D. 1000-99-68 
This project involves the addition of cameras and vehicle detectors at Rest Area #17. Coordination 
with this project will be required for the Rest Area #17 ramp construction and lighting. 

 
77. Removing Electrical Conductors from Existing Conduit, Item 204.9090.S. 
 

A  Description 
This special provision describes removing electrical conductors from existing conduit and disposing 
them off of the project site in accordance to the pertinent provisions of standard spec 204 and as 
hereinafter provided. 
 
B  (Vacant) 
 
C  Construction 
Wires shall be removed from the existing underground conduits as shown on the plans and as 
directed by the engineer. The engineer shall verify the extent of the wiring removal prior to 
disconnecting luminaires. Any necessary splices or disconnections shall be done as part of this pay 
item. Removed wires shall become property of the contractor and shall be disposed of off the project 
site. 
 
D  Measurement 
The department will measure Removing Electrical Wires from Existing Conduit by linear feet of 
conduit from where wires shall be removed and disposed of, acceptably completed. The vertical 
length and wire slack shall be incidental to this pay item. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid 
item: 
 
ITEM NUMBER DESCRIPTION UNIT 
204.9090.S Removing Electrical conductors From Existing Conduit LF 
 
Payment is full compensation for removing electrical wires from conduits and disposal of all removed 
materials. 

 
 
 



78. Remove and Relocate Street Light, Item SPV.0060.350. 
 

A  Description 
This special provision describes removing and relocating street lighting units. 
 
B  Materials 
Use all street lighting materials salvaged from the project, except for the concrete base and pole 
wiring. Furnishing a new concrete base and pole wiring will be paid for under separate bid items. 
 
C  Construction 
Disconnect and salvage the transformer base, pole, luminaire arm and luminaire from the lighting 
units in the locations shown in the plans and/or as designated by the Engineer. Concrete base and 
electrical wiring shall be properly disposed of as directed by the Engineer. 
 
Store salvaged lighting units on site, in a location designated by the Engineer, until ready for 
reinstallation.  Salvaged items shall be stored and protected from damage until ready for delivery. 
Any damage to the salvaged materials resulting from the hauling operation shall be repaired or 
replaced in-kind at the Contractor's expense. 
 
Reinstall salvaged street light items in accordance to standard spec 657 and standard spec 659, and 
as shown in the plans. 
 
This item includes coordination and incidentals necessary to remove or have removed by others: 
street signs, and all accessories affixed to the lighting units. 
 
D  Measurement 
The department will measure Remove and Relocate Street Light by each individual unit, acceptably 
completed. 
 
E  Payment 
The department will pay for measured quantities at the contract unit price under the following bid item:  
ITEM NUMBER DESCRIPTION UNIT 
SPV.0060.350 Remove and Relocate Street Light Each 
 
Payment is full compensation for removing and relocating the street light assembly and all incidental 
hardware. 

 
 
Schedule of Items 
Attached, dated March 5, 2018, are the revised Schedule of Items Pages 1 – 15. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
 
Revised: 3, 8-15, 20-21, 23, 46, 53, 55-62, 202, 204-205, 212, 214, 245-248, 376-378, 381, 397, 401, 424, 
444, 452-453, 455, 468, 471, 475-476, 490, 494-496, 500-505, 543-555, and 557. 
 
Added: 98A, 219A, and 261A-261C. 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 03/05/2018 14:32:34

Proposal ID: 20180313001 Project(s): 1005-10-81
Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

82.000
_________._____ _________._____

0004 201.0205
Grubbing STA

82.000
_________._____ _________._____

0006 203.0100
Removing Small Pipe Culverts EACH

10.000
_________._____ _________._____

0008 203.0200
Removing Old Structure (station) 001.
1205+86 'TWNB'

LUMP SUM _________._____LS

0010 203.0200
Removing Old Structure (station) 002.
1196+09'TWNB'

LUMP SUM _________._____LS

0012 203.0200
Removing Old Structure (station) 003.
1099+70 'TWBN'

LUMP SUM _________._____LS

0014 203.0225.S
Debris Containment (structure) 001. B-
53-75

LUMP SUM _________._____LS

0016 203.0225.S
Debris Containment (structure) 002. B-
53-77

LUMP SUM _________._____LS

0018 203.0225.S
Debris Containment (structure) 003. B-
53-80

LUMP SUM _________._____LS

0020 204.0100
Removing Pavement SY

9,700.000
_________._____ _________._____

0022 204.0120
Removing Asphaltic Surface Milling SY

23,550.000
_________._____ _________._____

0024 204.0165
Removing Guardrail LF

3,000.000
_________._____ _________._____

0026 204.0170
Removing Fence LF

11,310.000
_________._____ _________._____

0028 204.0180
Removing Delineators and Markers EACH

15.000
_________._____ _________._____

0030 204.0190
Removing Surface Drains EACH

1.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 15
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Proposal ID: 20180313001 Project(s): 1005-10-81
Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 204.0220
Removing Inlets EACH

3.000
_________._____ _________._____

0034 204.0291.S
Abandoning Sewer CY

300.000
_________._____ _________._____

0036 204.9180.S
Removing (item description) 001.
Concrete Flume

SY
450.000

_________._____ _________._____

0038 205.0100
Excavation Common CY

146,599.000
_________._____ _________._____

0040 206.1000
Excavation for Structures Bridges
(structure) 001. B-53-75

LUMP SUM _________._____LS

0042 206.1000
Excavation for Structures Bridges
(structure) 002. B-53-77

LUMP SUM _________._____LS

0044 206.1000
Excavation for Structures Bridges
(structure) 003. B-53-80

LUMP SUM _________._____LS

0046 208.1100
Select Borrow CY

30,879.000
_________._____ _________._____

0048 209.1500
Backfill Granular Grade 1 TON

40.000
_________._____ _________._____

0050 210.1500
Backfill Structure Type A TON

710.000
_________._____ _________._____

0052 211.0400
Prepare Foundation for Asphaltic
Shoulders

STA
222.000

_________._____ _________._____

0054 213.0100
Finishing Roadway (project) 001. 1005-
10-81

EACH
1.000

_________._____ _________._____

0056 305.0110
Base Aggregate Dense 3/4-Inch TON

40.000
_________._____ _________._____

0058 305.0120
Base Aggregate Dense 1 1/4-Inch TON

92,000.000
_________._____ _________._____

0060 305.0130
Base Aggregate Dense 3-Inch TON

110.000
_________._____ _________._____

Proposal Schedule of Items Page 2 of 15
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Proposal ID: 20180313001 Project(s): 1005-10-81
Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 312.0110
Select Crushed Material TON

200.000
_________._____ _________._____

0064 415.0090
Concrete Pavement 9-Inch SY

25.000
_________._____ _________._____

0066 415.0410
Concrete Pavement Approach Slab **P* SY

250.000
_________._____ _________._____

0068 416.0610
Drilled Tie Bars EACH

45.000
_________._____ _________._____

0070 416.0620
Drilled Dowel Bars EACH

70.000
_________._____ _________._____

0072 416.1715
Concrete Pavement Repair SHES SY

50.000
_________._____ _________._____

0074 416.1725
Concrete Pavement Replacement SHES SY

55.000
_________._____ _________._____

1.00000
0076 440.4410

Incentive IRI Ride DOL
2,120.000

2,120.00

0078 450.4000
HMA Cold Weather Paving TON

11,000.000
_________._____ _________._____

0080 455.0605
Tack Coat GAL

6,261.000
_________._____ _________._____

1.00000
0082 460.2000

Incentive Density HMA Pavement DOL
18,317.000

18,317.00

0084 460.6223
HMA Pavement 3 MT 58-28 S TON

115.000
_________._____ _________._____

0086 460.6224
HMA Pavement 4 MT 58-28 S TON

460.000
_________._____ _________._____

0088 460.7222
HMA Pavement 2 HT 58-28 S TON

15,600.000
_________._____ _________._____

0092 502.0100
Concrete Masonry Bridges **P** CY

606.000
_________._____ _________._____

0094 502.4205
Adhesive Anchors No. 5 Bar EACH

4.000
_________._____ _________._____

0096 503.0128
Prestressed Girder Type I 28-Inch **P** LF

406.000
_________._____ _________._____

Proposal Schedule of Items Page 3 of 15
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Proposal ID: 20180313001 Project(s): 1005-10-81
Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0098 505.0400
Bar Steel Reinforcement HS Structures
**P**

LB
13,450.000

_________._____ _________._____

0100 505.0600
Bar Steel Reinforcement HS Coated
Structures **P**

LB
103,800.000

_________._____ _________._____

0102 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
18.000

_________._____ _________._____

0104 506.4000
Steel Diaphragms (structure) 002. B-53-
77  **P**

EACH
6.000

_________._____ _________._____

0106 509.0301
Preparation Decks Type 1 SY

995.000
_________._____ _________._____

0108 509.0302
Preparation Decks Type 2 SY

294.000
_________._____ _________._____

0110 509.1500
Concrete Surface Repair SF

22.000
_________._____ _________._____

0112 509.2000
Full-Depth Deck Repair SY

171.000
_________._____ _________._____

0114 509.2100.S
Concrete Masonry Deck Repair CY

161.000
_________._____ _________._____

0116 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 001. B-53-0075

SY
480.000

_________._____ _________._____

0118 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 002. B-53-0077

SY
605.000

_________._____ _________._____

0120 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 003. B-53-0065

SY
1,122.000

_________._____ _________._____

0122 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 004. B-53-0073

SY
705.000

_________._____ _________._____

0124 509.9010.S
Removing Asphaltic Concrete Deck
Overlay (structure) 005. B-53-0085

SY
1,021.000

_________._____ _________._____

Proposal Schedule of Items Page 4 of 15
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Proposal ID: 20180313001 Project(s): 1005-10-81
Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0126 511.1200
Temporary Shoring (structure) 001. B-53-
75

SF
520.000

_________._____ _________._____

0128 511.1200
Temporary Shoring (structure) 002. B-53-
77

SF
880.000

_________._____ _________._____

0130 511.1200
Temporary Shoring (structure) 003. B-53-
80

SF
580.000

_________._____ _________._____

0132 516.0500
Rubberized Membrane Waterproofing
**P**

SY
36.000

_________._____ _________._____

0134 520.8000
Concrete Collars for Pipe EACH

21.000
_________._____ _________._____

0136 520.8700
Cleaning Culvert Pipes EACH

21.000
_________._____ _________._____

0138 521.1018
Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH
2.000

_________._____ _________._____

0140 521.1024
Apron Endwalls for Culvert Pipe Steel
24-Inch

EACH
1.000

_________._____ _________._____

0142 521.3118
Culvert Pipe Corrugated Steel 18-Inch LF

100.000
_________._____ _________._____

0144 521.3124
Culvert Pipe Corrugated Steel 24-Inch LF

7.000
_________._____ _________._____

0146 522.0118
Culvert Pipe Reinforced Concrete Class
III 18-Inch

LF
247.000

_________._____ _________._____

0148 522.0124
Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF
196.000

_________._____ _________._____

0150 522.0518
Culvert Pipe Reinforced Concrete Class
V 18-Inch

LF
379.000

_________._____ _________._____

0152 522.0524
Culvert Pipe Reinforced Concrete Class
V 24-Inch

LF
158.000

_________._____ _________._____
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Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0154 522.0554
Culvert Pipe Reinforced Concrete Class
V 54-Inch

LF
452.000

_________._____ _________._____

0156 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
10.000

_________._____ _________._____

0158 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
13.000

_________._____ _________._____

0160 522.1054
Apron Endwalls for Culvert Pipe
Reinforced Concrete 54-Inch

EACH
2.000

_________._____ _________._____

0162 524.0618
Apron Endwalls for Culvert Pipe
Salvaged 18-Inch

EACH
3.000

_________._____ _________._____

0164 524.0624
Apron Endwalls for Culvert Pipe
Salvaged 24-Inch

EACH
6.000

_________._____ _________._____

0166 550.2106
Piling CIP Concrete 10 3/4 X 0.365-Inch LF

1,060.000
_________._____ _________._____

0168 550.2108
Piling CIP Concrete 10 3/4 X 0.50-Inch LF

560.000
_________._____ _________._____

0170 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
46,902.000

_________._____ _________._____

0172 603.8125
Concrete Barrier Temporary Precast
Installed

LF
51,275.000

_________._____ _________._____

0174 604.0500
Slope Paving Crushed Aggregate SY

524.000
_________._____ _________._____

0176 606.0100
Riprap Light CY

170.000
_________._____ _________._____

0178 606.0200
Riprap Medium CY

1,360.000
_________._____ _________._____

0180 611.0642
Inlet Covers Type MS EACH

1.000
_________._____ _________._____

0182 611.3901
Inlets Median 1 Grate EACH

1.000
_________._____ _________._____
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Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0184 612.0406
Pipe Underdrain Wrapped 6-Inch **P** LF

1,124.000
_________._____ _________._____

0186 614.0800
Crash Cushions Permanent EACH

10.000
_________._____ _________._____

0188 614.0905
Crash Cushions Temporary EACH

16.000
_________._____ _________._____

0190 614.2300
MGS Guardrail 3 LF

63.000
_________._____ _________._____

0192 614.2500
MGS Thrie Beam Transition LF

39.000
_________._____ _________._____

0194 614.2620
MGS Guardrail Terminal Type 2 EACH

1.000
_________._____ _________._____

0196 616.0100
Fence Woven Wire (height) 001. 4-FT
**P**

LF
14,800.000

_________._____ _________._____

0198 616.0700.S
Fence Safety LF

2,680.000
_________._____ _________._____

0200 618.0100
Maintenance And Repair of Haul Roads
(project) 001. 1005-10-81

EACH
1.000

_________._____ _________._____

0202 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0204 624.0100
Water MGAL

3,150.000
_________._____ _________._____

0206 625.0500
Salvaged Topsoil SY

137,000.000
_________._____ _________._____

0208 627.0200
Mulching SY

137,000.000
_________._____ _________._____

0210 628.1104
Erosion Bales EACH

1,100.000
_________._____ _________._____

0212 628.1504
Silt Fence LF

8,000.000
_________._____ _________._____

0214 628.1520
Silt Fence Maintenance LF

4,000.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0216 628.1905
Mobilizations Erosion Control EACH

10.000
_________._____ _________._____

0218 628.1910
Mobilizations Emergency Erosion Control EACH

5.000
_________._____ _________._____

0220 628.2004
Erosion Mat Class I Type B SY

61,000.000
_________._____ _________._____

0222 628.2008
Erosion Mat Urban Class I Type B SY

36,300.000
_________._____ _________._____

0224 628.2023
Erosion Mat Class II Type B SY

14,100.000
_________._____ _________._____

0226 628.6510
Soil Stabilizer Type B ACRE

20.000
_________._____ _________._____

0228 628.7005
Inlet Protection Type A EACH

8.000
_________._____ _________._____

0230 628.7015
Inlet Protection Type C EACH

3.000
_________._____ _________._____

0232 628.7504
Temporary Ditch Checks LF

2,800.000
_________._____ _________._____

0234 628.7555
Culvert Pipe Checks EACH

40.000
_________._____ _________._____

0236 628.7560
Tracking Pads EACH

12.000
_________._____ _________._____

0238 628.7570
Rock Bags EACH

315.000
_________._____ _________._____

0240 629.0205
Fertilizer Type A CWT

102.000
_________._____ _________._____

0242 630.0120
Seeding Mixture No. 20 LB

3,500.000
_________._____ _________._____

0244 630.0130
Seeding Mixture No. 30 LB

700.000
_________._____ _________._____

0246 630.0200
Seeding Temporary LB

5,450.000
_________._____ _________._____

0248 633.0100
Delineator Posts Steel EACH

74.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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UnitsDescription
Item ID

Proposal
Line

Number

0250 633.0500
Delineator Reflectors EACH

103.000
_________._____ _________._____

0252 633.5200
Markers Culvert End EACH

35.000
_________._____ _________._____

0254 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

2.000
_________._____ _________._____

0256 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

4.000
_________._____ _________._____

0258 637.2210
Signs Type II Reflective H SF

25.880
_________._____ _________._____

0260 637.5453
Barricades Permanent Type III EACH

8.000
_________._____ _________._____

0262 638.2102
Moving Signs Type II EACH

24.000
_________._____ _________._____

0264 638.4000
Moving Small Sign Supports EACH

25.000
_________._____ _________._____

0266 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

0268 643.0300
Traffic Control Drums DAY

77,120.000
_________._____ _________._____

0270 643.0420
Traffic Control Barricades Type III DAY

3,415.000
_________._____ _________._____

0272 643.0705
Traffic Control Warning Lights Type A DAY

6,830.000
_________._____ _________._____

0274 643.0715
Traffic Control Warning Lights Type C DAY

7,150.000
_________._____ _________._____

0276 643.0800
Traffic Control Arrow Boards DAY

635.000
_________._____ _________._____

0278 643.0900
Traffic Control Signs DAY

6,930.000
_________._____ _________._____

0280 643.1050
Traffic Control Signs PCMS DAY

270.000
_________._____ _________._____

0282 643.5000
Traffic Control EACH

1.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0284 645.0111
Geotextile Type DF Schedule A SY

151.000
_________._____ _________._____

0286 645.0120
Geotextile Type HR SY

2,600.000
_________._____ _________._____

0288 645.0130
Geotextile Type R SY

460.000
_________._____ _________._____

0290 645.0220
Geogrid Type SR SY

9,264.000
_________._____ _________._____

0292 646.1020
Marking Line Epoxy 4-Inch LF

48,450.000
_________._____ _________._____

0294 646.3020
Marking Line Epoxy 8-Inch LF

2,790.000
_________._____ _________._____

0296 646.6464.S
Cold Weather Marking Epoxy 4-Inch LF

29,150.000
_________._____ _________._____

0298 646.7220
Marking Chevron Epoxy 24-Inch LF

450.000
_________._____ _________._____

0300 646.9010
Marking Removal Line Water Blasting 4-
Inch

LF
113,400.000

_________._____ _________._____

0302 646.9110
Marking Removal Line Water Blasting 8-
Inch

LF
2,650.000

_________._____ _________._____

0304 646.9210
Marking Removal Line Water Blasting
Wide

LF
430.000

_________._____ _________._____

0306 649.0120
Temporary Marking Line Epoxy 4-Inch LF

78,100.000
_________._____ _________._____

0308 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
44,120.000

_________._____ _________._____

0310 649.0220
Temporary Marking Line Epoxy 8-Inch LF

1,550.000
_________._____ _________._____

0312 649.0250
Temporary Marking Line Removable
Tape 8-Inch

LF
9,685.000

_________._____ _________._____

Proposal Schedule of Items Page 10 of 15



Wisconsin Department of Transportation 03/05/2018 14:32:34

Proposal ID: 20180313001 Project(s): 1005-10-81
Federal ID(s): WISC  2018135

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0314 649.0760
Temporary Marking Raised Pavement
Marker Type I

EACH
30.000

_________._____ _________._____

0316 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
430.000

_________._____ _________._____

0318 652.0605
Conduit Special 2-Inch LF

145.000
_________._____ _________._____

0320 653.0164
Pull Boxes Non-Conductive 24x42-Inch EACH

2.000
_________._____ _________._____

0322 653.0905
Removing Pull Boxes EACH

1.000
_________._____ _________._____

0324 655.0635
Electrical Wire Lighting 2 AWG LF

1,233.000
_________._____ _________._____

0326 670.0100
Field System Integrator LUMP SUM _________._____LS

0328 670.0200
ITS Documentation LUMP SUM _________._____LS

0330 673.0225.S
Install Pole Mounted Cabinet EACH

1.000
_________._____ _________._____

0332 674.0300
Remove Cable LF

155.000
_________._____ _________._____

0334 677.0200
Install Camera Assembly EACH

1.000
_________._____ _________._____

0336 678.0600
Install Ethernet Switches EACH

1.000
_________._____ _________._____

0338 690.0150
Sawing Asphalt LF

3,800.000
_________._____ _________._____

0340 690.0250
Sawing Concrete LF

16,745.000
_________._____ _________._____

1.00000
0342 715.0415

Incentive Strength Concrete Pavement DOL
500.000

500.00

1.00000
0344 715.0502

Incentive Strength Concrete Structures DOL
3,636.000

3,636.00
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Alt Set ID: Alt Mbr ID:
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Item ID
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Line

Number

5.00000
0346 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
2,000.000

10,000.00

5.00000
0348 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
3,350.000

16,750.00

0350 SPV.0035
Special 001. Roadway Embankment CY

145,121.000
_________._____ _________._____

0352 SPV.0035
Special 002. Roadside Infiltration Ditch
Granular Backfill Sand

CY
170.000

_________._____ _________._____

0354 SPV.0060
Special 002. Baseline CPM Progress
Schedule

EACH
1.000

_________._____ _________._____

0356 SPV.0060
Special 003. CPM Progress Schedule
Updates and Accepted Revisions

EACH
9.000

_________._____ _________._____

0358 SPV.0060
Special 005. Access Gate 6-Foot EACH

2.000
_________._____ _________._____

0360 SPV.0060
Special 006. Test Pits EACH

15.000
_________._____ _________._____

0362 SPV.0060
Special 007. Infiltration Test Pits EACH

2.000
_________._____ _________._____

0364 SPV.0060
Special 008. Removing Billboard Sign
and Sign Structure

EACH
2.000

_________._____ _________._____

0366 SPV.0060
Special 200. Repair State Owned Energy
Absorbing Terminal (EAT)

EACH
2.000

_________._____ _________._____

0368 SPV.0060
Special 201. Crash Cushion Low
Maintenance Delivered

EACH
3.000

_________._____ _________._____

0370 SPV.0060
Special 202. Install Department
Furnished Crash Cushion Low
Maintenance

EACH
1.000

_________._____ _________._____

0372 SPV.0060
Special 203. Repair State Owned Crash
Cushion Low Maintenance

EACH
1.000

_________._____ _________._____
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Item ID

Proposal
Line

Number

0374 SPV.0060
Special 204. Emergency Response to
Traffic Incident Involving Conc Barrier
Temp Precast

EACH
4.000

_________._____ _________._____

0376 SPV.0060
Special 205. Emergency Response to
Traffic Incident Involving Crash Cushion

EACH
2.000

_________._____ _________._____

0378 SPV.0060
Special 206. Emergency Response to
Traffic Incident Involving Guard Rail or
EAT

EACH
2.000

_________._____ _________._____

0380 SPV.0060
Special 401. Poles Wood 65-FT EACH

1.000
_________._____ _________._____

0382 SPV.0060
Special 402. Install Wireless Mesh Radio
Assembly

EACH
1.000

_________._____ _________._____

0384 SPV.0060
Special 403. Remove Poles Wood EACH

1.000
_________._____ _________._____

0386 SPV.0060
Special 650. Salvage Terminal High-
Tension Cable TL-3 Safence

EACH
2.000

_________._____ _________._____

0388 SPV.0060
Special 653. Utility Line Opening EACH

10.000
_________._____ _________._____

0390 SPV.0090
Special 001. Compost Tube LF

3,700.000
_________._____ _________._____

0392 SPV.0090
Special 002. Sawing Concrete Partial
Depth

LF
75.000

_________._____ _________._____

0394 SPV.0090
Special 100. Pipe Boring & Jacking 54-
Inch

LF
252.000

_________._____ _________._____

0396 SPV.0090
Special 200. Concrete Barrier Temporary
Precast Left in Place

LF
10,221.000

_________._____ _________._____

0398 SPV.0090
Special 201. Traffic Control Gawk Screen
Furnished

LF
2,792.000

_________._____ _________._____
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Item ID

Proposal
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Number

0400 SPV.0090
Special 202. Traffic Control Gawk Screen
Installed

LF
5,558.000

_________._____ _________._____

0402 SPV.0090
Special 203. Repair State Owned
Guardrail

LF
100.000

_________._____ _________._____

0404 SPV.0090
Special 651. Salvage High-Tension
Cable TL-3 Socketed Safence

LF
1,265.000

_________._____ _________._____

0406 SPV.0090
Special 700. Sawing Pavement Deck
Preparation Areas

LF
4,381.000

_________._____ _________._____

0408 SPV.0105
Special 007. Survey Project 1005-10-81
with Optional AMG for Concrete
Pavement and Base

LUMP SUM _________._____LS

0410 SPV.0105
Special 401. Salvage ITS Equipment LUMP SUM _________._____LS

0412 SPV.0165
Special 700. Temporary Shoring Railroad SF

700.000
_________._____ _________._____

0414 SPV.0180
Special 001. Compost SY

315.000
_________._____ _________._____

0416 SPV.0180
Special 002. Continuously Reinforced
Concrete Pavement SHES Repair

SY
65.000

_________._____ _________._____

0418 SPV.0180
Special 151. Geotextile Type FF SY

450.000
_________._____ _________._____

0420 204.0157
Removing Concrete Barrier LF

20.000
_________._____ _________._____

0422 204.0195
Removing Concrete Bases EACH

1.000
_________._____ _________._____

0424 204.9090.S
Removing (item description) 001.
Electrical Conductors From Existing
Conduit

LF
200.000

_________._____ _________._____

0426 460.7424
HMA Pavement 4 HT 58-28 H TON

13,973.000
_________._____ _________._____
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Item ID
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Line

Number

0428 654.0106
Concrete Bases Type 6 EACH

1.000
_________._____ _________._____

0430 655.0610
Electrical Wire Lighting 12 AWG LF

174.000
_________._____ _________._____

0432 655.0625
Electrical Wire Lighting 6 AWG LF

630.000
_________._____ _________._____

0434 SPV.0060
Special 350. Remove and Relocate
Street Light

EACH
1.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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