



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

May 2, 2018

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #24: 1610-44-70, WISC 2018 249
Prentice – Park Falls
CTH A to CTH D
STH 13
Price County

Letting of May 8, 2018

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.0120	Marking Line Epoxy 4-Inch	LF	88,700	58,700	147,400
649.0105	Temporary Marking Line Paint 4-Inch	LF	5,400	58,700	64,100

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
39	Changes to Marking Epoxy and Temporary Marking Line Paint 4-Inch quantity tables

Schedule of Items

Attached, dated May 2, 2018, are the revised Schedule of Items Pages 4 and 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 39

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 1610-44-70
Revised Sheet 39
May 2, 2018

MARKERS CULVERT END

STATION	LOCATION	683.5200 EACH
250+15		2
399+31	C 50-012	2
399+44	C 50-012	2
435+00		2
471+57	B 50-0085	2
471+71	B 50-0085	2
471+82	B 50-0085	2
588+10	C 50-013-0550	2
UNDISTRIBUTED		4
TOTAL		20

TRAFFIC CONTROL ITEMS

OPERATIONS	DURATION DAYS	643.0300 DAYS	643.0420 DAYS	643.0705 DAYS	643.0715 DAYS	643.0900 DAYS
STAGE 1	15	1,800	60	120	300	450
STAGE 2	30	3,600	120	240	600	900
STAGE 3	15	1,800	60	120	300	450
UNDISTRIBUTED		720	24	48	120	180
TOTAL	60	7,920	264	528	1,320	1,980

MARKING REMOVAL LINE 4-INCH

STATION	LOCATION	646.9000 L.F.	REMARKS
396+00 - 403+00	C 50-012	2,100	CL, EDGELINE, STAGE 1
468+50 - 475+00	B 50-0085	1,950	CL, EDGELINE, STAGE 1
396+00 - 403+00	C 50-012	700	EDGELINE, STAGE 2
468+50 - 475+00	B 50-0085	650	EDGELINE, STAGE 2
TOTAL		5,400	

CONSTRUCTION STAKING

STATION	SUBGRADE L.F.	CULLVERTS EACH	PIPE REFERENCE L.F.	RESURFACING STAKES L.F.	SLOPE STAKES L.F.	REMARKS
198+70 - 659+50	-	-	45,380	-	-	PROJECT
396+00 - 400+50	250	2	-	250	250	PIPE TRANSITION
470+50 - 473+00	250	3	-	250	250	PIPE TRANSITION
587+00 - 589+00	200	1	-	200	200	PIPE TRANSITION
TOTAL	700	6	45,380	700	700	

MARKING EPOXY

STATION	LOCATION	WHITE L.F.	YELLOW L.F.	REMARKS
198+70 - 659+50		58,700	-	58,700
198+70 - 633+20		88,700	-	88,700
633+20 - 659+50		-	5,200	5,200
355+60 LT & RT		-	-	-
362+20 LT & RT		-	-	-
368+64 LT & RT		-	-	-
375+42 LT & RT		-	-	-
382+03 LT & RT		-	-	-
TOTAL		147,400	5,200	152,600

TEMPORARY MARKING LINEPAINT 4-INCH

STATION	LOCATION	WHITE L.F.	YELLOW L.F.	REMARKS
396+00 - 403+00	C 50-012	700	700	CL, EDGELINE - STAGE 1
468+50 - 475+00	B 50-0085	650	650	CL, EDGELINE - STAGE 1
396+00 - 403+00	C 50-012	700	700	CL, EDGELINE - STAGE 2
468+50 - 475+00	B 50-0085	650	650	CL, EDGELINE - STAGE 2
198+70 - 659+50	Base Layer	58,700	-	CL ON BASE LAYER
SUBTOTAL		2,700	61,400	
TOTAL		64,100		



Proposal Schedule of Items

Proposal ID: 20180508024 Project(s): 1610-44-70

Federal ID(s): WISC 2018249

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	634.0616 Posts Wood 4x6-Inch X 16-FT	47.000 EACH	_____	_____
0096	637.2210 Signs Type II Reflective H	232.030 SF	_____	_____
0098	637.2230 Signs Type II Reflective F	107.720 SF	_____	_____
0100	638.2102 Moving Signs Type II	1.000 EACH	_____	_____
0102	638.2602 Removing Signs Type II	44.000 EACH	_____	_____
0104	638.3000 Removing Small Sign Supports	50.000 EACH	_____	_____
0106	642.5001 Field Office Type B	1.000 EACH	_____	_____
0108	643.0300 Traffic Control Drums	7,920.000 DAY	_____	_____
0110	643.0310.S Temporary Portable Rumble Strips	1.000 LS	_____	_____
0112	643.0420 Traffic Control Barricades Type III	264.000 DAY	_____	_____
0114	643.0705 Traffic Control Warning Lights Type A	528.000 DAY	_____	_____
0116	643.0715 Traffic Control Warning Lights Type C	1,320.000 DAY	_____	_____
0118	643.0900 Traffic Control Signs	1,980.000 DAY	_____	_____
0120	643.5000 Traffic Control	1.000 EACH	_____	_____
0122	646.1020 Marking Line Epoxy 4-Inch	147,400.000 LF	_____	_____
0124	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	5,200.000 LF	_____	_____



Proposal Schedule of Items

Proposal ID: 20180508024 Project(s): 1610-44-70

Federal ID(s): WISC 2018249

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0126	646.4520 Marking Line Same Day Epoxy 4-Inch	58,700.000 LF	_____.	_____.
0128	646.5420 Marking Aerial Enforcement Bar Epoxy	10.000 EACH	_____.	_____.
0130	646.9000 Marking Removal Line 4-Inch	5,400.000 LF	_____.	_____.
0132	648.0100 Locating No-Passing Zones	8.700 MI	_____.	_____.
0134	649.0105 Temporary Marking Line Paint 4-Inch	64,100.000 LF	_____.	_____.
0136	649.0805 Temporary Marking Stop Line Paint 18-Inch	48.000 LF	_____.	_____.
0138	650.4500 Construction Staking Subgrade	700.000 LF	_____.	_____.
0140	650.6000 Construction Staking Pipe Culverts	6.000 EACH	_____.	_____.
0142	650.8000 Construction Staking Resurfacing Reference	45,380.000 LF	_____.	_____.
0144	650.9910 Construction Staking Supplemental Control (project) 01. 1610-44-70	LS	LUMP SUM	_____.
0146	650.9920 Construction Staking Slope Stakes	700.000 LF	_____.	_____.
0148	661.0100 Temporary Traffic Signals for Bridges (structure) 01. B-50-0085	LS	LUMP SUM	_____.
0150	661.0100 Temporary Traffic Signals for Bridges (structure) 02. C-50-012	LS	LUMP SUM	_____.
0152	690.0150 Sawing Asphalt	920.000 LF	_____.	_____.
0154	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	2,000.000 HRS	5.00000	10,000.00