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NOTICE TO ALL CONTRACTORS: 
 
Proposal #01: 1003-10-79, WISC 2018 280   

Illinois State Line - Madison 
IH 43 Interchange  
New Alignment    
IH 39    
Rock County 

1003-11-71, WISC 2018 281  
Illinois State Line - Madison 
IH 43 Interchange 
South & East Leg   
IH 39    
Rock County 

 
Letting of June 12, 2018 
 
This is Addendum No. 04, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 

Article 
No. 

Description 

50 Structure Overcoating Cleaning and Priming B-53-216, Item 517.3000.S.001 
 

Added Special Provisions 

Article 
No. 

Description 

139 Containment and Collection of Waste Materials B-53-216, Item 517.4000.S.001 

140 
Negative Pressure Containment and Collection of Waste Materials B-53-217, Item 
517.4500.S.002 

 
Deleted Special Provisions 

Article 
No. 

Description 

51 
Negative Pressure Containment and Collection of Waste Materials B-53-216, Item 
517.4500.S.001; Negative Pressure Containment and Collection of Waste Materials B-53-217, 
Item 517.4500.S.002 

 
 
 
 
 
 
 



Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

517.4000.S.001 
Containment and Collection of Waste Materials 
B-53-216 

LS 0 1 1 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

517.4500.S.001 
Negative Pressure Containment and Collection 
of Waste Materials B-53-216 

LS 1 -1 0 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

 Project ID 1003-11-71 
904 Structure B-53-216 (Quantity Update) 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 04 

1003-10-79 & 1003-11-71 

June 7, 2018 

 
Special Provisions 
 

50. Structure Overcoating Cleaning and Priming B-53-216, Item 517.3000.S. 
 
Replace entire section titled A.1 Areas to be Cleaned and Painted with the following: 

A.1  Areas to be Cleaned and Painted 

Structure B-53-216 

1. Two Coat Area: 9,504 SF with SP 1 cleaning. 

2. Three Coat Area: 

96 SF with SP 2 cleaning. 

0 SF with SP 3 cleaning. 

0 SF with SP 11 cleaning. 

0 SF with SP 15 cleaning. 

0 SF total three-coat area. 

 

 51. DELETED. 
 
139. Containment and Collection of Waste Materials B-53-216 Item 517.4000.S.001. 

A  Description 

This special provision describes furnishing and erecting tarpaulins to contain, collect and store the spent 
material from surface preparation of steel surfaces, collecting such spent material, and labeling and storing 
the spent material in waste containers. 

B  Materials 

Provide 5-gallon lidded plastic containers for containing the spent material. 

C  Construction 

Erect tarpaulins or other materials to collect all of the spent material from power tool cleaning. Consider and 
treat all spent material as hazardous waste because it contains lead. 

Collect and store all waste material collected by this operation at the bridge site for disposal. Collect and store 
all waste materials at the end of each workday or more often if needed. Store materials in 5-gallon lidded plastic 
containers. 

Label each container with the date the first waste was placed in the container and the words "Hazardous Waste 
– EPA Waste Code D008." Lock and secure all containers at the end of each workday. Keep the containers 
covered at all times except to add or remove waste material. Store the containers in an accessible and secured 
area, not located in a storm water runoff course, flood plain or exposed to standing water. 

Collect the spent debris by vacuuming, shoveling, sweeping, or by channeling it directly to disposal containers. 
The enclosure shall be thoroughly cleaned at the end of each work day. 

D  Measurement 



The department will measure Containment and Collection of Waste Materials (Structure), completed 
according to the contract and accepted, as a single complete unit of work for each structure designated in 
the contract. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

517.4000.S.001 Containment and Collection of Waste Materials B-53-216 LS 

Payment is full compensation for designing, erecting, operating, maintaining and disassembling the 
containment devices; collecting, labeling and storing spent materials in appropriate containers. 

stp-517-037 (20080902) 

 

140. Negative Pressure Containment and Collection of Waste Materials B-53-217, Item 517.4500.S.002. 

A  Description 

This special provision describes providing a dust collector to maintain a negative air pressure in the 
enclosure; furnishing and erecting enclosures as required to contain, collect and store waste material 
resulting from the preparation of steel surfaces for painting, and repainting, including collection of such waste 
material, and labeling and storing waste material in approved hazardous waste containers. 

B  (Vacant)  

C  Construction 

Erect an enclosure to completely enclose (surround) the blasting operations. The ground, slope paving, or 
roadway cannot be used as the bottom of the enclosure unless covered by approved containment materials. So 
that there are no visible emissions to the air or ground or water, design, erect, operate, maintain and 
disassemble the enclosures in such a manner to effectively contain and collect dust and waste materials 
resulting from surface preparation and paint over spray. Suspend all enclosures over water from the structure 
or as approved by the engineer. 

Construct the enclosure of flexible materials such as tarpaulins or of rigid materials such as plywood, or of a 
combination of flexible and rigid materials and meet SSPC Guide 6 requirements with Level 1 emissions. 
Systems manufactured and provided by Eagle Industries, Detroit Tarps, or equal, are preferred. The tarpaulins 
shall be a non-permeable material, either as part of the tarp system or have a separate non-permeable lining. 
Maintain all materials free of tears, cuts or holes. The vertical sides of the enclosure shall extend from the 
bottom of the deck down to the level of the covered work platform or covered barge where used for structures 
over water, and shall be fastened securely to those levels to prevent the wind from lifting them. Bulkheads are 
required between beams to enclose the blasting area as approved by the engineer. Where bulkheads are 
required, construct them of plywood and properly seal them. To prevent spent materials and paint over spray 
from escaping the enclosed area, overlap and fasten together all seams. Place groundcovers under all 
equipment before operations or as approved by the engineer. 

To allow proper cleaning, inspection of structures or equipment, and painting, provide safe adequate artificial 
lighting in areas where natural light is inadequate. 

Provide a dust collector so that there are no visible emissions outside of the enclosure and so that a negative 
air pressure inside the enclosure is maintained. The dust collector shall be sized to maintain the minimum air 
flow based on the cross-sectional area of the enclosure. 

A combination of positive air input and negative air pressure may be needed to maintain the minimum airflow 
within the enclosure. 

Filter all air exhausted from the enclosure to create a negative pressure within the enclosure so as to remove all 
hazardous and other particulate matter. 



After all debris has been removed and all painting has been approved in the containment area is complete, 
remove containment in accordance with SSPC Guide 6. 

As a safety factor for structures over water, provide for scum control. Provide a plan for corrective measures to 
mitigate scum forming and list the procedures, labor and equipment needed to assure compliance. Effectively 
contain the scum that forms on the water and does not sink in place from moving upstream or downstream by 
the use of floating boom devices. 

If in the use of floating boom devices the scum tends to collect at the devices, contain, collect, store the scum, 
and do not allow it to travel upstream or downstream beyond the devices. Remove the scum at least once a 
day or more often if needed. 

Collect and store at the bridge site for disposal all waste material or scum collected by this operation, or any 
that may have fallen onto the ground tarps. Collect and store all waste material and scum at the end of each 
workday or more often if needed. Storage shall be in provided hazardous waste containers. Label each 
container as it is filled, using the labels provided by the Hazardous Waste Disposal contractor. Check the label 
and ensure that the project ID, bridge number and EPA ID match the structure. Fill in the generation date when 
the first material is placed in the container. Secure all containers at the end of each workday. Keep the 
containers covered at all times except to add or remove waste material. Store the containers in an accessible 
and secured area, not located in a storm water runoff course, flood plain, or exposed to standing water. 

In a separate operation, recover the recyclable abrasive for future application, and collect the paint and/or 
corrosion particles for disposal. 

D  Measurement 

The department will measure Negative Pressure Containment and Collection of Waste Materials (Structure) as 
a single complete lump sum unit of work for each structure designated in the contract, completed in accordance 
with the contract and accepted,. 

E  Payment 

The department will pay for measured quantities at the contract unit price under the following bid item: 

ITEM NUMBER DESCRIPTION UNIT 

517.4500.S.002 Negative Pressure Containment and Collection of Waste Materials B-53-217 LS 

Payment is full compensation for designing, erecting, operating, maintaining, and disassembling the 
containment devices; providing negative pressure exhaust ventilation; collecting, labeling, and for storing spent 
materials in provided hazardous waste containers. 

stp-517-065 (20140630) 

 
 
Schedule of Items 
Attached, dated June 7, 2018, are the revised Schedule of Items Pages 1 – 31. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
 
Revised: 
Project ID 1003-11-71 
904 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

124.000
_________._____ _________._____

0004 201.0120
Clearing ID

86.000
_________._____ _________._____

0006 201.0205
Grubbing STA

124.000
_________._____ _________._____

0008 201.0220
Grubbing ID

86.000
_________._____ _________._____

0010 203.0100
Removing Small Pipe Culverts EACH

22.000
_________._____ _________._____

0012 203.0200
Removing Old Structure (station) 015.
Sta. 162+20

LUMP SUM _________._____LS

0014 203.0200
Removing Old Structure (station) 030.
Sta. 163+00

LUMP SUM _________._____LS

0016 203.0225.S
Debris Containment (structure) 001. B-
53-216

LUMP SUM _________._____LS

0018 203.0225.S
Debris Containment (structure) 002. B-
53-217

LUMP SUM _________._____LS

0020 204.0100
Removing Pavement SY

133,141.000
_________._____ _________._____

0022 204.0105
Removing Pavement Butt Joints SY

1,378.000
_________._____ _________._____

0024 204.0115
Removing Asphaltic Surface Butt Joints SY

776.000
_________._____ _________._____

0026 204.0120
Removing Asphaltic Surface Milling SY

4,054.000
_________._____ _________._____

0028 204.0150
Removing Curb & Gutter LF

1,530.000
_________._____ _________._____

0030 204.0155
Removing Concrete Sidewalk SY

1,325.000
_________._____ _________._____

0032 204.0157
Removing Concrete Barrier LF

6.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 31



Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 204.0165
Removing Guardrail LF

3,563.000
_________._____ _________._____

0036 204.0170
Removing Fence LF

32,864.000
_________._____ _________._____

0038 204.0180
Removing Delineators and Markers EACH

150.000
_________._____ _________._____

0040 204.0195
Removing Concrete Bases EACH

34.000
_________._____ _________._____

0042 204.0220
Removing Inlets EACH

16.000
_________._____ _________._____

0044 205.0100
Excavation Common CY

637,460.000
_________._____ _________._____

0046 206.1000
Excavation for Structures Bridges
(structure) 004. B-53-301

LUMP SUM _________._____LS

0048 206.1000
Excavation for Structures Bridges
(structure) 007. B-53-308

LUMP SUM _________._____LS

0050 206.1000
Excavation for Structures Bridges
(structure) 016. B-53-216

LUMP SUM _________._____LS

0052 206.1000
Excavation for Structures Bridges
(structure) 031. B-53-217

LUMP SUM _________._____LS

0054 206.5000
Cofferdams (structure) 001. B-53-301 LUMP SUM _________._____LS

0056 206.5000
Cofferdams (structure) 008. B-53-308 LUMP SUM _________._____LS

0058 208.1100
Select Borrow CY

48,450.000
_________._____ _________._____

0060 209.0300.S
Backfill Coarse Aggregate (size) 001.
Size No. 1

CY
513.000

_________._____ _________._____

0062 210.1500
Backfill Structure Type A TON

1,580.000
_________._____ _________._____
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Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0064 213.0100
Finishing Roadway (project) 001. 1003-
10-79

EACH
1.000

_________._____ _________._____

0066 213.0100
Finishing Roadway (project) 002. 1003-
11-71

EACH
1.000

_________._____ _________._____

0068 305.0110
Base Aggregate Dense 3/4-Inch TON

6,803.000
_________._____ _________._____

0070 305.0120
Base Aggregate Dense 1 1/4-Inch TON

194,951.000
_________._____ _________._____

0072 312.0110
Select Crushed Material TON

259,225.000
_________._____ _________._____

0074 405.0100
Coloring Concrete WisDOT Red CY

162.000
_________._____ _________._____

0076 415.0080
Concrete Pavement 8-Inch SY

16,548.000
_________._____ _________._____

0078 415.0085
Concrete Pavement 8 1/2-Inch SY

41,988.000
_________._____ _________._____

0080 415.0100
Concrete Pavement 10-Inch SY

36,969.000
_________._____ _________._____

0082 415.0110
Concrete Pavement 11-Inch SY

3,911.000
_________._____ _________._____

0084 415.0130
Concrete Pavement 13-Inch SY

101,892.000
_________._____ _________._____

0086 415.0410
Concrete Pavement Approach Slab SY

659.000
_________._____ _________._____

0088 415.6000.S
Rout and Seal LF

18,199.000
_________._____ _________._____

0090 416.0610
Drilled Tie Bars EACH

2,799.000
_________._____ _________._____

0092 416.0620
Drilled Dowel Bars EACH

625.000
_________._____ _________._____

0094 416.1010
Concrete Surface Drains CY

8.000
_________._____ _________._____
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Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0096 416.1110
Concrete Shoulder Rumble Strips LF

43,998.000
_________._____ _________._____

0098 416.1715
Concrete Pavement Repair SHES SY

32.000
_________._____ _________._____

0100 416.1725
Concrete Pavement Replacement SHES SY

160.000
_________._____ _________._____

1.00000
0102 440.4410

Incentive IRI Ride DOL
28,200.000

28,200.00

0104 455.0605
Tack Coat GAL

1,907.000
_________._____ _________._____

1.00000
0106 460.2000

Incentive Density HMA Pavement DOL
17,650.000

17,650.00

0108 460.5223
HMA Pavement 3 LT 58-28 S TON

2,697.000
_________._____ _________._____

0110 460.5224
HMA Pavement 4 LT 58-28 S TON

2,452.000
_________._____ _________._____

0112 460.6223
HMA Pavement 3 MT 58-28 S TON

5,041.000
_________._____ _________._____

0114 460.6224
HMA Pavement 4 MT 58-28 S TON

3,490.000
_________._____ _________._____

0116 460.6424
HMA Pavement 4 MT 58-28 H TON

957.000
_________._____ _________._____

0118 460.7223
HMA Pavement 3 HT 58-28 S TON

3,314.000
_________._____ _________._____

0120 460.7624
HMA Pavement 4 HT 58-28 V TON

3,191.000
_________._____ _________._____

0122 465.0310
Asphaltic Curb LF

521.000
_________._____ _________._____

0124 465.0315
Asphaltic Flumes SY

66.000
_________._____ _________._____

0126 465.0400
Asphaltic Shoulder Rumble Strips LF

2,297.000
_________._____ _________._____

0128 501.1000.S
Ice Hot Weather Concreting LB

16,760.000
_________._____ _________._____
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Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0130 502.0100
Concrete Masonry Bridges CY

1,504.000
_________._____ _________._____

0132 502.3100
Expansion Device (structure) 001. B-53-
216

LUMP SUM _________._____LS

0134 502.3100
Expansion Device (structure) 002. B-53-
217

LUMP SUM _________._____LS

0136 502.3200
Protective Surface Treatment SY

3,960.000
_________._____ _________._____

0138 502.3210
Pigmented Surface Sealer SY

925.000
_________._____ _________._____

0140 502.4204
Adhesive Anchors No. 4 Bar EACH

48.000
_________._____ _________._____

0142 502.4205
Adhesive Anchors No. 5 Bar EACH

82.000
_________._____ _________._____

0144 502.4206
Adhesive Anchors No. 6 Bar EACH

120.000
_________._____ _________._____

0146 502.4207
Adhesive Anchors No. 7 Bar EACH

14.000
_________._____ _________._____

0148 502.4208
Adhesive Anchors No. 8 Bar EACH

30.000
_________._____ _________._____

0150 502.4209
Adhesive Anchors No. 9 Bar EACH

54.000
_________._____ _________._____

0152 503.0155
Prestressed Girder Type I 54W-Inch LF

3,057.000
_________._____ _________._____

0154 505.0400
Bar Steel Reinforcement HS Structures LB

42,510.000
_________._____ _________._____

0156 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
457,760.000

_________._____ _________._____

0158 505.0800.S
Bar Steel Reinforcement HS Stainless
Structures

LB
3,440.000

_________._____ _________._____

0160 506.0105
Structural Steel Carbon LB

11,690.000
_________._____ _________._____

Proposal Schedule of Items Page 5 of 31



Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0162 506.0605
Structural Steel HS LB

96,340.000
_________._____ _________._____

0164 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
52.000

_________._____ _________._____

0166 506.3005
Welded Stud Shear Connectors 7/8x4-
Inch

EACH
2,640.000

_________._____ _________._____

0168 506.4000
Steel Diaphragms (structure) 005. B-53-
301

EACH
28.000

_________._____ _________._____

0170 506.4000
Steel Diaphragms (structure) 009. B-53-
308

EACH
16.000

_________._____ _________._____

0172 506.5000
Bearing Assemblies Fixed (structure)
018. B-53-216

EACH
2.000

_________._____ _________._____

0174 506.5000
Bearing Assemblies Fixed (structure)
035. B-53-217

EACH
6.000

_________._____ _________._____

0176 506.6000
Bearing Assemblies Expansion
(structure) 019. B-53-216

EACH
2.000

_________._____ _________._____

0178 506.6000
Bearing Assemblies Expansion
(structure) 036. B-53-217

EACH
6.000

_________._____ _________._____

0180 509.0301
Preparation Decks Type 1 SY

140.000
_________._____ _________._____

0182 509.0302
Preparation Decks Type 2 SY

70.000
_________._____ _________._____

0184 509.0310.S
Sawing Pavement Deck Preparation
Areas

LF
120.000

_________._____ _________._____

0186 509.1500
Concrete Surface Repair SF

30.000
_________._____ _________._____

0188 509.2100.S
Concrete Masonry Deck Repair CY

10.000
_________._____ _________._____
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Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0190 509.5100.S
Polymer Overlay SY

2,360.000
_________._____ _________._____

0192 511.1200
Temporary Shoring (structure) 020. B-53-
216

SF
640.000

_________._____ _________._____

0194 511.1200
Temporary Shoring (structure) 037. B-53-
217

SF
1,280.000

_________._____ _________._____

0196 511.2200
Temporary Shoring Left in Place
(structure) 006. B-53-301

SF
1,595.000

_________._____ _________._____

0198 514.0450
Floor Drains Type WF EACH

1.000
_________._____ _________._____

0200 514.2608
Downspout 8-Inch LF

6.000
_________._____ _________._____

0202 516.0500
Rubberized Membrane Waterproofing SY

102.000
_________._____ _________._____

0204 517.0600
Painting Epoxy System (structure) 001.
B-53-216

LUMP SUM _________._____LS

0206 517.0600
Painting Epoxy System (structure) 038.
B-53-217

LUMP SUM _________._____LS

0208 517.0900.S
Preparation and Coating of Top Flanges
(structure) 021. B-53-216

LUMP SUM _________._____LS

0210 517.0900.S
Preparation and Coating of Top Flanges
(structure) 039. B-53-217

LUMP SUM _________._____LS

0212 517.1800.S
Structure Repainting Recycled Abrasive
(structure) 040. B-53-217

LUMP SUM _________._____LS

0214 517.3000.S
Structure Overcoating Cleaning and
Priming (structure) 001. B-53-216

LUMP SUM _________._____LS

0218 517.4500.S
Negative Pressure Containment and
Collection of Waste Materials (structure)
002. B-53-217

LUMP SUM _________._____LS
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Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0220 517.6001.S
Portable Decontamination Facility EACH

2.000
_________._____ _________._____

0222 520.2012
Culvert Pipe Temporary 12-Inch LF

64.000
_________._____ _________._____

0224 520.8000
Concrete Collars for Pipe EACH

14.000
_________._____ _________._____

0226 521.1012
Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH
4.000

_________._____ _________._____

0228 522.0115
Culvert Pipe Reinforced Concrete Class
III 15-Inch

LF
724.000

_________._____ _________._____

0230 522.0118
Culvert Pipe Reinforced Concrete Class
III 18-Inch

LF
368.000

_________._____ _________._____

0232 522.0124
Culvert Pipe Reinforced Concrete Class
III 24-Inch

LF
759.000

_________._____ _________._____

0234 522.0130
Culvert Pipe Reinforced Concrete Class
III 30-Inch

LF
638.000

_________._____ _________._____

0236 522.0136
Culvert Pipe Reinforced Concrete Class
III 36-Inch

LF
336.000

_________._____ _________._____

0238 522.0142
Culvert Pipe Reinforced Concrete Class
III 42-Inch

LF
181.000

_________._____ _________._____

0240 522.0154
Culvert Pipe Reinforced Concrete Class
III 54-Inch

LF
246.000

_________._____ _________._____

0242 522.0160
Culvert Pipe Reinforced Concrete Class
III 60-Inch

LF
165.000

_________._____ _________._____

0244 522.0424
Culvert Pipe Reinforced Concrete Class
IV 24-Inch

LF
218.000

_________._____ _________._____

0246 522.0430
Culvert Pipe Reinforced Concrete Class
IV 30-Inch

LF
72.000

_________._____ _________._____
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Item ID

Proposal
Line

Number

0248 522.0460
Culvert Pipe Reinforced Concrete Class
IV 60-Inch

LF
51.000

_________._____ _________._____

0250 522.1012
Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH
1.000

_________._____ _________._____

0252 522.1015
Apron Endwalls for Culvert Pipe
Reinforced Concrete 15-Inch

EACH
34.000

_________._____ _________._____

0254 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
38.000

_________._____ _________._____

0256 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
30.000

_________._____ _________._____

0258 522.1030
Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH
12.000

_________._____ _________._____

0260 522.1036
Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH
3.000

_________._____ _________._____

0262 522.1048
Apron Endwalls for Culvert Pipe
Reinforced Concrete 48-Inch

EACH
2.000

_________._____ _________._____

0264 522.1054
Apron Endwalls for Culvert Pipe
Reinforced Concrete 54-Inch

EACH
3.000

_________._____ _________._____

0266 522.1060
Apron Endwalls for Culvert Pipe
Reinforced Concrete 60-Inch

EACH
4.000

_________._____ _________._____

0268 522.2324
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 24x38-
Inch

LF
560.000

_________._____ _________._____

0270 522.2338
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 38x60-
Inch

LF
455.000

_________._____ _________._____
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Item ID
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Line

Number

0272 522.2424
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 24x38-
Inch

LF
84.000

_________._____ _________._____

0274 522.2429
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-IV 29x45-
Inch

LF
175.000

_________._____ _________._____

0276 522.2629
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH
1.000

_________._____ _________._____

0278 522.2638
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
38x60-Inch

EACH
1.000

_________._____ _________._____

0280 550.0020
Pre-Boring Rock or Consolidated
Materials

LF
830.000

_________._____ _________._____

0282 550.1100
Piling Steel HP 10-Inch X 42 Lb LF

5,215.000
_________._____ _________._____

0284 550.1120
Piling Steel HP 12-Inch X 53 Lb LF

3,230.000
_________._____ _________._____

0286 550.1140
Piling Steel HP 14-Inch X 73 Lb LF

880.000
_________._____ _________._____

0288 601.0105
Concrete Curb Type A LF

193.000
_________._____ _________._____

0290 601.0409
Concrete Curb & Gutter 30-Inch Type A LF

7,742.000
_________._____ _________._____

0292 601.0551
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type A

LF
392.000

_________._____ _________._____

0294 601.0553
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type D

LF
919.000

_________._____ _________._____

0296 601.0582
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type T

LF
536.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
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Line
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0298 602.0410
Concrete Sidewalk 5-Inch SF

9.000
_________._____ _________._____

0300 602.0415
Concrete Sidewalk 6-Inch SF

488.000
_________._____ _________._____

0302 602.0605
Curb Ramp Detectable Warning Field
Radial Yellow

SF
74.000

_________._____ _________._____

0304 603.1142
Concrete Barrier Type S42 LF

18,931.000
_________._____ _________._____

0306 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
68,870.000

_________._____ _________._____

0308 603.8125
Concrete Barrier Temporary Precast
Installed

LF
92,370.000

_________._____ _________._____

0310 604.0500
Slope Paving Crushed Aggregate SY

2,025.000
_________._____ _________._____

0312 604.9015.S
Reseal Crushed Aggregate Slope Paving SY

980.000
_________._____ _________._____

0314 606.0200
Riprap Medium CY

445.000
_________._____ _________._____

0316 606.0300
Riprap Heavy CY

370.000
_________._____ _________._____

0318 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
24.000

_________._____ _________._____

0320 608.0315
Storm Sewer Pipe Reinforced Concrete
Class III 15-Inch

LF
3,463.000

_________._____ _________._____

0322 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
2,247.000

_________._____ _________._____

0324 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
550.000

_________._____ _________._____

0326 608.0330
Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF
386.000

_________._____ _________._____
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0328 608.0336
Storm Sewer Pipe Reinforced Concrete
Class III 36-Inch

LF
308.000

_________._____ _________._____

0330 608.0348
Storm Sewer Pipe Reinforced Concrete
Class III 48-Inch

LF
636.000

_________._____ _________._____

0332 608.0412
Storm Sewer Pipe Reinforced Concrete
Class IV 12-Inch

LF
176.000

_________._____ _________._____

0334 608.0415
Storm Sewer Pipe Reinforced Concrete
Class IV 15-Inch

LF
295.000

_________._____ _________._____

0336 608.0418
Storm Sewer Pipe Reinforced Concrete
Class IV 18-Inch

LF
506.000

_________._____ _________._____

0338 608.0424
Storm Sewer Pipe Reinforced Concrete
Class IV 24-Inch

LF
164.000

_________._____ _________._____

0340 611.0420
Reconstructing Manholes EACH

2.000
_________._____ _________._____

0342 611.0530
Manhole Covers Type J EACH

17.000
_________._____ _________._____

0344 611.0606
Inlet Covers Type B EACH

2.000
_________._____ _________._____

0346 611.0610
Inlet Covers Type BW EACH

46.000
_________._____ _________._____

0348 611.0612
Inlet Covers Type C EACH

3.000
_________._____ _________._____

0350 611.0624
Inlet Covers Type H EACH

24.000
_________._____ _________._____

0352 611.0639
Inlet Covers Type H-S EACH

4.000
_________._____ _________._____

0354 611.0642
Inlet Covers Type MS EACH

28.000
_________._____ _________._____

0356 611.0654
Inlet Covers Type V EACH

5.000
_________._____ _________._____
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0358 611.1004
Catch Basins 4-FT Diameter EACH

3.000
_________._____ _________._____

0360 611.1005
Catch Basins 5-FT Diameter EACH

3.000
_________._____ _________._____

0362 611.2003
Manholes 3-FT Diameter EACH

2.000
_________._____ _________._____

0364 611.2004
Manholes 4-FT Diameter EACH

5.000
_________._____ _________._____

0366 611.2005
Manholes 5-FT Diameter EACH

3.000
_________._____ _________._____

0368 611.2006
Manholes 6-FT Diameter EACH

4.000
_________._____ _________._____

0370 611.2008
Manholes 8-FT Diameter EACH

6.000
_________._____ _________._____

0372 611.3004
Inlets 4-FT Diameter EACH

10.000
_________._____ _________._____

0374 611.3220
Inlets 2x2-FT EACH

7.000
_________._____ _________._____

0376 611.3225
Inlets 2x2.5-FT EACH

49.000
_________._____ _________._____

0378 611.3230
Inlets 2x3-FT EACH

23.000
_________._____ _________._____

0380 611.3901
Inlets Median 1 Grate EACH

14.000
_________._____ _________._____

0382 611.3902
Inlets Median 2 Grate EACH

5.000
_________._____ _________._____

0384 611.8120.S
Cover Plates Temporary EACH

1.000
_________._____ _________._____

0386 612.0106
Pipe Underdrain 6-Inch LF

17,238.000
_________._____ _________._____

0388 612.0212
Pipe Underdrain Unperforated 12-Inch LF

282.000
_________._____ _________._____

0390 612.0406
Pipe Underdrain Wrapped 6-Inch LF

690.000
_________._____ _________._____
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0392 612.0806
Apron Endwalls for Underdrain
Reinforced Concrete 6-Inch

EACH
2.000

_________._____ _________._____

0394 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
6.000

_________._____ _________._____

0396 614.0250
Steel Thrie Beam Structure Approach
Temporary

LF
80.000

_________._____ _________._____

0398 614.0800
Crash Cushions Permanent EACH

3.000
_________._____ _________._____

0400 614.0905
Crash Cushions Temporary EACH

38.000
_________._____ _________._____

0402 614.2300
MGS Guardrail 3 LF

4,189.500
_________._____ _________._____

0404 614.2500
MGS Thrie Beam Transition LF

638.500
_________._____ _________._____

0406 614.2610
MGS Guardrail Terminal EAT EACH

12.000
_________._____ _________._____

0408 614.2620
MGS Guardrail Terminal Type 2 EACH

9.000
_________._____ _________._____

0410 616.0100
Fence Woven Wire (height) 010. 4-Ft LF

32,789.000
_________._____ _________._____

0412 616.0700.S
Fence Safety LF

1,500.000
_________._____ _________._____

0414 618.0100
Maintenance And Repair of Haul Roads
(project) 001. 1003-11-71

EACH
1.000

_________._____ _________._____

0416 618.0100
Maintenance And Repair of Haul Roads
(project) 003. 1003-10-79

EACH
1.000

_________._____ _________._____

0418 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0420 620.0300
Concrete Median Sloped Nose SF

53.000
_________._____ _________._____
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UnitsDescription
Item ID

Proposal
Line

Number

0422 624.0100
Water MGAL

3,009.000
_________._____ _________._____

0424 625.0500
Salvaged Topsoil SY

320,000.000
_________._____ _________._____

0426 627.0200
Mulching SY

315,000.000
_________._____ _________._____

0428 628.1504
Silt Fence LF

28,000.000
_________._____ _________._____

0430 628.1520
Silt Fence Maintenance LF

112,000.000
_________._____ _________._____

0432 628.1905
Mobilizations Erosion Control EACH

8.000
_________._____ _________._____

0434 628.1910
Mobilizations Emergency Erosion Control EACH

40.000
_________._____ _________._____

0436 628.2004
Erosion Mat Class I Type B SY

8,500.000
_________._____ _________._____

0438 628.2023
Erosion Mat Class II Type B SY

2,000.000
_________._____ _________._____

0440 628.6510
Soil Stabilizer Type B ACRE

30.000
_________._____ _________._____

0442 628.7005
Inlet Protection Type A EACH

51.000
_________._____ _________._____

0444 628.7010
Inlet Protection Type B EACH

91.000
_________._____ _________._____

0446 628.7015
Inlet Protection Type C EACH

10.000
_________._____ _________._____

0448 628.7020
Inlet Protection Type D EACH

11.000
_________._____ _________._____

0450 628.7504
Temporary Ditch Checks LF

1,688.000
_________._____ _________._____

0452 628.7555
Culvert Pipe Checks EACH

58.000
_________._____ _________._____

0454 628.7560
Tracking Pads EACH

10.000
_________._____ _________._____

Proposal Schedule of Items Page 15 of 31



Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and
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0456 629.0205
Fertilizer Type A CWT

193.000
_________._____ _________._____

0458 630.0130
Seeding Mixture No. 30 LB

10,450.000
_________._____ _________._____

0460 630.0200
Seeding Temporary LB

2,000.000
_________._____ _________._____

0462 632.0101
Trees (species) (size) (root) 01. Walnut,
Black, B&B, 2-Inch Cal.

EACH
18.000

_________._____ _________._____

0464 632.0101
Trees (species) (size) (root) 02. Oak,
Bur, B&B, 2-Inch Cal.

EACH
128.000

_________._____ _________._____

0466 632.0101
Trees (species) (size) (root) 03. Maple,
Autumn Radiance, B&B, 2-1/2-Inch Cal.

EACH
27.000

_________._____ _________._____

0468 632.0101
Trees (species) (size) (root) 04.
Hackberry, Common, B&B, 2-1/2-Inch
Cal.

EACH
22.000

_________._____ _________._____

0470 632.0101
Trees (species) (size) (root) 05.
Honeylocust, Skyline, B&B, 2-Inch Cal.

EACH
9.000

_________._____ _________._____

0472 632.0101
Trees (species) (size) (root) 06. Hickory,
Shagbark, B&B, 2-1/2-Inch Cal.

EACH
9.000

_________._____ _________._____

0474 632.0101
Trees (species) (size) (root) 07. Maple,
Sugar, B&B, 2-1/2-Inch Cal.

EACH
41.000

_________._____ _________._____

0476 632.0101
Trees (species) (size) (root) 08. Oak,
Eastern White, B&B, 2-Inch Cal.

EACH
11.000

_________._____ _________._____

0478 632.0101
Trees (species) (size) (root) 09. Linden,
American, B&B, 2-Inch Cal.

EACH
46.000

_________._____ _________._____

0480 632.0101
Trees (species) (size) (root) 10. Maple,
State Street Miyabei, B&B, 2-1/2-Inch
Cal.

EACH
20.000

_________._____ _________._____
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0482 632.0101
Trees (species) (size) (root) 11. Oak,
Red, B&B, 2-Inch Cal.

EACH
28.000

_________._____ _________._____

0484 632.0101
Trees (species) (size) (root) 12. Bald
Cypress, Shawnee Brave, B&B, 2-1/2-
Inch Cal.

EACH
18.000

_________._____ _________._____

0486 632.0101
Trees (species) (size) (root) 13. Pine,
Austrian, B&B, 8-Foot Ht.

EACH
6.000

_________._____ _________._____

0488 632.0101
Trees (species) (size) (root) 14.
Chokecherry, B&B, 6-Foot Ht.

EACH
45.000

_________._____ _________._____

0490 632.0101
Trees (species) (size) (root) 15. Lilac,
Japanese Tree, B&B, 8-Foot Ht.

EACH
36.000

_________._____ _________._____

0492 632.0101
Trees (species) (size) (root) 16.
Hawthorn, Winter King, B&B, 8-Foot Ht.

EACH
29.000

_________._____ _________._____

0494 632.0101
Trees (species) (size) (root) 17. Ash,
Snowy Mountain, B&B, 6-Foot Ht.

EACH
6.000

_________._____ _________._____

0496 632.0101
Trees (species) (size) (root) 18.
Hawthorn, Thornless Cockspur, B&B, 6-
Foot Ht.

EACH
58.000

_________._____ _________._____

0498 632.0201
Shrubs (species) (size) (root) 01.
Buckeye, Bottlebrush, Container, 3-Foot
Ht. #5

EACH
29.000

_________._____ _________._____

0500 632.0201
Shrubs (species) (size) (root) 02.
Ninebark, Common, Container, 3-Foot
Ht. #5

EACH
187.000

_________._____ _________._____

0502 632.0201
Shrubs (species) (size) (root) 03.
Viburnum, Blue Muffin Arrowwood,
Container, 3-Foot Ht. #5

EACH
216.000

_________._____ _________._____

0504 632.0201
Shrubs (species) (size) (root) 05. White
Snowberry, Container, 3-Foot Ht. #5

EACH
140.000

_________._____ _________._____
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0506 632.0201
Shrubs (species) (size) (root) 06. Sumac,
Staghorn, Container, 3-Foot Ht. #5

EACH
110.000

_________._____ _________._____

0508 632.0201
Shrubs (species) (size) (root) 07.
Currant, American Black, Container, 3-
Foot Ht. #5

EACH
78.000

_________._____ _________._____

0510 632.0201
Shrubs (species) (size) (root) 08.
Juniper, Oldfield Common, Container, 3-
Foot Ht. #5

EACH
227.000

_________._____ _________._____

0512 632.0201
Shrubs (species) (size) (root) 09.
Chokeberry, Brilliant Red, Container, 3-
Foot Ht. #5

EACH
109.000

_________._____ _________._____

0514 632.0201
Shrubs (species) (size) (root) 10.
Chokeberry, Glossy Black, Container, 3-
Foot Ht. #5

EACH
111.000

_________._____ _________._____

0516 632.9101
Landscape Planting Surveillance and
Care Cycles

EACH
13.000

_________._____ _________._____

0518 633.0100
Delineator Posts Steel EACH

52.000
_________._____ _________._____

0520 633.0500
Delineator Reflectors EACH

238.000
_________._____ _________._____

0522 633.1000
Delineator Brackets EACH

186.000
_________._____ _________._____

0524 633.5200
Markers Culvert End EACH

155.000
_________._____ _________._____

0526 634.0612
Posts Wood 4x6-Inch X 12-FT EACH

6.000
_________._____ _________._____

0528 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

7.000
_________._____ _________._____

0530 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

13.000
_________._____ _________._____

0532 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

40.000
_________._____ _________._____
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0534 634.0620
Posts Wood 4x6-Inch X 20-FT EACH

2.000
_________._____ _________._____

0536 634.0624
Posts Wood 4x6-Inch X 24-FT EACH

20.000
_________._____ _________._____

0538 635.0200
Sign Supports Structural Steel HS LB

3,371.000
_________._____ _________._____

0540 636.0100
Sign Supports Concrete Masonry CY

144.000
_________._____ _________._____

0542 636.1500
Sign Supports Steel Coated
Reinforcement HS

LB
20,490.000

_________._____ _________._____

0544 637.1220
Signs Type I Reflective SH SF

2,633.500
_________._____ _________._____

0546 637.2210
Signs Type II Reflective H SF

763.500
_________._____ _________._____

0548 637.2220
Signs Type II Reflective SH SF

6.750
_________._____ _________._____

0550 637.2230
Signs Type II Reflective F SF

93.500
_________._____ _________._____

0552 638.2101
Moving Signs Type I EACH

8.000
_________._____ _________._____

0554 638.2102
Moving Signs Type II EACH

66.000
_________._____ _________._____

0556 638.2601
Removing Signs Type I EACH

12.000
_________._____ _________._____

0558 638.2602
Removing Signs Type II EACH

67.000
_________._____ _________._____

0560 638.3000
Removing Small Sign Supports EACH

58.000
_________._____ _________._____

0562 638.3100
Removing Structural Steel Sign Supports EACH

7.000
_________._____ _________._____

0564 638.4000
Moving Small Sign Supports EACH

56.000
_________._____ _________._____
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0566 641.1200
Sign Bridge Cantilevered (structure) 01.
S-53-124

LUMP SUM _________._____LS

0568 641.1200
Sign Bridge Cantilevered (structure) 02.
S-53-126

LUMP SUM _________._____LS

0570 641.6600
Sign Bridge (structure) 001. S-53-125 LUMP SUM _________._____LS

0572 641.6600
Sign Bridge (structure) 002. S-53-127 LUMP SUM _________._____LS

0574 641.6600
Sign Bridge (structure) 003. S-53-131 LUMP SUM _________._____LS

0576 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

0578 643.0300
Traffic Control Drums DAY

180,122.000
_________._____ _________._____

0580 643.0410
Traffic Control Barricades Type II DAY

3,204.000
_________._____ _________._____

0582 643.0420
Traffic Control Barricades Type III DAY

17,502.000
_________._____ _________._____

0584 643.0705
Traffic Control Warning Lights Type A DAY

30,189.000
_________._____ _________._____

0586 643.0710
Traffic Control Warning Lights Type B DAY

2,040.000
_________._____ _________._____

0588 643.0715
Traffic Control Warning Lights Type C DAY

54,163.000
_________._____ _________._____

0590 643.0800
Traffic Control Arrow Boards DAY

2,566.000
_________._____ _________._____

0592 643.0900
Traffic Control Signs DAY

52,451.000
_________._____ _________._____

0594 643.0910
Traffic Control Covering Signs Type I EACH

16.000
_________._____ _________._____

0596 643.0920
Traffic Control Covering Signs Type II EACH

16.000
_________._____ _________._____
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Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0598 643.1050
Traffic Control Signs PCMS DAY

3,200.000
_________._____ _________._____

0600 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0602 645.0111
Geotextile Type DF Schedule A SY

9,977.000
_________._____ _________._____

0604 645.0120
Geotextile Type HR SY

1,925.000
_________._____ _________._____

0606 645.0130
Geotextile Type R SY

90.000
_________._____ _________._____

0608 645.0220
Geogrid Type SR SY

10,000.000
_________._____ _________._____

0610 646.1020
Marking Line Epoxy 4-Inch LF

84,148.000
_________._____ _________._____

0612 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
27,972.000

_________._____ _________._____

0614 646.1555
Marking Line Grooved Contrast
Permanent Tape 4-Inch

LF
4,529.000

_________._____ _________._____

0616 646.3020
Marking Line Epoxy 8-Inch LF

5,726.000
_________._____ _________._____

0618 646.3555
Marking Line Grooved Contrast
Permanent Tape 8-Inch

LF
3,078.000

_________._____ _________._____

0620 646.6120
Marking Stop Line Epoxy 18-Inch LF

30.000
_________._____ _________._____

0622 646.6464.S
Cold Weather Marking Epoxy 4-Inch LF

93,061.000
_________._____ _________._____

0624 646.6468.S
Cold Weather Marking Epoxy 8-Inch LF

5,726.000
_________._____ _________._____

0626 646.7220
Marking Chevron Epoxy 24-Inch LF

433.000
_________._____ _________._____

0628 646.9000
Marking Removal Line 4-Inch LF

41,250.000
_________._____ _________._____

Proposal Schedule of Items Page 21 of 31



Wisconsin Department of Transportation 06/07/2018 15:27:37

Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0630 646.9100
Marking Removal Line 8-Inch LF

3,930.000
_________._____ _________._____

0632 646.9200
Marking Removal Line Wide LF

402.000
_________._____ _________._____

0634 649.0105
Temporary Marking Line Paint 4-Inch LF

127,893.000
_________._____ _________._____

0636 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
1,509.000

_________._____ _________._____

0638 649.0205
Temporary Marking Line Paint 8-Inch LF

4,357.000
_________._____ _________._____

0640 649.0760
Temporary Marking Raised Pavement
Marker Type I

EACH
427.000

_________._____ _________._____

0642 652.0125
Conduit Rigid Metallic 2-Inch LF

136.000
_________._____ _________._____

0644 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
7,392.000

_________._____ _________._____

0646 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
2,217.000

_________._____ _________._____

0648 652.0605
Conduit Special 2-Inch LF

108.000
_________._____ _________._____

0650 652.0615
Conduit Special 3-Inch LF

191.000
_________._____ _________._____

0652 652.0700.S
Install Conduit into Existing Item EACH

6.000
_________._____ _________._____

0654 652.0800
Conduit Loop Detector LF

32.000
_________._____ _________._____

0656 653.0105
Pull Boxes Steel 12x24-Inch EACH

1.000
_________._____ _________._____

0658 653.0164
Pull Boxes Non-Conductive 24x42-Inch EACH

26.000
_________._____ _________._____

0660 653.0222
Junction Boxes 18x12x6-Inch EACH

6.000
_________._____ _________._____
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Proposal ID: 20180612001 Project(s): 1003-10-79, 1003-11-71
Federal ID(s): WISC  2018280, WISC  2018281

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0662 653.0905
Removing Pull Boxes EACH

4.000
_________._____ _________._____

0664 654.0101
Concrete Bases Type 1 EACH

1.000
_________._____ _________._____

0666 654.0105
Concrete Bases Type 5 EACH

22.000
_________._____ _________._____

0668 654.0106
Concrete Bases Type 6 EACH

24.000
_________._____ _________._____

0670 654.0230
Concrete Control Cabinet Bases Type
L30

EACH
4.000

_________._____ _________._____

0672 655.0610
Electrical Wire Lighting 12 AWG LF

25,197.000
_________._____ _________._____

0674 655.0615
Electrical Wire Lighting 10 AWG LF

8,484.000
_________._____ _________._____

0676 655.0620
Electrical Wire Lighting 8 AWG LF

11,094.000
_________._____ _________._____

0678 655.0625
Electrical Wire Lighting 6 AWG LF

29,983.000
_________._____ _________._____

0680 655.0645
Electrical Wire Lighting 1/0 AWG LF

2,136.000
_________._____ _________._____

0682 655.0800
Loop Detector Wire LF

334.000
_________._____ _________._____

0684 656.0200
Electrical Service Meter Breaker
Pedestal (location) 01. STH 81

LUMP SUM _________._____LS

0686 656.0200
Electrical Service Meter Breaker
Pedestal (location) 02. Rest Area #22
(R53-0022/23)

LUMP SUM _________._____LS

0688 656.0200
Electrical Service Meter Breaker
Pedestal (location) 03. I-43 & Hart Road
Interchange

LUMP SUM _________._____LS
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0690 656.0500
Electrical Service Breaker Disconnect
Box (location) 01. Rest Area #22 (R53-
0022/23)

LUMP SUM _________._____LS

0692 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
25.000

_________._____ _________._____

0694 657.0322
Poles Type 5-Aluminum EACH

1.000
_________._____ _________._____

0696 657.0327
Poles Type 6-Aluminum EACH

2.000
_________._____ _________._____

0698 657.0715
Luminaire Arms Truss Type 4 1/2-Inch
Clamp 15-FT

EACH
3.000

_________._____ _________._____

0700 659.0400
Luminaires High Mast Lighting LED EACH

8.000
_________._____ _________._____

0702 659.0700
Lighting Units Walkway EACH

16.000
_________._____ _________._____

0704 659.1120
Luminaires Utility LED B EACH

92.000
_________._____ _________._____

0706 659.2130
Lighting Control Cabinets 120/240 30-
Inch

EACH
4.000

_________._____ _________._____

0708 670.0100
Field System Integrator LUMP SUM _________._____LS

0710 670.0200
ITS Documentation LUMP SUM _________._____LS

0712 671.0132
Conduit HDPE 3-Duct 2-Inch LF

12,562.000
_________._____ _________._____

0714 671.0232
Conduit HDPE Directional Bore 3-Duct 2-
Inch

LF
280.000

_________._____ _________._____

0716 673.0110
Communication Vault Type Round EACH

11.000
_________._____ _________._____

0718 673.0200
Tracer Wire Marker Posts EACH

11.000
_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0720 674.0200
Cable Microwave Detector LF

220.000
_________._____ _________._____

0722 675.0300
Install Mounted Controller Microwave
Detector Assembly

EACH
1.000

_________._____ _________._____

0724 677.0150
Install Camera Pole 50-FT EACH

1.000
_________._____ _________._____

0726 678.0400
Fiber Optic Termination EACH

6.000
_________._____ _________._____

0728 678.0500
Communication System Testing LUMP SUM _________._____LS

0730 690.0150
Sawing Asphalt LF

2,020.000
_________._____ _________._____

0732 690.0250
Sawing Concrete LF

23,681.000
_________._____ _________._____

1.00000
0734 715.0415

Incentive Strength Concrete Pavement DOL
214,731.000

214,731.00

1.00000
0736 715.0502

Incentive Strength Concrete Structures DOL
16,938.000

16,938.00

1.00000
0738 801.0117

Railroad Flagging Reimbursment DOL
5,000.000

5,000.00

0740 999.1000.S
Seismograph LUMP SUM _________._____LS

5.00000
0742 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
3,200.000

16,000.00

5.00000
0744 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
6,000.000

30,000.00

0746 SPV.0005
Special 500. Subsoiling ACRE

5.000
_________._____ _________._____

0748 SPV.0005
Special 501. Pre-Planting Vegetation
Treatment

ACRE
47.000

_________._____ _________._____

0750 SPV.0005
Special 502. Seed Bed Preparation ACRE

13.000
_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0752 SPV.0035
Special 001. Roadway Embankment CY

453,136.000
_________._____ _________._____

0754 SPV.0035
Special 002. Abandoning Culvert Pipe
Special

CY
289.000

_________._____ _________._____

0756 SPV.0035
Special 501. Topsoil Special CY

1,598.000
_________._____ _________._____

0758 SPV.0035
Special 701. High Performance Concrete
(HPC) Masonry Structures

CY
1,319.000

_________._____ _________._____

0760 SPV.0060
Special 001. Baseline CPM Progress
Schedule

EACH
1.000

_________._____ _________._____

0762 SPV.0060
Special 002. CPM Progress Schedule
Updates and Accepted Revisions

EACH
15.000

_________._____ _________._____

0764 SPV.0060
Special 005. Test Pits EACH

20.000
_________._____ _________._____

0766 SPV.0060
Special 006. Covering Storm Sewer EACH

39.000
_________._____ _________._____

0768 SPV.0060
Special 008. Roadway Cleanup EACH

18.000
_________._____ _________._____

0770 SPV.0060
Special 009. Emergency Response to
Traffic Incident Involving Guard Rail or
EAT

EACH
2.000

_________._____ _________._____

0772 SPV.0060
Special 011. Cover Plates Permanent EACH

17.000
_________._____ _________._____

0774 SPV.0060
Special 012. Crash Cushion Temporary
Low Maintenance

EACH
3.000

_________._____ _________._____

0776 SPV.0060
Special 013. Welded Inlet Covers EACH

4.000
_________._____ _________._____

0778 SPV.0060
Special 014. Concrete Barrier Transition
Type IL-42 to WI-S42

EACH
1.000

_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0780 SPV.0060
Special 015. Low Profile Frame And
Grate

EACH
2.000

_________._____ _________._____

0782 SPV.0060
Special 016. Install Department
Furnished Crash Cushion Low
Maintenance

EACH
2.000

_________._____ _________._____

0784 SPV.0060
Special 017. Repair State Owned Crash
Cushion Low Maintenance

EACH
2.000

_________._____ _________._____

0786 SPV.0060
Special 018. Emergency Response to
Traffic Incident Involving Concrete
Barrier Temporary

EACH
3.000

_________._____ _________._____

0788 SPV.0060
Special 019. Repair State Owned EAT EACH

2.000
_________._____ _________._____

0790 SPV.0060
Special 020. Repair State Owned Crash
Cushion

EACH
2.000

_________._____ _________._____

0792 SPV.0060
Special 021. Emergency Response to
Traffic Incident Involving Crash Cushions

EACH
2.000

_________._____ _________._____

0794 SPV.0060
Special 050. Access Gate (6-FT) EACH

2.000
_________._____ _________._____

0796 SPV.0060
Special 060. Permanent Type III
Barricades

EACH
78.000

_________._____ _________._____

0798 SPV.0060
Special 061. Permanent Type II
Barricades

EACH
25.000

_________._____ _________._____

0800 SPV.0060
Special 065. Reinforced Concrete
Endwalls and Grates, 24x38-Inch

EACH
11.000

_________._____ _________._____

0802 SPV.0060
Special 070. Reinforced Concrete
Endwalls and Grates, 29x45-Inch

EACH
2.000

_________._____ _________._____

0804 SPV.0060
Special 075. Reinforced Concrete
Endwalls and Grates, 38x60-Inch

EACH
6.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0806 SPV.0060
Special 100. Strip Seal Gland
Replacement

EACH
4.000

_________._____ _________._____

0808 SPV.0060
Special 350. Salvage Decorative Light
Pole Assembly

EACH
8.000

_________._____ _________._____

0810 SPV.0060
Special 351. Install Salvaged Decorative
Luminaire Arm

EACH
8.000

_________._____ _________._____

0812 SPV.0060
Special 352. Install Salvaged Decorative
Light Pole

EACH
2.000

_________._____ _________._____

0814 SPV.0060
Special 353. Decorative Luminaire
Fixture

EACH
36.000

_________._____ _________._____

0816 SPV.0060
Special 354. Decorative Light Pole EACH

18.000
_________._____ _________._____

0818 SPV.0060
Special 355. Decorative Luminaire Arm
6-Ft

EACH
30.000

_________._____ _________._____

0820 SPV.0060
Special 356. Install Salvaged Light Pole
Assembly

EACH
22.000

_________._____ _________._____

0822 SPV.0060
Special 357. Repair Pull Boxes EACH

1.000
_________._____ _________._____

0824 SPV.0060
Special 358. Install Salvaged Luminaire
Fixture

EACH
2.000

_________._____ _________._____

0826 SPV.0060
Special 359. Lighting Control Cabinet
120/240 30-Inch Special

EACH
1.000

_________._____ _________._____

0828 SPV.0060
Special 400. Remove Wood Pole EACH

1.000
_________._____ _________._____

0830 SPV.0060
Special 401. Remove Communication
Vault

EACH
1.000

_________._____ _________._____

0832 SPV.0060
Special 402. Salvage And Reinstall
Microwave Detector Assembly

EACH
1.000

_________._____ _________._____
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Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0834 SPV.0060
Special 403. Salvage And Reinstall
Stateline Rd ITS Equipment

EACH
1.000

_________._____ _________._____

0836 SPV.0060
Special 506. Native Seed Surveillance
And Care Cycles

EACH
8.000

_________._____ _________._____

0838 SPV.0060
Special 507. Delineator Post Steel
Modified

EACH
74.000

_________._____ _________._____

0840 SPV.0060
Special 701. Pile Dynamic Analyzer
(PDA) Testing

EACH
14.000

_________._____ _________._____

0842 SPV.0060
Special 702. Pile Dynamic Analyzer
(PDA) Restrikes

EACH
14.000

_________._____ _________._____

0844 SPV.0060
Special 703. Case Pile Wave Analysis
Program (CAPWAP) Evaluation

EACH
2.000

_________._____ _________._____

0846 SPV.0060
Special 704. Static Pile Load Test EACH

2.000
_________._____ _________._____

0848 SPV.0085
Special 510. Seeding Native Mix N2 LB

410.000
_________._____ _________._____

0850 SPV.0085
Special 512. Seeding Native Mix N4 LB

44.000
_________._____ _________._____

0852 SPV.0090
Special 001. Compost Tube LF

2,000.000
_________._____ _________._____

0854 SPV.0090
Special 003. Bore and Jack Culvert Pipe
Reinforced Concrete Class III 24-Inch

LF
168.000

_________._____ _________._____

0856 SPV.0090
Special 004. Bore And Jack Culvert Pipe
Reinforced Concrete Class III 30-Inch

LF
256.000

_________._____ _________._____

0858 SPV.0090
Special 005. Bore And Jack Culvert Pipe
Reinforced Concrete Class IV 60-Inch

LF
328.000

_________._____ _________._____

0860 SPV.0090
Special 010. Profile Curb Cut LF

42.000
_________._____ _________._____
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Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0862 SPV.0090
Special 011. Repair State Owned
Concrete Barrier Temporary Precast

LF
100.000

_________._____ _________._____

0864 SPV.0090
Special 012. Repair State Owned
Guardrail

LF
100.000

_________._____ _________._____

0866 SPV.0090
Special 020. Illinois Concrete Barrier
Double Face 42-Inch

LF
986.000

_________._____ _________._____

0868 SPV.0090
Special 021. Remove and Salvage IL-
DOT Barrier Wall

LF
2,454.000

_________._____ _________._____

0870 SPV.0090
Special 022. Concrete Curb & Gutter
HES 4-Inch Sloped 30-Inch Type R

LF
519.000

_________._____ _________._____

0872 SPV.0090
Special 024. Salvage and Reinstall
Guardrail

LF
53.100

_________._____ _________._____

0874 SPV.0090
Special 202. Concrete Barrier Temporary
Precast Left In Place

LF
3,506.000

_________._____ _________._____

0876 SPV.0105
Special 001. Survey Project 1003-10-79
with Optional AMG for Concrete
Pavement and Base

LUMP SUM _________._____LS

0878 SPV.0105
Special 002. Survey Project 1003-11-71
with Optional AMG for Concrete
Pavement and Base

LUMP SUM _________._____LS

0880 SPV.0105
Special 003. Concrete Pavement Joint
Layout 1003-10-79

LUMP SUM _________._____LS

0882 SPV.0105
Special 004. Concrete Pavement Joint
Layout 1003-11-71

LUMP SUM _________._____LS

0884 SPV.0105
Special 350. Remove Lighting
Equipment I-43 & Hart Road Interchange

LUMP SUM _________._____LS

0886 SPV.0105
Special 351. Remove And Salvage
Lighting Equipment Rest Area #22

LUMP SUM _________._____LS
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Approximate
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Item ID

Proposal
Line

Number

0888 SPV.0165
Special 001. Protective Concrete for Gas
Lines

SF
3,032.000

_________._____ _________._____

0890 SPV.0165
Special 701. Temporary Shoring Railroad SF

2,010.000
_________._____ _________._____

0892 SPV.0165
Special 750. Longitudinal Grooving
Bridge Deck **P**

SF
24,270.000

_________._____ _________._____

0894 SPV.0165
Special 751. Polyurea Coating SF

50.000
_________._____ _________._____

0896 SPV.0180
Special 010. Remove River Rock,
Replace With Shredded Mulch

SY
719.000

_________._____ _________._____

0898 SPV.0180
Special 050. Concrete Truck Apron HES
12-Inch

SY
474.000

_________._____ _________._____

0900 646.9010
Marking Removal Line Water Blasting 4-
Inch

LF
65,403.000

_________._____ _________._____

0902 646.9110
Marking Removal Line Water Blasting 8-
Inch

LF
1,842.000

_________._____ _________._____

0904 649.0155
Temporary Marking Line Removable
Contrast Tape 4-Inch

LF
3,995.000

_________._____ _________._____

0906 517.4000.S
Containment and Collection of Waste
Materials (structure) 001. B-53-216

LUMP SUM _________._____LS

Section: 0001 _________._____Total:

Total Bid: _________._____
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