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June 7, 2018 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #19: 1580-02-72, WISC 2018 323 

Cameron - Ladysmith  
Weyerhaeuser Creek Brg B-54-0126 
USH 8 
Rusk County  

 

 
Letting of June 12, 2018 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

305.0110 Base Aggregate Dense ¾-Inch Ton 1,570 -640 930 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

20 Miscellaneous Quantities Sheet 2 of 6 – revise Base Aggregate Dense ¾-Inch quantity 
 
Schedule of Items 
Attached, dated June 7, 2018, are the revised Schedule of Items Page 1. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 20 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

END OF ADDENDUM 
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Proposal ID: 20180612019 Project(s): 1580-02-72
Federal ID(s): WISC  2018323

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

9.000
_________._____ _________._____

0004 201.0205
Grubbing STA

9.000
_________._____ _________._____

0006 203.0600.S
Removing Old Structure Over Waterway
With Minimal Debris (station) 01. 821+00

LUMP SUM _________._____LS

0008 204.0100
Removing Pavement SY

105.000
_________._____ _________._____

0010 204.0115
Removing Asphaltic Surface Butt Joints SY

5.000
_________._____ _________._____

0012 204.0120
Removing Asphaltic Surface Milling SY

450.000
_________._____ _________._____

0014 204.0165
Removing Guardrail LF

512.000
_________._____ _________._____

0016 204.0180
Removing Delineators and Markers EACH

5.000
_________._____ _________._____

0018 204.0270
Abandoning Culvert Pipes EACH

1.000
_________._____ _________._____

0020 205.0100
Excavation Common CY

506.000
_________._____ _________._____

0022 206.1000
Excavation for Structures Bridges
(structure) 01. B-54-0126

LUMP SUM _________._____LS

0024 208.0100
Borrow CY

5,698.000
_________._____ _________._____

0026 210.1500
Backfill Structure Type A TON

300.000
_________._____ _________._____

0028 211.0400
Prepare Foundation for Asphaltic
Shoulders

STA
18.000

_________._____ _________._____

0030 213.0100
Finishing Roadway (project) 01. 1580-
02-72

EACH
1.000

_________._____ _________._____

0032 305.0110
Base Aggregate Dense 3/4-Inch TON

930.000
_________._____ _________._____
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