



# Wisconsin Department of Transportation

November 1, 2018

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #04: 1111-03-72, WISC 2018 437**  
**Sun Prairie – Beaver Dam**  
**CTH VV to STH 73**  
**USH 151**  
**Columbia, Dane, & Dodge Counties**

### Letting of November 13, 2018

This is Addendum No. 01, which provides for the following:

#### Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.1020	Marking Line Epoxy 4-Inch	LF	14,176	5,200	19,376
649.0120	Temporary Marking Line Epoxy 4-Inch	LF	512,825	18,740	531,565

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
135	Miscellaneous Quantities – Updated Pavement Marking quantities.

#### **Schedule of Items**

Attached, dated November 1, 2018, are the revised Schedule of Items Pages 7 and 8.

#### **Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 135

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

Addendum No. 01  
 ID 1111-03-72  
 Revised Sheet 135  
 November 1, 2018

649-TEMP PAVEMENT MARKING

CATEGORY	LOCATION	649.0120 TEMPORARY MARKING LINE EPOXY 4-INCH		649.0220 TEMPORARY MARKING LINE EPOXY 8-INCH	
		(WHITE) LF	(YELLOW) LF	(WHITE) LF	(WHITE) LF
0010	NB MAINLINE STAGE 2 & 3	135734	141452	15970	
0010	SB MAINLINE STAGE 5 & 6	921178	91404	7172	
0010	RAMP VJ STAGE 2 & 3	3632	2314	-	
0010	RAMP VK STAGE 2 & 3	5692	2972	-	
0010	RAMP VG STAGE 2 & 3	5208	2628	-	
0010	RAMP VH STAGE 2 & 3	2858	1876	-	
0010	RAMP DK STAGE 2 & 3	4570	2528	-	
0010	RAMP DL STAGE 2 & 3	5028	2038	-	
0010	RAMP DJ STAGE 2 & 3	4760	1803	-	
0010	RAMP GK STAGE 2 & 3	3322	1372	-	
0010	RAMP GL STAGE 2 & 3	4266	2052	-	
0010	RAMP KN STAGE 2 & 3	3230	1784	-	
0010	RAMP KO STAGE 2 & 3	3554	1210	-	
0010	UNDISTRIBUTED	1100	1000	100	
TOTAL 0010		531565		23242	

646-PAVEMENT MARKING REMOVAL

CATEGORY	LOCATION	646.9000 MARKING REMOVAL LINE 4-INCH	646.9100 MARKING REMOVAL LINE 8-INCH	646.9200 MARKING REMOVAL LINE WIDE
		LF	LF	LF
0010	CTH VV/TWIN LAKE RD	5412	375	116
TOTAL 0010		5412	375	116

646-PAVEMENT MARKING

CATEGORY	LOCATION	646.1040 MARKING LINE GROOVED WET REF EPOXY 4-INCH		646.1020 MARKING LINE EPOXY 4-INCH*		646.1555 MARKING LINE GROOVED CONTRAST PERMANENT TAPE 4-INCH		646.3020 MARKING LINE EPOXY 8-INCH		646.3555 MARKING LINE GROOVED CONTRAST PERMANENT TAPE 8-INCH		646.6120 MARKING STOP LINE EPOXY 18-INCH		646.7120 MARKING DIAGONAL EPOXY 12-INCH		646.7220 MARKING CHEVRON EPOXY 24-INCH	
		(WHITE) LF	(YELLOW) LF	(WHITE) LF	(YELLOW) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF	(WHITE) LF
0010	NB USH 151 MAINLINE	1432	1481	62203	70726	17700	-	42433	45702	11425	-	7985	-	775	-	-	-
0010	SB USH 151 MAINLINE	741	591	42433	45702	11425	-	-	-	-	-	3586	-	225	-	-	-
0010	CTH VV / TWIN LAKE RD	1190	1230	-	-	-	-	-	235	-	-	-	-	-	-	-	-
0010	RAMP VJ	2695	2717	-	-	-	-	-	375	-	-	-	-	72	-	-	-
0010	RAMP VK	-	-	1816	1157	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP VH	-	-	2846	1486	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP VJ	-	-	2604	1314	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP DK	-	-	1429	938	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP DL	-	-	2285	1264	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP DF	-	-	2514	1019	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP DJ	1400	1400	-	-	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP GK	-	-	2308	903	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP GL	-	-	1661	686	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP KN	211	-	2133	1026	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP KN	188	-	1615	892	-	-	-	-	-	-	-	-	-	-	-	-
0010	RAMP KO	-	-	1777	605	-	-	-	-	-	-	-	-	-	-	-	-
0010	UNDISTRIBUTED	2100	2000	-	-	-	-	-	100	-	-	-	125	-	-	-	-
TOTAL 0010		19376		255342		29125		710		11571		197		44		1000	

\*USE MARKING LINE EPOXY ITEM ON CONCRETE APPROACH SLABS AND BRIDGE DECKS.

PROJECT NO: 1111-03-72

HWY: USH 151

COUNTY: DANE

MISCELLANEOUS QUANTITIES

SHEET: 135

E



Proposal Schedule of Items

Proposal ID: 20181113004 Project(s): 1111-03-72

Federal ID(s): WISC 2018437

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0196	643.0900 Traffic Control Signs	8,796.000 DAY	_____.	_____.
0198	643.0910 Traffic Control Covering Signs Type I	19.000 EACH	_____.	_____.
0200	643.0920 Traffic Control Covering Signs Type II	177.000 EACH	_____.	_____.
0202	643.1050 Traffic Control Signs PCMS	442.000 DAY	_____.	_____.
0204	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0206	645.0120 Geotextile Type HR	11.000 SY	_____.	_____.
0208	646.1020 Marking Line Epoxy 4-Inch	19,376.000 LF	_____.	_____.
0210	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	255,342.000 LF	_____.	_____.
0212	646.1555 Marking Line Grooved Contrast Permanent Tape 4-Inch	29,125.000 LF	_____.	_____.
0214	646.3020 Marking Line Epoxy 8-Inch	710.000 LF	_____.	_____.
0216	646.3555 Marking Line Grooved Contrast Permanent Tape 8-Inch	11,571.000 LF	_____.	_____.
0218	646.5520 Marking Outfall Epoxy	511.000 EACH	_____.	_____.
0220	646.6120 Marking Stop Line Epoxy 18-Inch	197.000 LF	_____.	_____.
0222	646.7120 Marking Diagonal Epoxy 12-Inch	44.000 LF	_____.	_____.
0224	646.7220 Marking Chevron Epoxy 24-Inch	1,000.000 LF	_____.	_____.
0226	646.9000 Marking Removal Line 4-Inch	5,412.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20181113004 Project(s): 1111-03-72

Federal ID(s): WISC 2018437

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0228	646.9100 Marking Removal Line 8-Inch	375.000 LF	_____.	_____.
0230	646.9200 Marking Removal Line Wide	116.000 LF	_____.	_____.
0232	646.9400 Marking Removal Plowable Raised Pavement Markers	1,387.000 EACH	_____.	_____.
0234	649.0120 Temporary Marking Line Epoxy 4-Inch	531,565.000 LF	_____.	_____.
0236	649.0220 Temporary Marking Line Epoxy 8-Inch	23,242.000 LF	_____.	_____.
0238	650.4000 Construction Staking Storm Sewer	2.000 EACH	_____.	_____.
0240	650.6000 Construction Staking Pipe Culverts	5.000 EACH	_____.	_____.
0242	650.7000 Construction Staking Concrete Pavement	1,405.000 LF	_____.	_____.
0244	650.8000 Construction Staking Resurfacing Reference	142,622.000 LF	_____.	_____.
0246	650.9910 Construction Staking Supplemental Control (project) 01. 1111-03-72	LS	LUMP SUM	_____.
0248	650.9920 Construction Staking Slope Stakes	132,107.000 LF	_____.	_____.
0250	690.0150 Sawing Asphalt	116.000 LF	_____.	_____.
0252	690.0250 Sawing Concrete	139,076.000 LF	_____.	_____.
0254	715.0415 Incentive Strength Concrete Pavement	835.000 DOL	1.00000	835.00
0256	715.0710 Optimized Aggregate Gradation Incentive	2,752.000 DOL	1.00000	2,752.00
0258	801.0117 Railroad Flagging Reimbursment	5,000.000 DOL	1.00000	5,000.00