



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

November 28, 2018

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #05: 5126-00-73
CTH W – CTH A
Little Lemonweir Rvr Brdg B-41-0311
CTH N
Monroe County

Letting of December 11, 2018

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
205.0100	Excavation Common	CY	1,546	0	1,546
625.0500	Salvaged Topsoil	SY	3,395	0	3,395
629.0210	Fertilizer Type B	CWT	4.50	0	4.50
630.0120	Seeding Mixture No. 20	LB	97	0	97
630.0200	Seeding Temporary	LB	97	0	97

Note: All bid items listed above were pay plan quantity. This addendum removes the pay plan quantity designation on all bid items. There were no quantity changes.

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
4-5	EOQ (Removed Pay Plan Quantity)
6-7	Miscellaneous Quantities (Removed Pay Plan Quantity)

Schedule of Items

Attached, dated November 28, 2018, are the revised Schedule of Items Pages 1 – 4.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 4 – 7.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

5126-00-73

Addendum No. 01
ID 5126-00-73
Revised Sheet 4
November 28, 2018

Line	Item	Item Description	Unit	Total	Qty
0002	201.0105	Clearing	STA	3,000	3,000
0004	201.0205	Grubbing	STA	3,000	3,000
0006	203.0600.S	Removing Old Structure Over Waterway With Minimal Debris (station) 01_10+00	LS	1,000	1,000
0008	205.0100	Excavation Common	CY	1,546,000	1,546,000
0010	206.1000	Excavation for Structures Bridges (structure) 01_ B-41-0311	LS	1,000	1,000
0012	208.0100	Borrow	CY	884,000	884,000
0014	210.1500	Backfill Structure Type A	TON	350,000	350,000
0016	213.0100	Finishing Roadway (project) 01_ 5126-00-73	EACH	1,000	1,000
0018	305.0110	Base Aggregate Dense 3/4-Inch	TON	105,000	105,000
0020	305.0120	Base Aggregate Dense 1 1/4-Inch	TON	700,000	700,000
0022	311.0110	Breaker Run	TON	610,000	610,000
0024	455.0605	Tack Coat	GAL	105,000	105,000
0026	465.0105	Asphaltic Surface	TON	335,000	335,000
0028	502.0100	Concrete Masonry Bridges	CY	277,000	277,000
0030	502.3200	Protective Surface Treatment	SY	300,000	300,000
0032	505.0400	Bar Steel Reinforcement HS Structures	LB	6,280,000	6,280,000
0034	505.0600	Bar Steel Reinforcement HS Coated Structures	LB	39,700,000	39,700,000
0036	513.4061	Railing Tubular Type M 01_ B-41-0311	LF	194,000	194,000
0038	516.0500	Rubberized Membrane Waterproofing	SY	18,000	18,000
0040	550.0500	Pile Points	EACH	19,000	19,000
0042	550.1100	Piling Steel HP 10-Inch X 42 Lb	LF	790,000	790,000
0044	606.0300	Riprap Heavy	CY	115,000	115,000
0046	612.0406	Pipe Underdrain Wrapped 6-Inch	LF	146,000	146,000
0048	614.2500	MGS Thrie Beam Transition	LF	157,600	157,600
0050	614.2610	MGS Guardrail Terminal EAT	EACH	4,000	4,000
0052	618.0100	Maintenance And Repair of Haul Roads (project) 01_ 5126-00-73	EACH	1,000	1,000
0054	619.1000	Mobilization	EACH	1,000	1,000
0056	624.0100	Water	MGAL	76,000	76,000
0058	625.0500	Salvaged Topsoil	SY	3,395,000	3,395,000
0060	628.1504	Silt Fence	LF	270,000	270,000
0062	628.1520	Silt Fence Maintenance	LF	540,000	540,000
0064	628.1905	Mobilizations Erosion Control	EACH	4,000	4,000
0066	628.1910	Mobilizations Emergency Erosion Control	EACH	4,000	4,000
0068	628.2008	Erosion Mat Urban Class I Type B	SY	3,955,000	3,955,000
0070	628.6005	Turbidity Barriers	SY	300,000	300,000
0072	628.7504	Temporary Ditch Checks	LF	50,000	50,000
0074	629.0210	Fertilizer Type B	CWT	4,500	4,500

Estimate Of Quantities

5126-00-73

Line	Item	Item Description	Unit	Total	Qty
0076	630.0120	Seeding Mixture No. 20	LB	97,000	97,000
0078	630.0200	Seeding Temporary	LB	97,000	97,000
0080	630.0300	Seeding Borrow Pit	LB	10,000	10,000
0082	634.0612	Posts Wood 4x6-Inch X 12-FT	EACH	4,000	4,000
0084	637.2230	Signs Type II Reflective F	SF	12,000	12,000
0086	638.2602	Removing Signs Type II	EACH	6,000	6,000
0088	638.3000	Removing Small Sign Supports	EACH	6,000	6,000
0090	642.5001	Field Office Type B	EACH	1,000	1,000
0092	643.0420	Traffic Control Barricades Type III	DAY	1,278,000	1,278,000
0094	643.0705	Traffic Control Warning Lights Type A	DAY	1,988,000	1,988,000
0096	643.0900	Traffic Control Signs	DAY	994,000	994,000
0098	643.5000	Traffic Control	EACH	1,000	1,000
0100	645.0111	Geotextile Type DF Schedule A	SY	50,000	50,000
0102	645.0120	Geotextile Type HR	SY	250,000	250,000
0104	645.0220	Geogrid Type SR	SY	100,000	100,000
0106	650.4500	Construction Staking Subgrade	LF	430,000	430,000
0108	650.5000	Construction Staking Base	LF	430,000	430,000
0110	650.6500	Construction Staking Structure Layout (structure) 01. B-41-0311	LS	1,000	1,000
0112	650.9910	Construction Staking Supplemental Control (project) 01.	LS	1,000	1,000
0114	650.9920	Construction Staking Slope Stakes	LF	430,000	430,000
0116	690.0150	Sawing Asphalt	LF	46,000	46,000
0118	715.0502	Incentive Strength Concrete Structures	DOL	1,662,000	1,662,000

Addendum No. 01
 ID 5126-00-73
 Revised Sheet 5
 November 28, 2018

CTH N (east) EARTHWORK SUMMARY

From/To Station	Location	Common Excavation (1) (item # 205.0100) Cut	Unexpanded Fill	Expanded Fill (2) Factor 1.30	Mass Ordinate +/- (3)	Waste	Borrow (item #208.0100)	Comment:
8+00 - 13+00	CTH N EAST	1546	1870	2431	-884		884	

- 1) Common Excavation is the Cut. Item number 205.0100.
- 2) Expanded Fill. Factor = 1.30; Expanded Fill = Unexpanded Fill * Fill Factor
- 3) The Mass Ordinate + or - Qty calculated for the Division. Plus quantity indicates an excess of material on the project.
- 4) All quantities shown in CY.

CLEARING AND GRUBBING

STATION	TO	STATION	OFFSET	STA	STA
8+00	-	10+00	LT & RT	2	2
11+00	-	12+00	RT	1	1
TOTALS				3	3

FINISHING ROADWAY
(ID 5126-00-73)

LOCATION	EACH
213.0100.01 MAINLINE	1
TOTAL	1

GUARDRAIL

STATION	TO	STATION	LOCATION	LF	EACH
8+67	--	9+59	LT	39.4	1
8+67	--	9+55	RT	39.4	1
10+47	--	11+40	LT	39.4	1
10+40	--	11+26	RT	39.4	1
TOTALS				157.6	4

PAVING AND BASE QUANTITIES

STA	TO	STA	TON	TON	TON	TON	TON	TON	TON	TON
8+00	--	9+65	40	260	225	39	125			
10+35	--	13+00	60	405	350	61	195			
UNDISTRIBUTED			5	35	35	5	15			
TOTALS			105	700	610	105	335			

MAINTENANCE AND REPAIR
OF HAUL ROADS
ID 5126-00-73

CATEGORY	EACH
0030	1
TOTAL	1

PURPOSE	WATER
624.0100	MGAL
COMPACTON	12.0
DUST CONTROL	64.0
TOTAL	76.0

Addendum No. 01
ID 5126-00-73
Revised Sheet 6
November 28, 2018

ALL QUANTITIES CATEGORY 0010 UNLESS OTHERWISE NOTED

PROJECT NO: 5126-00-73

HWY: CTH N

COUNTY: MONROE

MISCELLANEOUS QUANTITIES

SHEET NO: 6

EROSION CONTROL ITEMS

STA	TO STA	LOCATION	SY	LF	LF	SY	CLASS I	TYPE B	CWT	NO. 20	LB	LB	PIT
8+00	--	9+65	RT	745	50	785	1.0	21	1.0	21	21	2	2
8+00	--	9+65	LT	740	70	775	1.0	21	1.0	21	21	2	2
10+35	--	13+00	RT	1,115	90	1,180	1.5	32	1.5	32	32	2	2
10+35	--	13+00	LT	795	220	855	1.1	23	1.1	23	23	2	2
		UNDISTRIBUTED		--	110	360	--	--	--	--	--	2	2
TOTALS				3,395	270	540	3,955	97	4.5	97	97	10	10

SIGNS

LOCATION	SY	STATION	LOC	EACH	SF	EACH	REMOVING	SMALL SIGN	SUPPORTS	TYPE	W5-52L	W5-52R	W5-52L
NORTH ABUT	125	PRE 8+00	LT	--	--	1	1	1	1	NARROW BRIDGE (W5-2)			
SOUTH ABUT	125	9+50	LT	1	3	1	1	1	1	W5-52L			
UNDISTRIBUTED	50	9+50	RT	1	3	1	1	1	1	W5-52R			
		10+50	LT	1	3	1	1	1	1	W5-52R			
		10+50	RT	1	3	1	1	1	1	W5-52L			
		POST 13+00	RT	--	--	1	1	1	1	NARROW BRIDGE (W5-2)			
TOTALS				4	12	6	6	6	6				

TEMPORARY DITCH CHECKS

LOCATION	LF	SY
UNDISTRIBUTED	50	100
TOTAL	50	100

GEOGRID TYPE SR

LOCATION	UNDISTRIBUTED	SY
UNDISTRIBUTED	100	100
TOTAL	100	100

EROSION CONTROL MOBILIZATION ITEMS

MOBILIZATIONS	EROSION CONTROL	EROSION CONTROL	EROSION CONTROL	EROSION CONTROL
628.1905	628.1910	628.1905	628.1910	628.1910
EROSION CONTROL	EROSION CONTROL	EROSION CONTROL	EROSION CONTROL	EROSION CONTROL
EACH	EACH	EACH	EACH	EACH
4	4	4	4	4
TOTALS				
4	4	4	4	4

TRAFFIC CONTROL ITEMS

LOCATION	NO.	DAY	NO.	DAY	NO.	DAY	NO.	DAY
643.0420	643.0705	643.0900	643.5000	643.0420	643.0705	643.0900	643.5000	643.0420
BARRICADES	WARNING LIGHTS	SIGNS	TRAFFIC CONTROL	BARRICADES	WARNING LIGHTS	SIGNS	TRAFFIC CONTROL	BARRICADES
TYPE III	TYPE A	TYPE A	TYPE A	TYPE III	TYPE A	TYPE A	TYPE A	TYPE III
18	1,278	28	1,988	18	1,278	28	1,988	18
TOTALS								
1,278	1,988	1,988	994	1,278	1,988	1,988	994	1

TRAFFIC CONTROL PLACEMENT SUBJECT TO ENGINEER APPROVAL

STAKING ITEMS

CONSTRUCTION	STAKING	CONSTRUCTION	STAKING	CONSTRUCTION	STAKING	CONSTRUCTION	STAKING	CONSTRUCTION	STAKING
650.4500	650.5000	650.6500.01	650.9910.01	650.4500	650.5000	650.6500.01	650.9910.01	650.4500	650.5000
CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION
STAKING	STAKING	STAKING	STAKING	STAKING	STAKING	STAKING	STAKING	STAKING	STAKING
SUBGRADE	BASE	STRUCTURE LAYOUT	SUPPLEMENTAL CONTROL	STAKING	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION
LF	LF	LF	LS	LF	LF	LF	LS	LF	LF
430	430	430	1	430	430	430	1	430	430
--	--	--	--	--	--	--	--	--	--
TOTALS									
430	430	430	1	430	430	430	1	430	430

ALL QUANTITIES CATEGORY 0010 UNLESS OTHERWISE NOTED

PROJECT NO: 5126-00-73

HWY: CTH N

COUNTY: MONROE

MISCELLANEOUS QUANTITIES

SHEET NO: 7



Proposal Schedule of Items

Proposal ID: 20181211005 Project(s): 5126-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	3.000 STA	_____.	_____.
0004	201.0205 Grubbing	3.000 STA	_____.	_____.
0006	203.0600.S Removing Old Structure Over Waterway With Minimal Debris (station) 01. 10+00	LS	LUMP SUM	_____.
0008	205.0100 Excavation Common	1,546.000 CY	_____.	_____.
0010	206.1000 Excavation for Structures Bridges (structure) 01. B-41-0311	LS	LUMP SUM	_____.
0012	208.0100 Borrow	884.000 CY	_____.	_____.
0014	210.1500 Backfill Structure Type A	350.000 TON	_____.	_____.
0016	213.0100 Finishing Roadway (project) 01. 5126- 00-73	1.000 EACH	_____.	_____.
0018	305.0110 Base Aggregate Dense 3/4-Inch	105.000 TON	_____.	_____.
0020	305.0120 Base Aggregate Dense 1 1/4-Inch	700.000 TON	_____.	_____.
0022	311.0110 Breaker Run	610.000 TON	_____.	_____.
0024	455.0605 Tack Coat	105.000 GAL	_____.	_____.
0026	465.0105 Asphaltic Surface	335.000 TON	_____.	_____.
0028	502.0100 Concrete Masonry Bridges	277.000 CY	_____.	_____.
0030	502.3200 Protective Surface Treatment	300.000 SY	_____.	_____.
0032	505.0400 Bar Steel Reinforcement HS Structures	6,280.000 LB	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20181211005 Project(s): 5126-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	505.0600 Bar Steel Reinforcement HS Coated Structures	39,700.000 LB	_____.	_____.
0036	513.4061 Railing Tubular Type M 01. B-41-0311	194.000 LF	_____.	_____.
0038	516.0500 Rubberized Membrane Waterproofing	18.000 SY	_____.	_____.
0040	550.0500 Pile Points	19.000 EACH	_____.	_____.
0042	550.1100 Piling Steel HP 10-Inch X 42 Lb	790.000 LF	_____.	_____.
0044	606.0300 Riprap Heavy	115.000 CY	_____.	_____.
0046	612.0406 Pipe Underdrain Wrapped 6-Inch	146.000 LF	_____.	_____.
0048	614.2500 MGS Thrie Beam Transition	157.600 LF	_____.	_____.
0050	614.2610 MGS Guardrail Terminal EAT	4.000 EACH	_____.	_____.
0052	618.0100 Maintenance And Repair of Haul Roads (project) 01. 5126-00-73	1.000 EACH	_____.	_____.
0054	619.1000 Mobilization	1.000 EACH	_____.	_____.
0056	624.0100 Water	76.000 MGAL	_____.	_____.
0058	625.0500 Salvaged Topsoil	3,395.000 SY	_____.	_____.
0060	628.1504 Silt Fence	270.000 LF	_____.	_____.
0062	628.1520 Silt Fence Maintenance	540.000 LF	_____.	_____.
0064	628.1905 Mobilizations Erosion Control	4.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20181211005 Project(s): 5126-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	628.1910 Mobilizations Emergency Erosion Control	4.000 EACH	_____.	_____.
0068	628.2008 Erosion Mat Urban Class I Type B	3,955.000 SY	_____.	_____.
0070	628.6005 Turbidity Barriers	300.000 SY	_____.	_____.
0072	628.7504 Temporary Ditch Checks	50.000 LF	_____.	_____.
0074	629.0210 Fertilizer Type B	4.500 CWT	_____.	_____.
0076	630.0120 Seeding Mixture No. 20	97.000 LB	_____.	_____.
0078	630.0200 Seeding Temporary	97.000 LB	_____.	_____.
0080	630.0300 Seeding Borrow Pit	10.000 LB	_____.	_____.
0082	634.0612 Posts Wood 4x6-Inch X 12-FT	4.000 EACH	_____.	_____.
0084	637.2230 Signs Type II Reflective F	12.000 SF	_____.	_____.
0086	638.2602 Removing Signs Type II	6.000 EACH	_____.	_____.
0088	638.3000 Removing Small Sign Supports	6.000 EACH	_____.	_____.
0090	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0092	643.0420 Traffic Control Barricades Type III	1,278.000 DAY	_____.	_____.
0094	643.0705 Traffic Control Warning Lights Type A	1,988.000 DAY	_____.	_____.
0096	643.0900 Traffic Control Signs	994.000 DAY	_____.	_____.
0098	643.5000 Traffic Control	1.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20181211005 Project(s): 5126-00-73

Federal ID(s): N/A

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0100	645.0111 Geotextile Type DF Schedule A	50.000 SY	_____.	_____.
0102	645.0120 Geotextile Type HR	250.000 SY	_____.	_____.
0104	645.0220 Geogrid Type SR	100.000 SY	_____.	_____.
0106	650.4500 Construction Staking Subgrade	430.000 LF	_____.	_____.
0108	650.5000 Construction Staking Base	430.000 LF	_____.	_____.
0110	650.6500 Construction Staking Structure Layout (structure) 01. B-41-0311	LS	LUMP SUM	_____.
0112	650.9910 Construction Staking Supplemental Control (project) 01. 5126-00-73	LS	LUMP SUM	_____.
0114	650.9920 Construction Staking Slope Stakes	430.000 LF	_____.	_____.
0116	690.0150 Sawing Asphalt	46.000 LF	_____.	_____.
0118	715.0502 Incentive Strength Concrete Structures	1,662.000 DOL	1.00000	1,662.00
Section: 0001			Total:	_____.
			Total Bid:	_____.