
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

March 1, 2019 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #62: 8896-01-03, WISC 2019 188   

USH 53 – JIM FALLS  
USH 53 to CTH Q    
CTH S    
Chippewa County 

 

 
Letting of March 12, 2019 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.9000 Marking Removal Line 4-Inch LF 13,492 2,591 16,083 
649.0105 Temporary Marking Line Paint 4-Inch LF 13,492 -7,958 5,534 

 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0220 Removing Inlets 01. 12-inch Each 162 -162 0 
649.0205 Temporary Marking Line Paint 8-Inch LF 169 -169 0 
649.0505 Temporary Marking Arrow Paint Each 2 -2 0 
649.0805 Temporary Marking Stop Line Paint 18-Inch LF 68 -68 0 

 

Schedule of Items 
Attached, dated March 1, 2019, are the revised Schedule of Items Pages 1 - 6. 
 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

 
 
Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

END OF ADDENDUM 
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Proposal ID: 20190312062 Project(s): 8896-01-03

Federal ID(s): WISC  2019188

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 204.0100

Removing Pavement SY

5,736.000

_________._____ _________._____

0004 204.0150

Removing Curb & Gutter LF

2,852.000

_________._____ _________._____

0006 204.0155

Removing Concrete Sidewalk SY

110.000

_________._____ _________._____

0008 204.0220

Removing Inlets EACH

6.000

_________._____ _________._____

0012 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

162.000

_________._____ _________._____

0014 205.0100

Excavation Common CY

3,212.000

_________._____ _________._____

0016 208.0100

Borrow CY

163.000

_________._____ _________._____

0018 211.0200

Prepare Foundation for Concrete
Pavement (project) 01. 8896-01-03

LUMP SUM _________._____LS

0020 213.0100

Finishing Roadway (project) 01. 8896-
01-03

EACH

1.000

_________._____ _________._____

0022 305.0110

Base Aggregate Dense 3/4-Inch TON

478.000

_________._____ _________._____

0024 305.0120

Base Aggregate Dense 1 1/4-Inch TON

5,993.000

_________._____ _________._____

0026 305.0500

Shaping Shoulders STA

18.000

_________._____ _________._____

0028 415.0100

Concrete Pavement 10-Inch SY

5,905.000

_________._____ _________._____

0030 415.5110.S

Concrete Pavement Joint Layout LS

1.000

_________._____ _________._____

0032 416.0610

Drilled Tie Bars EACH

140.000

_________._____ _________._____

0034 455.0605

Tack Coat GAL

179.000

_________._____ _________._____
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Proposal ID: 20190312062 Project(s): 8896-01-03

Federal ID(s): WISC  2019188

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

1.00000

0036 460.2000

Incentive Density HMA Pavement DOL

380.000

380.00

0038 460.6444

HMA Pavement 4 MT 58-34 H TON

584.000

_________._____ _________._____

0040 465.0125

Asphaltic Surface Temporary TON

600.000

_________._____ _________._____

0042 520.8000

Concrete Collars for Pipe EACH

1.000

_________._____ _________._____

0044 522.0136

Culvert Pipe Reinforced Concrete Class
III 36-Inch

LF

6.000

_________._____ _________._____

0046 522.1036

Apron Endwalls for Culvert Pipe
Reinforced Concrete 36-Inch

EACH

1.000

_________._____ _________._____

0048 601.0413

Concrete Curb & Gutter 6-Inch Sloped
30-Inch Type G

LF

416.000

_________._____ _________._____

0050 601.0555

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type A

LF

2,185.000

_________._____ _________._____

0052 601.0557

Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF

197.000

_________._____ _________._____

0054 602.0405

Concrete Sidewalk 4-Inch SF

1,816.000

_________._____ _________._____

0056 611.0630

Inlet Covers Type HM-GJ EACH

2.000

_________._____ _________._____

0058 611.8115

Adjusting Inlet Covers EACH

2.000

_________._____ _________._____

0060 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 8896-01-03

EACH

1.000

_________._____ _________._____

0062 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0064 620.0200

Concrete Median Blunt Nose SF

70.000

_________._____ _________._____
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Proposal ID: 20190312062 Project(s): 8896-01-03

Federal ID(s): WISC  2019188

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0066 620.0300

Concrete Median Sloped Nose SF

280.000

_________._____ _________._____

0068 624.0100

Water MGAL

130.000

_________._____ _________._____

0070 625.0500

Salvaged Topsoil SY

5,376.000

_________._____ _________._____

0072 627.0200

Mulching SY

7,268.000

_________._____ _________._____

0074 628.1504

Silt Fence LF

1,820.000

_________._____ _________._____

0076 628.1520

Silt Fence Maintenance LF

455.000

_________._____ _________._____

0078 628.1905

Mobilizations Erosion Control EACH

6.000

_________._____ _________._____

0080 628.1910

Mobilizations Emergency Erosion Control EACH

3.000

_________._____ _________._____

0082 628.2004

Erosion Mat Class I Type B SY

690.000

_________._____ _________._____

0084 628.7555

Culvert Pipe Checks EACH

27.000

_________._____ _________._____

0086 629.0210

Fertilizer Type B CWT

5.100

_________._____ _________._____

0088 630.0130

Seeding Mixture No. 30 LB

143.000

_________._____ _________._____

0090 630.0200

Seeding Temporary LB

195.000

_________._____ _________._____

0092 630.0300

Seeding Borrow Pit LB

40.000

_________._____ _________._____

0094 634.0614

Posts Wood 4x6-Inch X 14-FT EACH

8.000

_________._____ _________._____

0096 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

2.000

_________._____ _________._____

0098 634.0618

Posts Wood 4x6-Inch X 18-FT EACH

1.000

_________._____ _________._____
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Proposal ID: 20190312062 Project(s): 8896-01-03

Federal ID(s): WISC  2019188

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0100 634.0620

Posts Wood 4x6-Inch X 20-FT EACH

1.000

_________._____ _________._____

0102 637.2210

Signs Type II Reflective H SF

86.750

_________._____ _________._____

0104 638.2102

Moving Signs Type II EACH

14.000

_________._____ _________._____

0106 638.2602

Removing Signs Type II EACH

11.000

_________._____ _________._____

0108 638.3000

Removing Small Sign Supports EACH

12.000

_________._____ _________._____

0110 638.4000

Moving Small Sign Supports EACH

12.000

_________._____ _________._____

0112 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0114 643.0300

Traffic Control Drums DAY

25,434.000

_________._____ _________._____

0116 643.0420

Traffic Control Barricades Type III DAY

702.000

_________._____ _________._____

0118 643.0500

Traffic Control Flexible Tubular Marker
Posts

EACH

94.000

_________._____ _________._____

0120 643.0600

Traffic Control Flexible Tubular Marker
Bases

EACH

94.000

_________._____ _________._____

0122 643.0705

Traffic Control Warning Lights Type A DAY

1,134.000

_________._____ _________._____

0124 643.0715

Traffic Control Warning Lights Type C DAY

2,592.000

_________._____ _________._____

0126 643.0900

Traffic Control Signs DAY

4,104.000

_________._____ _________._____

0128 643.0920

Traffic Control Covering Signs Type II EACH

2.000

_________._____ _________._____

0130 643.5000

Traffic Control EACH

1.000

_________._____ _________._____
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Proposal ID: 20190312062 Project(s): 8896-01-03

Federal ID(s): WISC  2019188

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0132 646.1020

Marking Line Epoxy 4-Inch LF

4,146.000

_________._____ _________._____

0134 646.3020

Marking Line Epoxy 8-Inch LF

493.000

_________._____ _________._____

0136 646.5020

Marking Arrow Epoxy EACH

8.000

_________._____ _________._____

0138 646.5120

Marking Word Epoxy EACH

1.000

_________._____ _________._____

0140 646.7120

Marking Diagonal Epoxy 12-Inch LF

52.000

_________._____ _________._____

0142 646.8120

Marking Curb Epoxy LF

97.000

_________._____ _________._____

0144 646.8220

Marking Island Nose Epoxy EACH

5.000

_________._____ _________._____

0146 646.9000

Marking Removal Line 4-Inch LF

16,083.000

_________._____ _________._____

0148 646.9100

Marking Removal Line 8-Inch LF

169.000

_________._____ _________._____

0150 646.9200

Marking Removal Line Wide LF

68.000

_________._____ _________._____

0152 646.9300

Marking Removal Special Marking EACH

2.000

_________._____ _________._____

0154 649.0105

Temporary Marking Line Paint 4-Inch LF

5,534.000

_________._____ _________._____

0156 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

10,549.000

_________._____ _________._____

0160 649.0250

Temporary Marking Line Removable
Tape 8-Inch

LF

169.000

_________._____ _________._____

0164 649.0550

Temporary Marking Arrow Removable
Tape

EACH

2.000

_________._____ _________._____

0168 649.0850

Temporary Marking Stop Line
Removable Tape 18-Inch

LF

68.000

_________._____ _________._____
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Proposal ID: 20190312062 Project(s): 8896-01-03

Federal ID(s): WISC  2019188

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0170 650.4500

Construction Staking Subgrade LF

3,599.000

_________._____ _________._____

0172 650.5000

Construction Staking Base LF

3,599.000

_________._____ _________._____

0174 650.5500

Construction Staking Curb Gutter and
Curb & Gutter

LF

2,798.000

_________._____ _________._____

0176 650.7000

Construction Staking Concrete
Pavement

LF

3,084.000

_________._____ _________._____

0178 650.9910

Construction Staking Supplemental
Control (project) 01. 8896-01-03

LUMP SUM _________._____LS

0180 650.9920

Construction Staking Slope Stakes LF

3,599.000

_________._____ _________._____

0182 690.0150

Sawing Asphalt LF

40.000

_________._____ _________._____

0184 690.0250

Sawing Concrete LF

440.000

_________._____ _________._____

1.00000

0186 715.0415

Incentive Strength Concrete Pavement DOL

1,775.000

1,775.00

1.00000

0188 740.0440

Incentive IRI Ride DOL

1,250.000

1,250.00

5.00000

0190 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

300.000

1,500.00

5.00000

0192 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

300.000

1,500.00

Section: 0001 _________._____Total:

Total Bid: _________._____
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