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March 27, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #08: 5556-03-69 

Dane County Wingwall Repair  
B-13-309 & B-13-386   
IH 039     
Dane County 

 

 
Letting of April 9, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.1020 Marking Line Epoxy 4-Inch LF 3,060 -1,665 1,395 
646.9000 Marking Removal Line 4-Inch LF 3,060 -1,665 1,395 

 
 
Plan Sheets: 
 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

18 
Miscellaneous Quantities.  Quantities of Marking Line Epoxy 4-Inch and Marking Removal 
Line 4-Inch were revised to the correct values. 

 

 

 

 

 

 

 



Schedule of Items 
Attached, dated March 27, 2019, are the revised Schedule of Items Page 4. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 18. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 03/27/2019 12:27:36

Proposal ID: 20190409008 Project(s): 5556-00-69

Federal ID(s): N/A

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0094 643.0900

Traffic Control Signs DAY

907.000

_________._____ _________._____

0096 643.1050

Traffic Control Signs PCMS DAY

57.000

_________._____ _________._____

0098 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0100 646.1020

Marking Line Epoxy 4-Inch LF

1,395.000

_________._____ _________._____

0102 646.9000

Marking Removal Line 4-Inch LF

1,395.000

_________._____ _________._____

0104 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

8,180.000

_________._____ _________._____

0106 650.5000

Construction Staking Base LF

71.000

_________._____ _________._____

0108 650.7000

Construction Staking Concrete
Pavement

LF

71.000

_________._____ _________._____

0110 650.8000

Construction Staking Resurfacing
Reference

LF

1,063.000

_________._____ _________._____

0112 650.9910

Construction Staking Supplemental
Control (project) 01. 5556-00-69

LUMP SUM _________._____LS

1.00000

0114 715.0415

Incentive Strength Concrete Pavement DOL

500.000

500.00

1.00000

0116 715.0502

Incentive Strength Concrete Structures DOL

1,000.000

1,000.00

0118 SPV.0090

Special 01. Salvage and Reinstall
Guardrail

LF

80.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 4 of 4
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