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4822 Madison Yards Way, 4th Floor South 
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Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

August 8, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #03: 5290-00-72, WISC 2019 576   

USH 12 – IH 39  
River Road to IH 39    
STH 19     
Dane County 

 

 
Letting of August 13, 2019 
 
This is Addendum No. 03, which provides for the following: 
 
Special Provisions: 
 

Revised Special Provisions 
Article 

No. 
Description 

54 Fill Existing Rumble Strips, Item SPV.0090.02 
 
 

Deleted Special Provisions 
Article 

No. 
Description 

55 Restore Existing Rumble Strips, Item SPV.0090.03 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

305.0110 Base Aggregate Dense ¾ Inch Ton 3,470 10 3,480 
305.0120 Base Aggregate Dense 1 ¼ Inch Ton 50,880 10 50,890 
450.4000 HMA Cold Weather Paving Ton 1,757 182 1,939 
455.0605 Tack Coat Gal 698 66 764 
460.5224 HMA Pavement 4 LT 58-28 S Ton 2,393 76 2,469 
460.6224 HMA Pavement 4 MT 58-28 S Ton 1,249 106 1,355 
465.0400 Asphaltic Shoulder Rumble Strips LF 3,739 70 3,809 
690.0150 Sawing Asphalt LF 3,135 100 3,235 

 
 
 
 



Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

204.0115 Removing Asphaltic Surface Butt Joints SY 0 11 11 
204.0120 Removing Asphaltic Surface Milling SY 0 950 950 

 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

SPV.0090 Special 03. Restore Existing Rumble Strips LF 355 -355 0 
 
 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

7 Added a typical section to show mill and overlay 
45 Revised paving detail to show mill and overlay 

223 Added misc quantity for milling items 
228 Revised base aggregate quantities in misc quantities 
231 Revised rumble strip quantity and removed restoring rumble strip item in misc quantities 
232 Revised several asphaltic paving items in misc quantities 
265 Revised sawing item in misc quantities 
285 Revised plan and profile sheet for eastbound STH 19 to show mill and overlay 
290 Revised plan and profile sheet for westbound STH 19 to show mill and overlay 
551 Bar B411 removed from east abutment detail 

 
 
The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 03 

5290-00-72 

August 8, 2019 

 
Special Provisions 
 
54. Fill Existing Rumble Strips, Item SPV.0090.02 
 
Replace paragraph B Materials and paragraph C Construction with the following: 
 

B  Materials 
 
Furnish asphaltic mixture meeting the requirements specified for Asphaltic Surface Temporary under 
standard spec 465.2. 
 
B  Construction 
 
Clean, fill, and compact the rumble strip indentations using methods that will provide a sound smooth 
surface which will handle traffic and not leave a detrimental residue on the surface. Special care to 
limit the splatter of asphaltic material onto existing asphalt is required. 

 
 
55. DELETED 
 
 
Schedule of Items 
Attached, dated August 8, 2019, are the revised Schedule of Items Pages 1 – 22. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 7, 45, 223, 228, 231, 232, 265, 285, 290, and 551. 

 
 
 

END OF ADDENDUM 
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Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

24.000
_________._____ _________._____

0004 201.0205
Grubbing STA

24.000
_________._____ _________._____

0006 203.0100
Removing Small Pipe Culverts EACH

13.000
_________._____ _________._____

0008 203.0600.S
Removing Old Structure Over Waterway
With Minimal Debris (station) 01. 155+11
'WB'

LUMP SUM _________._____LS

0010 204.0100
Removing Pavement SY

26,040.000
_________._____ _________._____

0012 204.0110
Removing Asphaltic Surface SY

3,100.000
_________._____ _________._____

0014 204.0130
Removing Curb LF

95.000
_________._____ _________._____

0016 204.0150
Removing Curb & Gutter LF

1,110.000
_________._____ _________._____

0018 204.0155
Removing Concrete Sidewalk SY

130.000
_________._____ _________._____

0020 204.0165
Removing Guardrail LF

610.000
_________._____ _________._____

0022 204.0170
Removing Fence LF

1,020.000
_________._____ _________._____

0024 204.0180
Removing Delineators and Markers EACH

28.000
_________._____ _________._____

0026 204.0190
Removing Surface Drains EACH

4.000
_________._____ _________._____

0028 204.0195
Removing Concrete Bases EACH

5.000
_________._____ _________._____

0030 204.0210
Removing Manholes EACH

3.000
_________._____ _________._____

0032 204.0220
Removing Inlets EACH

8.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 204.0230
Removing Building (station) 01. 58+50 LUMP SUM _________._____LS

0036 204.0230
Removing Building (station) 02. 183+75 LUMP SUM _________._____LS

0038 204.0245
Removing Storm Sewer (size) 01. 15-
Inch

LF
188.000

_________._____ _________._____

0040 204.0245
Removing Storm Sewer (size) 02. 24-
Inch

LF
137.000

_________._____ _________._____

0042 204.0245
Removing Storm Sewer (size) 03. 48-
Inch

LF
190.000

_________._____ _________._____

0044 204.9060.S
Removing (item description) 01. Lighting
Control Cabinets

EACH
1.000

_________._____ _________._____

0046 204.9060.S
Removing (item description) 02. Lighting
Units

EACH
4.000

_________._____ _________._____

0048 204.9060.S
Removing (item description) 03. Post-
Mounted Barricades

EACH
6.000

_________._____ _________._____

0050 205.0100
Excavation Common CY

71,710.000
_________._____ _________._____

0052 205.0300
Excavation Stone Piles and Stone
Fences

CY
224.000

_________._____ _________._____

0054 205.0400
Excavation Marsh CY

5,679.000
_________._____ _________._____

0056 206.1000
Excavation for Structures Bridges
(structure) 01. B-13-0794

LUMP SUM _________._____LS

0058 206.1000
Excavation for Structures Bridges
(structure) 02. B-13-0795

LUMP SUM _________._____LS

0060 208.0100
Borrow CY

33,566.000
_________._____ _________._____

Proposal Schedule of Items Page 2 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 209.2500
Backfill Granular Grade 2 TON

10,600.000
_________._____ _________._____

0064 210.1500
Backfill Structure Type A TON

720.000
_________._____ _________._____

0066 213.0100
Finishing Roadway (project) 01. 5290-
00-72

EACH
1.000

_________._____ _________._____

0068 305.0110
Base Aggregate Dense 3/4-Inch TON

3,480.000
_________._____ _________._____

0070 305.0120
Base Aggregate Dense 1 1/4-Inch TON

50,890.000
_________._____ _________._____

0072 312.0110
Select Crushed Material TON

57,027.000
_________._____ _________._____

0076 405.0100
Coloring Concrete WisDOT Red CY

152.000
_________._____ _________._____

0078 415.0085
Concrete Pavement 8 1/2-Inch SY

40,169.000
_________._____ _________._____

0080 415.0210
Concrete Pavement Gaps EACH

2.000
_________._____ _________._____

0082 415.0410
Concrete Pavement Approach Slab SY

296.000
_________._____ _________._____

0084 415.1085
Concrete Pavement HES 8 1/2-Inch SY

2,406.000
_________._____ _________._____

0086 416.0160
Concrete Driveway 6-Inch SY

37.000
_________._____ _________._____

0088 416.0512
Concrete Truck Apron 12-Inch SY

457.000
_________._____ _________._____

0090 416.0610
Drilled Tie Bars EACH

45.000
_________._____ _________._____

0092 416.0620
Drilled Dowel Bars EACH

32.000
_________._____ _________._____

0094 416.1010
Concrete Surface Drains CY

7.000
_________._____ _________._____

Proposal Schedule of Items Page 3 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0096 416.1110
Concrete Shoulder Rumble Strips LF

1,152.000
_________._____ _________._____

0098 450.1100.S
Asphaltic Mixture For Extreme
Conditions

TON
540.000

_________._____ _________._____

0100 450.4000
HMA Cold Weather Paving TON

1,939.000
_________._____ _________._____

0102 455.0605
Tack Coat GAL

764.000
_________._____ _________._____

1.00000
0104 460.2000

Incentive Density HMA Pavement DOL
3,630.000

3,630.00

0106 460.4110.S
Reheating HMA Pavement Longitudinal
Joints

LF
850.000

_________._____ _________._____

0108 460.5223
HMA Pavement 3 LT 58-28 S TON

95.000
_________._____ _________._____

0110 460.5224
HMA Pavement 4 LT 58-28 S TON

2,469.000
_________._____ _________._____

0112 460.6223
HMA Pavement 3 MT 58-28 S TON

165.000
_________._____ _________._____

0114 460.6224
HMA Pavement 4 MT 58-28 S TON

1,355.000
_________._____ _________._____

0116 465.0105
Asphaltic Surface TON

25.000
_________._____ _________._____

0118 465.0110
Asphaltic Surface Patching TON

25.000
_________._____ _________._____

0120 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
23.000

_________._____ _________._____

0122 465.0125
Asphaltic Surface Temporary TON

4,056.000
_________._____ _________._____

0124 465.0315
Asphaltic Flumes SY

217.000
_________._____ _________._____

0126 465.0400
Asphaltic Shoulder Rumble Strips LF

3,809.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0128 465.0425
Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF
351.000

_________._____ _________._____

0130 465.0475
Asphalt Centerline Rumble Strips 2-Lane
Rural

LF
351.000

_________._____ _________._____

0132 502.0100
Concrete Masonry Bridges CY

820.000
_________._____ _________._____

0134 502.3200
Protective Surface Treatment SY

1,200.000
_________._____ _________._____

0136 502.3210
Pigmented Surface Sealer SY

260.000
_________._____ _________._____

0138 503.0146
Prestressed Girder Type I 45W-Inch LF

860.000
_________._____ _________._____

0140 505.0400
Bar Steel Reinforcement HS Structures LB

13,120.000
_________._____ _________._____

0142 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
106,240.000

_________._____ _________._____

0144 505.0800.S
Bar Steel Reinforcement HS Stainless
Structures

LB
2,920.000

_________._____ _________._____

0146 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
20.000

_________._____ _________._____

0148 506.4000
Steel Diaphragms (structure) 01. B-13-
0794

EACH
8.000

_________._____ _________._____

0150 506.4000
Steel Diaphragms (structure) 02. B-13-
0795

EACH
8.000

_________._____ _________._____

0152 511.1300
Temporary Shoring (location) Marsh
Excavation

SF
1,450.000

_________._____ _________._____

0154 516.0500
Rubberized Membrane Waterproofing SY

48.000
_________._____ _________._____

0156 520.1015
Apron Endwalls for Culvert Pipe 15-Inch EACH

2.000
_________._____ _________._____

Proposal Schedule of Items Page 5 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0158 520.1018
Apron Endwalls for Culvert Pipe 18-Inch EACH

8.000
_________._____ _________._____

0160 520.2012
Culvert Pipe Temporary 12-Inch LF

78.000
_________._____ _________._____

0162 520.2018
Culvert Pipe Temporary 18-Inch LF

952.000
_________._____ _________._____

0164 520.2042
Culvert Pipe Temporary 42-Inch LF

158.000
_________._____ _________._____

0166 520.3315
Culvert Pipe Class III-A 15-Inch LF

27.000
_________._____ _________._____

0168 520.3318
Culvert Pipe Class III-A 18-Inch LF

168.000
_________._____ _________._____

0170 520.8000
Concrete Collars for Pipe EACH

5.000
_________._____ _________._____

0172 520.8700
Cleaning Culvert Pipes EACH

3.000
_________._____ _________._____

0174 521.1518
Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 6 to 1

EACH
2.000

_________._____ _________._____

0176 521.2005.S
Surface Drain Pipe Corrugated Metal
Slotted (inch) 18-Inch

LF
406.000

_________._____ _________._____

0178 522.1012
Apron Endwalls for Culvert Pipe
Reinforced Concrete 12-Inch

EACH
3.000

_________._____ _________._____

0180 522.1018
Apron Endwalls for Culvert Pipe
Reinforced Concrete 18-Inch

EACH
8.000

_________._____ _________._____

0182 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
3.000

_________._____ _________._____

0184 522.1030
Apron Endwalls for Culvert Pipe
Reinforced Concrete 30-Inch

EACH
5.000

_________._____ _________._____

0186 522.1042
Apron Endwalls for Culvert Pipe
Reinforced Concrete 42-Inch

EACH
1.000

_________._____ _________._____

Proposal Schedule of Items Page 6 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0188 522.2324
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 24x38-
Inch

LF
122.000

_________._____ _________._____

0190 522.2624
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
24x38-Inch

EACH
4.000

_________._____ _________._____

0192 550.0500
Pile Points EACH

52.000
_________._____ _________._____

0194 550.2108
Piling CIP Concrete 10 3/4 X 0.50-Inch LF

2,015.000
_________._____ _________._____

0196 601.0115
Concrete Curb Type G LF

96.000
_________._____ _________._____

0198 601.0405
Concrete Curb & Gutter 18-Inch Type A LF

333.000
_________._____ _________._____

0200 601.0409
Concrete Curb & Gutter 30-Inch Type A LF

3,475.000
_________._____ _________._____

0202 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

637.000
_________._____ _________._____

0204 601.0551
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type A

LF
5,271.000

_________._____ _________._____

0206 601.0553
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type D

LF
1,237.000

_________._____ _________._____

0208 601.0580
Concrete Curb & Gutter 4-Inch Sloped
36-Inch Type R

LF
415.000

_________._____ _________._____

0210 601.0586
Concrete Curb & Gutter 4-Inch Sloped
30-Inch Type TBTT

LF
91.000

_________._____ _________._____

0212 601.0600
Concrete Curb Pedestrian LF

391.000
_________._____ _________._____

0214 602.0405
Concrete Sidewalk 4-Inch SF

28,822.000
_________._____ _________._____
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Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
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Item ID

Proposal
Line

Number

0216 602.0515
Curb Ramp Detectable Warning Field
Natural Patina

SF
320.000

_________._____ _________._____

0218 602.0615
Curb Ramp Detectable Warning Field
Radial Natural Patina

SF
79.000

_________._____ _________._____

0220 606.0100
Riprap Light CY

58.000
_________._____ _________._____

0222 606.0200
Riprap Medium CY

14.000
_________._____ _________._____

0224 606.0300
Riprap Heavy CY

970.000
_________._____ _________._____

0226 608.0312
Storm Sewer Pipe Reinforced Concrete
Class III 12-Inch

LF
630.000

_________._____ _________._____

0228 608.0318
Storm Sewer Pipe Reinforced Concrete
Class III 18-Inch

LF
719.000

_________._____ _________._____

0230 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
274.000

_________._____ _________._____

0232 608.0330
Storm Sewer Pipe Reinforced Concrete
Class III 30-Inch

LF
482.000

_________._____ _________._____

0234 608.0342
Storm Sewer Pipe Reinforced Concrete
Class III 42-Inch

LF
210.000

_________._____ _________._____

0236 611.0430
Reconstructing Inlets EACH

2.000
_________._____ _________._____

0238 611.0530
Manhole Covers Type J EACH

5.000
_________._____ _________._____

0240 611.0624
Inlet Covers Type H EACH

29.000
_________._____ _________._____

0242 611.0642
Inlet Covers Type MS EACH

7.000
_________._____ _________._____

0244 611.0652
Inlet Covers Type T EACH

2.000
_________._____ _________._____

Proposal Schedule of Items Page 8 of 22



Wisconsin Department of Transportation 08/08/2019 13:31:10

Proposal ID: 20190813003 Project(s): 5290-00-72
Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0246 611.2006
Manholes 6-FT Diameter EACH

4.000
_________._____ _________._____

0248 611.2008
Manholes 8-FT Diameter EACH

2.000
_________._____ _________._____

0250 611.3225
Inlets 2x2.5-FT EACH

2.000
_________._____ _________._____

0252 611.3230
Inlets 2x3-FT EACH

28.000
_________._____ _________._____

0254 611.3901
Inlets Median 1 Grate EACH

1.000
_________._____ _________._____

0256 611.3902
Inlets Median 2 Grate EACH

3.000
_________._____ _________._____

0258 611.8120.S
Cover Plates Temporary EACH

16.000
_________._____ _________._____

0260 612.0106
Pipe Underdrain 6-Inch LF

8,299.000
_________._____ _________._____

0262 612.0206
Pipe Underdrain Unperforated 6-Inch LF

223.000
_________._____ _________._____

0264 612.0406
Pipe Underdrain Wrapped 6-Inch LF

380.000
_________._____ _________._____

0266 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
8.000

_________._____ _________._____

0268 614.1200
MGS Guardrail Temporary Terminal EAT EACH

1.000
_________._____ _________._____

0270 614.2300
MGS Guardrail 3 LF

804.000
_________._____ _________._____

0272 614.2500
MGS Thrie Beam Transition LF

203.000
_________._____ _________._____

0274 614.2610
MGS Guardrail Terminal EAT EACH

4.000
_________._____ _________._____

0276 614.2620
MGS Guardrail Terminal Type 2 EACH

2.000
_________._____ _________._____
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0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:
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Approximate
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UnitsDescription
Item ID

Proposal
Line

Number

0278 616.0700.S
Fence Safety LF

80.000
_________._____ _________._____

0280 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 5290-00-72

EACH
1.000

_________._____ _________._____

0282 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0284 620.0200
Concrete Median Blunt Nose SF

89.000
_________._____ _________._____

0286 620.0300
Concrete Median Sloped Nose SF

491.000
_________._____ _________._____

0288 623.0200
Dust Control Surface Treatment SY

78,120.000
_________._____ _________._____

0290 624.0100
Water MGAL

435.000
_________._____ _________._____

0292 625.0500
Salvaged Topsoil SY

138,470.000
_________._____ _________._____

0294 627.0200
Mulching SY

142,500.000
_________._____ _________._____

0296 628.1504
Silt Fence LF

3,920.000
_________._____ _________._____

0298 628.1520
Silt Fence Maintenance LF

3,920.000
_________._____ _________._____

0300 628.1905
Mobilizations Erosion Control EACH

13.000
_________._____ _________._____

0302 628.1910
Mobilizations Emergency Erosion Control EACH

13.000
_________._____ _________._____

0304 628.1920
Cleaning Sediment Basins CY

76.000
_________._____ _________._____

0306 628.2004
Erosion Mat Class I Type B SY

29,270.000
_________._____ _________._____

0308 628.2023
Erosion Mat Class II Type B SY

300.000
_________._____ _________._____
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Federal ID(s): WISC  2019576

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0310 628.6005
Turbidity Barriers SY

500.000
_________._____ _________._____

0312 628.6510
Soil Stabilizer Type B ACRE

7.000
_________._____ _________._____

0314 628.7005
Inlet Protection Type A EACH

35.000
_________._____ _________._____

0316 628.7015
Inlet Protection Type C EACH

35.000
_________._____ _________._____

0318 628.7020
Inlet Protection Type D EACH

37.000
_________._____ _________._____

0320 628.7504
Temporary Ditch Checks LF

2,400.000
_________._____ _________._____

0322 628.7515.S
Stone or Rock Ditch Checks CY

70.000
_________._____ _________._____

0324 628.7555
Culvert Pipe Checks EACH

60.000
_________._____ _________._____

0326 628.7560
Tracking Pads EACH

12.000
_________._____ _________._____

0328 628.7570
Rock Bags EACH

50.000
_________._____ _________._____

0330 629.0210
Fertilizer Type B CWT

133.000
_________._____ _________._____

0332 630.0120
Seeding Mixture No. 20 LB

3,630.000
_________._____ _________._____

0334 630.0140
Seeding Mixture No. 40 LB

600.000
_________._____ _________._____

0336 630.0171
Seeding Mixture No. 70A LB

34.000
_________._____ _________._____

0338 630.0200
Seeding Temporary LB

1,879.000
_________._____ _________._____

0340 630.0300
Seeding Borrow Pit LB

910.000
_________._____ _________._____

0342 631.0300
Sod Water MGAL

45.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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UnitsDescription
Item ID

Proposal
Line

Number

0344 631.1000
Sod Lawn SY

100.000
_________._____ _________._____

0346 631.1100
Sod Erosion Control SY

137.000
_________._____ _________._____

0348 633.5200
Markers Culvert End EACH

16.000
_________._____ _________._____

0350 634.0612
Posts Wood 4x6-Inch X 12-FT EACH

16.000
_________._____ _________._____

0352 634.0614
Posts Wood 4x6-Inch X 14-FT EACH

14.000
_________._____ _________._____

0354 634.0616
Posts Wood 4x6-Inch X 16-FT EACH

49.000
_________._____ _________._____

0356 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

17.000
_________._____ _________._____

0358 634.0622
Posts Wood 4x6-Inch X 22-FT EACH

3.000
_________._____ _________._____

0360 637.1220
Signs Type I Reflective SH SF

391.000
_________._____ _________._____

0362 637.2210
Signs Type II Reflective H SF

906.000
_________._____ _________._____

0364 637.2215
Signs Type II Reflective H Folding SF

67.000
_________._____ _________._____

0366 637.2230
Signs Type II Reflective F SF

219.000
_________._____ _________._____

0368 638.2102
Moving Signs Type II EACH

36.000
_________._____ _________._____

0370 638.2602
Removing Signs Type II EACH

114.000
_________._____ _________._____

0372 638.3000
Removing Small Sign Supports EACH

63.000
_________._____ _________._____

0374 638.4000
Moving Small Sign Supports EACH

28.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:
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UnitsDescription
Item ID

Proposal
Line

Number

0376 641.8100
Overhead Sign Support (structure) 01. S-
13-500

LUMP SUM _________._____LS

0378 641.8100
Overhead Sign Support (structure) 02. S-
13-498

LUMP SUM _________._____LS

0380 642.5401
Field Office Type D EACH

1.000
_________._____ _________._____

0382 643.0300
Traffic Control Drums DAY

77,390.000
_________._____ _________._____

0384 643.0310.S
Temporary Portable Rumble Strips LUMP SUM _________._____LS

0386 643.0410
Traffic Control Barricades Type II DAY

1,520.000
_________._____ _________._____

0388 643.0420
Traffic Control Barricades Type III DAY

6,070.000
_________._____ _________._____

0390 643.0500
Traffic Control Flexible Tubular Marker
Posts

EACH
109.000

_________._____ _________._____

0392 643.0600
Traffic Control Flexible Tubular Marker
Bases

EACH
109.000

_________._____ _________._____

0394 643.0705
Traffic Control Warning Lights Type A DAY

12,530.000
_________._____ _________._____

0396 643.0715
Traffic Control Warning Lights Type C DAY

16,610.000
_________._____ _________._____

0398 643.0800
Traffic Control Arrow Boards DAY

80.000
_________._____ _________._____

0400 643.0900
Traffic Control Signs DAY

41,370.000
_________._____ _________._____

0402 643.0920
Traffic Control Covering Signs Type II EACH

4.000
_________._____ _________._____

0404 643.1050
Traffic Control Signs PCMS DAY

88.000
_________._____ _________._____

0406 643.5000
Traffic Control EACH

1.000
_________._____ _________._____
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Line

Number

0408 645.0111
Geotextile Type DF Schedule A SY

160.000
_________._____ _________._____

0410 645.0120
Geotextile Type HR SY

1,799.000
_________._____ _________._____

0412 645.0130
Geotextile Type R SY

301.000
_________._____ _________._____

0414 645.0140
Geotextile Type SAS SY

495.000
_________._____ _________._____

0416 645.0220
Geogrid Type SR SY

80,776.000
_________._____ _________._____

0418 646.1020
Marking Line Epoxy 4-Inch LF

24,688.000
_________._____ _________._____

0420 646.1545
Marking Line Grooved Wet Ref Contrast
Epoxy 4-Inch

LF
2,893.000

_________._____ _________._____

0422 646.3020
Marking Line Epoxy 8-Inch LF

1,890.000
_________._____ _________._____

0424 646.3545
Marking Line Grooved Wet Ref Contrast
Epoxy 8-Inch

LF
5,153.000

_________._____ _________._____

0426 646.5020
Marking Arrow Epoxy EACH

40.000
_________._____ _________._____

0428 646.5120
Marking Word Epoxy EACH

18.000
_________._____ _________._____

0430 646.6120
Marking Stop Line Epoxy 18-Inch LF

267.000
_________._____ _________._____

0432 646.6320
Marking Dotted Extension Epoxy 18-Inch LF

120.000
_________._____ _________._____

0434 646.6464
Cold Weather Marking Epoxy 4-Inch LF

7,817.000
_________._____ _________._____

0436 646.6468
Cold Weather Marking Epoxy 8-Inch LF

2,058.000
_________._____ _________._____

0438 646.7120
Marking Diagonal Epoxy 12-Inch LF

905.000
_________._____ _________._____
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Line
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0440 646.7420
Marking Crosswalk Epoxy Transverse
Line 6-Inch

LF
387.000

_________._____ _________._____

0442 646.8120
Marking Curb Epoxy LF

326.000
_________._____ _________._____

0444 646.8220
Marking Island Nose Epoxy EACH

16.000
_________._____ _________._____

0446 646.9000
Marking Removal Line 4-Inch LF

7,346.000
_________._____ _________._____

0448 646.9010
Marking Removal Line Water Blasting 4-
Inch

LF
4,220.000

_________._____ _________._____

0450 646.9100
Marking Removal Line 8-Inch LF

347.000
_________._____ _________._____

0452 646.9110
Marking Removal Line Water Blasting 8-
Inch

LF
445.000

_________._____ _________._____

0454 646.9200
Marking Removal Line Wide LF

161.000
_________._____ _________._____

0456 646.9300
Marking Removal Special Marking EACH

2.000
_________._____ _________._____

0458 649.0105
Temporary Marking Line Paint 4-Inch LF

21,133.000
_________._____ _________._____

0460 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
67,859.000

_________._____ _________._____

0462 649.0205
Temporary Marking Line Paint 8-Inch LF

2,849.000
_________._____ _________._____

0464 649.0250
Temporary Marking Line Removable
Tape 8-Inch

LF
4,282.000

_________._____ _________._____

0466 649.0505
Temporary Marking Arrow Paint EACH

2.000
_________._____ _________._____

0468 649.0605
Temporary Marking Word Paint EACH

2.000
_________._____ _________._____
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Item ID
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Line
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0470 649.0805
Temporary Marking Stop Line Paint 18-
Inch

LF
13.000

_________._____ _________._____

0472 649.0820
Temporary Marking Stop Line Epoxy 18-
Inch

LF
75.000

_________._____ _________._____

0474 649.0850
Temporary Marking Stop Line
Removable Tape 18-Inch

LF
107.000

_________._____ _________._____

0476 649.0905
Temporary Marking Diagonal Paint 12-
Inch

LF
340.000

_________._____ _________._____

0478 649.0950
Temporary Marking Diagonal Removable
Tape 12-Inch

LF
699.000

_________._____ _________._____

0480 650.4000
Construction Staking Storm Sewer EACH

70.000
_________._____ _________._____

0482 650.4500
Construction Staking Subgrade LF

21,680.000
_________._____ _________._____

0484 650.5000
Construction Staking Base LF

21,680.000
_________._____ _________._____

0486 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
11,946.000

_________._____ _________._____

0488 650.6000
Construction Staking Pipe Culverts EACH

14.000
_________._____ _________._____

0490 650.6500
Construction Staking Structure Layout
(structure) 01. B-13-0794

LUMP SUM _________._____LS

0492 650.6500
Construction Staking Structure Layout
(structure) 02. B-13-0795

LUMP SUM _________._____LS

0494 650.6500
Construction Staking Structure Layout
(structure) 03. S-13-498

LUMP SUM _________._____LS

0496 650.6500
Construction Staking Structure Layout
(structure) 05. S-13-500

LUMP SUM _________._____LS
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0498 650.7000
Construction Staking Concrete
Pavement

LF
11,360.000

_________._____ _________._____

0500 650.8500
Construction Staking Electrical
Installations (project) 01. 5290-00-02

LUMP SUM _________._____LS

0502 650.9000
Construction Staking Curb Ramps EACH

19.000
_________._____ _________._____

0504 650.9910
Construction Staking Supplemental
Control (project) 01. 5290-00-72

LUMP SUM _________._____LS

0506 650.9920
Construction Staking Slope Stakes LF

16,223.000
_________._____ _________._____

0508 652.0225
Conduit Rigid Nonmetallic Schedule 40
2-Inch

LF
6,156.000

_________._____ _________._____

0510 652.0235
Conduit Rigid Nonmetallic Schedule 40
3-Inch

LF
1,416.000

_________._____ _________._____

0512 652.0700.S
Install Conduit into Existing Item EACH

1.000
_________._____ _________._____

0514 652.0800
Conduit Loop Detector LF

2,022.000
_________._____ _________._____

0516 653.0154
Pull Boxes Non-Conductive 24x36-Inch EACH

17.000
_________._____ _________._____

0518 653.0164
Pull Boxes Non-Conductive 24x42-Inch EACH

20.000
_________._____ _________._____

0520 653.0900
Adjusting Pull Boxes EACH

3.000
_________._____ _________._____

0522 653.0905
Removing Pull Boxes EACH

10.000
_________._____ _________._____

0524 654.0101
Concrete Bases Type 1 EACH

4.000
_________._____ _________._____

0526 654.0102
Concrete Bases Type 2 EACH

3.000
_________._____ _________._____
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0528 654.0106
Concrete Bases Type 6 EACH

16.000
_________._____ _________._____

0530 654.0110
Concrete Bases Type 10 EACH

2.000
_________._____ _________._____

0532 654.0113
Concrete Bases Type 13 EACH

4.000
_________._____ _________._____

0534 654.0217
Concrete Control Cabinet Bases Type 9
Special

EACH
1.000

_________._____ _________._____

0536 654.0224
Concrete Control Cabinet Bases Type
L24

EACH
1.000

_________._____ _________._____

0538 655.0230
Cable Traffic Signal 5-14 AWG LF

1,599.000
_________._____ _________._____

0540 655.0240
Cable Traffic Signal 7-14 AWG LF

875.000
_________._____ _________._____

0542 655.0250
Cable Traffic Signal 9-14 AWG LF

629.000
_________._____ _________._____

0544 655.0270
Cable Traffic Signal 15-14 AWG LF

229.000
_________._____ _________._____

0546 655.0320
Cable Type UF 2-10 AWG Grounded LF

44.000
_________._____ _________._____

0548 655.0505
Electrical Wire Traffic Signals 14 AWG LF

2,981.000
_________._____ _________._____

0550 655.0515
Electrical Wire Traffic Signals 10 AWG LF

3,356.000
_________._____ _________._____

0552 655.0610
Electrical Wire Lighting 12 AWG LF

3,616.000
_________._____ _________._____

0554 655.0620
Electrical Wire Lighting 8 AWG LF

8,418.000
_________._____ _________._____

0556 655.0700
Loop Detector Lead In Cable LF

5,952.000
_________._____ _________._____

0558 655.0800
Loop Detector Wire LF

4,290.000
_________._____ _________._____
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0560 656.0200
Electrical Service Meter Breaker
Pedestal (location) 01. 143+83

LUMP SUM _________._____LS

0562 657.0100
Pedestal Bases EACH

6.000
_________._____ _________._____

0564 657.0255
Transformer Bases Breakaway 11 1/2-
Inch Bolt Circle

EACH
19.000

_________._____ _________._____

0566 657.0315
Poles Type 4 EACH

3.000
_________._____ _________._____

0568 657.0327
Poles Type 6-Aluminum EACH

16.000
_________._____ _________._____

0570 657.0355
Poles Type 12 EACH

3.000
_________._____ _________._____

0572 657.0360
Poles Type 13 EACH

1.000
_________._____ _________._____

0574 657.0425
Traffic Signal Standards Aluminum 15-FT EACH

6.000
_________._____ _________._____

0576 657.0540
Monotube Arms 40-FT EACH

1.000
_________._____ _________._____

0578 657.0545
Monotube Arms 45-FT EACH

3.000
_________._____ _________._____

0580 657.0715
Luminaire Arms Truss Type 4 1/2-Inch
Clamp 15-FT

EACH
26.000

_________._____ _________._____

0582 657.0815
Luminaire Arms Steel 15-FT EACH

4.000
_________._____ _________._____

0584 658.0173
Traffic Signal Face 3S 12-Inch EACH

18.000
_________._____ _________._____

0586 658.0174
Traffic Signal Face 4S 12-Inch EACH

3.000
_________._____ _________._____

0588 658.0416
Pedestrian Signal Face 16-Inch EACH

4.000
_________._____ _________._____

0590 658.0500
Pedestrian Push Buttons EACH

6.000
_________._____ _________._____
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Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and
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Item ID

Proposal
Line

Number

0592 658.5069
Signal Mounting Hardware (location) 01.
STH 19 & Liuna Way/Tierney Ct

LUMP SUM _________._____LS

0594 659.1125
Luminaires Utility LED C EACH

30.000
_________._____ _________._____

0596 659.2124
Lighting Control Cabinets 120/240 24-
Inch

EACH
1.000

_________._____ _________._____

0598 670.0100
Field System Integrator LUMP SUM _________._____LS

0600 677.0200
Install Camera Assembly EACH

2.000
_________._____ _________._____

0602 678.0036
Install Fiber Optic Cable Outdoor Plant
36-CT

LF
2,981.000

_________._____ _________._____

0604 678.0400
Fiber Optic Termination EACH

6.000
_________._____ _________._____

0606 690.0150
Sawing Asphalt LF

3,235.000
_________._____ _________._____

0608 690.0250
Sawing Concrete LF

3,224.000
_________._____ _________._____

1.00000
0610 715.0415

Incentive Strength Concrete Pavement DOL
13,009.500

13,009.50

1.00000
0612 715.0502

Incentive Strength Concrete Structures DOL
4,884.000

4,884.00

1.00000
0614 715.0710

Optimized Aggregate Gradation Incentive DOL
43,378.000

43,378.00

1.00000
0616 740.0440

Incentive IRI Ride DOL
8,000.000

8,000.00

5.00000
0618 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,500.000

7,500.00

5.00000
0620 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
1,000.000

5,000.00
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0622 SPV.0060
Special 01. Inlets Temporary EACH

3.000
_________._____ _________._____

0624 SPV.0060
Special 02. Landmark Reference
Monuments Special

EACH
3.000

_________._____ _________._____

0626 SPV.0060
Special 03. Verify Landmark Reference
Monuments Special

EACH
12.000

_________._____ _________._____

0628 SPV.0060
Special 04. Temporary Sediment Basin EACH

8.000
_________._____ _________._____

0630 SPV.0090
Special 01. Asphaltic Curb Temporary LF

660.000
_________._____ _________._____

0632 SPV.0090
Special 02. Fill Existing Rumble Strips LF

355.000
_________._____ _________._____

0636 SPV.0105
Special 01. Walking Path LUMP SUM _________._____LS

0638 SPV.0105
Special 02. Canoe and Kayak Launch LUMP SUM _________._____LS

0640 SPV.0105
Special 03. Installing Furnished Dane
County Park Kiosk

LUMP SUM _________._____LS

0642 SPV.0105
Special 04. Installing Furnished Dane
County Park Sign

LUMP SUM _________._____LS

0644 SPV.0105
Special 06. Remove & Reinstall Loop
Detector Wire & Lead-in Cable

LUMP SUM _________._____LS

0646 SPV.0105
Special 07. Transport and Install State-
Furnished CAT5E Cable, STH 19

LUMP SUM _________._____LS

0648 204.0115
Removing Asphaltic Surface Butt Joints SY

11.000
_________._____ _________._____

0650 204.0120
Removing Asphaltic Surface Milling SY

950.000
_________._____ _________._____

Section: 0001 _________._____Total:
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