
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

October 30, 2019 

 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #06: 5155-02-63, WISC 2019675   

Madison - Evansville  
Byrne Road to Netherwood Road  
USH 14     
Dane County 

5155-02-83, WISC 2019676  
Madison - Evansville  
Mccoy Rd/Byrne Rd/STH 138 Bridges  
USH 14    
Dane County 

 
Letting of November 12, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Deleted Special Provisions 
Article 

No. 
Description 

16 Reheating HMA Pavement Longitudinal Joints, Item 460.4110.S 
27 Removing HMA Pavement Notched Wedge Longitudinal Joint Milling, Item SPV.0090.01 

 
Schedule of Items: 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

460.4110.S Reheating HMA Pavement Longitudinal Joints LF 5250 0 0 

SPV.0090.01 
Removing HMA Pavement Notched Wedge 
Longitudinal Joint Milling 

LF 5250 0 0 

 
Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

143 Miscellaneous Quantities (Removed items from Asphalt Items) 
144 Miscellaneous Quantities (Removed items from Asphalt Items) 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 



ADDENDUM NO. 01 

5155-02-63 & 5155-02-83 

October 30, 2019 

 
Special Provisions 
 
16. DELETED 
 
27. DELETED 
 
 
 
Schedule of Items 
Attached, dated October 30, 2019, are the revised Schedule of Items Pages 1 – 12. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 143 and 144. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 10/30/2019 09:14:22

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83
Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 203.0200
Removing Old Structure (station) 01.
906+00

LUMP SUM _________._____LS

0004 203.0200
Removing Old Structure (station) 02.
1097+00

LUMP SUM _________._____LS

0006 203.0200
Removing Old Structure (station) 03.
630+61.34

LUMP SUM _________._____LS

0008 203.0200
Removing Old Structure (station) 04.
224+00

LUMP SUM _________._____LS

0010 203.0210.S
Abatement of Asbestos Containing
Material (structure) 01. B-13-793

LUMP SUM _________._____LS

0012 203.0210.S
Abatement of Asbestos Containing
Material (structure) 02. B-13-251

LUMP SUM _________._____LS

0014 203.0210.S
Abatement of Asbestos Containing
Material (structure) 03. B-13-252

LUMP SUM _________._____LS

0016 204.0100
Removing Pavement SY

1,095.000
_________._____ _________._____

0018 204.0115
Removing Asphaltic Surface Butt Joints SY

3,400.000
_________._____ _________._____

0020 204.0120
Removing Asphaltic Surface Milling SY

30,259.000
_________._____ _________._____

0022 204.0165
Removing Guardrail LF

5,199.000
_________._____ _________._____

0024 204.0170
Removing Fence LF

210.000
_________._____ _________._____

0026 204.0180
Removing Delineators and Markers EACH

2.000
_________._____ _________._____

0028 204.0210
Removing Manholes EACH

2.000
_________._____ _________._____

0030 204.0220
Removing Inlets EACH

11.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 12



Wisconsin Department of Transportation 10/30/2019 09:14:22

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83
Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0032 204.0245
Removing Storm Sewer (size) 01. 12-
Inch

LF
452.000

_________._____ _________._____

0034 204.0245
Removing Storm Sewer (size) 02. 18-
Inch

LF
766.000

_________._____ _________._____

0036 204.0245
Removing Storm Sewer (size) 03. 24-
Inch

LF
180.000

_________._____ _________._____

0038 205.0100
Excavation Common CY

4,032.000
_________._____ _________._____

0040 205.3000.S
Temporary Emergency Pullouts EACH

2.000
_________._____ _________._____

0042 206.1000
Excavation for Structures Bridges
(structure) 01. B-13-793

LUMP SUM _________._____LS

0044 206.1000
Excavation for Structures Bridges
(structure) 02. B-13-251

LUMP SUM _________._____LS

0046 206.1000
Excavation for Structures Bridges
(structure) 03. B-13-252

LUMP SUM _________._____LS

0048 206.1000
Excavation for Structures Bridges
(structure) 04. B-13-241

LUMP SUM _________._____LS

0050 208.0100
Borrow CY

1,422.000
_________._____ _________._____

0052 208.1100
Select Borrow CY

480.000
_________._____ _________._____

0054 210.1500
Backfill Structure Type A TON

1,034.000
_________._____ _________._____

0056 213.0100
Finishing Roadway (project) 01. 5155-
02-63

EACH
1.000

_________._____ _________._____

0058 213.0100
Finishing Roadway (project) 01. 5155-
02-83

EACH
1.000

_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83
Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0060 305.0110
Base Aggregate Dense 3/4-Inch TON

3,590.000
_________._____ _________._____

0062 305.0120
Base Aggregate Dense 1 1/4-Inch TON

6,149.000
_________._____ _________._____

0064 305.0500
Shaping Shoulders STA

278.000
_________._____ _________._____

0066 312.0110
Select Crushed Material TON

8,680.000
_________._____ _________._____

0068 415.0120
Concrete Pavement 12-Inch SY

774.000
_________._____ _________._____

0070 415.0410
Concrete Pavement Approach Slab SY

706.000
_________._____ _________._____

0072 416.0610
Drilled Tie Bars EACH

92.000
_________._____ _________._____

0074 416.1010
Concrete Surface Drains CY

45.600
_________._____ _________._____

0076 455.0605
Tack Coat GAL

4,895.000
_________._____ _________._____

1.00000
0078 460.2000

Incentive Density HMA Pavement DOL
2,800.000

2,800.00

0082 460.6224
HMA Pavement 4 MT 58-28 S TON

4,915.000
_________._____ _________._____

0084 465.0125
Asphaltic Surface Temporary TON

2,991.000
_________._____ _________._____

0086 465.0400
Asphaltic Shoulder Rumble Strips LF

52,820.000
_________._____ _________._____

0088 502.0100
Concrete Masonry Bridges CY

1,617.000
_________._____ _________._____

0090 502.3200
Protective Surface Treatment SY

4,690.000
_________._____ _________._____

0092 502.3210
Pigmented Surface Sealer SY

1,072.000
_________._____ _________._____

0094 502.4204
Adhesive Anchors No. 4 Bar EACH

32.000
_________._____ _________._____
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Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83
Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:
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Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0096 502.4205
Adhesive Anchors No. 5 Bar EACH

504.000
_________._____ _________._____

0098 505.0400
Bar Steel Reinforcement HS Structures LB

12,420.000
_________._____ _________._____

0100 505.0600
Bar Steel Reinforcement HS Coated
Structures

LB
340,200.000

_________._____ _________._____

0102 505.0800.S
Bar Steel Reinforcement HS Stainless
Structures 01. B-13-793

LB
390.000

_________._____ _________._____

0104 506.2605
Bearing Pads Elastomeric Non-
Laminated

EACH
24.000

_________._____ _________._____

0106 506.4000
Steel Diaphragms (structure) 01. B-13-
241

EACH
24.000

_________._____ _________._____

0108 506.4000
Steel Diaphragms (structure) 02. B-13-
251

EACH
20.000

_________._____ _________._____

0110 506.4000
Steel Diaphragms (structure) 03. B-13-
252

EACH
20.000

_________._____ _________._____

0112 506.7050.S
Removing Bearings (structure) 01. B-13-
251

EACH
12.000

_________._____ _________._____

0114 506.7050.S
Removing Bearings (structure) 02. B-13-
252

EACH
12.000

_________._____ _________._____

0116 509.0301
Preparation Decks Type 1 SY

225.000
_________._____ _________._____

0118 509.0302
Preparation Decks Type 2 SY

169.000
_________._____ _________._____

0120 509.0500
Cleaning Decks SY

1,522.000
_________._____ _________._____

0122 509.1500
Concrete Surface Repair SF

245.000
_________._____ _________._____

0124 509.2000
Full-Depth Deck Repair SY

2.000
_________._____ _________._____

Proposal Schedule of Items Page 4 of 12



Wisconsin Department of Transportation 10/30/2019 09:14:22

Proposal ID: 20191112006 Project(s): 5155-02-63, 5155-02-83
Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0126 509.2500
Concrete Masonry Overlay Decks CY

138.000
_________._____ _________._____

0128 511.1200
Temporary Shoring (structure) 01. B-13-
793

SF
2,800.000

_________._____ _________._____

0130 516.0500
Rubberized Membrane Waterproofing SY

67.000
_________._____ _________._____

0132 521.1012
Apron Endwalls for Culvert Pipe Steel
12-Inch

EACH
3.000

_________._____ _________._____

0134 521.1018
Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH
1.000

_________._____ _________._____

0136 521.1618
Apron Endwalls for Culvert Pipe Sloped
Side Drains Steel 18-Inch 10 to 1

EACH
2.000

_________._____ _________._____

0138 521.3112
Culvert Pipe Corrugated Steel 12-Inch LF

200.000
_________._____ _________._____

0140 521.3118
Culvert Pipe Corrugated Steel 18-Inch LF

766.000
_________._____ _________._____

0142 521.3124
Culvert Pipe Corrugated Steel 24-Inch LF

180.000
_________._____ _________._____

0144 550.0500
Pile Points EACH

58.000
_________._____ _________._____

0146 550.2106
Piling CIP Concrete 10 3/4 X 0.365-Inch LF

2,830.000
_________._____ _________._____

0148 603.8000
Concrete Barrier Temporary Precast
Delivered

LF
10,450.000

_________._____ _________._____

0150 603.8125
Concrete Barrier Temporary Precast
Installed

LF
21,770.000

_________._____ _________._____

0152 604.0600
Slope Paving Select Crushed Material SY

362.000
_________._____ _________._____

0154 604.9010.S
Slope Paving Repair Crushed Aggregate CY

216.000
_________._____ _________._____
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Federal ID(s): WISC  2019675, WISC  2019676

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0156 604.9015.S
Reseal Crushed Aggregate Slope Paving SY

310.000
_________._____ _________._____

0158 606.0200
Riprap Medium CY

234.000
_________._____ _________._____

0160 608.0212
Storm Sewer Pipe Reinforced Concrete
Class II 12-Inch

LF
46.000

_________._____ _________._____

0162 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
32.000

_________._____ _________._____

0164 611.0530
Manhole Covers Type J EACH

2.000
_________._____ _________._____

0166 611.0606
Inlet Covers Type B EACH

3.000
_________._____ _________._____

0168 611.0642
Inlet Covers Type MS EACH

12.000
_________._____ _________._____

0170 611.0654
Inlet Covers Type V EACH

4.000
_________._____ _________._____

0172 611.2005
Manholes 5-FT Diameter EACH

2.000
_________._____ _________._____

0174 611.3220
Inlets 2x2-FT EACH

7.000
_________._____ _________._____

0176 611.3902
Inlets Median 2 Grate EACH

6.000
_________._____ _________._____

0178 612.0212
Pipe Underdrain Unperforated 12-Inch LF

208.000
_________._____ _________._____

0180 612.0406
Pipe Underdrain Wrapped 6-Inch LF

572.000
_________._____ _________._____

0182 613.1100.S
Cable Barrier Type 1 LF

8,970.000
_________._____ _________._____

0184 613.1200.S
Cable Barrier End Terminal Type 1 EACH

8.000
_________._____ _________._____

0186 614.0150
Anchor Assemblies for Steel Plate Beam
Guard

EACH
16.000

_________._____ _________._____
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Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0188 614.1000
MGS Guardrail Temporary LF

847.000
_________._____ _________._____

0190 614.1100
MGS Guardrail Temporary Thrie Beam
Transition

LF
158.000

_________._____ _________._____

0192 614.1200
MGS Guardrail Temporary Terminal EAT EACH

4.000
_________._____ _________._____

0194 614.2300
MGS Guardrail 3 LF

4,929.000
_________._____ _________._____

0196 614.2500
MGS Thrie Beam Transition LF

631.000
_________._____ _________._____

0198 614.2610
MGS Guardrail Terminal EAT EACH

14.000
_________._____ _________._____

0200 614.2620
MGS Guardrail Terminal Type 2 EACH

4.000
_________._____ _________._____

0202 616.0100
Fence Woven Wire (height) 01. 4 FT LF

210.000
_________._____ _________._____

0204 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 5155-02-83

EACH
1.000

_________._____ _________._____

0206 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0208 624.0100
Water MGAL

93.000
_________._____ _________._____

0210 625.0500
Salvaged Topsoil SY

20,470.000
_________._____ _________._____

0212 628.1504
Silt Fence LF

825.000
_________._____ _________._____

0214 628.1520
Silt Fence Maintenance LF

825.000
_________._____ _________._____

0216 628.1905
Mobilizations Erosion Control EACH

14.000
_________._____ _________._____

0218 628.1910
Mobilizations Emergency Erosion Control EACH

11.000
_________._____ _________._____
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UnitsDescription
Item ID
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Line

Number

0220 628.2004
Erosion Mat Class I Type B SY

20,470.000
_________._____ _________._____

0222 628.7005
Inlet Protection Type A EACH

6.000
_________._____ _________._____

0224 628.7504
Temporary Ditch Checks LF

100.000
_________._____ _________._____

0226 628.7555
Culvert Pipe Checks EACH

4.000
_________._____ _________._____

0228 629.0210
Fertilizer Type B CWT

14.000
_________._____ _________._____

0230 630.0130
Seeding Mixture No. 30 LB

381.000
_________._____ _________._____

0232 633.0100
Delineator Posts Steel EACH

2.000
_________._____ _________._____

0234 633.0500
Delineator Reflectors EACH

2.000
_________._____ _________._____

0236 633.1100
Delineators Temporary EACH

117.000
_________._____ _________._____

0238 633.5200
Markers Culvert End EACH

11.000
_________._____ _________._____

0240 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

2.000
_________._____ _________._____

0242 637.2210
Signs Type II Reflective H SF

40.000
_________._____ _________._____

0244 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0246 643.0300
Traffic Control Drums DAY

108,278.000
_________._____ _________._____

0248 643.0420
Traffic Control Barricades Type III DAY

12,786.000
_________._____ _________._____

0250 643.0705
Traffic Control Warning Lights Type A DAY

12,046.000
_________._____ _________._____

0252 643.0715
Traffic Control Warning Lights Type C DAY

18,494.000
_________._____ _________._____
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Item ID
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Line

Number

0254 643.0800
Traffic Control Arrow Boards DAY

849.000
_________._____ _________._____

0256 643.0900
Traffic Control Signs DAY

41,607.000
_________._____ _________._____

0258 643.0910
Traffic Control Covering Signs Type I EACH

15.000
_________._____ _________._____

0260 643.0920
Traffic Control Covering Signs Type II EACH

161.000
_________._____ _________._____

0262 643.1000
Traffic Control Signs Fixed Message SF

66.750
_________._____ _________._____

0264 643.1050
Traffic Control Signs PCMS DAY

380.000
_________._____ _________._____

0266 643.1100.S
Dynamic Late Merge System DAY

185.000
_________._____ _________._____

0268 643.1200.S
Portable Automated Real-Time Traffic
Queue Warning System

DAY
130.000

_________._____ _________._____

0270 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0272 645.0111
Geotextile Type DF Schedule A SY

92.000
_________._____ _________._____

0274 645.0120
Geotextile Type HR SY

135.000
_________._____ _________._____

0276 646.1020
Marking Line Epoxy 4-Inch LF

85,175.000
_________._____ _________._____

0278 646.3020
Marking Line Epoxy 8-Inch LF

2,998.000
_________._____ _________._____

0280 646.5020
Marking Arrow Epoxy EACH

11.000
_________._____ _________._____

0282 646.5120
Marking Word Epoxy EACH

3.000
_________._____ _________._____

0284 646.7220
Marking Chevron Epoxy 24-Inch LF

1,250.000
_________._____ _________._____
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0286 646.9000
Marking Removal Line 4-Inch LF

61,315.000
_________._____ _________._____

0288 646.9100
Marking Removal Line 8-Inch LF

950.000
_________._____ _________._____

0290 646.9300
Marking Removal Special Marking EACH

13.000
_________._____ _________._____

0292 649.0150
Temporary Marking Line Removable
Tape 4-Inch

LF
146,155.000

_________._____ _________._____

0294 649.0250
Temporary Marking Line Removable
Tape 8-Inch

LF
850.000

_________._____ _________._____

0296 649.0550
Temporary Marking Arrow Removable
Tape

EACH
4.000

_________._____ _________._____

0298 649.0960
Temporary Marking Removable Mask
Out Tape 6-Inch

LF
420.000

_________._____ _________._____

0300 650.4000
Construction Staking Storm Sewer EACH

21.000
_________._____ _________._____

0302 650.4500
Construction Staking Subgrade LF

6,415.000
_________._____ _________._____

0304 650.5000
Construction Staking Base LF

6,415.000
_________._____ _________._____

0306 650.7000
Construction Staking Concrete
Pavement

LF
407.000

_________._____ _________._____

0308 650.8000
Construction Staking Resurfacing
Reference

LF
3,430.000

_________._____ _________._____

0310 650.9910
Construction Staking Supplemental
Control (project) 01. 5155-02-83

LUMP SUM _________._____LS

0312 650.9920
Construction Staking Slope Stakes LF

15,190.000
_________._____ _________._____
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0314 661.0200
Temporary Traffic Signals for
Intersections (location) 01. CTH MM &
McCoy Road

LUMP SUM _________._____LS

0316 690.0150
Sawing Asphalt LF

800.000
_________._____ _________._____

0318 690.0250
Sawing Concrete LF

74.000
_________._____ _________._____

1.00000
0320 715.0415

Incentive Strength Concrete Pavement DOL
500.000

500.00

1.00000
0322 715.0502

Incentive Strength Concrete Structures DOL
10,702.000

10,702.00

5.00000
0324 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
1,000.000

5,000.00

5.00000
0326 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
800.000

4,000.00

0328 SPV.0060
Special 01. Verify Landmark Reference
Monuments

EACH
1.000

_________._____ _________._____

0330 SPV.0060
Special 02. Landmark Reference
Monuments Special

EACH
1.000

_________._____ _________._____

0332 SPV.0060
Special 03. Test Pits EACH

48.000
_________._____ _________._____

0336 SPV.0090
Special 02. Rout and Seal Special LF

1,080.000
_________._____ _________._____

0338 SPV.0105
Special 01. Remove Temporary
Crossover X1

LUMP SUM _________._____LS

0340 SPV.0105
Special 02. Remove Temporary
Crossover X2

LUMP SUM _________._____LS

0342 SPV.0105
Special 03. Remove Temporary
Crossover X3, X4

LUMP SUM _________._____LS
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0344 SPV.0105
Special 04. Remove Temporary
Crossover X5, X6

LUMP SUM _________._____LS

0346 SPV.0180
Special 01. Joint Repair Milling SY

360.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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