
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 7, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #17: 1320-17-70, WISC 2019 686   

Janesville - Delavan  
USH 14 / STH 89 to Turtle Creek Drive  
STH 11     
Walworth County 

   
  
     
     
 

 
Letting of November 12, 2019 
 
This is Addendum No. 04, which provides for the following: 
 
Schedule of Items: 
 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.1020 Marking Line Epoxy 4-Inch LF 3,278 25,093 28,371 
 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

649.0770 Temporary Raised Pavement Markers, Type II EA 0 422 422 
 
 

Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

646.4520 Marking Line Same Day Epoxy 4-Inch LF 25,093 -25,093 0 
 
 
 
 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

195 
Miscellaneous Quantities – Eliminated Marking Line Same Day Epoxy. Revised Marking 
Line Epoxy. Added Temporary Raised Pavement Markers, Type II 

 

Schedule of Items 
Attached, dated November 7, 2019, are the revised Schedule of Items Pages 10 and 12. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 195 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

END OF ADDENDUM 
 



P
R

O
JE

C
T

 N
O

: 1
32

0-
17

-7
0

H
W

Y
: S

T
H

 1
1

C
O

U
N

T
Y

: W
A

LW
O

R
T

H
M

IS
C

E
LL

A
N

E
O

U
S

 Q
U

A
N

T
IT

IE
S

S
H

E
E

T
:

E
F

IL
E

 N
A

M
E

 :
 _

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

P
L

O
T

 D
A

T
E

 :
 _

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

P
L

O
T

 B
Y

 :
 _

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

_
_

P
L

O
T

 N
A

M
E

 :
 _

_
_

_
_

_
_

_
_

_
_

_
_

_
_

P
L

O
T

 S
C

A
L

E
 :

 1
:1

3
3

ST
O

P 
LI

N
E

YE
LL

O
W

W
HI

TE
PA

IN
T 

18
-IN

CH
64

9.
08

05
ST

AT
IO

N
LF

LF
LF

20
+0

0 
- 7

1+
00

51
00

7,
40

0
78

71
+0

0 
- 1

25
+0

0
51

00
8,

10
0

26
12

5+
00

 - 
18

8+
00

63
00

1,
30

0
40

18
8+

00
 - 

24
2+

00
50

00
4,

20
0

97

SU
BT

O
TA

L
21

,5
00

21
,0

00
24

1

TO
TA

L
24

1

64
9.

01
05

42
,5

00

LI
N

E 
PA

IN
T 

4-
IN

CH
TE

M
PO

RA
RY

 M
AR

KI
N

G

DR
IL

LE
D

4-
IN

CH
 S

LO
PE

D 
 T

IE
 B

AR
S

30
-IN

CH
 T

YP
E 

D 
36

-IN
CH

 T
YP

E 
D 

41
6.

06
10

60
1.

04
11

60
1.

05
53

65
0.

55
00

ST
AT

IO
N

LO
CA

TI
O

N
EA

CH
 LF

 LF
 LF

20
+7

5 
- 2

1+
90

 LT
ST

H 
11

4
11

6
--

11
6

43
+8

7 
- 4

6+
05

 R
T

ST
H 

11
--

--
21

8
21

8
89

+8
3 

- 9
8+

13
 LT

ST
H 

11
--

--
84

1
84

1
91

+2
3 

- 9
1+

83
KE

NN
Y 

LN
 S

W
 Q

UA
D

--
--

92
92

92
+1

3 
- 9

2+
53

KE
NN

Y 
LN

 S
E 

Q
UA

D
--

--
60

60
12

0+
84

 - 
12

1+
51

O
LD

 8
9 

SW
 Q

UA
D

--
--

89
89

12
1+

79
 - 

12
2+

17
 

O
LD

 8
9 

SE
 Q

UA
D

--
--

70
70

12
5+

00
 - 

12
7+

14
 LT

ST
H 

11
--

--
21

4
21

4
17

5+
57

 - 
17

5+
95

KL
UG

 R
D 

NW
 Q

UA
D

--
--

70
70

17
6+

27
 - 

17
6+

94
KL

UG
 R

D 
NE

 Q
UA

D
--

--
89

89
20

0+
17

 - 
20

0+
56

W
ES

TW
O

O
D 

DR
 N

W
 Q

UA
D

--
--

70
70

20
0+

87
 - 

20
1+

54
W

ES
TW

O
O

D 
DR

 N
E 

Q
UA

D
--

--
89

89
20

3+
17

 - 
20

3+
84

LA
W

SO
N 

SC
HO

O
L R

D 
SW

 Q
UA

D
--

--
89

89
20

4+
15

 - 
20

4+
54

LA
W

SO
N 

SC
HO

O
L R

D 
SE

 Q
UA

D
--

--
70

70
22

2+
30

 - 
22

2+
90

AU
TU

M
N 

DR
 S

W
 Q

UA
D

4
--

92
92

22
3+

29
 - 

22
3+

69
AU

TU
M

N 
DR

 S
E 

Q
UA

D
4

--
11

0
11

0
22

2+
53

 - 
22

2+
93

PL
EA

SA
NT

 S
T 

W
ES

T 
NW

 Q
UA

D
--

--
60

60
22

3+
20

 - 
22

4+
55

PL
EA

SA
NT

 S
T 

W
ES

T 
NE

 Q
UA

D
--

--
16

9
16

9
23

0+
18

 - 
23

0+
58

PL
EA

SA
NT

 S
T 

NW
 Q

UA
D

--
--

60
60

23
0+

88
 - 

23
1+

48
PL

EA
SA

NT
 S

T 
NE

 Q
UA

D
--

--
92

92
23

6+
72

 - 
23

7+
12

PL
EA

SA
NT

 S
T 

EA
ST

 N
W

 Q
UA

D
--

--
60

60
23

7+
42

 - 
23

8+
01

PL
EA

SA
NT

 S
T 

EA
ST

 N
E 

Q
UA

D
--

--
91

91

TO
TA

L 
12

11
6

2,
79

5
2,

91
1

CO
N

CR
ET

E 
CU

RB
 A

N
D 

GU
TT

ER
 

CO
N

ST
RU

CT
IO

N
 

ST
AK

IN
G 

CU
RB

 
GU

TT
ER

 A
N

D 
CU

RB
 

3'
 LI

N
E

EP
O

XY
W

/ 9
' G

AP
4-

IN
CH

8-
IN

CH
12

.5
' L

IN
E 

W
/ 3

7.
5'

 G
AP

W
HI

TE
W

HI
TE

YE
LL

O
W

W
HI

TE
W

HI
TE

W
HI

TE
YE

LL
O

W
YE

LL
O

W
64

6.
10

40
64

6.
30

20
64

6.
50

20
64

6.
51

20
64

6.
61

20
64

9.
07

70
ST

AT
IO

N
LF

LF
LF

LF
LF

LF
LF

LF
LF

LF
EA

CH
EA

CH
LF

EA
CH

20
+0

0 
- 7

1+
00

--
8,

75
9

1,
34

0
--

60
0

--
10

,0
78

--
7,

41
9

60
0

--
--

77
80

71
+0

0 
- 1

25
+0

0
70

0
8,

09
5

--
22

5
66

2
16

5
10

,3
38

70
0

8,
09

5
66

2
6

3
59

10
8

12
5+

00
 - 

18
8+

00
20

0
1,

34
5

--
63

1,
57

5
39

12
,4

71
20

0
1,

34
5

1,
57

5
2

1
35

12
6

18
8+

00
 - 

24
2+

00
30

0
4,

37
2

--
13

8
1,

02
5

10
8

10
,0

69
57

0
4,

37
2

1,
02

5
--

--
91

10
8

SU
BT

O
TA

L
1,

20
0

22
,5

71
1,

34
0

42
6

3,
86

2
31

2
--

--
21

,2
31

3,
86

2
--

--
--

--

TO
TA

L
28

,3
71

3,
27

8
42

,9
56

1,
47

0
8

4
26

2
42

2

TE
M

PO
RA

RY
 R

AI
SE

D 
PA

VE
M

EN
T 

M
AR

KE
RS

, T
YP

E 
II

M
AR

KI
N

G 
LI

N
E

SA
M

E 
DA

Y 
EP

O
XY

 4
-IN

CH

64
6.

45
20

M
AR

KI
N

G 
LI

N
E 

EP
O

XY
 4

-IN
CH

M
AR

KI
N

G 
LI

N
E 

GR
O

O
VE

D 
W

ET
 R

EF
LE

CT
IV

E 
EP

O
XY

25
,0

93

12
.5

' L
IN

E 
W

/ 3
7.

5'
 G

AP
YE

LL
O

W

M
AR

KI
N

G 
ST

O
P 

LI
N

E 
EP

O
XY

 1
8-

IN
CH

M
AR

KI
N

G 
AR

RO
W

 
EP

O
XY

M
AR

KI
N

G 
W

O
RD

 
EP

O
XY

64
6.

10
20

19
5

dotmpc
Text Box
Addendum No. 04ID 1320-17-70Revised Sheet 195November 7, 2019



Wisconsin Department of Transportation 11/07/2019 06:43:14

Proposal ID: 20191112017 Project(s): 1320-17-70
Federal ID(s): WISC  2019686

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0270 638.2102
Moving Signs Type II EACH

14.000
_________._____ _________._____

0272 638.2602
Removing Signs Type II EACH

50.000
_________._____ _________._____

0274 638.3000
Removing Small Sign Supports EACH

66.000
_________._____ _________._____

0276 643.0300
Traffic Control Drums DAY

18,000.000
_________._____ _________._____

0278 643.0420
Traffic Control Barricades Type III DAY

42,240.000
_________._____ _________._____

0280 643.0705
Traffic Control Warning Lights Type A DAY

5,760.000
_________._____ _________._____

0282 643.0715
Traffic Control Warning Lights Type C DAY

840.000
_________._____ _________._____

0284 643.0900
Traffic Control Signs DAY

21,300.000
_________._____ _________._____

0286 643.0920
Traffic Control Covering Signs Type II EACH

12.000
_________._____ _________._____

0288 643.1000
Traffic Control Signs Fixed Message SF

66.000
_________._____ _________._____

0290 643.1050
Traffic Control Signs PCMS DAY

420.000
_________._____ _________._____

0292 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0294 645.0120
Geotextile Type HR SY

432.000
_________._____ _________._____

0296 646.1020
Marking Line Epoxy 4-Inch LF

28,371.000
_________._____ _________._____

0298 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
42,956.000

_________._____ _________._____

0300 646.3020
Marking Line Epoxy 8-Inch LF

1,470.000
_________._____ _________._____

Proposal Schedule of Items Page 10 of 12



Wisconsin Department of Transportation 11/07/2019 06:43:14

Proposal ID: 20191112017 Project(s): 1320-17-70
Federal ID(s): WISC  2019686

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

5.00000
0334 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
3,600.000

18,000.00

0336 SPV.0035
Special 02. Backfill Slurry CY

1,110.000
_________._____ _________._____

0338 SPV.0060
Special 01. Temporary Steel Cover
Plates

EACH
8.000

_________._____ _________._____

0340 SPV.0060
Special 02. Field Facilities Office Space EACH

1.000
_________._____ _________._____

0342 SPV.0090
Special 01. Heavy Duty Silt Fence LF

1,468.000
_________._____ _________._____

0346 465.0125
Asphaltic Surface Temporary TON

431.000
_________._____ _________._____

0348 649.0770
Temporary Marking Raised Pavement
Marker Type II

EACH
422.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 12 of 12
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