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November 5, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #19: 3190-08-70, WISC 2019 688   

Lake Geneva – East Troy  
N Side of Como Crk Bridge to STH 36  
STH 120    
Walworth County 

   
 

 
Letting of November 12, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
Schedule of Items: 
 

Revised Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

205.0100 Common Excavation CY 5,986 2,508 8,494 
643.0300 Traffic Control Drums Days 11,240 -10,134 1,106 
643.0900 Traffic Control Signs Days 1,620 683 2,303 

 
Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

208.0100 Borrow CY 0 2,708 2,708 
649.0105 Temporary Marking Line Paint 4-Inch LF 0 29,362 29,362 
649.0120 Temporary Marking Line Epoxy 4-Inch LF 0 14,681 14,681 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

643.0420 Traffic Control Barricades Type III Days 285 -285 0 
643.0715 Traffic Control Warning Lights Type C Days 4,210 -4,210 0 
643.0800 Traffic Control Arrow Boards Days 285 -285 0 

649.0150 
Temporary Marking Line Removable Tape 4-
Inch 

LF 2,800 -2,800 0 

 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

47 
Miscellaneous Quantities (The Earthwork Summary Table has been revised. The Common 
Excavation quantity and the Borrow quantity have been updated.) 

53 
Miscellaneous Quantities (Items 649.0150, 643.0420, 643.0715, 643.0800 have been 
removed. Items 643.0300 and 643.0900 have been revised. Items 649.0105 and 649.0120 
have been added.) 

166 Earthwork Quantities (Volumes have been updated.) 
167 Earthwork Quantities (Volumes have been updated.) 
168 Earthwork Quantities (Volumes have been updated.) 
169 Earthwork Quantities (Volumes have been updated.) 

 

Deleted Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of why sheet was deleted) 

133 

SDD “Traffic Control, Single Lane Closure, Non-Freeway/Expressway” (This SDD will not be 
used on the project, traffic control will be done through the already referenced SDD “Traffic 
Control for Lane Closure with Flagging Operation” and the already referenced SDD “Traffic 
Control, Work on Shoulder or Parking Lane, Undivided Roadway”.) 

 

Schedule of Items 
Attached, dated November 5, 2019, are the revised Schedule of Items Pages 1 - 8. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 47, 53, 166, 167, 168, 169 
Deleted: 133. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 201.0105
Clearing STA

6.000
_________._____ _________._____

0004 201.0205
Grubbing STA

6.000
_________._____ _________._____

0006 203.0100
Removing Small Pipe Culverts EACH

7.000
_________._____ _________._____

0008 204.0115
Removing Asphaltic Surface Butt Joints SY

77.000
_________._____ _________._____

0010 204.0120
Removing Asphaltic Surface Milling SY

23,171.000
_________._____ _________._____

0012 204.0165
Removing Guardrail LF

481.000
_________._____ _________._____

0014 204.9090.S
Removing (item description) 01. French
Drains

LF
30.000

_________._____ _________._____

0016 204.9105.S
Removing (item description) 01. Inlet
Structure

LUMP SUM _________._____LS

0018 205.0100
Excavation Common CY

8,494.000
_________._____ _________._____

0020 213.0100
Finishing Roadway (project) 01. 3190-
08-70

EACH
1.000

_________._____ _________._____

0022 305.0110
Base Aggregate Dense 3/4-Inch TON

848.000
_________._____ _________._____

0024 305.0120
Base Aggregate Dense 1 1/4-Inch TON

3,395.000
_________._____ _________._____

0026 305.0500
Shaping Shoulders STA

148.000
_________._____ _________._____

0028 310.0115
Base Aggregate Open-Graded CY

2.000
_________._____ _________._____

0030 371.1000.S
QMP Base Aggregate Dense 1 1/4-Inch
Compaction

TON
3,111.000

_________._____ _________._____

0032 416.0160
Concrete Driveway 6-Inch SY

25.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 8



Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0034 455.0605
Tack Coat GAL

3,916.000
_________._____ _________._____

1.00000
0036 460.2000

Incentive Density HMA Pavement DOL
4,450.000

4,450.00

0038 460.4110.S
Reheating HMA Pavement Longitudinal
Joints

LF
7,185.000

_________._____ _________._____

0040 460.5223
HMA Pavement 3 LT 58-28 S TON

5,744.000
_________._____ _________._____

0042 460.5224
HMA Pavement 4 LT 58-28 S TON

3,829.000
_________._____ _________._____

0044 465.0120
Asphaltic Surface Driveways and Field
Entrances

TON
40.000

_________._____ _________._____

0046 465.0315
Asphaltic Flumes SY

100.000
_________._____ _________._____

0048 465.0425
Asphaltic Shoulder Rumble Strips 2-Lane
Rural

LF
7,956.000

_________._____ _________._____

0050 465.0475
Asphalt Centerline Rumble Strips 2-Lane
Rural

LF
6,184.000

_________._____ _________._____

0052 509.5100.S
Polymer Overlay SY

288.000
_________._____ _________._____

0054 520.3324
Culvert Pipe Class III-A 24-Inch LF

120.000
_________._____ _________._____

0056 521.1018
Apron Endwalls for Culvert Pipe Steel
18-Inch

EACH
7.000

_________._____ _________._____

0058 521.3118
Culvert Pipe Corrugated Steel 18-Inch LF

142.000
_________._____ _________._____

0060 522.1024
Apron Endwalls for Culvert Pipe
Reinforced Concrete 24-Inch

EACH
3.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0062 522.2319
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 19x30-
Inch

LF
93.000

_________._____ _________._____

0064 522.2324
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 24x38-
Inch

LF
75.000

_________._____ _________._____

0066 522.2329
Culvert Pipe Reinforced Concrete
Horizontal Elliptical Class HE-III 29x45-
Inch

LF
50.000

_________._____ _________._____

0068 522.2619
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
19x30-Inch

EACH
8.000

_________._____ _________._____

0070 522.2624
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
24x38-Inch

EACH
2.000

_________._____ _________._____

0072 522.2629
Apron Endwalls for Culvert Pipe
Reinforced Concrete Horizontal Elliptical
29x45-Inch

EACH
2.000

_________._____ _________._____

0074 601.0411
Concrete Curb & Gutter 30-Inch Type D LF

89.000
_________._____ _________._____

0076 601.0557
Concrete Curb & Gutter 6-Inch Sloped
36-Inch Type D

LF
950.000

_________._____ _________._____

0078 602.0405
Concrete Sidewalk 4-Inch SF

720.000
_________._____ _________._____

0080 602.0505
Curb Ramp Detectable Warning Field
Yellow

SF
94.000

_________._____ _________._____

0082 606.0200
Riprap Medium CY

97.000
_________._____ _________._____

0084 608.0324
Storm Sewer Pipe Reinforced Concrete
Class III 24-Inch

LF
260.000

_________._____ _________._____
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Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0086 611.0430
Reconstructing Inlets EACH

1.000
_________._____ _________._____

0088 611.0530
Manhole Covers Type J EACH

1.000
_________._____ _________._____

0090 611.0642
Inlet Covers Type MS EACH

1.000
_________._____ _________._____

0092 611.2006
Manholes 6-FT Diameter EACH

1.000
_________._____ _________._____

0094 611.3901
Inlets Median 1 Grate EACH

1.000
_________._____ _________._____

0096 612.0106
Pipe Underdrain 6-Inch LF

30.000
_________._____ _________._____

0098 614.2300
MGS Guardrail 3 LF

450.000
_________._____ _________._____

0100 614.2330
MGS Guardrail 3 K LF

100.000
_________._____ _________._____

0102 614.2500
MGS Thrie Beam Transition LF

158.000
_________._____ _________._____

0104 614.2610
MGS Guardrail Terminal EAT EACH

4.000
_________._____ _________._____

0106 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 3190-08-70

EACH
1.000

_________._____ _________._____

0108 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0110 624.0100
Water MGAL

588.000
_________._____ _________._____

0112 625.0100
Topsoil SY

24,930.000
_________._____ _________._____

0114 627.0200
Mulching SY

24,930.000
_________._____ _________._____

0116 628.1504
Silt Fence LF

7,385.000
_________._____ _________._____
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Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0118 628.1520
Silt Fence Maintenance LF

7,385.000
_________._____ _________._____

0120 628.1905
Mobilizations Erosion Control EACH

6.000
_________._____ _________._____

0122 628.1910
Mobilizations Emergency Erosion Control EACH

5.000
_________._____ _________._____

0124 628.2004
Erosion Mat Class I Type B SY

6,330.000
_________._____ _________._____

0126 628.2006
Erosion Mat Urban Class I Type A SY

15,690.000
_________._____ _________._____

0128 628.2008
Erosion Mat Urban Class I Type B SY

4,640.000
_________._____ _________._____

0130 628.2039
Erosion Mat Class III Type D SY

1,060.000
_________._____ _________._____

0132 628.7005
Inlet Protection Type A EACH

1.000
_________._____ _________._____

0134 628.7504
Temporary Ditch Checks LF

360.000
_________._____ _________._____

0136 628.7515.S
Stone or Rock Ditch Checks CY

154.000
_________._____ _________._____

0138 628.7555
Culvert Pipe Checks EACH

85.000
_________._____ _________._____

0140 629.0210
Fertilizer Type B CWT

16.000
_________._____ _________._____

0142 630.0120
Seeding Mixture No. 20 LB

672.000
_________._____ _________._____

0144 634.0618
Posts Wood 4x6-Inch X 18-FT EACH

68.000
_________._____ _________._____

0146 637.2210
Signs Type II Reflective H SF

128.120
_________._____ _________._____

0148 637.2230
Signs Type II Reflective F SF

90.000
_________._____ _________._____

0150 638.2102
Moving Signs Type II EACH

36.000
_________._____ _________._____
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Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0152 638.2602
Removing Signs Type II EACH

22.000
_________._____ _________._____

0154 638.3000
Removing Small Sign Supports EACH

63.000
_________._____ _________._____

0156 642.5201
Field Office Type C EACH

1.000
_________._____ _________._____

0158 643.0300
Traffic Control Drums DAY

1,106.000
_________._____ _________._____

0160 643.0310.S
Temporary Portable Rumble Strips LUMP SUM _________._____LS

0168 643.0900
Traffic Control Signs DAY

2,303.000
_________._____ _________._____

0170 643.1050
Traffic Control Signs PCMS DAY

14.000
_________._____ _________._____

0172 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0174 645.0111
Geotextile Type DF Schedule A SY

19.000
_________._____ _________._____

0176 645.0120
Geotextile Type HR SY

189.000
_________._____ _________._____

0178 645.0130
Geotextile Type R SY

713.000
_________._____ _________._____

0180 645.0140
Geotextile Type SAS SY

100.000
_________._____ _________._____

0182 646.1020
Marking Line Epoxy 4-Inch LF

14,681.000
_________._____ _________._____

0184 646.1040
Marking Line Grooved Wet Ref Epoxy 4-
Inch

LF
13,915.000

_________._____ _________._____

0186 646.3020
Marking Line Epoxy 8-Inch LF

1,158.000
_________._____ _________._____

0188 646.5020
Marking Arrow Epoxy EACH

4.000
_________._____ _________._____
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Wisconsin Department of Transportation 11/05/2019 08:39:33

Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0190 646.5120
Marking Word Epoxy EACH

2.000
_________._____ _________._____

0192 646.6120
Marking Stop Line Epoxy 18-Inch LF

102.000
_________._____ _________._____

0194 648.0100
Locating No-Passing Zones MI

1.360
_________._____ _________._____

0198 650.4500
Construction Staking Subgrade LF

2,400.000
_________._____ _________._____

0200 650.5000
Construction Staking Base LF

2,400.000
_________._____ _________._____

0202 650.5500
Construction Staking Curb Gutter and
Curb & Gutter

LF
850.000

_________._____ _________._____

0204 650.6000
Construction Staking Pipe Culverts EACH

8.000
_________._____ _________._____

0206 650.8000
Construction Staking Resurfacing
Reference

LF
6,720.000

_________._____ _________._____

0208 650.9910
Construction Staking Supplemental
Control (project) 01. 3190-08-70

LUMP SUM _________._____LS

0210 650.9920
Construction Staking Slope Stakes LF

7,515.000
_________._____ _________._____

0212 690.0150
Sawing Asphalt LF

450.000
_________._____ _________._____

1.00000
0214 740.0440

Incentive IRI Ride DOL
5,444.000

5,444.00

5.00000
0216 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
500.000

2,500.00

5.00000
0218 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
500.000

2,500.00

0220 SPV.0060
Special 01. Section Corner Monuments EACH

20.000
_________._____ _________._____
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Proposal ID: 20191112019 Project(s): 3190-08-70
Federal ID(s): WISC  2019688

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0222 208.0100
Borrow CY

2,708.000
_________._____ _________._____

0224 649.0105
Temporary Marking Line Paint 4-Inch LF

29,362.000
_________._____ _________._____

0226 649.0120
Temporary Marking Line Epoxy 4-Inch LF

14,681.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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