



Wisconsin Department of Transportation

November 26, 2019

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #23: 1170-16-61, WISC 2019 746
Tomahawk - Minocqua
CTH Y – Oneida Street
USH 51
Oneida County

Letting of December 10, 2019

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
201.0105	Clearing	STA	4	2	6
201.0205	Grubbing	STA	4	2	6
204.0120	Removing Asphaltic Surface Milling	SY	37,330	14,820	52,150
465.0310	Asphaltic Curb	LF	16	21	37
614.2300	MGS Guardrail 3	LF	485	-235	250
6142330	MGS Guardrail 3K	LF	220	42	262

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
204.0110	Removing Asphaltic Surface	SY	0	335	335
638.2101	Moving Signs Type I	EACH	0	7	7
638.4000	Moving Small Sign Supports	EACH	0	8	8
690.0150	Sawing Asphalt	LF	0	660	660

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
35	Miscellaneous Quantities (Updated Clearing and Grubbing table and updated Removing Asphaltic Surface and Removing Asphaltic Surface Milling.)
36	Miscellaneous Quantities (Updated Asphaltic Curb and Sawing Asphalt.)
37	Miscellaneous Quantities (Added Signs Table.)

38	Miscellaneous Quantities (Updated Beam Guard Table.)
55	Plan Sheet (Updated flume location and beam guard post location.)
56	Plan Sheet (Updated beam guard post location.)

Added Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
38A	Plan Sheet (Added first sheet for the plan that was missing.)

Schedule of Items

Attached, dated November 26, 2019, are the revised Schedule of Items Pages 1 – 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 35, 36, 37, 38, 55, and 56.

Added: 38A.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
 Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 1170-16-61
Revised Sheet 35
November 26, 2019

EXCAVATION	208.0100 BORROW	205.0100 EXCAVATION COMMON
	CY	CY
1170+00 - 1172+50 LT & RT	3600	135
1181+00 - 1187+00 RT		450
1201+95		
1230+75 - 1240+25 LT & RT	210	
TOTAL	3810	585

CLEARING AND GRUBBING	201.0105 CLEARING	201.0205 GRUBBING
	STATION	STATION
1170+00 - 1172+50	3	3
1201+95	2	2
1238+00 - 1240+00 RT	6	6
TOTAL	6	6

BASE AGGREGATE DENSE	305.0110 BASE AGGREGATE DENSE 3/4 INCH TON	305.0120 BASE AGGREGATE DENSE 1 1/4 INCH TON	624.0100 WATER MGAL
1133+00 - 1264+75	1350		
1201+95 CULVERT REPLACEMENT		235	1
TOTAL	1350	235	1

LOCATION	SY	SY
1133+00 - 1232+20	335	
1169+75 - 1172+75 LT /RT INTERSECTIONS & DRIVEWAYS		233
TOTAL	335	233

CULVERT PIPES	203.0100 REMOVING SMALL PIPE CULVERTS	522.1024 APRON ENDWALLS FOR PIPE	522.0124 CULVERT PIPE CLASS III 24 INCH	633.5200 MARKERS CULVERT END	SPV.0060.01 LANE SHIFT	CULVERT DEPTH **
	EACH	EACH	LF	EACH	EACH	
1201+95	1	2	120	2	1	7
TOTAL	1	2	120	2	1	

LOCATION	SY	SY
204.0115 REMOVING ASPHALTIC SURFACE BUTT JOINTS MILLING		52150
204.0115 REMOVING ASPHALTIC SURFACE MILLING	233	
TOTAL	233	52150

PROJECT NO: 1170-16-61 HWY: USH 51 COUNTY: ONEIDA PLOT DATE: _____ MISCELLANEOUS QUANTITIES PLOT NAME: _____ PLOT SCALE: 1:1 SHEET: 35 E

LANDSCAPING AND EROSION CONTROL

LOCATION	CY	645.0120 GEOTEXTILE TYPE HR	628.1504 SILT FENCE	628.1520 SILT FENCE MAINTENANCE	628.2006 EROSION MAT URBAN CLASS 1 TYPE A	628.7504 TEMPORARY DITCH CHECKS	628.7570 ROCK BAGS	625.0100 TOPSOIL	629.0210 FERTILIZER TYPE B	630.0130 SEEDING MIXTURE 30	630.0500 SEED WATER
	LF	LF	LF	SY	LF	LF	EACH	SY	CWT	LB	MGAL
1170+00 - 1172+50 LT	332	30	30	10463				10463	7	200.00	1.00
1170+00 - 1172+50 RT	307	30	30	12434				12434	8	225.00	1.00
1180+00 - 1183+00 RT	322	30	30	5815			6	5815	4	105.00	1.00
1201+95 RT	84	10	10	1871	50			1871	3	40.00	1.00
1201+95 LT	83	10	10		50						
1230+50 - 1232+50 RT	153	15	15	5150			16	5150	4	90.00	1.00
1230+50 - 1232+50 LT	55	5	5								
1232+00 LT											
1234+25 - 1236+00 RT	223	20	20	4147				4147	3	75.00	1.00
1234+25 - 1236+00 LT	183	20	20	2400			16	2400	3	40.00	1.00
1234+25 LT		20	20								
1238+25 - 1240+25 RT	248	20	20	6935				6935	5	125.00	1.00
UNDISTRIBUTED	110	20	20	615			22	615	3	40.00	1.00
TOTAL	95	220	210	49830	100	60	49830	40	940	9	

Addendum No. 01
ID 1170-16-61
Revised Sheet 37
November 26, 2019

SIGN		638.4000 MOVING SMALL SIGN SUPPORTS	
LOCATION	EACH	LOCATION	EACH
1201+95 RT	1	1201+95 RT	2
1230+80 LT	1	1230+80 LT	1
1231+60 LT	1	1231+60 LT	1
1232+21 LT/RT	2	1232+21 LT/RT	2
1234+32 LT/RT	2	1234+32 LT/RT	2
TOTAL	7	TOTAL	8

* ALL SIGNS AND SUPPORTS TO BE MOVED AND PUT BACK IN SAME LOCATION



Proposal Schedule of Items

Proposal ID: 20191210023 Project(s): 1170-16-61

Federal ID(s): WISC 2019746

SECTION: 0001 Contact Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0105 Clearing	6.000 STA	_____.	_____.
0004	201.0205 Grubbing	6.000 STA	_____.	_____.
0006	203.0100 Removing Small Pipe Culverts	1.000 EACH	_____.	_____.
0008	204.0115 Removing Asphaltic Surface Butt Joints	233.000 SY	_____.	_____.
0010	204.0120 Removing Asphaltic Surface Milling	52,150.000 SY	_____.	_____.
0012	204.0165 Removing Guardrail	1,286.000 LF	_____.	_____.
0014	205.0100 Excavation Common	585.000 CY	_____.	_____.
0016	208.0100 Borrow	3,810.000 CY	_____.	_____.
0018	211.0100 Prepare Foundation for Asphaltic Paving (project) 01. 1170-13-61	LS	LUMP SUM	_____.
0020	211.0400 Prepare Foundation for Asphaltic Shoulders	114.000 STA	_____.	_____.
0022	213.0100 Finishing Roadway (project) 01. 1170-16-61	1.000 EACH	_____.	_____.
0024	305.0110 Base Aggregate Dense 3/4-Inch	1,350.000 TON	_____.	_____.
0026	305.0120 Base Aggregate Dense 1 1/4-Inch	235.000 TON	_____.	_____.
0028	455.0605 Tack Coat	4,295.000 GAL	_____.	_____.
0030	460.2000 Incentive Density HMA Pavement	6,835.000 DOL	1.00000	6,835.00
0032	460.6224 HMA Pavement 4 MT 58-28 S	6,835.000 TON	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20191210023 Project(s): 1170-16-61

Federal ID(s): WISC 2019746

SECTION: 0001 Contact Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	465.0105 Asphaltic Surface	125.000 TON	_____.	_____.
0036	465.0310 Asphaltic Curb	37.000 LF	_____.	_____.
0038	465.0315 Asphaltic Flumes	15.000 SY	_____.	_____.
0040	465.0475 Asphalt Centerline Rumble Strips 2-Lane Rural	5,500.000 LF	_____.	_____.
0042	522.0124 Culvert Pipe Reinforced Concrete Class III 24-Inch	120.000 LF	_____.	_____.
0044	522.1024 Apron Endwalls for Culvert Pipe Reinforced Concrete 24-Inch	2.000 EACH	_____.	_____.
0046	606.0200 Riprap Medium	95.000 CY	_____.	_____.
0048	614.2300 MGS Guardrail 3	250.000 LF	_____.	_____.
0050	614.2330 MGS Guardrail 3 K	262.000 LF	_____.	_____.
0052	614.2500 MGS Thrie Beam Transition	160.000 LF	_____.	_____.
0054	614.2610 MGS Guardrail Terminal EAT	4.000 EACH	_____.	_____.
0056	618.0100 Maintenance And Repair of Haul Roads (project) 01. 1170-16-61	1.000 EACH	_____.	_____.
0058	619.1000 Mobilization	1.000 EACH	_____.	_____.
0060	624.0100 Water	1.000 MGAL	_____.	_____.
0062	625.0100 Topsoil	49,830.000 SY	_____.	_____.
0064	628.1504 Silt Fence	2,100.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20191210023 Project(s): 1170-16-61

Federal ID(s): WISC 2019746

SECTION: 0001 Contact Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0066	628.1520 Silt Fence Maintenance	210.000 LF	_____.	_____.
0068	628.1905 Mobilizations Erosion Control	4.000 EACH	_____.	_____.
0070	628.1910 Mobilizations Emergency Erosion Control	2.000 EACH	_____.	_____.
0072	628.2006 Erosion Mat Urban Class I Type A	49,830.000 SY	_____.	_____.
0074	628.7504 Temporary Ditch Checks	100.000 LF	_____.	_____.
0076	628.7570 Rock Bags	60.000 EACH	_____.	_____.
0078	629.0210 Fertilizer Type B	40.000 CWT	_____.	_____.
0080	630.0130 Seeding Mixture No. 30	940.000 LB	_____.	_____.
0082	630.0500 Seed Water	9.000 MGAL	_____.	_____.
0084	633.5200 Markers Culvert End	2.000 EACH	_____.	_____.
0086	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0088	643.0300 Traffic Control Drums	636.000 DAY	_____.	_____.
0090	643.0900 Traffic Control Signs	750.000 DAY	_____.	_____.
0092	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0094	645.0120 Geotextile Type HR	220.000 SY	_____.	_____.
0096	646.1020 Marking Line Epoxy 4-Inch	400.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20191210023 Project(s): 1170-16-61

Federal ID(s): WISC 2019746

SECTION: 0001 Contact Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0098	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	25,381.000 LF	_____.	_____.
0100	646.3020 Marking Line Epoxy 8-Inch	369.000 LF	_____.	_____.
0102	646.4520 Marking Line Same Day Epoxy 4-Inch	31,891.000 LF	_____.	_____.
0104	646.5020 Marking Arrow Epoxy	7.000 EACH	_____.	_____.
0106	646.5120 Marking Word Epoxy	4.000 EACH	_____.	_____.
0108	646.6120 Marking Stop Line Epoxy 18-Inch	40.000 LF	_____.	_____.
0110	646.7120 Marking Diagonal Epoxy 12-Inch	3,083.000 LF	_____.	_____.
0112	646.8020 Marking Corrugated Median Epoxy	1,795.000 SF	_____.	_____.
0114	646.8220 Marking Island Nose Epoxy	2.000 EACH	_____.	_____.
0116	648.0100 Locating No-Passing Zones	2.500 MI	_____.	_____.
0118	649.0105 Temporary Marking Line Paint 4-Inch	30,600.000 LF	_____.	_____.
0120	650.6000 Construction Staking Pipe Culverts	1.000 EACH	_____.	_____.
0122	650.8000 Construction Staking Resurfacing Reference	13,175.000 LF	_____.	_____.
0124	650.9910 Construction Staking Supplemental Control (project) 01. 1170-16-61	LS	LUMP SUM	_____.
0126	740.0440 Incentive IRI Ride	5,810.000 DOL	1.00000	5,810.00
0128	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00



Proposal Schedule of Items

Proposal ID: 20191210023 Project(s): 1170-16-61

Federal ID(s): WISC 2019746

SECTION: 0001 Contact Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0130	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0132	SPV.0060 Special 01. Lane Shift Sta 1201+95	1.000 EACH	_____.	_____.
0134	204.0110 Removing Asphaltic Surface	335.000 SY	_____.	_____.
0136	638.2101 Moving Signs Type I	7.000 EACH	_____.	_____.
0138	638.4000 Moving Small Sign Supports	8.000 EACH	_____.	_____.
0140	690.0150 Sawing Asphalt	660.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.