
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

November 26, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #27: 1050-02-72, WISC 2019 749   

Chippewa Falls - Abbotsford  
90th Street to CTH E    
STH 29     
Chippewa, Clark Counties 

1190-02-79, 2019 750   
Eau Claire – Chippewa Falls  
North Crossing/STH 312 – STH 124  
USH 53     
Chippewa, Eau Claire Counties 

 
Letting of December 10, 2019 
 
This is Addendum No. 01, which provides for the following: 
 
Special Provisions: 
 

Added Special Provisions 
Article 

No. 
Description 

12 Salvaged Rail 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

614.0115 Anchorages for Steel Plate Beam Guard Type 2 Each 0 2 2 
614.0305 Steel Plate Beam Guard Class A LF 0 200 200 

 
Deleted Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantit
y 

Revised 
Quantity 

Proposal 
Total 

614.2300 MGS Guardrail 3 LF 200 0 0 
614.2620 MGS Guardrail Terminal Type 2 Each 2 0 0 

 
 
 
 
 
 
 
 



Plan Sheets: 
  

Revised Plan Sheets 
Plan 

Sheet 
Plan Sheet Title (brief description of changes to sheet) 

18 
Miscellaneous Quantities (Deleted Items for MGS Guardrail and Type 2 End Treatments 
and added Class A Guard Rail and Type 2 Anchorages) 

 

 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 



ADDENDUM NO. 01 

1050-02-72/79 

November 26, 2019 

 
Special Provisions 
 
  
 
 
12. Salvaged Rail  
   

Perform this work according to the pertinent requirements of standard spec 204 and standard spec 
614 and as hereinafter provided. 
 
Completely disassemble the existing beam guard and carefully remove all salvageable posts, blocks, 
guardrail and hardware (brackets, reflectors, nuts, washers, bolts and other appurtenances) in a 
manner that will preclude any damage (cutting or destructive measures are not allowed).  Store the 
salvaged materials on the right-of-way, outside the limits of construction at a location approved by 
the engineer.  Store salvaged materials as follows: 
 

 Posts – Banded and neatly stacked on pallets 
 Blocks – Banded and neatly stacked on pallets 
 Beams – Banded and neatly stacked on pallets 
 Hardware – In 5-gallon pails or burlap sacks 

 
Upon completion of the removal and storage of salvageable materials, contact Dennis Buchholz, 
Clark County Patrol Superintendent at (715) 743-2143.  Clark County will inspect the materials and 
will have the right to reject any damaged or otherwise unacceptable materials. 

 
Remove all other materials from the right-of-way and properly dispose of them, including items 
rejected by Clark County. 

 
This work also includes entirely removing the posts and backfilling their holes as necessary.  

 
  

 
 
Schedule of Items 
Attached, dated November 26, 2019, are the revised Schedule of Items Pages 1 and 2. 
 
Plan Sheets 
The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal: 
Revised: 18. 
 
 

 
END OF ADDENDUM 
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Wisconsin Department of Transportation 11/26/2019 07:19:22

Proposal ID: 20191210027 Project(s): 1050-02-72, 1190-02-79
Federal ID(s): WISC  2019749, WISC  2019750

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0002 213.0100
Finishing Roadway (project) 01. 1050-
02-72

EACH
1.000

_________._____ _________._____

0004 213.0100
Finishing Roadway (project) 02. 1190-02-
79

EACH
1.000

_________._____ _________._____

0006 305.0110
Base Aggregate Dense 3/4-Inch TON

765.000
_________._____ _________._____

0008 613.1100.S
Cable Barrier Type 1 LF

27,680.000
_________._____ _________._____

0010 613.1200.S
Cable Barrier End Terminal Type 1 EACH

14.000
_________._____ _________._____

0012 614.0925
Salvaged Guardrail End Treatments EACH

2.000
_________._____ _________._____

0018 618.0100
Maintenance And Repair of Haul Roads
(project) 01. 1050-02-72

EACH
1.000

_________._____ _________._____

0020 618.0100
Maintenance And Repair of Haul Roads
(project) 02. 1190-02-79

EACH
1.000

_________._____ _________._____

0022 619.1000
Mobilization EACH

1.000
_________._____ _________._____

0024 624.0100
Water MGAL

12.000
_________._____ _________._____

0026 638.2102
Moving Signs Type II EACH

18.000
_________._____ _________._____

0028 638.4000
Moving Small Sign Supports EACH

18.000
_________._____ _________._____

0030 642.5001
Field Office Type B EACH

1.000
_________._____ _________._____

0032 643.0300
Traffic Control Drums DAY

9,235.000
_________._____ _________._____

0034 643.0420
Traffic Control Barricades Type III DAY

730.000
_________._____ _________._____

0036 643.0705
Traffic Control Warning Lights Type A DAY

1,460.000
_________._____ _________._____

Proposal Schedule of Items Page 1 of 2



Wisconsin Department of Transportation 11/26/2019 07:19:22

Proposal ID: 20191210027 Project(s): 1050-02-72, 1190-02-79
Federal ID(s): WISC  2019749, WISC  2019750

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription
Item ID

Proposal
Line

Number

0038 643.0715
Traffic Control Warning Lights Type C DAY

2,180.000
_________._____ _________._____

0040 643.0800
Traffic Control Arrow Boards DAY

140.000
_________._____ _________._____

0042 643.0900
Traffic Control Signs DAY

1,580.000
_________._____ _________._____

0044 643.1051
Traffic Control Signs PCMS with Cellular
Communications

DAY
70.000

_________._____ _________._____

0046 643.4100.S
Traffic Control Interim Lane Closure EACH

20.000
_________._____ _________._____

0048 643.5000
Traffic Control EACH

1.000
_________._____ _________._____

0050 650.9910
Construction Staking Supplemental
Control (project) 01. 1050-02-72

LUMP SUM _________._____LS

0052 650.9910
Construction Staking Supplemental
Control (project) 02. 1190-02-79

LUMP SUM _________._____LS

5.00000
0054 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS
300.000

1,500.00

5.00000
0056 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS
300.000

1,500.00

0058 SPV.0090
Special 01. Special Construction Staking
Cable Barrier

LF
28,065.000

_________._____ _________._____

0060 614.0115
Anchorages for Steel Plate Beam Guard
Type 2

EACH
2.000

_________._____ _________._____

0062 614.0305
Steel Plate Beam Guard Class A LF

200.000
_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____

Proposal Schedule of Items Page 2 of 2
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