
 Wisconsin Department of Transportation

 

Version 02-2017 Solving tomorrow’s transportation challenges 

Division of Transportation Systems 
Development 
Bureau of Project Development 
4822 Madison Yards Way, 4th Floor South 
Madison, WI  53705 
 
Telephone: (608) 266-1631 
Facsimile (FAX): (608) 266-8459 

 

December 17, 2019 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #29: 8200-00-70, WISC 2019 817   

Cadott - Cornell 
100th Avenue to South Street/4-Culv  
STH 27     
Chippewa County 

 

 
Letting of January 14, 2020 
 
This is Addendum No. 02, which provides for the following: 
 
Schedule of Items: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

650.6500 
Construction Staking Structure Layout 
(structure) 01. B-9-388 

LS 0 1 1 

650.6500 
Construction Staking Structure Layout 
(structure) 02. C-9-49 

LS 0 1 1 

650.6500 
Construction Staking Structure Layout 
(structure) 03. C-9-50 

LS 0 1 1 

650.6500 
Construction Staking Structure Layout 
(structure) 04. C-9-51 

LS 0 1 1 

 

Schedule of Items 
Attached, dated December 17, 2019, are the revised Schedule of Items Page 1 - 6. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 

END OF ADDENDUM 
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Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC  2019817

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0002 201.0105

Clearing STA

13.000

_________._____ _________._____

0004 201.0205

Grubbing STA

13.000

_________._____ _________._____

0006 203.0200

Removing Old Structure (station) 01.
14+00

LUMP SUM _________._____LS

0008 203.0200

Removing Old Structure (station) 02.
24+00

LUMP SUM _________._____LS

0010 203.0200

Removing Old Structure (station) 03.
47+68

LUMP SUM _________._____LS

0012 203.0200

Removing Old Structure (station) 04.
58+60

LUMP SUM _________._____LS

0014 204.0100

Removing Pavement SY

912.000

_________._____ _________._____

0016 204.0165

Removing Guardrail LF

2,077.000

_________._____ _________._____

0018 204.0170

Removing Fence LF

395.000

_________._____ _________._____

0020 204.0220

Removing Inlets EACH

1.000

_________._____ _________._____

0022 204.0245

Removing Storm Sewer (size) 01. 12-
Inch

LF

50.000

_________._____ _________._____

0024 205.0100

Excavation Common CY

2,217.000

_________._____ _________._____

0026 206.2000

Excavation for Structures Culverts
(structure) 01. B-9-388

LUMP SUM _________._____LS

0028 206.2000

Excavation for Structures Culverts
(structure) 02. C-9-49

LUMP SUM _________._____LS

0030 206.2000

Excavation for Structures Culverts
(structure) 03. C-9-50

LUMP SUM _________._____LS
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Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC  2019817

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0032 206.2000

Excavation for Structures Culverts
(structure) 04. C-9-51

LUMP SUM _________._____LS

0034 208.0100

Borrow CY

5,655.000

_________._____ _________._____

0036 210.2500

Backfill Structure Type B TON

7,679.000

_________._____ _________._____

0038 213.0100

Finishing Roadway (project) 01. 8200-
00-70

EACH

1.000

_________._____ _________._____

0040 305.0110

Base Aggregate Dense 3/4-Inch TON

925.000

_________._____ _________._____

0042 305.0120

Base Aggregate Dense 1 1/4-Inch TON

1,610.000

_________._____ _________._____

0044 311.0115

Breaker Run CY

433.000

_________._____ _________._____

0046 450.4000

HMA Cold Weather Paving TON

247.000

_________._____ _________._____

0048 455.0605

Tack Coat GAL

150.000

_________._____ _________._____

0050 465.0105

Asphaltic Surface TON

987.000

_________._____ _________._____

0052 504.0100

Concrete Masonry Culverts CY

738.000

_________._____ _________._____

0054 505.0400

Bar Steel Reinforcement HS Structures LB

91,100.000

_________._____ _________._____

0056 505.0600

Bar Steel Reinforcement HS Coated
Structures

LB

7,560.000

_________._____ _________._____

0058 516.0500

Rubberized Membrane Waterproofing SY

103.000

_________._____ _________._____

0060 606.0300

Riprap Heavy CY

297.000

_________._____ _________._____

0062 614.2300

MGS Guardrail 3 LF

1,150.000

_________._____ _________._____
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Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC  2019817

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0064 614.2610

MGS Guardrail Terminal EAT EACH

4.000

_________._____ _________._____

0066 614.2620

MGS Guardrail Terminal Type 2 EACH

4.000

_________._____ _________._____

0068 618.0100

Maintenance And Repair of Haul Roads
(project) 01. 8200-00-70

EACH

1.000

_________._____ _________._____

0070 619.1000

Mobilization EACH

1.000

_________._____ _________._____

0072 624.0100

Water MGAL

25.000

_________._____ _________._____

0074 625.0500

Salvaged Topsoil SY

8,498.000

_________._____ _________._____

0076 627.0200

Mulching SY

3,115.000

_________._____ _________._____

0078 628.1504

Silt Fence LF

2,670.000

_________._____ _________._____

0080 628.1520

Silt Fence Maintenance LF

2,670.000

_________._____ _________._____

0082 628.1905

Mobilizations Erosion Control EACH

5.000

_________._____ _________._____

0084 628.1910

Mobilizations Emergency Erosion Control EACH

4.000

_________._____ _________._____

0086 628.2004

Erosion Mat Class I Type B SY

11,070.000

_________._____ _________._____

0088 628.7504

Temporary Ditch Checks LF

230.000

_________._____ _________._____

0090 629.0205

Fertilizer Type A CWT

8.000

_________._____ _________._____

0092 630.0120

Seeding Mixture No. 20 LB

340.000

_________._____ _________._____

0094 630.0200

Seeding Temporary LB

340.000

_________._____ _________._____
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Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC  2019817

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0096 630.0300

Seeding Borrow Pit LB

35.000

_________._____ _________._____

0098 630.0500

Seed Water MGAL

300.000

_________._____ _________._____

0100 634.0616

Posts Wood 4x6-Inch X 16-FT EACH

5.000

_________._____ _________._____

0102 637.2210

Signs Type II Reflective H SF

22.500

_________._____ _________._____

0104 637.2230

Signs Type II Reflective F SF

11.120

_________._____ _________._____

0106 638.2602

Removing Signs Type II EACH

5.000

_________._____ _________._____

0108 638.3000

Removing Small Sign Supports EACH

5.000

_________._____ _________._____

0110 642.5001

Field Office Type B EACH

1.000

_________._____ _________._____

0112 643.0420

Traffic Control Barricades Type III DAY

20,038.000

_________._____ _________._____

0114 643.0705

Traffic Control Warning Lights Type A DAY

38,678.000

_________._____ _________._____

0116 643.0900

Traffic Control Signs DAY

75,958.000

_________._____ _________._____

0118 643.0920

Traffic Control Covering Signs Type II EACH

48.000

_________._____ _________._____

0120 643.1000

Traffic Control Signs Fixed Message SF

108.000

_________._____ _________._____

0122 643.1050

Traffic Control Signs PCMS DAY

294.000

_________._____ _________._____

0124 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0126 645.0105

Geotextile Type C SY

1,422.000

_________._____ _________._____

0128 645.0120

Geotextile Type HR SY

591.000

_________._____ _________._____
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Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC  2019817

0001 Contract ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0130 646.1020

Marking Line Epoxy 4-Inch LF

6,664.000

_________._____ _________._____

0132 646.9000

Marking Removal Line 4-Inch LF

5,112.000

_________._____ _________._____

0134 649.0150

Temporary Marking Line Removable
Tape 4-Inch

LF

1,200.000

_________._____ _________._____

0136 650.4500

Construction Staking Subgrade LF

410.000

_________._____ _________._____

0138 650.5000

Construction Staking Base LF

410.000

_________._____ _________._____

0140 650.9910

Construction Staking Supplemental
Control (project) 01. 8200-00-70

LUMP SUM _________._____LS

0142 650.9920

Construction Staking Slope Stakes LF

1,772.000

_________._____ _________._____

0144 690.0150

Sawing Asphalt LF

1,910.000

_________._____ _________._____

1.00000

0146 715.0502

Incentive Strength Concrete Structures DOL

4,428.000

4,428.00

5.00000

0148 ASP.1T0A

On-the-Job Training Apprentice at
$5.00/HR

HRS

300.000

1,500.00

5.00000

0150 ASP.1T0G

On-the-Job Training Graduate at
$5.00/HR

HRS

600.000

3,000.00

0152 650.6500

Construction Staking Structure Layout
(structure) 01. B-9-388

LUMP SUM _________._____LS

0154 650.6500

Construction Staking Structure Layout
(structure) 02. C-9-49

LUMP SUM _________._____LS

0156 650.6500

Construction Staking Structure Layout
(structure) 03. C-9-50

LUMP SUM _________._____LS

0158 650.6500

Construction Staking Structure Layout
(structure) 04. C-9-51

LUMP SUM _________._____LS
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Proposal ID: 20200114029 Project(s): 8200-00-70

Federal ID(s): WISC  2019817

Section: 0001 _________._____Total:

Total Bid: _________._____
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