



Wisconsin Department of Transportation

February 6, 2020

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #27: 6320-00-62
Plainfield – Wisconsin Rapids
Various Culverts
STH 73
Wood County

6320-00-74, WISC 2019 308
Plainfield – Wisconsin Rapids
CTH F to CTH U
STH 73
Adams County

Letting of February 11, 2020

This is Addendum No. 02, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.1020	Marking Line Epoxy 4-Inch	LF	7,536	-885	6,651

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.4520	Marking Line Same Day Epoxy 4-Inch	LF	0	7,458	7,458

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
30	Revised Pavement Marking Table – Removed temporary markings to a new table placed on page 31. Added Marking Line Same Day Epoxy 4-Inch item to the table and revised the Marking Line Epoxy 4-Inch columns of the table.
31	Added the Temporary Markings table to the Sheet

Schedule of Items

Attached, dated February 6, 2020, are the revised Schedule of Items Pages 4 and 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 30 and 31.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 02
 ID 6320-00-62/74
 Revised Sheet 31
 February 6, 2020

3

NOTE: ALL ITEMS ON THIS SHEET ARE CATEGORY 0010 UNLESS OTHERWISE NOTED.

PROJECT	LOCATION	STATION TO STATION	LOCATION	STATION TO STATION	LOCATION	STATION TO STATION	LOCATION	STATION TO STATION	LOCATION
6320-00-62	UNDISTRIBUTED	1	2	2	2	2	2	2	2
6320-00-74	UNDISTRIBUTED	1	2	2	2	2	2	2	2
CONTRACT TOTAL		2	4	4	4	4	4	4	4

SIGNING	634.0616	638.2102	638.3000
POSTS WOOD MOVING			
4X6-INCH SIGNS			
X 16-FT TYPE II SUPPORTS			

LOCATING NO-PASSING ZONES

PROJECT	STATION - STATION	LOCATION	648.0100 (MI)
6320-00-74	499+21 - 701+79	BEGINNING OF PROJECT TO END OF PROJECT	3.84
PROJECT TOTAL			3.84

TEMPORARY MARKING

PROJECT	STATION TO STATION	LOCATION	649.0105 LINE PAINT 4-INCH		649.0850 STOP LINE REMOVABLE TAPE 18-INCH		PROJECT	STATION	LOCATION	690.0150 (LF)
			YELLOW SOLID (LF)	YELLOW DASHED (LF)	WHITE SOLID (LF)	WHITE DASHED (LF)				
6320-00-74	499+21 - 500+49	BEGINNING OF PROJECT TO STA. 500+49	256	20	---	---	6320-00-74	500+49	STH 73, CULVERT REPLACEMENT	39
	500+49 - 501+53	CULVERT REPLACEMENT AREA	208	17	---	---		501+53	STH 73, CULVERT REPLACEMENT	34
	501+53 - 541+16	STA. 501+53 TO 541+46	1,280	634	---	---		541+16	STH 73, CULVERT REPLACEMENT	30
	541+16 - 542+25	CULVERT REPLACEMENT AREA	---	17	---	24		542+25	STH 73, CULVERT REPLACEMENT	30
	542+25 - 569+11	STA. 542+25 TO 6TH AVENUE	---	430	---	---		678+53	STH 73, CULVERT REPLACEMENT	30
	569+11 - 622+05	6TH AVENUE TO 5TH AVENUE	---	847	---	---		679+57	STH 73, CULVERT REPLACEMENT	30
	622+05 - 674+26	5TH AVENUE TO CTH 'W'	---	835	26	---	PROJECT TOTAL			193
	674+26 - 678+53	CTH 'W' TO STA. 678+53	854	68	24	---				
	678+53 - 679+57	CULVERT REPLACEMENT AREA	208	17	---	---				
	679+57 - 701+79	STA. 679+57 TO END OF PROJECT	1,980	356	---	---				
SUBTOTALS			4,786	3,241	50	24				
PROJECT TOTALS			8,077			24				

CONSTRUCTION STAKING

PROJECT	STATION - STATION	LOCATION	650.6000 PIPE CULVERTS (EA)		650.8000 RESURFACING REFERENCE (LF)		650.9920 SLOPE STAKES (LF)		PROJECT	STATION	LOCATION	SPV .0060.01 (EA)
			650.6000 (EA)	650.8000 (LF)	650.8000 (LF)	650.9920 (LF)						
6320-00-74	499+21 - 500+49	BEGINNING OF PROJECT TO STA. 500+49	---	128	---	---	---	---	6320-00-74	501+01	STH 73, CULVERT REPLACEMENT	2
	500+49 - 501+53	CULVERT REPLACEMENT AREA	1	---	---	104	---	---		541+71	STH 73, CULVERT REPLACEMENT	2
	501+53 - 541+16	STA. 501+53 TO 541+46	---	---	3,963	---	---	---		679+57	STH 73, CULVERT REPLACEMENT	2
	541+16 - 542+25	CULVERT REPLACEMENT AREA	1	---	---	109	---	---	PROJECT TOTAL			6
	542+25 - 569+11	STA. 542+25 TO 6TH AVENUE	---	---	2,686	---	---	---				
	569+11 - 622+05	6TH AVENUE TO 5TH AVENUE	---	5,294	---	---	---	---				
	622+05 - 674+26	5TH AVENUE TO CTH 'W'	---	5,221	---	---	---	---				
	674+26 - 678+53	CTH 'W' TO STA. 678+53	---	427	---	---	---	---				
	678+53 - 679+57	CULVERT REPLACEMENT AREA	1	---	---	104	---	---				
	679+57 - 701+79	STA. 679+57 TO END OF PROJECT	---	2,222	---	---	---	---				
SUBTOTALS			3	19,941	---	317	---	---				
PROJECT TOTALS			3	19,941	---	317	---	---				

PROJECT NO: 6320-00-62 & 6320-00-74 HWY: STH 73 COUNTY: ADAMS & WOOD MISCELLANEOUS QUANTITIES

SHEET 31

3



Proposal Schedule of Items

Proposal ID: 20200211027 Project(s): 6320-00-62, 6320-00-74

Federal ID(s): N/A, WISC 2019308

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0094	638.2102 Moving Signs Type II	4.000 EACH	_____.	_____.
0096	638.3000 Removing Small Sign Supports	4.000 EACH	_____.	_____.
0098	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0100	643.0300 Traffic Control Drums	201.000 DAY	_____.	_____.
0102	643.0420 Traffic Control Barricades Type III	3.000 DAY	_____.	_____.
0104	643.0715 Traffic Control Warning Lights Type C	30.000 DAY	_____.	_____.
0106	643.0900 Traffic Control Signs	1,239.000 DAY	_____.	_____.
0108	643.1000 Traffic Control Signs Fixed Message	64.000 SF	_____.	_____.
0110	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0112	645.0120 Geotextile Type HR	66.300 SY	_____.	_____.
0114	646.1020 Marking Line Epoxy 4-Inch	6,651.000 LF	_____.	_____.
0116	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	40,053.000 LF	_____.	_____.
0118	648.0100 Locating No-Passing Zones	3.840 MI	_____.	_____.
0120	649.0105 Temporary Marking Line Paint 4-Inch	8,077.000 LF	_____.	_____.
0122	649.0850 Temporary Marking Stop Line Removable Tape 18-Inch	24.000 LF	_____.	_____.
0124	650.6000 Construction Staking Pipe Culverts	3.000 EACH	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20200211027 Project(s): 6320-00-62, 6320-00-74

Federal ID(s): N/A, WISC 2019308

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0126	650.8000 Construction Staking Resurfacing Reference	19,941.000 LF	_____.	_____.
0128	650.9910 Construction Staking Supplemental Control (project) 01. 6320-00-74	LS	LUMP SUM	_____.
0130	650.9920 Construction Staking Slope Stakes	317.000 LF	_____.	_____.
0132	661.0100 Temporary Traffic Signals for Bridges (structure) 01. C-71-073-0080	LS	LUMP SUM	_____.
0134	690.0150 Sawing Asphalt	193.000 LF	_____.	_____.
0136	740.0440 Incentive IRI Ride	15,348.000 DOL	1.00000	15,348.00
0138	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00
0140	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0142	SPV.0060 Special 01. Lane Shift	6.000 EACH	_____.	_____.
0144	SPV.0060 Special 02. Reestablish Section Corner Monuments	7.000 EACH	_____.	_____.
0146	SPV.0105 Special 01. Temporary Bypass Pumping STA 541+70.61	LS	LUMP SUM	_____.
0148	646.4520 Marking Line Same Day Epoxy 4-Inch	7,458.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.