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January 28, 2020 

 
 
 
 
NOTICE TO ALL CONTRACTORS: 
 
Proposal #29: 9443-01-70   

STH 29 – CTH N 
Plover River Bridge, B-37-0454 
CTH Y     
Marathon County 

  

 
Letting of February 11, 2020 
 
This is Addendum No. 01, which provides for the following: 
 

Added Bid Item Quantities 

Bid Item Item Description Unit 
Old 

Quantity 
Revised 
Quantity 

Proposal 
Total 

550.0500 Pile Points EACH 0 10 10 
 

Schedule of Items 
Attached, dated January 28, 2020, are the revised Schedule of Items Page 4. 
 

 

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the 
prime contractor. 

Sincerely, 
 

Mike Coleman 
Proposal Development Specialist 
Proposal Management Section 
 
 
 

END OF ADDENDUM 
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Proposal ID: 20200211029 Project(s): 9443-01-70

Federal ID(s): N/A

0001 Roadway ItemsSECTION:

Alt Set ID: Alt Mbr ID:

Bid AmountUnit Price
Approximate
Quantity and

UnitsDescription

Item ID
Proposal

Line
Number

0100 643.0420

Traffic Control Barricades Type III DAY

1,476.000

_________._____ _________._____

0102 643.0705

Traffic Control Warning Lights Type A DAY

2,296.000

_________._____ _________._____

0104 643.0900

Traffic Control Signs DAY

1,148.000

_________._____ _________._____

0106 643.5000

Traffic Control EACH

1.000

_________._____ _________._____

0108 645.0111

Geotextile Type DF Schedule A SY

60.000

_________._____ _________._____

0110 645.0120

Geotextile Type HR SY

265.000

_________._____ _________._____

0112 646.1020

Marking Line Epoxy 4-Inch LF

1,950.000

_________._____ _________._____

0114 650.4500

Construction Staking Subgrade LF

92.000

_________._____ _________._____

0116 650.5000

Construction Staking Base LF

527.000

_________._____ _________._____

0118 650.6500

Construction Staking Structure Layout
(structure) 01. B-37-454

LUMP SUM _________._____LS

0120 650.9910

Construction Staking Supplemental
Control (project) 01. 9443-01-70

LUMP SUM _________._____LS

0122 650.9920

Construction Staking Slope Stakes LF

527.000

_________._____ _________._____

0124 690.0150

Sawing Asphalt LF

823.000

_________._____ _________._____

1.00000

0126 715.0502

Incentive Strength Concrete Structures DOL

792.000

792.00

0128 550.0500

Pile Points EACH

10.000

_________._____ _________._____

Section: 0001 _________._____Total:

Total Bid: _________._____
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